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1.1 TAXES Pay all taxes properly levied by law (including Federal, Provincial and Municipal).

1.2 FEES, PERMITS,
AND CERTIFICATES

1.3 CONSTRUCTION

PROGRESS SCHEDULE

1.4 REGULATORY
REQUIREMENTS

1.5 FIRE SAFETY
REQUIREMENTS

Pay all fees and obtain all permits. Provide authorities with plans and information for
acceptance certificates. Provide inspection certificates as evidence that work conforms to
requirements of Authority having jurisdiction.

On award of contract submit bar chart construction schedule for work, indicating
anticipated progress stages within time of completion. When schedule has been reviewed
by the Departmental Representative, take necessary measures to complete work within
scheduled time. Do not change schedule without notifying Departmental Representative.

Other projects will be in construction on site at the same time as this project.
Departmental Representative will define work areas on site. Do not trespass to other
working areas.

Carry and work during "regular hours", Monday to Friday from 7:00 to 18:00 hours. Allow
for after hour/weekend work for chilled/condenser water valve replacement.

Construction activities related to other projects may restrict access to the parking area and
in particular to the designated storage areas for five (5) random days during the execution
of this project. For each such restriction the contractor will be provided with 48 hrs. notice.
Accommodate this access restriction in the overall schedule.

Give the Departmental Representative 48 hours notice for work to be carried out during
"off hours".

References and Codes:

A Materials shall be new and work shall conform to the minimum applicable
standards of the Canadian General Standards Board, the Canadian Standards
Association, the National Building Code of Canada 2010 (NBC) and all applicable
Provincial and Municipal codes. In the case of conflict or discrepancy the most
stringent requirement shall apply.

Building Smoking Environment:
A Smoking is not permitted in the Building. Obey smoking restrictions on building
property.

Carry out work during "regular hour" Monday to Friday from 07:00 to 18:00 hours.

Comply with both the National Building Code of Canada 2010 and the National Fire
Code of Canada 2010 for safety of persons in buildings in the event of a fire and the
protection of buildings from the effects of fire, as follows;
A The National Building Code (NBC): for fire safety and fire protection features that
are required to be incorporated in a building during construction.
2 The National Fire Code (NFC):
A The on-going maintenance and use of the fire safety and fire protection
features incorporated in buildings.
2 The conduct of activities that might cause fire hazards in and around
buildings.
3 Limitations on hazardous contents in and around buildings.
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1.5 FIRE SAFETY (Cont'd)

REQUIREMENTS
(Cont'd)

1.6 HAZARDOUS
MATERIALS

1.7 TEMPORARY
UTILITIES

2 The National Fire Code (NFC):(Cont'd)
4 The establishment of fire safety plans.
5 Fire safety at construction and demolition sites.

Comply with Human Resources and Skills Development Canada (HRSDC), Fire

Commissioner of Canada Standards:

A FC 301, Standard for Construction Operations, June 1982 - Standards

2 FC 302, Standard for Welding and Cutting, June 1982 - Standards

3 FC 374, Fire Protection Standard for General Storage (Indoor and Outdoor),
September 1994 - Standards

4 Retain all fire safety documents and standards on site.

Welding and cutting:
A At least 48 hours prior to commencing cutting, welding or soldering procedure,
provide to Departmental Representative:
A Notice of intent, indicating devices affected, time and duration of isolation
or bypass.
2 Completed welding permit as defined in FC 302.
3 Return welding permit to Departmental Representative immediately upon
completion of procedures for which permit was issued.
2 "Fire Watchers" as described in FC 302 shall be assigned when welding or cutting
operations are carried out in areas where combustible materials within 10m may be
ignited by conduction or radiation.

Hazardous Materials: product, substance, or organism that may cause adverse impact to
environment or adversely affect health of persons, animals, or plant life when released
into the environment.

Comply with the requirements of the Workplace Hazardous Materials Information System
(WHMIS) regarding use, handling, storage, and disposal of hazardous materials; and
regarding labelling and the provision of Material Safety Data Sheets (MSDS) acceptable
to Human Resources and Skills Development Canada (HRSDC), Labour Program.

For work in occupied buildings, give the Department Representative 48 hours notice for
work involving designated substances (Ontario Bill 208), hazardous substances (Canada
Labour Code Part Il Section 10), and before painting, caulking, installing carpet or using
adhesives and other materials, that cause off gassing.

Contractor to be responsible for removals of lead based paint for demolition and new
work. Refer to Section 01 14 25 - Designated Substances Report for identification and
safety procedures of lead based paint.

Existing services required for the work, may be used by the Contractor without charge.
Ensure capacity is adequate prior to imposing additional loads. Connect and disconnect
at own expense and responsibility.

Notify the Departmental Representative and utility companies of intended interruption of
services, obtain requisite permission.

Give the Departmental Representative 48 hours notice related to each necessary
interruption of any mechanical or electrical service throughout the course of the work.
Keep duration of these interruptions to a minimum. Carry out all interruptions after
normal working hours of the occupants, preferably on weekends.




PWGSC Project No. GENERAL INSTRUCTIONS Section 01 00 10
R.046728.002 Page 3

1.8 CONSTRUCTION .1 Access Scaffold:
FACILITIES A Scaffolding: in accordance with CSA Z797 - Code of Practice for Access Scaffold.
2 Provide design drawings, signed and sealed by qualified Professional Engineer
licensed in the province of Ontario, where prescribed.
3 Additions or modifications to scaffolding must be approved by Professional
Engineer in writing.

2 Site Storage:

A The Departmental Representative will assign storage space that shall be equipped
and maintained by the Contractor.

2 Do not unreasonably encumber site with materials or equipment.

.3 Move stored products or equipment that interfere with operations of Departmental
Representative or other contractors.

4 Obtain and pay for use of additional storage or work areas needed for operations.

5 Do not load or permit to load any part of work with weight or force that will
endanger work.

3 Where security is reduced by work provide temporary means to maintain security.

4 Execute work with least possible interference or disturbance to the normal use of
premises. Make arrangements with Departmental Representative to facilitate work as
stated.

5 Maintain existing services to building and provide for personnel and vehicle access.

.6 Where security is reduced by work provide temporary means to maintain security.

7 Do not block exterior access routes and emergency exits. If the access route and/or
emergency exits have to be temporarily blocked for the purpose of moving materials,
provide a written notice to Departmental Representative and obtain appropriate written
approval at least 72 hours in advance.

.8 Closures: Protect work temporarily until permanent enclosures completed.

.9 Construction Parking:
A Make arrangement and pay for parking elsewhere.

1.9 TEMPORARY A Maintain existing services to building and provide for personnel and vehicle access.
BARRIERS AND
ENCLOSURES 2 Hoarding:

A Provide temporary portable metal fence barriers around construction site.

3 Dust Control:

A Provide dust tight screens or partitions to localize and contain dust generating
activities, and for protection of workers and other areas of work.

2 Maintain and relocate protection until such work is complete.

3 Protect all immediately adjacent equipment (chillers, control panels, motors, etc.)
within work area with 0.102 mm thick polyethylene film during construction.
Remove film during non- construction hours and leave premises in clean,
unencumbered and safe manner for normal daytime function.

A4 Construct and maintain temporary "access to" and "egress from" work areas, including
stairs, runways, ramps or ladders and scaffolding, independent of finished surfaces and in
accordance with relevant municipal, provincial and other regulations.
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1.9 TEMPORARY 5 Protection:
BARRIERS AND A Contractor to provide protection plan for new work. Protection plan to include
ENCLOSURES hoarding details, materials uses, access and execution. Hoarding shall not disrupt
(Cont'd) operation and access to the existing systems. Departmental Representative to
review and approve protection plan prior to commencement of work.
2 Protect work against damage until take-over.
3 Protect adjacent work against the spread of dust and dirt beyond the work areas.
4 Protect operatives and other users of site from all hazards.
1.10 EXAMINATION A Examine site and conditions likely to affect work and be familiar and conversant with
AND PREPARATION existing conditions.
2 Before commencing work, establish location and extent of services lines in area of work
and notify Departmental Representative of findings.
3 Provide photographs of surrounding properties, objects and structures liable to be
damaged or be the subject of subsequent claims.
1.11 FIELD QUALITY A Carry out Work using qualified licensed workers or apprentices in accordance with
CONTROL Provincial Act respecting manpower vocational training and qualification.
2 Permit employees registered in apprenticeship program to perform specific tasks only if
under direct supervision of qualified licensed workers.
3 Determine permitted activities and tasks by apprentices, based on level of training
attended and demonstration of ability to perform specific duties.
1.12 REMOVED A Unless otherwise specified, materials for removal become the Contractor's property and
MATERIALS shall be taken from site.
1.13 CUT, PATCH AND .1 Cut existing surfaces as required to accommodate new work.
MAKE GOOD
2 Remove all items so shown or specified.
3 Patch and make good surfaces cut, damaged or disturbed, to Departmental
Representative's approval. Match existing material, colour, finish and texture.
1.14 ACCESS AND A Construct and maintain temporary "access to" and "egress from" work areas, including

EGRESS

stairs, ramps, scaffolds or ladders, independent of finished surfaces and in accordance
with relevant municipal, provincial and other regulations.
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1.15 HOISTING A Provide, operate and maintain hoists and cranes required for moving of workers,
materials and equipment. Make financial arrangements with Subcontractors for their use
of hoists.

2 Load bearing points on existing structure used for rigging and hoisting operation must be
reviewed by professional structural engineer licensed in the province of Ontario. All
concerns regarding the structural integrity of existing structure as it effects safe hoisting
procedures must be indicated to Departmental Representative prior to commencement of
work.

.3 Hoists and cranes to be operated by qualified operator. Contractor to certify the on site
cranes at the beginning and end of the project.

1.16 GUARANTEES AND.1 Before completion of work collect all manufacturer's guarantees and warranties and
WARRANTIES deposit with Departmental Representative.
1.17 CLEANING A Clean up work area as work progresses. At the end of each work period, and more often if

ordered by the Departmental Representative, remove debris from site, neatly stack
material for use, and clean up generally.

2 Upon completion remove scaffolding, temporary protection and surplus materials. Make
good defects noted at this stage.

3 Clean areas under contract to a condition at least equal to that previously existing and to
approval of Departmental Representative.

1.18 SECURITY A All personnel employed on this project will be subject to security check. Obtain requisite
CLEARANCES clearance, as instructed, for each individual required to enter the premises.

2 Personnel will be checked daily at start of work shift and given a pass, which must be
worn at all times. Pass must be returned at end of work shift and personnel checked out.

1.19 SECURITY A All personnel employed on this project shall be escorted when executing work at all
ESCORT times.

2 Submit an escort request to Departmental Representative at least 4 days before the
service is needed. For requests submitted within the time mentioned above, the costs of
the security escort will be paid for by the Departmental Representative. The cost incurred
by a late request will be charged to the Contractor.

3 Any escort request may be cancelled free of charge if notification of cancellation is given
at least the day before the scheduled time of the escort before 13:30. The cost incurred
by a late cancellation will be charged to the Contractor.

4 The calculation of costs will be based on the average hourly rate of a security officer for
a minimum of eight hours per day for a late service request and of four hours for late
cancellations.
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1.20 COST BREAKDOWNT1

1.21 PRECEDENCE

A

Before submitting first progress claim submit breakdown of Contract Amount in detail as
directed by Departmental Representative and aggregating the Contract Amount. After
approval by Departmental Representative cost breakdown will be used as the basis of
progress payments.

For Federal Government projects, Division 01 Sections take precedence over technical
specification sections in other Divisions of this Project Manual.

END
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PART 1 - GENERAL
1.1 REGULATORY REQUIREMENTS

.1 Aninvestigation into the presence of designated
substances for the Cooling System Upgrade Project at the
Pearkes Building,101 Colonel By Drive, Ottawa, Ontario was
performed in order to meet the requirements of the Canada
Labour Code under Part Il, section 124 which stipulates that
every employer shall ensure that the health and safety at
work of every person employed by the employer is protected
and those employees are made aware of every “known or
foreseeable health or safety hazard” in the work
environment. Also, it was performed to meet the
requirements of Section 30 of the Ontario Occupational
Health and Safety Act, Revised Statutes of Ontario, 1990,
Chapter 0.1. By having a Designated Substances Report
(DSR) conducted, the Departmental Representative will be
able to inform his or her employees, contractors, and tenants
of any designated substances that may be present and
possibly disturbed throughout the duration of the project.
The informed Departmental Representative will then be able
to impose appropriate health and safety precautions for all
applicable personnel as required.

.2 The designated substances identified in the
Occupational Health and Safety Act and its corresponding
regulations are:

1 Acrylonitrile: “Designated Substance —
Acrylonitrile” O.Reg 835 (as amended by
0.Reg 490/09)

2 Arsenic: “Designated Substance — Arsenic”
0O.Reg 836 (as amended by O.Reg 490/09)
3 Asbestos
A “The Regulation Respecting

Asbestos” O.Reg 837 (as amended
by O.Reg 490/09)

2 “General — Waste Management”
0O.Reg 347 (as amended by O.Reg
337/09)

3 “Designated Substance — Asbestos

on Construction Projects and in
Buildings and Repair Operations”
0O.Reg 278/05 (as amended by
0.Reg 493/09)

A4 PWGSC Departmental Policy DP
057 — “Asbestos Management”

4 Benzene: “Designated Substance —
Benzene” O.Reg 839 (as amended by
0.Reg 490/09)

5 Coke Oven Emissions: “Designated
Substance — Coke Oven Emissions” O.Reg
840 (as amended by O.Reg 490/09)
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.6 Ethylene Oxide: “Designated Substance —

1.2

VALIDITY DATE

Ethylene Oxide” O.Reg 841 (as amended by
0.Reg 490/09)

7 Isocyanates: “Designated Substance —
Isocyanates” O.Reg 842 (as amended by
0.Reg 490/09)

.8 Lead:

A “Designated Substance — Lead”
0O.Reg 843 (as amended by O.Reg
490/09)

2 “General — Waste Management”
0O.Reg 347 (as amended by O.Reg
337/09)

3 Hazardous Products Act’s
Regulations Amending the Surface
Coating Materials Regulations
SOR/2010-224

9 Mercury:

A “Designated Substance — Mercury”
0O.Reg 844 (as amended by O.Reg
490/09)

2 “General — Waste Management”
0O.Reg 347 (as amended by O.Reg
337/09)

.10 Silica: “Designated Substance — Silica”
0O.Reg 845 (as amended by O.Reg 490/09)

A1 Vinyl Chloride: “Designated Substance —
Vinyl Chloride” O.Reg 846 (as amended by
0O.Reg 490/09)

All contractors requesting tenders from
subcontractors shall furnish this report to
subcontractors.

El Houcine Faouzi, Environmental Analyst of the
Environmental Services Directorate of the Real
Property Branch, PWGSC, conducted the on-site
survey for this report on 2013/02/20.

The work area is located at the Pearkes Building,
101 Colonel By Drive Ottawa, Ontario. The scope of
the work proposed consists of upgrading the existing
cooling system component in the basement loading
dock area and roof of the North Tower.

A The scope of work for this report involved a
visual inspection of building materials and
contents for the presence of suspected
designated substances in the project area.
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From the visual inspection suspect materials
were sampled and analyzed, where
appropriate, for the above substances. On
the basis of this inspection, three (3) bulk
samples of suspected lead-containing paint
were collected.

The samples were then submitted for
analysis to the EXOVA Laboratory (an
accredited CAEAL lab) located at 146
Colonnade Road, Nepean, Ontario, K2E
7Y1.

The lead analysis of the paint samples was
completed using Inductively Coupled
Plasma — Mass Spectrometry (ICP-MS) in
accordance with U.S. EPA Method 6010-C.

The visual inspection and sampling was
limited to readily accessible areas.
Destructive testing was not included in the
investigation, but is recommended prior to
any major demolition. Due to the nature of
building construction, some inherent
limitations exist as to the possible
thoroughness of the designated substance
survey. No confined space was accessed
for the purpose of this report.

It is possible that the designhated substances
aforementioned are present in non-
accessible areas and concealed spaces
(i.e., wall and ceiling cavities), or confined
spaces. No other areas outside the defined
work boundaries have been assessed.

Prior to beginning work, it must be confirmed
with the Departmental Representative that
no additional designated substances have
been brought to the project area.

In addition, the survey refers to PCBs and
halocarbons; however, it does not refer to
other substances that may be present in the
day-to-day usage for specialized equipment
or areas in buildings (i.e. lead shields, fume
hoods, etc.).

There is a possibility that materials which
could not be reasonably identified within the
scope of this assessment or which were not
apparent during previous site visits may
exist. Should any designated substance be
encountered in the course of demolition,
work must be stopped, preventative
measures taken, and the Departmental
Representative must be notified
immediately.
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PART 2 - DESIGNATED SUBSTANCES

2.1

SURVEY RESULTS

o N ot W N R

ACRYLONITRILE: Not Identified
ARSENIC: Not Identified

ASBESTOS: Not Identified

BENZENE: Not Identified

COKE OVEN EMISSIONS: Not Identified
ETHYLENE OXIDE: Not Identified
ISOCYANATES: Not Identified

LEAD: Identified

Lead is a naturally occurring metal. It was used
primarily in paint prior to the 1980's to increase the
drying process. Lead in paint becomes a danger
when it is old or damaged, as it creates lead dust
and chips. Lead can also be found in soldered joints
installed on piping up to the mid 1990s and in older
cast iron bell and spigot joints.

.1 According to the Hazard Products Act’s
Regulations Amending the Surface Coating
Materials Regulations SOR/2010-224 allowable
concentration of lead in surface coatings is
0.009 percent by weight (weight of lead to
weight of paint), which is equivalent to 90 parts
per million (ppm).

.2 Even at very low concentrations, there may be
potential for exposure to very high levels of lead
depending on the activities performed that
disturb the lead-containing materials. At low lead
concentrations, conducting a risk assessment to
assess the potential for exposure is required to
determine the need to follow precautionary
measures.

.3 Representative beige paint samples, taken on
2013/02/20 from the project area, have been
analyzed for lead content. Analytical results
indicate that the beige paint on the pipe chase
wall on the 14th floor of the North Tower and the
green paint on the condenser water supply
piping in the project area have a lead content
above the 90ppm threshold outlined in the
Hazardous Products Act’s Surface Coating
Materials Regulations SOR/2005-109. The
results are shown in Table 1 below.
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Table 1: Lead Sample Results
Sample ID Description Location Lead Content (ppm)
NDQHCS-Pb-1 Green paint From condenser water supply <140
piping, chiller room, loading dock
NDQHCS-Pb-2 Beige paint From wall, 14™ Floor pipe 770
chase, North Tower
NDQHCS-Pb-3 Green paint From condenser water supply 2860
piping, 14" Floor Roof, North
Tower
9 MERCURY: Identified
Mercury-containing thermometers were identified
within the project area.
.10 SILICA: Not Identified
A1 VINYL CHLORIDE MONOMER: Not Identified
12 POLYCHLORINATED BIPHENYLS (PCBs): Not
Identified
A3 HALOCARBONS: Not Identified

2.2 RECOMMENDATIONS

LEAD

If lead-containing materials are disturbed (i.e. during
dry sanding, grinding, polishing and sawing
operations), then proper precautions, as outlined
under “Designated Substances” O.Reg 490/09, as
amended, of the Occupational Health and Safety
Act, must be followed.

Under Ontario Regulation 490/09, as amended of
the Occupational Health and Safety Act, regulatory
limits have been established for occupational
exposure limits to airborne lead that may be present
in a workplace. The Time Weighted Average
Exposure Values to airborne lead dust or fumes
should not exceed the Ministry of Labour’s 0.05
milligram per cubic metre (mg/m3) limit during the
removal of paints and products containing any
concentration of lead. The TWAEV represents the
time-weighted average concentration for a
conventional 8-hour workday and a 40-hour
workweek, to which it is believed that nearly all
workers may be repeatedly exposed, day after day,
without adverse health effects.

Contractors performing work that requires
disturbance of lead-containing materials are
responsible to ensure that the workers are not
exposed to airborne lead dust levels in excess of the
time-weighted average and Maximum Exposure
Concentration for lead-containing paints. It should
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be noted that the use of mechanically-powered tools
or torches on lead-containing materials increases
the concentration of airborne lead dust or fumes and
thereby requiring more stringent respiratory
protection and controlled work procedures.

.1 Ontario Ministry of Labour (MoL) has published
the document entitled “Guideline: Lead on
Construction Projects”. This document classifies all
disturbances of lead-containing materials as Type 1,
Type 2a, Type 2b, Type 3a or Type 3b work, based
on presumed airborne concentrations of lead
generated during the work each of which will have
defined work practices. Although this document is
not a regulation, Ministry of Labour Inspectors use it
as guidance during site inspections.

.2 The disposal of construction waste containing
lead is controlled by “General — Waste
Management” O.Reg 347/09, as amended, under
the Ontario Environmental Protection Act. The
classification of the waste is dependent upon the
result(s) of leachate test(s). The waste can be
classified as "hazardous", "non-hazardous" or
"registerable solid waste", depending on the results
of the leachate test.

Prior to disposal, the concentration of leachable lead
must be determined for waste materials with
elevated lead contents following the Toxicity
Characteristic Leaching Procedure (TCLP).

MERCURY

.1 Mercury is governed by “Designated Substance
— Mercury” O.Reg 844 (as amended by O.Reg
490/09), under the Occupational Health and Safety
Act. The regulation provides requirements for
allowable exposure levels.

.2 In addition, mercury waste is considered a
hazardous waste under “General — Waste
Management” O.Reg 347 (as amended by O.Reg
337/09) of the Ontario Environmental Protection Act.

CONTRACTORS DUTIES

The contractor must review the designated
substance report and take the necessary
precautions to protect the health and safety of the
workers and the environment. As per Section 30(4)
of the Ontario Occupational Health and Safety Act,
the party hiring the contractor (i.e. Departmental
Representative) shall ensure that the contractor and
subcontractor (if any) for the project has received a
copy of the designated substance report prior to
entering a binding contract for the supply of work on
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the project. As per Section 27(2) (a, b, and c) of the
Ontario Occupational Health and Safety Act, while
onsite, the contractor supervisor shall exercise every
reasonable precaution for the protection of a worker.
If you have any questions about the designated
substance report, please contact the Departmental
Representative.

END OF SECTION
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PART 1 - GENERAL

1.1 RELATED
REQUIREMENTS

1.2 ADMINISTRATIVE

1.3 SHOP DRAWINGS
AND PRODUCT DATA

.10

A

Section 02 41 19 - Selective Demolition.
Section 23 05 05 - Installation of Pipework.
Section 23 05 23.05 - Butterfly Valves.

Section 23 05 29 - Hangers and Supports for HYAC Piping and Equipment.

Submit to Departmental Representative submittals listed for review. Submit promptly and
in orderly sequence to not cause delay in Work. Failure to submit in ample time is not
considered sufficient reason for extension of Contract Time and no claim for extension by
reason of such default will be allowed.

Do not proceed with Work affected by submittal until review is complete.
Present shop drawings, product data, samples and mock-ups in S| Metric units.

Where items or information is not produced in SI Metric units converted values are
acceptable.

Review submittals prior to submission to Departmental Representative. This review
represents that necessary requirements have been determined and verified, or will be,
and that each submittal has been checked and co-ordinated with requirements of Work
and Contract Documents. Submittals not stamped, signed, dated and identified as to
specific project will be returned without being examined and considered rejected.

Notify Departmental Representative, in writing at time of submission, identifying
deviations from requirements of Contract Documents stating reasons for deviations.

Verify field measurements and affected adjacent Work are co-ordinated.

Contractor's responsibility for errors and omissions in submission is not relieved by
Departmental Representative's review of submittals.

Contractor's responsibility for deviations in submission from requirements of Contract
Documents is not relieved by Departmental Representative review.

Keep one reviewed copy of each submission on site.

The term "shop drawings" means drawings, diagrams, illustrations, schedules,
performance charts, brochures and other data which are to be provided by Contractor to
illustrate details of a portion of Work.

Indicate materials, methods of construction and attachment or anchorage, erection
diagrams, connections, explanatory notes and other information necessary for completion
of Work. Where articles or equipment attach or connect to other articles or equipment,
indicate that such items have been co-ordinated, regardless of Section under which
adjacent items will be supplied and installed. Indicate cross references to design drawings
and specifications.
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1.3 SHOP DRAWINGS
AND PRODUCT DATA
(Cont'd)

.10
11

12

Allow 7 days for Departmental Representative's review of each submission.

Adjustments made on shop drawings by Departmental Representative are not intended
to change Contract Price. If adjustments affect value of Work, state such in writing to
Departmental Representative prior to proceeding with Work.

Make changes in shop drawings as Departmental Representative may require, consistent
with Contract Documents. When resubmitting, notify Departmental Representative in
writing of revisions other than those requested.

Accompany submissions with transmittal letter, in duplicate, containing:

A Date.

2 Project title and number.

3 Contractor's name and address.

4 Identification and quantity of each shop drawing, product data and sample.
5 Other pertinent data.

Submissions include:

A Date and revision dates.

2 Project title and number.

3 Name and address of:

A Subcontractor.
2 Supplier.
3 Manufacturer.

4 Contractor's stamp, signed by Contractor's authorized representative certifying
approval of submissions, verification of field measurements and compliance with
Contract Documents.

5 Details of appropriate portions of Work as applicable:

A Fabrication.
2 Layout, showing dimensions, including identified field dimensions, and
clearances.
Setting or erection details.
Capacities.
Performance characteristics.
Standards.
Operating weight.
Wiring diagrams.
Single line and schematic diagrams.
0 Relationship to adjacent work.

oo NoOU W

After Departmental Representative's review, distribute copies.

Submit an electronic copy of shop drawings via e-mail for each requirement requested in
specification Sections and as Departmental Representative may reasonably request.

Delete information not applicable to project.
Supplement standard information to provide details applicable to project.

If upon review by Departmental Representative, no errors or omissions are discovered or
if only minor corrections are made, shop drawings copies will be returned and fabrication
and installation of Work may proceed. If shop drawings are rejected, noted copy will be
returned and resubmission of corrected shop drawings, through same procedure indicated
above, must be performed before fabrication and installation of Work may proceed.




PWGSC Project No.
R.046728.002

SUBMITTAL PROCEDURES Section 01 33 00
Page 3

1.3 SHOP DRAWINGS
AND PRODUCT DATA
(Cont'd)

1.4 CERTIFICATES
AND TRANSCRIPTS

PART 2 - PRODUCTS

2.1 NOT USED

PART 3 - EXECUTION

3.1 NOT USED

.13  The review of shop drawings by the Departmental Representative is for sole purpose of

ascertaining conformance with general concept.

A This review shall not mean that the Departmental Representative approves detail
design inherent in shop drawings, responsibility for which shall remain with
Contractor submitting same, and such review shall not relieve Contractor of
responsibility for errors or omissions in shop drawings or of responsibility for meeting
requirements of construction and Contract Documents.

2 Without restricting generality of foregoing, Contractor is responsible for dimensions
to be confirmed and correlated at job site, for information that pertains solely to
fabrication processes or to techniques of construction and installation and for
co-ordination of Work of sub-trades.

A Immediately after award of Contract, submit Workers' Compensation Board status.
A Not Used.
A Not Used.

END
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PART 1 - GENERAL

1.1 SECTION
INCLUDES

1.2 RELATED
REQUIREMENTS

1.3 REFERENCES

1.4 SUBMITTALS

10

Health and safety considerations required to ensure that PWGSC shows due diligence
towards health and safety on construction sites, and meets the requirements laid out in
PWGSC/RPB Departmental Policy DP 073 - Occupational Health and Safety -
Construction.

Section 01 00 10 - General Instructions.

Health Canada/Workplace Hazardous Materials Information System (WHMIS)
A Material Safety Data Sheets (MSDS).

Province of Ontario
A Occupational Health and Safety Act and Regulations for Construction Projects,
R.S.0. 1990, April 2009 Edition.

Make submittals in accordance with Section 01 00 10 - General Instructions.

Submit site-specific Health and Safety Plan: Within 7 days after date of Notice to
Proceed and prior to commencement of Work. Health and Safety Plan must include:
A Results of site specific safety hazard assessment.

2 Results of safety and health risk or hazard analysis for site tasks and operation.

Submit electronic copies of Contractor's authorized representative's work site health and
safety inspection reports to Departmental Reprentative weekly.

Submit electronic copies of reports or directions issued by Federal, Provincial and
Territorial health and safety inspectors.

Submit electronic copies of incident and accident reports.
Submit WHMIS MSDS - Material Safety Data Sheets.

Departmental Representative will review Contractor's site-specific Health and Safety Plan
and provide comments to Contractor within 7 days after receipt of plan. Revise plan as
appropriate and resubmit plan to Departmental Representative within 3 days after receipt
of comments from Departmental Representative.

Departmental Representative's review of Contractor's final Health and Safety plan should
not be construed as approval and does not reduce the Contractor's overall responsibility
for construction Health and Safety.

Medical Surveillance: where prescribed by legislation, regulation or safety program,
submit certification of medical surveillance for site personnel prior to commencement of
Work, and submit additional certifications for any new site personnel to Departmental
Representative.

On-site Contingency and Emergency Response Plan: address standard operating
procedures to be implemented during emergency situations.
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1.5 FILING OF File Notice of Project with Provincial authorities prior to beginning of Work.

NOTICE

1.6 SAFETY Perform site specific safety hazard assessment related to project.

ASSESSMENT

1.7 MEETINGS Schedule and administer Health and Safety meeting with Departmental Representative

1.8 PROJECT/SITE
CONDITIONS

1.9 GENERAL
REQUIREMENTS

1.10 RESPONSIBILITY

1.11 COMPLIANCE
REQUIREMENTS

1.12 UNFORSEEN
HAZARDS

prior to commencement of Work.

Work at site will involve contact with:
A Fibreglass insulation.

Develop written site-specific Health and Safety Plan based on hazard assessment prior
to beginning site Work and continue to implement, maintain, and enforce plan until final
demobilization from site. Health and Safety Plan must address project specifications.

Departmental Representative may respond in writing, where deficiencies or concerns are
noted and may request re-submission with correction of deficiencies or concerns.

Be responsible and assume the role of "Constructor" as described in the Ontario
Occupational Health & Safety Act and Regulations for Construction Projects.

Be responsible for health and safety of persons on site, safety of property on site and for
protection of persons adjacent to site and environment to extent that they may be
affected by conduct of Work.

Comply with and enforce compliance by employees with safety requirements of Contract
Documents, applicable federal, provincial, territorial and local statutes, regulations, and
ordinances, and with site-specific Health and Safety Plan.

Comply with Ontario Occupational Health and Safety Act and Regulations for
Construction Projects.

When unforeseen or peculiar safety-related factor, hazard, or condition occur during
performance of Work, follow procedures in place for Employee's Right to Refuse Work in
accordance with Acts and Regulations of Province having jurisdiction and advise
Departmental Representative verbally and in writing.
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1.13 POSTING OF A
DOCUMENTS

1.14 CORRECTION OF 1
NON-COMPLIANCE

1.15 BLASTING A

1.16 WORK STOPPAGE .1

Ensure applicable items, articles, notices and orders are posted in conspicuous location
on site in accordance with Acts and Regulations of Province having jurisdiction, and in
consultation with Departmental Representative.

Immediately address health and safety non-compliance issues identified by authority
having jurisdiction or by Departmental Representative.

Provide Departmental Representative with written report of action taken to correct
non-compliance of health and safety issues identified.

Departmental Representative may stop Work if non-compliance of health and safety
regulations is not corrected.

Blasting or other use of explosives is not permitted.

Give precedence to safety and health of public and site personnel and protection of
environment over cost and schedule considerations for Work.

END
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PART 1 - GENERAL

1.1 REFERENCES AND .1
CODES

2
1.2 HAZARDOUS A
MATERIAL DISCOVERY

2
1.3 BUILDING 1

SMOKING ENVIRONMENT

PART 2 - PRODUCTS

2.1 NOT USED A

PART 3 - EXECUTION

3.1 NOT USED A

Perform Work in accordance with National Building Code of Canada (NBC) including
amendments up to tender closing date and other codes of provincial or local application
provided that in case of conflict or discrepancy, more stringent requirements apply.

Meet or exceed requirements of:

A Contract documents.
2 Specified standards, codes and referenced documents.

Asbestos: demolition of spray or trowel-applied asbestos is hazardous to
health. Stop work immediately when material resembling spray or trowel-applied asbestos
is encountered during demolition work. Notify Departmental Representative.

Mould: stop work immediately when material resembling mould is encountered during
demolition work. Notify Departmental Representative.

Comply with smoking restrictions and municipal by-laws.

Not Used.

Not Used.

END
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PART 1 - GENERAL

1.1 RELATED
REQUIREMENTS

1.2 INSPECTION

1.3 ACCESS TO WORK .

1.4 PROCEDURES

1.5 REJECTED WORK

Section 23 05 17 - Welding.

Allow Departmental Representative access to Work. If part of Work is in preparation at
locations other than Place of Work, allow access to such Work whenever it is in progress.

Give timely notice requesting inspection if Work is designated for special tests,
inspections or approvals by Departmental Representative instructions, or law of Place of
Work.

If Contractor covers or permits to be covered Work that has been designated for special
tests, inspections or approvals before such is made, uncover such Work, have inspections
or tests satisfactorily completed and make good such Work.

Departmental Representative will order part of Work to be examined if Work is suspected
to be not in accordance with Contract Documents. If, upon examination such work is
found not in accordance with Contract Documents, correct such Work and pay cost of
examination and correction. If such Work is found in accordance with Contract
Documents, Departmental Representative shall pay cost of examination and
replacement.

Allow inspection/testing agencies access to Work, off site manufacturing and fabrication
plants.

Co-operate to provide reasonable facilities for such access.

Notify appropriate agency and Departmental Representative in advance of requirement
for tests, in order that attendance arrangements can be made.

Submit samples and/or materials required for testing, as specifically requested in
specifications. Submit with reasonable promptness and in orderly sequence to not cause
delays in Work.

Provide labour and facilities to obtain and handle samples and materials on site.
Provide sufficient space to store and cure test samples.

Remove defective Work, whether result of poor workmanship, use of defective products or
damage and whether incorporated in Work or not, which has been rejected by
Departmental Representative as failing to conform to Contract Documents. Replace or
re-execute in accordance with Contract Documents.

Make good other Contractor's work damaged by such removals or replacements promptly.
If in opinion of Departmental Representative it is not expedient to correct defective Work

or Work not performed in accordance with Contract Documents, Owner will deduct from
Contract Price difference in value between Work performed and that called for by
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1.5 REJECTED WORK .3 (Cont'd)

(Cont'd)

1.6 REPORTS A

Contract Documents, amount of which will be determined by Departmental
Representative.

Submit 4 copies of inspection and test reports to Departmental Representative.

Provide copies to subcontractor of work being inspected or tested.

END
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PART 1 - GENERAL

1.1 REFERENCES

1.2 QUALITY

1.3 STORAGE,
HANDLING AND
PROTECTION

Within text of each specifications section, reference may be made to reference standards.

If there is question as to whether products or systems are in conformance with applicable
standards, Departmental Representative reserves right to have such products or systems
tested to prove or disprove conformance.

Cost for such testing will be born by Departmental Representative in event of
conformance with Contract Documents or by Contractor in event of non-conformance.

Products, materials, equipment and articles incorporated in Work shall be new, not
damaged or defective, and of best quality for purpose intended. If requested, furnish
evidence as to type, source and quality of products provided.

Procurement policy is to acquire, in cost effective manner, items containing highest
percentage of recycled and recovered materials practicable consistent with maintaining
satisfactory levels of competition. Make reasonable efforts to use recycled and recovered
materials and in otherwise utilizing recycled and recovered materials in execution of
work.

Defective products, whenever identified prior to completion of Work, will be rejected,
regardless of previous inspections. Inspection does not relieve responsibility, but is
precaution against oversight or error. Remove and replace defective products at own
expense and be responsible for delays and expenses caused by rejection.

Should disputes arise as to quality or fithess of products, decision rests strictly with
Departmental Representative based upon requirements of Contract Documents.

Permanent labels, trademarks and nameplates on products are not acceptable in

prominent locations, except where required for operating instructions, or when located in
mechanical or electrical rooms.

Handle and store products in manner to prevent damage, adulteration, deterioration and
soiling and in accordance with manufacturer's instructions when applicable.

Store packaged or bundled products in original and undamaged condition with
manufacturer's seal and labels intact. Do not remove from packaging or bundling until
required in Work.

Store products subject to damage from weather in weatherproof enclosures.

Store cementitious products clear of earth or concrete floors, and away from walls.

Store sheet materials and lumber on flat, solid supports and keep clear of ground. Slope
to shed moisture.

Remove and replace damaged products at own expense and to satisfaction of
Departmental Representative.
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1.4 TRANSPORTATION .

1.5 MANUFACTURER'S .
INSTRUCTIONS

1.6 QUALITY OF WORK .

1.7 CO-ORDINATION

1.8 REMEDIAL WORK

1.9 PROTECTION OF
WORK IN PROGRESS

Transport all materials to the job site. Protect materials from damage during
transportation.

Pay costs of transportation of products required in performance of Work.

Unless otherwise indicated in specifications, install or erect products in accordance with
manufacturer's instructions. Do not rely on labels or enclosures provided with products.
Obtain written instructions directly from manufacturers.

Notify Departmental Representative in writing, of conflicts between specifications and
manufacturer's instructions, so that Departmental Representative will establish course of
action.

Improper installation or erection of products, due to failure in complying with these
requirements, authorizes Departmental Representative to require removal and
re-installation at no increase in Contract Price or Contract Time.

Ensure Quality of Work is of highest standard, executed by workers experienced and
skilled in respective duties for which they are employed. Immediately notify Departmental
Representative if required Work is such as to make it impractical to produce required
results.

Do not employ anyone unskilled in their required duties. Departmental Representative
reserves right to require dismissal from site, workers deemed incompetent or careless.

Decisions as to standard or fitness of Quality of Work in cases of dispute rest solely with
Departmental Representative, whose decision is final.

Ensure co-operation of workers in laying out Work. Maintain efficient and continuous
supervision.

Be responsible for coordination and placement of openings, sleeves and accessories.

Perform remedial work required to repair or replace parts or portions of Work identified as
defective or unacceptable. Co-ordinate adjacent affected Work as required.

Perform remedial work by specialists familiar with materials affected. Perform in a
manner to neither damage nor put at risk any portion of Work.

Prevent overloading of parts of building. Do not cut, drill or sleeve load bearing
structural member, unless specifically indicated without written approval of Departmental
Representative.

END
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PART 1 - GENERAL

1.1 RELATED
REQUIREMENTS

1.2 SUBMITTALS

1.3 MATERIALS

1.4 PREPARATION

1.5 EXECUTION

Section 01 00 10 - General Instructions.

Submittals: in accordance with Section 01 00 10 - General Instructions.

Submit written request in advance of cutting or alteration which affects:
A Structural integrity of elements of project.

2 Integrity of weather-exposed or moisture-resistant elements.

3 Efficiency, maintenance, or safety of operational elements.

4 Visual qualities of sight-exposed elements.

5 Work of Owner or separate contractor.

Include in request:

A Identification of project.

Location and description of affected Work.

Statement on necessity for cutting or alteration.
Description of proposed Work, and products to be used.
Alternatives to cutting and patching.

Effect on Work of Owner or separate contractor.

Written permission of affected separate contractor.
Date and time work will be executed.

oNourwWN

Required for original installation.

Change in Materials: Submit request for substitution in accordance with Section.
01 00 10 - General Instructions.

Inspect existing conditions, including elements subject to damage or movement during
cutting and patching.

After uncovering, inspect conditions affecting performance of Work.
Beginning of cutting or patching means acceptance of existing conditions.

Provide supports to assure structural integrity of surroundings; provide devices and
methods to protect other portions of project from damage.

Provide protection from elements for areas which are to be exposed by uncovering work;
maintain excavations free of water.

Execute cutting, fitting, and patching to complete Work.
Fit several parts together, to integrate with other Work.

Remove and replace defective and non-conforming Work.
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1.5 EXECUTION 4 Remove samples of installed Work for testing,
(Cont'd)

5 Execute Work by methods to avoid damage to other Work, and which will provide proper
surfaces to receive patching and finishing.

END
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PART 1 - GENERAL

1.1 RELATED
REQUIREMENTS

1.2 PROJECT
CLEANLINESS

1.3 WASTE
MANAGEMENT AND
DISPOSAL

PART 2 - PRODUCTS

2.1 NOT USED

Section 01 74 21 - Construction/Demolition Waste Management and Disposal.

Maintain Work in tidy condition, free from accumulation of waste products and debris.

Remove waste materials from site at daily regularly scheduled times or dispose of as
directed by Departmental Representative. Do not burn waste materials on site.

Make arrangements with and obtain permits from authorities having jurisdiction for
disposal of waste and debris.

Provide on-site containers for collection of waste materials and debris.

Provide and use marked separate bins for recycling. Refer to Section 01 74 21 -
Construction/Demolition Waste Management and Disposal.

Store volatile waste in covered metal containers, and remove from premises at end of
each working day.

Provide adequate ventilation during use of volatile or noxious substances. Use of
building ventilation systems is not permitted for this purpose.

Use only cleaning materials recommended by manufacturer of surface to be cleaned,
and as recommended by cleaning material manufacturer.

Separate waste materials for reuse and recycling in accordance with Section 01 74 21
- Construction/Demolition Waste Management and Disposal.

Not Used.
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PART 3 - EXECUTION

3.1 NOT USED A Not Used.

END
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PART 1 - GENERAL

1.1 WASTE
MANAGEMENT GOALS

1.2 RELATED
SECTIONS

1.3 DEFINITIONS

10

11

Prior to start of Work conduct meeting with Departmental Representative to review and
discuss PWGSC's Waste Management Plan and Goals.

PWGSC's Waste Management Goal 75 percent of total Project Waste to be diverted from
landfill sites. Provide Departmental Representative documentation certifying that waste
management, recycling, reuse of recyclable and reusable materials have been
extensively practiced.

Accomplish maximum control of solid construction waste.

Preserve environment and prevent pollution and environment damage.

Section 01 00 10 - General Instructions.

Class lll: non-hazardous waste - construction renovation and demolition waste.
Demolition Waste Audit (DWA): relates to actual waste generated from project.
Inert Fill: inert waste - exclusively asphalt and concrete.

Materials Source Separation Program (MSSP): consists of series of ongoing activities to
separate reusable and recyclable waste material into material categories from other types
of waste at point of generation.

Recyclable: ability of product or material to be recovered at end of its life cycle and
re-manufactured into new product for reuse.

Recycle: process by which waste and recyclable materials are transformed or collected for
purpose of being transferred into new products.

Recycling: process of sorting, cleansing, treating and reconstituting solid waste and other
discarded materials for purpose of using in altered form. Recycling does not include
burning, incinerating, or thermally destroying waste.

Reuse: repeated use of product in same form but not necessarily for same purpose.

Reuse includes:

A Salvaging reusable materials from re-modelling projects, before demolition stage,
for resale, reuse on current project or for storage for use on future projects.

2 Returning reusable items including pallets or unused products to vendors.

Salvage: removal of structural and non-structural materials from
deconstruction/disassembly projects for purpose of reuse or recycling.

Separate Condition: refers to waste sorted into individual types.

Source Separation: acts of keeping different types of waste materials separate beginning
from first time they became waste.
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1.3 DEFINITIONS 12
(Cont'd)

13

14

1.4 DOCUMENTS A

1.5 SUBMITTALS A

1.6 WASTE AUDIT A
(WA)

1.7 WASTE REDUCTION.1
WORKPLAN (WRW)

2

Waste Audit (WA): detailed inventory of materials in building. Involves quantifying by
volume/weight amounts of materials and wastes generated during construction,
demolition, deconstruction, or renovation project. Indicates quantities of reuse, recycling
and landfill. Refer to Schedule A.

Waste Management Co-ordinator (WMC) : contractor representative responsible for
supervising waste management activities as well as coordinating related, required
submittal and reporting requirements.

Waste Reduction Workplan (WRW): written report which addresses opportunities for
reduction, reuse, or recycling of materials. Refer to Schedule B. WRW is based on
information acquired from WA (Schedule A).

Maintain at job site, one copy of following documents:
A Waste Audit.

2 Waste Reduction Workplan.

3 Material Source Separation Plan.

4 Schedules A, B & C completed for project.

Submittals in accordance with Section 01 00 10 - General Instructions.

Prepare and submit following prior to project start-up:

A Submit 2 copies of completed Waste Audit (WA): Schedule A.

2 Submit 2 copies of completed Waste Reduction Workplan (WRW): Schedule B.
3 Submit 2 copies of completed Demolition Waste Audit (DWA): Schedule C.

Submit before final payment summary of waste materials salvaged for reuse, recycling or

disposal by project using deconstruction/ disassembly material audit form.
Failure to submit could result in hold back of final payment.

2 Provide receipts, scale tickets, waybills, and show quantities and types of materials
reused, recycled, co-mingled and separated off-site or disposed of.

3 For each material reused, sold or recycled from project, include amount in tonnes
quantities by number, type and size of items and the destination.

4 For each material land filled or incinerated from project, include amount in tonnes
of material and identity of landfill, incinerator or transfer station.

Conduct WA prior to project start-up.
Prepare WA: Schedule A.

Record, on WA - Schedule A, extent to which materials or products used consist of
recycled or reused materials or products.

Prepare WRW prior to project start-up.

WRW should include but not limited to:

A Destination of materials listed.

2 Deconstruction/disassembly techniques and sequencing.
3 Schedule for deconstruction/disassembly.

4 Location.
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1.7 WASTE REDUCTION.2 (Cont'd)
WORKPLAN (WRW) 5 Security.
(Cont'd) .6 Protection.
7 Clear labelling of storage areas.
.8 Details on materials handling and removal procedures.
9 Quantities for materials to be salvaged for reuse or recycled and materials sent to
landfill.
3 Structure WRW to prioritize actions and follow 3R's hierarchy, with Reduction as first
priority, followed by Reuse, then Recycle.
4 Describe management of waste.
5 Identify opportunities for reduction, reuse, and recycling of materials. Based on
information acquired from WA.
.6 Post WRW or summary where workers at site are able to review content.
7 Set realistic goals for waste reduction, recognize existing barriers and develop strategies
to overcome these barriers.
.8 Monitor and report on waste reduction by documenting total volume and cost of actual
waste removed from project.
1.8 DEMOLITION A Prepare DWA prior to project start-up.
WASTE AUDIT (DWA)
2 Complete DWA: Schedule C.
3 Provide inventory of quantities of materials to be salvaged for reuse, recycling, or
disposal.
1.9 STORAGE, A Store, materials to be reused, recycled and salvaged in locations as directed by
HANDLING AND Departmental Representative.
PROTECTION
2 Unless specified otherwise, materials for removal become Contractor's property.
3 Protect, stockpile, store and catalogue salvaged items.
A4 Separate non-salvageable materials from salvaged items. Transport and deliver
non-salvageable items to licensed disposal facility.
5 Protect structural components not removed for demolition from movement or damage.
.6 Support affected structures. If safety of building is endangered, cease operations and
immediately notify Departmental Representative.
7 Protect surface drainage, mechanical and electrical from damage and blockage.
.8 Separate and store materials produced during dismantling of structures in designated

areas.
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1.9 STORAGE, Prevent contamination of materials to be salvaged and recycled and handle materials in
HANDLING AND accordance with requirements for acceptance by designated facilities.
PROTECTION A On-site source separation is recommended.
(Cont'd) 2 Remove co-mingled materials to off-site processing facility for separation.

1.10 DISPOSAL OF
WASTES

1.11 USE OF SITE
AND FACILITIES

1.12 SCHEDULING

PART 2 - PRODUCTS

2.1 NOT USED

3 Provide waybills for separated materials.

Do not bury rubbish or waste materials.

Do not dispose of waste, volatile materials mineral spirits, oil, paint thinner into
waterways, storm, or sanitary sewers.

Keep records of construction waste including:
Number and size of bins.

Waste type of each bin.

Total tonnage generated.

Tonnage reused or recycled.

Reused or recycled waste destination.

ohrwhL

Remove materials from deconstruction as deconstruction/disassembly Work progresses.

Prepare project summary to verify destination and quantities on a material-by-material
basis as identified in pre-demolition material audit.

Execute work with least possible interference or disturbance to normal use of premises.

Maintain security measures established by existing facility provide temporary security
measures approved by Departmental Representative.

Co-ordinate Work with other activities at site to ensure timely and orderly progress of
Work.

Not Used.
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PART 3 - EXECUTION

3.1 SELECTIVE
DEMOLITION

3.2 APPLICATION

3.3 CLEANING

3.4 DIVERSION OF
MATERIALS

Reuse of Building Elements: this project has been designed to result in end of project
rates for reuse of building elements as follows: do not demolish building elements
beyond what is indicated on Drawings without approval by Departmental

Representative's.

Do Work in compliance with WRW.

Handle waste materials not reused, salvaged, or recycled in accordance with appropriate

regulations and codes.

Remove tools and waste materials on completion of Work, and leave work area in clean

and orderly condition.

Clean-up work area as work progresses.

Source separate materials to be reused/recycled into specified sort areas.

From following list, separate materials from general waste stream and stockpile in
separate piles or containers, as reviewed by Departmental Representative, and consistent
with applicable fire regulations.

A Mark containers or stockpile areas.

2 Provide instruction on disposal practices.

On-site sale of salvaged recovered reusable recyclable materials is not permitted.

Demolition Waste:

Material Type

Recommended Diversion
%

Actual Diversion %

Metals

Rubble

Wood (uncontaminated)
Other

100
100
100

Construction Waste:

Material Type

Recommended Diversion
%

Actual Diversion %

Cardboard

Plastic Packaging
Rubble

Steel

Wood (uncontaminated)
Other

100
100
100
100
100
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3.5 WASTE AUDIT
(WA)

3.6 WASTE REDUCTION.1

WORKPLAN (WRW)

A Schedule A - Waste Audit (WA):

(1) (2)

Material

Unit

Material
Category  Quantity

(3)
Estimated
Waste %
of Waste

(4)
Total

Point
(unit)

Quantity

©®)

Genera-

tion

(6) (7)
% %
Recycled Reused

Wood
and
Plastics
Material
Descrip-
tion
Off-cuts
Warped
Pallet
Forms
Plastic
Packag-
ing
Card-
board
Packag-

ing

Other
Doors
and
Windows
Material
Descrip-
tion
Painted
Frames
Glass
Wood
Metal
Other

Schedule B:

(1) (2)

Material  Person(s)

Category Respons-
ible

(3)

Total
Quantity
of Waste
(unit)

(4) Actual
Reused

Amount

(units)

Project-

ed

()
Recycled
Amount
(unit)
Project-
ed

Actual (6)
Material(s)
Destination

Wood
and
Plastics
Material
Descrip-
tion
Chutes
Warped
Pallet
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3.6 WASTE REDUCTION.1

WORKPLAN (WRW)
(Cont'd)

3.7 DEMOLITION
WASTE AUDIT (DWA)

Schedule B:(Cont'd)

Forms
Plastic
Packag-

ing

Card-
board
Packag-

ing

Other

A

Schedule C - Demolition Waste Audit (DWA):

(1) )
Material Quantity
Descrip-

tion

(3) Unit

)
Volume
(cum)

(6)
Weight
(cum)

(7)
Remarks
and
Assump-
tions

Wood
Wood
Stud
Plywood
Baseboard
Regular
Wood

END
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PART 1 - GENERAL

1.1 RELATED
REQUIREMENTS

1.2 SUBMITTALS

1.3 FORMAT

Section 01 45 00 - Quality Control.

All sections of Div. 23.

Submittals: in accordance with Section 01 00 10 - General Instructions.

Prepare instructions and data using personnel experienced in maintenance and
operation of described products.

Copy will be returned after final inspection, with Departmental
Representative'scomments.

Revise content of documents as required prior to final submittal.

Two weeks prior to Substantial Performance of the Work, submit to the Departmental
Representative, four final copies of operating and maintenance manuals in English.

Ensure spare parts, maintenance materials and special tools provided are new,
undamaged or defective, and of same quality and manufacture as products provided in
Work.

Furnish evidence, if requested, for type, source and quality of products provided.

Defective products will be rejected, regardless of previous inspections. Replace products
at own expense.

Pay costs of transportation.

Organize data as instructional manual.

Binders: vinyl, hard covered, 3 'D' ring, loose leaf 219 x 279 mm with spine and face
pockets.

When multiple binders are used correlate data into related consistent groupings. Identify
contents of each binder on spine.

Cover: identify each binder with type or printed title 'Project Record Documents'; list title
of project and identify subject matter of contents.

Arrange content by systems, under Section numbers and sequence of Table of Contents.

Provide tabbed fly leaf for each separate product and system, with typed description of
product and major component parts of equipment.

Text: manufacturer's printed data, or typewritten data.

Drawings: provide with reinforced punched binder tab. Bind in with text; fold larger
drawings to size of text pages.

Provide 1:1 scaled CAD files in dwg format on CD.
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1.4 CONTENTS - EACH 1
VOLUME

1.5 AS-BUILTS AND N
SAMPLES

1.6 RECORDING A
ACTUAL SITE
CONDITIONS

Table of Contents: provide title of project;

A Date of submission; names.

2 Addresses, and telephone numbers of Departmental Representative and
Contractor with name of responsible parties.

3 Schedule of products and systems, indexed to content of volume.

For each product or system:
A List names, addresses and telephone numbers of subcontractors and suppliers,
including local source of supplies and replacement parts.

Product Data: mark each sheet to identify specific products and component parts, and
data applicable to installation; delete inapplicable information.

Drawings: supplement product data to illustrate relations of component parts of
equipment and systems, to show control and flow diagrams.

Typewritten Text: as required to supplement product data. Provide logical sequence of
instructions for each procedure, incorporating manufacturer's instructions specified in
Section 01 45 00 - Quality Control.

Maintain,in addition to requirements in General Conditions, at site for Departmental
Representative one record copy of:

Contract Drawings.

Specifications.

Addenda.

Change Orders and other modifications to Contract.

Reviewed shop drawings, product data, and samples.

Field test records.

Inspection certificates.

Manufacturer's certificates.
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Store record documents and samples in field office apart from documents used for
construction. Provide files, racks, and secure storage.

Label record documents and file in accordance with Section number listings in List of
Contents of this Project Manual. Label each document "PROJECT RECORD" in neat,
large, printed letters.

Maintain record documents in clean, dry and legible condition. Do not use record
documents for construction purposes.

Keep record documents and samples available for inspection by Departmental
Representative.

Record information on set of blue line opaque drawings, and in copy of Project Manual,
provided by Departmental Representative.

Provide felt tip marking pens, maintaining separate colours for each major system, for
recording information.

Record information concurrently with construction progress. Do not conceal Work until
required information is recorded.
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1.6 RECORDING

ACTUAL SITE

CONDITIONS
(Cont'd)

1.7 FINAL SURVEY

1.8 EQUIPMENT AND
SYSTEMS

1.9 WARRANTIES AND .

BONDS

Contract Drawings and shop drawings: mark each item to record actual construction,
including:

A Field changes of dimension and detail.

2 Changes made by change orders.

3 Details not on original Contract Drawings.

4 References to related shop drawings and modifications.

Specifications: mark each item to record actual construction, including:

A Manufacturer, trade name, and catalogue number of each product actually
installed, particularly optional items and substitute items.

2 Changes made by Addenda and change orders.

Other Documents: maintain, inspection certifications, field test records, required by
individual specifications sections.

Submit final site survey certificate in accordance with applicable sections, certifying that
elevations and locations of completed Work are in conformance, or non-conformance with
Contract Documents.

Each Item of Equipment and Each System: include description of unit or system, and
component parts. Give function, normal operation characteristics, and limiting conditions.
Include performance curves, with engineering data and tests, and complete
nomenclature and commercial number of replaceable parts.

Maintenance Requirements: include routine procedures and guide for trouble-shooting;
disassembly, repair, and reassembly instructions; and alignment, adjusting, and checking
instructions.

Include manufacturer's printed operation and maintenance instructions.

Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams
required for maintenance.

Additional requirements: as specified in individual specification sections.

Develop warranty management plan to contain information relevant to Warranties.

Submit warranty management plan, 30 days before planned pre-warranty conference, to
Departmental Representative approval.

Warranty management plan to include required actions and documents to assure that
Client receives warranties to which it is entitled.

Provide plan in narrative form and contain sufficient detail to make it suitable for use by
future maintenance and repair personnel.

Submit, warranty information made available during construction phase, to
Departmental Representative for approval prior to each monthly pay estimate.
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1.9 WARRANTIES AND .6

BONDS
(Cont'd)

1.10 PRE-WARRANTY
CONFERENCE

.10

Assemble approved information in binder and submit upon acceptance of work. Organize

binder as follows:

A Separate each warranty or bond with index tab sheets keyed to Table of Contents
listing.

2 List subcontractor, supplier, and manufacturer, with name, address, and telephone
number of responsible principal.

3 Obtain warranties and bonds, executed in duplicate by subcontractors, suppliers,
and manufacturers, within ten days after completion of applicable item of work.

4 Verify that documents are in proper form, contain full information, and are
notarized.

5 Co-execute submittals when required.

.6 Retain warranties and bonds until time specified for submittal.

Except for items put into use with Owner's permission, leave date of beginning of time of
warranty until Date of Substantial Performance is determined.

Include information contained in warranty management plan as follows:

A Roles and responsibilities of personnel associated with warranty process, including
points of contact and telephone numbers within the organizations of Contractors,
subcontractors, manufacturers or suppliers involved.

2 Provide list for each warranted equipment, item, feature of construction or system
indicating:

Name of item.

Model and serial numbers.

Location where installed.

Name and phone numbers of manufacturers or suppliers.

Names, addresses and telephone numbers of sources of spare parts.
Warranties and terms of warranty: include one-year overall warranty of
construction. Indicate items that have extended warranties and show
separate warranty expiration dates.

Cross-reference to warranty certificates as applicable.

Starting point and duration of warranty period.

Summary of maintenance procedures required to continue warranty in force.

0 Cross-Reference to specific pertinent Operation and Maintenance manuals.

1  Organization, names and phone numbers of persons to call for warranty

service.
.12  Typical response time and repair time expected for various warranted
equipment.

3 Procedure and status of tagging of equipment covered by extended warranties.

4 Post copies of instructions near selected pieces of equipment where operation is
critical for warranty and/or safety reasons.

ouhrwih
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Respond in a timely manner to oral or written notification of required construction
warranty repair work.

Written verification will follow oral instructions. Failure to respond will be cause for the
Departmental Representative to proceed with action against Contractor.

Meet with Departmental Representative, to develop understanding of requirements of
this section. Schedule meeting prior to contract completion, and at time designated by
Departmental Representative.

Departmental Representative will establish communication procedures for:
A Notification of construction warranty defects.

2 Determine priorities for type of defect.

3 Determine reasonable time for response.
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1.10 PRE-WARRANTY .3
CONFERENCE
(Cont'd)

Provide name, telephone number and address of licensed and bonded company that is
authorized to initiate and pursue construction warranty work action.

Ensure contact is located within local service area of warranted construction, is
continuously available, and is responsive to inquiries for warranty work action.

END
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PART 1 - GENERAL

1.1 RELATED
REQUIREMENTS

1.2 ADMINISTRATIVE
REQUIREMENTS

1.3 ACTION AND
INFORMATIONAL
SUBMITTALS

Section 01 33 00 - Submittal Procedures.

Demonstrate scheduled operation and maintenance of equipment and systems to
Owner's personnel two weeks prior to date of substantial performance.

Owner will provide list of personnel to receive instructions, and co-ordinate their
attendance at agreed-upon times.

Preparation:

A Verify conditions for demonstration and instructions comply with requirements.

2 Verify designated personnel are present.

3 Ensure equipment has been inspected and put into operation in accordance with
specification and drawings.

4 Ensure testing, adjusting, and balancing has been performed and equipment and
systems are fully operational.

Demonstration and Instructions:

A Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing,
and maintenance of each item of equipment at scheduled times, at the equipment
location.

2 Instruct personnel in phases of operation and maintenance using operation and
maintenance manuals as basis of instruction.

.3 Review contents of manual in detail to explain aspects of operation and
maintenance.

4 Prepare and insert additional data in operations and maintenance manuals when
needed during instructions.

Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.
Submit schedule of time and date for demonstration of each item of equipment and
each system two weeks prior to designated dates, for Departmental Representative's
approval.

Submit reports within one week after completion of demonstration, that demonstration
and instructions have been satisfactorily completed.

Give time and date of each demonstration, with list of persons present.

Provide copies of completed operation and maintenance manuals for use in
demonstrations and instructions.
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1.4 QUALITY A When specified in individual Sections requiring manufacturer to provide authorized
ASSURANCE representative to demonstrate operation of equipment and systems:

A Instruct Owner's personnel.

2 Provide written report that demonstration and instructions have been completed.

PART 2 - PRODUCTS

2.1 NOT USED A Not Used.

PART 3 - EXECUTION

3.1 NOT USED A Not Used.

END
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PART 1 - GENERAL

1.1 RELATED
SECTIONS

1.2 INTENT

1.3 TIMING

1.4 SCHEDULING

1.5 STARTING AND
TESTING

All Div. 23, 25 & 26 sections.

This section specifies general requirements common to all start-up and performance
verification (PV) of mechanical & electrical components, equipment and systems
specified elsewhere in the specification and must be read in conjunction with said
specifications. The testing, verification, & commissioning indicated in the specification
forms part of commissioning requirements.

Responsibility for the satisfactory completion of the building and demonstration that the
requirements of commissioning are satisfied rests with the Contractor, who will employ
and pay for any specialist supervision, inspection and testing as required to complete the
work described.

Provide all labour and material to plan, organize and implement the commissioning
process for mechanical & electrical systems and equipment. Carry out initial season
commissioning and follow-up seasonal commissioning which could not be carried out
during initial season.

Coordinate commissioning activities with all trades affected by this exercise.

Except where otherwise specified, complete all start-up and testing prior to acceptance
and hand-over of the project.

Provide start-up schedule for all equipment and systems in advance of commissioning
activities.

Cleanliness:

A Before start-up, clean all equipment and systems and verify same to be free from
all contaminants.

2 After testing, protect equipment and systems from construction activities.

Conceal equipment & systems only after inspection, testing is completed and approved
by Departmental Representative.

Assume all liabilities and costs for starting, testing, commissioning and adjusting,
including supply of testing equipment.

Witnessing of starting and testing:

A Prior to start-up, prepare schedule for specified testing and review with
Departmental Representative.

2 Provide sufficient notice (at least 7 days) prior to commencement.

3 Departmental Representative may witness all or any portion of start-up and testing
at his discretion.
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1.5 STARTING AND
TESTING
(Cont'd)

1.6 CONFLICTS

1.7 PREPARATION

1.8 AUTHORITIES
HAVING
JURISDICTION

1.9 COMMISSIONING
MEETINGS

Witnessing of starting and testing:(Cont'd)

4 Contractor to be present at all tests performed by sub-trades, suppliers, equipment
manufacturers and at tests of other relevant Divisions, namely electrical & controls
Divisions.

If requirements of this or other sections of construction or commissioning specifications
conflict, report to Departmental Representative before start-up and obtain clarification.

Have Contract Documents, shop drawings, product data, and operation and maintenance
data at hand during starting process.

The Contractor, his suppliers, and/or manufacturers shall submit the qualification and
experience of testing personnel, and/or agencies conducting factory and field testing,
including evidence in support of their competence to the Departmental Representative
12 weeks after approval of shop drawings, or earlier if required to meet the requirements
of Contract.

Where specified start-up, testing or commissioning procedures duplicate authority's
verification requirements, arrange for authority to witness procedures so as to avoid
duplication of tests and to facilitate expedient acceptance of facility.

Obtain certificates of approval, acceptance and compliance with rules and regulation of
authority having jurisdiction. Provide copies to Departmental Representative.

As part of the regular construction progress meeting Commissioning shall be dialogued
as part of the agenda.

These meetings will begin at the start of construction and will continue on a bi-weekly
basis until the Interim Certificate of Completion as issued.

The Departmental Representative to put forward the agenda, chair the meeting as well
as record and distribute the minutes.

Based on the requirements of the agenda the attendees shall include but not be limited

to:

A Contractor's representatives: Contractor's site superintendent, mechanical and
electrical subcontractors, Controls sub-subcontractor and when so requested by the
Departmental Representative, sub-subcontractors, suppliers and their parties
involved in the Work. Contractor's representatives shall be qualified and authorized
to act on behalf of the party each represents.

2 Inspection and testing company representatives.

Meetings will introduce, monitor progress, and resolve any issues of deficiencies relating
to the Commissioning progress.
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1.10 VERIFICATION A
FORMS

1.11 DEFICIENCIES A

1.12 COMPLIANCE N
WITH SPECIFIED
PROCEDURES

2
1.13 OWNER'S 1

PERFORMANCE TESTING

1.14 TESTING A
INSTRUMENTS

The Contractor will develop project specific verification forms. Fully completed forms,
with the exception of verification results data, is to be completed and submitted from the
Contractor to the Departmental Representative within 10 weeks of approval of shop
drawings, or as specified.

The component forms shall be completed as follows:

A The Specified requirements shall be completed by the Contractor, and reviewed
by Departmental Representative.

2 The Shop Drawing information shall be completed by the Contractor and reflect
the approved shop drawings. This shall be completed by hand.

.3 The installed information shall be completed by the Contractor from nameplates
on installed equipment. This shall be completed by hand.

4 The Contractor shall provide the required shop drawing information and verify the
correct installations and operation of each item. This to include information such
as equipment/component code, location and nameplate data.

5 The systems verification cannot take place before all related components have
been verified as correct.

.6 Integrated systems verification cannot take place before all related systems have
been verified as correct.

7 Verification forms will be provide for information and convenience to the
Contractor and will not relieve the Contractor of responsibility for verification of
components, systems, or integrated systems not included on the verification forms.

.8 A verification form is to be completed for each integrated system in a category
requiring verification.

.9 Integrated system verification forms are to be completed by the Contractor.

.10 Where additional forms are required, but are not available from the Departmental
Representative, develop appropriate verification forms and submit them to the
Departmental Representative for approval prior to use. These additional forms will
include, but not be limited to, work defined in the following sections:

A All Div. 23, 25 & 26 sections.

Correct deficiencies found during start-up and testing to satisfaction of Departmental
Representative.

Failure to follow specified start-up procedures may result in re-evaluation of equipment
by independent testing agency selected by Departmental Representative.

Should results reveal that equipment start-up was not in accordance with specified
requirements, equipment may be rejected and must immediately thereafter be removed
from site and replaced with new which will also be subject to specified start-up
procedures.

Performance testing of any equipment or system by Owner shall not relieve Contractor
from compliance with specified start-up and testing procedures.

Provide 2-way radios, ladders, other equipment as required to complete work. Provide
measuring instruments as required.

Provide safety equipment for start-up and testing personnel.
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1.14 TESTING 3 Provide list of equipment and instruments to be used in start-up, testing for review and

INSTRUMENTS approval by Departmental Representative.

(Cont'd)

1.15 SYSTEM A Prior to issuance of interim certification of completion, hold instructional seminars or

DEMONSTRATION AND training sessions as directed by the Contract Documents on all equipment and systems to

TESTING demonstrate the complete operation, function, care and maintenance of equipment and
materials to Departmental Representative's designated personnel. Arrange with the
Departmental Representative for time of training. Training shall consist of live training
sessions conducted in the building and shall consist of primary sessions with follow up
sessions for each training session.

1.16 SEMINAR A Design Philosophy:

CONTENT A Contractor shall explain design philosophy of each system and include following

information:
A An overview of how the system is intended to operate.
2 Description of the system operation strategies.

3 Information to help in identifying and trouble-shooting system problems.
Equipment:
A Contractor shall present information dealing with equipment. Include following in
presentations:

A Explanation of how equipment operates.
2 Recommended preventative and routine maintenance.

Submittals:

A Submit report within one week after completion of demonstration, that
demonstration and instructions have been satisfactorily completed with appropriate
comments/feedback of questions.

2 Include in reports time and date of each demonstration, and a list of persons
present.

3 Wherever possible avoid scheduling beyond a maximum of three (3) consecutive
days.

Conditions and Demonstrations:

A Equipment has been inspected and put into operation.

2 Testing, adjusting and balancing has been performed in accordance with
appropriate section and equipment and systems are fully operational.

.3 Provide copies of pertinent operation and maintenance manuals for use in
demonstrations and instructions.

Preparation:
A Verify that conditions for demonstration and instructions comply with requirements.
2 Verify that designated personnel are present.

Demonstration and Instructions:

A Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing,
scheduled and preventative maintenance, and shut-down of each item of
equipment at agreed upon times, at the equipment location.

2 Instruct designated personnel in all phases of operation and maintenance
manuals as the basis of instruction.

3 Review contents of manual in detail to explain all aspects of operation and
maintenance.
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1.16 SEMINAR Demonstration and Instructions:(Cont'd)

CONTENT 4 Prepare and insert additional data in operation and maintenance manuals when
(Cont'd) the need for additional data becomes apparent during instructions.

1.17 FOLLOW-UP
SEMINARS

1.18 MAINTENANCE OF .
EQUIPMENT

1.19 COMMISSIONING
MANUAL

PART 2 - PRODUCTS

2.1 NOT USED

PART 3 - EXECUTION

3.1 GENERAL

Follow-up seminar, or seminars as required will be conducted before Final Certificate of
Completion. These seminars will deal with any clarifications the Departmental
Representative may require as a result of initial operating experiences.

After start-up of equipment the Contractor shall maintain equipment as directed by
product manufacturer.

The Contractor shall develop a written maintenance program. The product manufacturer
shall endorse the maintenance program for each piece of equipment.

The maintenance program once established shall be presented to the Departmental
Representative for review.

Once the written maintenance program appears to be in general conformance with the
contract documents and is returned to the Contractor, the Contractor shall implement the
program until the Final Certificate of Completion for the Project has been issued.

Compile test reports, Verification forms, and certificates, by Division, by specification
Section, into one Commissioning Manual. Submit draft manual for review and approval
of the Departmental Representative two (2) weeks prior to application for Interim
Acceptance of the Project. Submit four (4) copies of approved manual prior to Interim
acceptance of the Project.

Not used.

Thoroughly overhaul and restore to new condition all equipment which has been
operated by the Contractor during the construction phase.

Permanently mark all final settings in such a manner that they cannot be eradicated or
obliterated in any way.

Record all final settings and record drawings.

Verify the implementation of all identification procedures as specified in the Contract
Documents.
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3.1 GENERAL
(Cont'd)

3.2 RESPONSIBIL-
ITIES

5 Some systems may have to be tested after the facility has been handed over, accepted,
and during the warranty Period.

A

If necessary, occupancy shall be coordinated so as to avoid interference with, or
interruption of, any integrated systems testing activities.

A Departmental Representative's Responsibilities:

A

2

A

A
2
3

For ensuring that commissioning activities are carried out in accordance with

commissioning plan.

The Departmental Representative will:

A Assemble commissioning team and ensure co-ordination of activities with
team in carrying out commissioning plan.

2 Chair and arrange commissioning meeting.

Witness equipment start-up on a selective basis, and review all

manufacturer's start-up reports.

Witness testing and balancing measurements and procedures as necessary.

Witness all functional tests and initial all documents at time of test.

Co-sign off, as witness, all systems verification and test forms.

Co-ordinate building operators training in accordance with approved

training plan.

Ensure that the commissioning documents are completed and signed off by

the appropriate commissioning team members as and when required.

9 Review and comment on the Commissioning Plan prepared by the
Contractor.

.10 Review and comment on the Training Plan submitted by the Contractor.

.11 Review and comment on the O&M documentation prepared by the
Contractor.

Nouk
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2 The General Contractor's Responsibilities:

Co-operate fully with Departmental Representative in the execution of
commissioning plan. At completion of commissioning, provide a written statement
affirming that building systems are operating properly in accordance with
requirements of performance specification and design intent of contract drawings
and specifications.

Arrange and provide all necessary labour and materials in order to implement
commissioning.

Prepare and provide:

A A commissioning plan and commissioning schedule.

2 All testing procedures, functional tests and performance verification
recording forms.

Schematics and flow diagrams necessary for commissioning.

Start-up reports.

An interim commissioning report which contains all required commissioning
information except for that remaining to be done as seasonal or deferred
commissioning work.

Seasonal commissioning requirements.

Submit final commissioning report to Departmental Representative.
Arrange for provision of additional training where required.

Turn over completed interim and final commissioning reports to
Departmental Representative.

o s w
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3 Mechanical Contractor's Responsibilities:

Attend all commissioning activities as required.

Deliver O&M data to the Builder for inclusion in O&M documentation.

Ensure participation by major equipment manufacturers as required in building
operator training.
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3.2 RESPONSIBIL- 3 (Cont'd)

ITIES 4 Performs all tests as identified in the Commissioning Plan and contract
(Cont'd) documents.

4 Electrical Contractor's Responsibilities:
A Attend all commissioning activities as required.
2 Deliver O&M data to the Builder for inclusion in O&M documentation.
.3 Ensure participation by major equipment manufacturers as required in building
operator training.
4 Performs all tests as identified in the Commissioning Plan and contract
documents.

5 Control Contractor's Responsibilities:
A Attend all commissioning activities as required.
2 Deliver O&M data to the Builder for inclusion in O&M documentation.
.3 Ensure participation by major equipment manufacturers as required in building
operator training.
4 Performs all tests as identified in the Commissioning Plan and contract
documents.

.6 Testing, Adjusting and Balancing Contractor's Responsibilities:
A Attend all commissioning activities as required by Departmental Representative.
2 Performs all tests identified in the Commissioning Plan and contract documents.

3.3 INTEGRATED A Ensure integrated system operations conform with design documents providing required
SYSTEM TESTING and performance with proper interaction between related systems.

2 Verify performance of systems operating in conjunction with one another under all
conditions and modes of operation. Each system is to be operated for as long as required
to complete commissioning.

3 Reported results of testing and procedures are checked and verified to be correct with
stated tolerances. If inconsistencies appear between reported results and demonstrated
values, the relevant testing procedures are repeated and adjustments made until
satisfactory results are obtained.

3.4 FINAL A Final acceptance is not achieved until the requirements of the Commissioning Plan have
ACCEPTANCE been achieved, documented and accepted by the Departmental Representative.

END
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