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Part 1 General
11 TAXES

1.2

1.3

1.4

Pay all taxes properly levied by law (including Federal, Provincial and Municipal).

FEES, PERMITS and CERTIFICATES

Pay all fees and obtain all permits. Provide authorities with plans and information for
acceptance certificates. Provide inspection certificates as evidence that work conforms to
requirements of Authority having jurisdiction.

CONSTRUCTION PROGRESS SCHEDULE

Schedule and execute work with least possible interference or disturbance to the normal
use of premises.

On award of contract submit bar chart construction schedule for work, indicating
anticipated progress stages within time of completion. When the Departmental
Representative has reviewed schedule, take necessary measures to complete work
within scheduled time. Do not change schedule without notifying Departmental
Representative.

A thirty (30) day period of time is required after the completion of the concrete infilling to
allow for settlement prior to commencement of the final grouting.

Carry out work during “ regular hour” Monday to Friday from 07:00hr to 18:00hr and on
Saturdays, Sundays and statutory holidays.

Give the Departmental Representative 48 hours notice for work to be carried out during
off hours.

FIRE SAFETY REQUIREMENTS

Comply with both the National Building Code of Canada 2010 and the National Fire Code
of Canada 2010 for safety of persons in buildings in the event of a fire and the protection
of buildings from the effects of fire, as follows;

A1 The National Building Code (NBC): for fire safety and fire protection features that
are required to be incorporated in a building during construction.
2 The National Fire Code (NFC):
A The on-going maintenance and use of the fire safety and fire protection
features incorporated in buildings.
2 The conduct of activities that might cause fire hazards in and around
buildings.
3 Limitations on hazardous contents in and around buildings.
4 The establishment of fire safety plans.
5 Fire safety at construction and demolition sites.

Comply with Human Resources and Skills Development Canada (HRSDC), Fire
Commissioner of Canada Standards:

A FC 301, Standard for Construction Operations, June 1982 - Standards
2 FC 302, Standard for Welding and Cutting, June 1982 - Standards
3 FC 374, Fire Protection Standard for General Storage (Indoor and Outdoor),

September 1994 - Standards
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4 Retain all fire safety documents and standards on site.
3 Welding and cutting:
A At least 48 hours prior to commencing cutting, welding or soldering procedure,
provide to Departmental Representative:
A Notice of intent, indicating devices affected, time and duration of isolation
or bypass.
2 Completed welding permit as defined in FC 302.
3 Return welding permit to Departmental Representative immediately upon
completion of procedures for which permit was issued.
2 “Fire Watchers” as described in FC 302 shall be assigned when welding or

cutting operations are carried out in areas where combustible materials within
10m may be ignited by conduction or radiation.

4 Where work requires interruption or cause activation of fire alarms or fire suppression,
extinguishing or protection systems:

A Provide “Watchman Service” as described in FC 301; In general, watchman
service is defined as an individual conversant with “Fire Emergency Procedures”,
performing fire picket duty within an unprotected and unoccupied (no workers)
area once per hour.

2 Retain services of manufacturer for fire protection systems on daily basis or as
approved by Departmental Representative, to isolate and protect all devices
relating to:

A1 modification of fire alarms, fire suppression, extinguishing or protection
systems; and/or

2 cutting, welding, soldering or other construction activities that might
activate fire protection systems.

.3 Immediately upon completion of work, restore fire protection systems to normal
operation and verify that all devices are fully operational.

A4 Inform fire alarm system monitoring agency and local Fire Department
immediately prior to isolation and immediately upon restoration of normal
operation.

1.5 EXAMINATION and PREPARATION
A Examine site and conditions likely to affect work and be familiar and conversant with

existing conditions.

2 Before commencing work, establish location and extent of services lines in area of work
and notify Departmental Representative of findings.

1.6 SECURITY CHECK

A All personnel employed on this project will be subject to security check. Obtain requisite
clearance, as instructed, for each individual required to enter the premises.

1.7 COST BREAKDOWN

A Before submitting first progress claim, submit breakdown of Contract Amount in detail as
directed by Departmental Representative and aggregating the Contract Amount. After
approval by Departmental Representative cost breakdown will be used as the basis of
progress payments.
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1.8 WASTE MANAGEMENT

1.9

Comply with Environmental Protection Act, Ontario Regulations: O. Reg. 102/94 — Waste
Audits and Waste Reduction Work Plans; and O. Reg. 103/94 — Industrial, Commercial
and Institutional Source Separation Programs; for waste management on construction
and demolition projects.

Conduct "waste audit" to determine what waste will be generated during construction and
demolition operations. Prepare written "waste reduction work plan" and implement the
principles to reduce, reuse and recycle materials to the extent that is possible.

Submit complete records of all removals from site for both "materials designated for
alternative disposal" and "general waste" including:

A time and date of removal;
2 description of material and quantities; and
.3 proof that materials have been received at an approved Waste Processing Site or

certified Waste Disposal Site as required.

CLOSEOUT SUBMITTALS

Operational and Maintenance Manuals:

A Two (2) weeks prior to any scheduled training, submit to Departmental
Representative six (6) copies of approved Operations Data and Maintenance
Manual in both official languages, compiled as follows:

A Bind data in vinyl hard cover 3 "D" ring type loose-leaf binders for 212 x
275;mm size paper. Binders must not exceed 75;mm thick or be more
than 2/3 full.

2 Enclose title sheet labelled "Operation Data and Maintenance Manual,"

project name, date and list of contents. Project name must appear on
binder face and spine.

3 Organize contents into applicable sections of work to parallel project
specifications breakdown. Mark each section by labelled tabs protected
with celluloid covers fastened to hard paper dividing sheets.

4 Provide electronic PDF version
2 Include following information plus data specified:
A Maintenance instruction for finished surface and materials.
2 Copy of hardware and paint schedules.
3 Description: operation of the equipment and systems defining start-up,

shut-down and emergency procedures, and any fixed or adjustable set
points that affect the efficiency of the operation. Include nameplate
information such as make, size, capacity and serial number.

A4 Maintenance: use clear drawings, diagrams or manufacturers' literature
which specifically apply and detail the following:
A lubrication products and schedules;
2 trouble shooting procedures;
3 adjustment techniques; and
A4 operational checks.
5 Suppliers’ names, addresses and telephone numbers and components

supplied by them must be included in this section. Components must be
identified by a description and manufacturers part number.

.6 Guarantees showing:
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A name and address of projects;
2 guarantee commencement date (date of Interim Certificate of
Completion);
3 duration of guarantee;
4 clear indication of what is being guaranteed and what remedial
action will be taken under guarantee; and
5 signature and seal of Guarantor.
7 Additional material used in project listed under various Sections showing

Part 2

21

Part 3

3.1

name of manufacturer and source of supply.

3 Spare parts: list all recommended spares to be maintained on site to ensure
optimum efficiency. List all special tools appropriate to unique application. All
parts/tools detailed must be identified as to manufacturer, manufacturer part
number and supplier (including address).

A4 Include one complete set of final shop drawings (bound separately) indicating
corrections and changes made during fabrication and installation.

Records:

A As work progresses, maintain accurate records to show deviations from contract

drawings. Just prior to Departmental Representative’s inspection for issuance of
final certificate of completion, supply to the Departmental Representative one (1)
set of white prints with all deviations neatly inked in. The Departmental
Representative will provide two sets of clean white prints for this purpose.

Guarantees and Warranties:

A

Before completion of work collect all manufacturer's guarantees or warranties and
deposit with Departmental Representative.

Products

NOT USED

Not used.

Execution

NOT USED

Not used.

END OF SECTION
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Part 1 General

11 RELATED REQUIREMENTS

1.2

13

1.4

15

Part 2

21

Section 01 56 00 - Temporary Barriers and Enclosures.

Section 01 32 16.07 - Construction Progress Schedule - Bar (GANTT) Chart

ACCESS AND EGRESS

Design, construct and maintain temporary "access to" and "egress from" work areas,
including stairs, runways, ramps or ladders and scaffolding, independent of finished
surfaces and in accordance with relevant municipal, provincial and other regulations.

EXISTING SERVICES
Notify, Departmental Representative and utility companies of intended interruption of
services and obtain required permission.

Where Work involves breaking into or connecting to existing services, give Departmental
Representative 7 days notice for necessary interruption of mechanical or electrical service
throughout course of work. Keep duration of interruptions minimum. Carry out
interruptions after normal working hours between 18:00hr and 7:00hr and on weekends.

Provide for pedestrian and vehicular traffic.

SPECIAL REQUIREMENTS

Submit schedule in accordance with Section 01 32 16.07 - Construction Progress
Schedule - Bar (GANTT) Chart.

After the completion of the concrete infilling to the entire crawl space area, allow for a
thirty (30) day period of time to allow for settlement of the concrete infill prior to starting
the final grout infill. Give the Departmental Representative written notice indicating the
date the concrete infill was completed and the date the grout infill will commence. Provide
this notice one week in advance of the concrete infill anticipated completion date.

Ensure Contractor's personnel employed on site become familiar with and obey
regulations including safety, fire, traffic and security regulations.

Keep within limits of work and avenues of ingress and egress.

SMOKING ENVIRONMENT

Smoking is not permitted on site and within the existing crawl space.

Products

NOT USED
Not Used.



Section 01 14 00

National War Memorial Structural Upgrades WORK RESTRICTIONS
PWGSC Project No. R.009716.012 Page 2 of 2
Part 3 Execution
3.1 NOT USED

A Not Used.

END OF SECTION
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PART 1 — GENERAL
1.1 REGULATORY REQUIREMENTS

.1 An investigation into the presence of designated
substances for the Structural Upgrades for the National War
Memorial Project at the Confederation Square in Ottawa,
Ontario, was performed in order to meet the requirements of
the Canada Labour Code under Part I, section 124 which
stipulates that every employer shall ensure that the health
and safety at work of every person employed by the
employer is protected. Also, it was performed to meet the
requirements of Section 30 of the Ontario Occupational
Health and Safety Act, Revised Statutes of Ontario, 1990,
Chapter 0.1. By having a Designated Substances Report
(DSR) conducted, the Departmental Representative will be
able to inform his or her employees, contractors, and tenants
of any designated substances that may be present and
possibly disturbed throughout the duration of the project.
The informed Departmental Representative will then be able
to impose appropriate health and safety precautions for all
applicable personnel as required.

.2 The designated substances identified in the
Occupational Health and Safety Act and its corresponding
regulations are:

A Acrylonitrile:  “Designated Substance -
Acrylonitrile” O.Reg 835 (as amended by
0O.Reg 490/09)

2 Arsenic: “Designated Substance — Arsenic”
0O.Reg 836 (as amended by O.Reg 490/09)
3 Asbestos
A “The Regulation Respecting

Asbestos” O.Reg 837 (as amended
by O.Reg 490/09)

2 “General — Waste Management”
O.Reg 347 (as amended by O.Reg
337/09)

3 “Desighated Substance — Asbestos

on Construction Projects and in
Buildings and Repair Operations”
O.Reg 278/05 (as amended by
0.Reg 493/09)

4 PWGSC Departmental Policy DP
057 — “Asbestos Management”

4 Benzene: “‘Designated Substance -
Benzene” O.Reg 839 (as amended by
0.Reg 490/09)

5 Coke Oven Emissions: “Designated
Substance — Coke Oven Emissions” O.Reg
840 (as amended by O.Reg 490/09)

.6 Ethylene Oxide: “Designated Substance —
Ethylene Oxide” O.Reg 841 (as amended by
0O.Reg 490/09)
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7 Isocyanates: “Designated Substance -

1.2

VALIDITY DATE

Isocyanates” O.Reg 842 (as amended by
0O.Reg 490/09)

.8 Lead:
A “Designated Substance - Lead”
0O.Reg 843 (as amended by O.Reg
490/09)
2 “General — Waste Management”’
0O.Reg 347 (as amended by O.Reg
337/09)
3 Hazardous Products Act’s
Regulations Amending the Surface
Coating  Materials  Regulations
SOR/2010-224
9 Mercury:
A “Designated Substance — Mercury”
O.Reg 844 (as amended by O.Reg
490/09)
2 “General — Waste Management”’
O.Reg 347 (as amended by O.Reg
337/09)

.10 Silica: “Designated Substance - Silica”
0O.Reg 845 (as amended by O.Reg 490/09)

A1 Vinyl Chloride: “Designated Substance —
Vinyl Chloride” O.Reg 846 (as amended by
0.Reg 490/09)

All contractors requesting tenders from
subcontractors  shall  furnish this report to
subcontractors.

Cyprien Amani, Environmental Analyst,
Environmental Services Directorate (ESD), Real
Property Branch (RPB), Public Works and
Government Services Canada (PWGSC), conducted
the on-site survey for this report on July 10" 2013.

The project area is located at the Confederation
Square in Ottawa, Ontario. The proposed scope of
work consists of:

- Structural rehabilitation of the National War
Memorial which includes the following activities:
rerouting of electrical conduits, filling of crypt
with unshrinkable grout, repairing concrete slab
and stone masonry, conserving bronze statues
and rehabilitating landscape elements.

A The scope of work for this report involved a
visual inspection of building materials for
the presence of suspected designated
substances in the project area.
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PART 2 - DESIGNATED SUBSTANCES

As aresult from the visual inspection, no
materials suspected of containing the above
listed designated substances were sampled
and analyzed, where appropriate.

The visual inspection was limited to readily
accessible areas. Destructive testing was
not included in the investigation, but is
recommended prior to any major demolition.
Due to the nature of building construction,
some inherent limitations exist as to the
possible thoroughness of the designated
substance survey. The survey did not
include the demolition of floors, , ceilings or
walls or other areas to examine concealed
conditions. No confined space was
accessed for the purpose of this report.

It is possible that the aforementioned
designated substances are present in non-
accessible areas and concealed spaces
(i.e., wall and ceiling cavities), or confined
spaces. No other areas outside the defined
work boundaries have been assessed.

Prior to beginning work, it must be confirmed
with the Departmental Representative that
no additional designated substances have
been brought to the project area.

In addition, the survey refers to PCBs and
halocarbons; however, it does not refer to
other substances that may be present in the
day-to-day usage of specialized equipment
in other areas of the National War Memorial

There is a possibility that materials which
could not be reasonably identified within the
scope of this assessment or which were not
apparent during previous site visits may
exist. Should any designated substance be
encountered in the course of demolition,
work must be stopped, preventative
measures taken, and the Departmental
Representative must be notified
immediately. Do not proceed until written
instructions have been received.

2.1 SURVEY RESULTS

1 ACRYLONITRILE: Not Identified
2 ARSENIC: Not Identified
3 ASBESTOS: Not Identified
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2.2

RECOMMENDATIONS

o N o u »

.10

A1
A2

A3

BENZENE: Not Identified

COKE OVEN EMISSIONS: Not Identified
ETHYLENE OXIDE: Not Identified
ISOCYANATES: Not Identified

LEAD: Not Identified

MERCURY: Not Identified
SILICA: Identified

Free crystalline silica is present in concrete and
masonry within the project area.

VINYL CHLORIDE MONOMER: Not Identified

POLYCHLORINATED BIPHENYLS (PCBs): Not
Identified

HALOCARBONS: Not Identified

SILICA

.1 Silica occurs as crystalline material in cement.
Crystalline silica is regulated under “Designated
Substance — Silica” O.Reg 845 (as amended by
O.Reg 490/09) of the Occupational Health and
Safety Act as a Desighated Substance.

.2 Silica dust can be generated through such
processes as blasting, grinding, crushing, and
sandblasting silica-containing material. Since silica
is present in concrete, concrete blocks and masonry
within the project area, appropriate respiratory
protection and ventilation must be donned during the
demolition and modifications of these structures.

.3 The Occupational Health and Safety Branch of
the Province of Ontario MoL has published the
document entitled “Guideline: Silica on Construction
Projects”. This document classifies the disturbance
of materials containing silica as Type 1, Type 2 or
Type 3 work, and assigns different levels of
respiratory protection and work procedures for each
classification. These work procedures should be
followed when performing work involving the
disturbance of silica-containing materials.

CONTRACTORS DUTIES

The contractor must review the designated
substance report and take the necessary
precautions to protect the health and safety of the
workers and the environment. As per Section 30(4)
of the Ontario Occupational Health and Safety Act,
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the party hiring the contractor (i.e. Departmental
Representative) shall ensure that the contractor and
subcontractor (if any) for the project has received a
copy of the designated substance report prior to
entering a binding contract for the supply of work on
the project. As per Section 27(2) (a, b, and c) of the
Ontario Occupational Health and Safety Act, while
onsite, the contractor supervisor shall exercise every
reasonable precaution for the protection of a worker.
If you have any questions about the designated
substance report, please contact the Departmental
Representative.

END OF SECTION
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Part 1 General

11 RELATED SECTIONS

1.2

1.3

Section 01 32 16.07 - Construction Progress Schedules - Bar (GANTT) Chart.
Section 01 33 00 - Submittal Procedures.

Section 01 52 00 - Construction Facilities.

Section 01 56 00 - Temporary Barriers and Enclosures

ADMINISTRATIVE

Schedule and administer project meetings throughout the progress of the work at the call
of Departmental Representative.

Prepare agenda for meetings.

Distribute written notice of each meeting four days in advance of meeting date to
Departmental Representative.

Provide physical space and make arrangements for meetings.
Preside at meetings.

Record the meeting minutes. Include significant proceedings and decisions. Identify
actions by parties.

Reproduce and distribute copies of minutes within two days after meetings and transmit to
meeting participants, affected parties not in attendance and Departmental Representative.

Representative of Contractor, Subcontractor and suppliers attending meetings will be
qualified and authorized to act on behalf of party each represents.

PRECONSTRUCTION MEETING

Within 10 days after award of Contract, request a meeting of parties in contract to discuss
and resolve administrative procedures and responsibilities.

Senior representatives of Departmental Representative, Contractor, major
Subcontractors, field inspectors and supervisors will be in attendance.

Establish time and location of meeting and notify parties concerned minimum 5 days
before meeting.

Agenda to include:

A Appointment of official representative of participants in the Work.

2 Schedule of Work: in accordance with Section 01 32 16.07 - Construction
Progress Schedules - Bar (GANTT) Chart.

3 Requirements for temporary facilities, site sign, offices, storage sheds, utilities,

fences in accordance with Section 01 52 00 - Construction Facilities.
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4 Delivery schedule of specified equipment in accordance with Section schedule.
5 Site staging for recycling bins.
.6 Site security in accordance with Section 01 56 00 - Temporary Barriers and
Enclosures.
v Proposed changes, change orders, procedures, approvals required, mark-up
percentages permitted, time extensions, overtime, administrative requirements.
.8 Departmental Representative provided products.
9 Record drawings in accordance with Section 01 33 00 - Submittal Procedures.
.10 Monthly progress claims, administrative procedures, photographs, hold backs.
A1 Appointment of inspection and testing agencies or firms.

1.4

Part 2

21

PROGRESS MEETINGS

During course of Work and 2 weeks prior to project completion, schedule progress
meetings bi-weekly.

Contractor, major Subcontractors involved in Work and Departmental Representative are
to be in attendance.

Notify parties minimum 5 days prior to meetings.

Record minutes of meetings and circulate to attending parties and affected parties not in
attendance within 2 days after meeting.

Agenda to include the following:

A1 Review, approval of minutes of previous meeting.

2 Review of Work progress since previous meeting.

3 Field observations, problems, conflicts.

4 Problems which impede schedule.

5 Corrective measures and procedures to regain projected schedule.

.6 Revision to schedule.

7 Progress schedule, during succeeding work period.

.8 Review submittal schedules: expedite as required.

9 Maintenance of quality standards.

.10 Review proposed changes for affect on construction schedule and on completion
date.

A1 Report on Demolition Waste Management.

A2 Other business.

Products

NOT USED

Not Used.
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Part 3 Execution
3.1 NOT USED

A1 Not Used.

END OF SECTION
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Part 1 General
1.1 RELATED SECTIONS

1.2

13

Section 01 33 00 - Submittal Procedures.

DEFINITIONS

Activity: element of Work performed during course of Project. Activity normally has
expected duration, and expected cost and expected resource requirements. Activities can
be subdivided into tasks.

Bar Chart (GANTT Chart): graphic display of schedule-related information. In typical bar
chart, activities or other Project elements are listed down left side of chart, dates are
shown across top, and activity durations are shown as date-placed horizontal bars.
Generally Bar Chart should be derived from commercially available computerized project
management system.

Baseline: original approved plan (for project, work package, or activity), plus or minus
approved scope changes.

Construction Work Week: Monday to Sunday, inclusive, will provide seven day work
week and define schedule calendar working days as part of Bar (GANTT) Chart
submission.

Duration: number of work periods (not including holidays or other nonworking periods)
required to complete activity or other project element. Usually expressed as workdays or
workweeks.

Master Plan: summary-level schedule that identifies major activities and key milestones.
Milestone: significant event in project, usually completion of major deliverable.

Project Schedule: planned dates for performing activities and the planned dates for
meeting milestones. Dynamic, detailed record of tasks or activities that must be
accomplished to satisfy Project objectives. Monitoring and control process involves using
Project Schedule in executing and controlling activities and is used as basis for decision
making throughout project life cycle.

Project Planning, Monitoring and Control System: overall system operated by
Departmental Representative to enable monitoring of project work in relation to
established milestones.

REQUIREMENTS
Ensure Master Plan and Detail Schedules are practical and remain within specified
Contract duration.

Plan to complete Work in accordance with prescribed milestones and time frame.

Limit activity durations to maximum of approximately 10 working days, to allow for
progress reporting.

Ensure that it is understood that Award of Contract or time of beginning, rate of progress,
Interim Certificate and Final Certificate as defined times of completion are of essence of
this contract.
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1.4

15

1.6

1.7

1.8

SUBMITTALS

Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.

Submit to Departmental Representative within 10 working days of Award of Contract Bar
(GANTT) Chart as Master Plan for planning, monitoring and reporting of project progress.

Submit Project Schedule to Departmental Representative within 5 working days of receipt
of acceptance of Master Plan.

MASTER PLAN

Structure schedule to allow orderly planning, organizing and execution of Work as Bar
Chart (GANTT).

Departmental Representative will review and return revised schedules within 5 working
days.

Revise impractical schedule and resubmit within 5 working days.

Accepted revised schedule will become Master Plan and be used as baseline for updates.
PROJECT SCHEDULE

Develop detailed Project Schedule derived from Master Plan.

Ensure detailed Project Schedule includes as minimum milestone and activity types as
follows:

i

Award.

Shop Drawings, Samples.

Permits.

Mobilization.

Completion of concrete infill

Thirty (30) day waiting period for concrete settlement prior to grout infill.
Grout infill start

Substantial Performance

Final Completion

© o N UDh wWwN

PROJECT SCHEDULE REPORTING

Update Project Schedule on weekly basis reflecting activity changes and completions, as
well as activities in progress.

Include as part of Project Schedule, narrative report identifying Work status to date,
comparing current progress to baseline, presenting current forecasts, defining problem
areas, anticipated delays and impact with possible mitigation.

PROJECT MEETINGS

Discuss Project Schedule at regular site meetings, identify activities that are behind
schedule and provide measures to regain slippage. Activities considered behind
schedule are those with projected start or completion dates later than current approved
dates shown on baseline schedule.

Weather related delays with their remedial measures will be discussed and negotiated.
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Part 2 Products
2.1 NOT USED
1 Not used.
Part 3 Execution
3.1 NOT USED
1 Not used.

END OF SECTION
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Part 1 General

1.1 ADMINISTRATIVE

1.2

Submit to Departmental Representative submittals listed for review. Submit promptly and
in orderly sequence to not cause delay in Work.

Do not proceed with Work affected by submittal until review is complete.

Review submittals prior to submission to Departmental Representative. This review
represents that necessary requirements have been determined and verified, or will be,
and that each submittal has been checked and co-ordinated with requirements of Work
and Contract Documents. Submittals not stamped, signed, dated and identified as to
specific project will be returned without being examined and considered rejected.

Notify Departmental Representative in writing at time of submission, identifying deviations
from requirements of Contract Documents stating reasons for deviations.

Verify field measurements and affected adjacent Work are co-ordinated.

Contractor's responsibility for errors and omissions in submission is not relieved by
Departmental Representative's review of submittals.

Contractor's responsibility for deviations in submission from requirements of Contract
Documents is not relieved by Departmental Representative review.

Keep one reviewed copy of each submission on site.

SHOP DRAWINGS AND PRODUCT DATA

The term "shop drawings" means drawings, diagrams, illustrations, schedules,
performance charts, brochures and other data which are to be provided by Contractor to
illustrate details of a portion of Work.

Submit drawings stamped and signed by professional engineer registered or licensed in
the province of Ontario, Canada.

Indicate materials, methods of construction and attachment or anchorage, erection
diagrams, connections, explanatory notes and other information necessary for completion
of Work. Where articles or equipment attach or connect to other articles or equipment,
indicate that such items have been co-ordinated, regardless of Section under which
adjacent items will be supplied and installed. Indicate cross references to design drawings
and specifications.

Allow 10 days for Departmental Representative's review of each submission.
Adjustments made on shop drawings by Departmental Representative are not intended to
change Contract Price. If adjustments affect value of Work, state such in writing to
Departmental Representative prior to proceeding with Work..

Make changes in shop drawings as Departmental Representative may require, consistent
with Contract Documents. When resubmitting, notify Departmental Representative in
writing of revisions other than those requested.

Accompany submissions with transmittal letter, containing:
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.8

.10

A1

A2

A3

Date.

Project title and number.

Contractor's name and address.

Identification and quantity of each shop drawing, product data and sample.
Other pertinent data.

o wiN e

Submissions include:

A Date and revision dates.
2 Project title and number.
3 Name and address of:
A Subcontractor.
2 Supplier.
3 Manufacturer.
A4 Contractor's stamp, signed by Contractor's authorized representative certifying

approval of submissions, verification of field measurements and compliance with
Contract Documents.

5 Details of appropriate portions of Work as applicable:
A1 Fabrication.

2 Layout, showing dimensions, including identified field dimensions, and
clearances.

Setting or erection detalils.
Capacities.

Performance characteristics.
Standards.

Operating weight.

Wiring diagrams.

Single line and schematic diagrams.
.10 Relationship to adjacent work.

© oW ~NOUh W

After Departmental Representative's review, distribute copies.

Submit electronic copy of shop drawings for each requirement requested in specification
Sections and as Departmental Representative may reasonably request.

Submit electronic copies of product data sheets or brochures for requirements requested
in specification Sections and as requested by Departmental Representative where shop
drawings will not be prepared due to standardized manufacture of product.

Submit electronic copies of test reports for requirements requested in specification
Sections and as requested by Departmental Representative.

A Report signed by authorized official of testing laboratory that material, product or
system identical to material, product or system to be provided has been tested in
accord with specified requirements.

2 Testing must have been within 3years of date of contract award for project.

Submit electronic copies of certificates for requirements requested in specification
Sections and as requested by Departmental Representative.

A1 Statements printed on manufacturer's letterhead and signed by responsible
officials of manufacturer of product, system or material attesting that product,
system or material meets specification requirements.
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A7

.18

19

.20

21

2 Certificates must be dated after award of project contract complete with project
name.

Submit electronic copies of manufacturers instructions for requirements requested in
specification Sections and as requested by Departmental Representative.

A Pre-printed material describing installation of product, system or material,
including special notices and Material Safety Data Sheets concerning
impedances, hazards and safety precautions.

Submit electronic copies of Manufacturer's Field Reports for requirements requested in
specification Sections and as requested by Departmental Representative.

Documentation of the testing and verification actions taken by manufacturer's
representative to confirm compliance with manufacturer's standards or instructions.

Submit electronic copies of Operation and Maintenance Data for requirements requested
in specification Sections and as requested by Departmental Representative.

Delete information not applicable to project.
Supplement standard information to provide details applicable to project.

If upon review by Departmental Representative, no errors or omissions are discovered or
if only minor corrections are made, copies will be returned and fabrication and installation
of Work may proceed. If shop drawings are rejected, noted copy will be returned and
resubmission of corrected shop drawings, through same procedure indicated above, must
be performed before fabrication and installation of Work may proceed.

The review of shop drawings by Public Works and Government Services Canada
(PWGSC) is for sole purpose of ascertaining conformance with general concept.

A This review shall not mean that PWGSC approves detail design inherent in shop
drawings, responsibility for which shall remain with Contractor submitting same,
and such review shall not relieve Contractor of responsibility for errors or
omissions in shop drawings or of responsibility for meeting requirements of
construction and Contract Documents.

2 Without restricting generality of foregoing, Contractor is responsible for
dimensions to be confirmed and correlated at job site, for information that pertains
solely to fabrication processes or to techniques of construction and installation
and for co-ordination of Work of sub-trades.

PHOTOGRAPHIC DOCUMENTATION

Submit electronic copy of colour digital photography in jpg format, standard resolution

weekly with progress statement and as directed by Departmental Representative.

Project identification: name and number of project and date of exposure indicated.

Number of viewpoints: minimum 10 locations, 4 above grade and 6 within crawl space.

A Viewpoints and their location as determined by Departmental Representative.

Frequency of photographic documentation: weekly as directed by Departmental
Representative.

A Upon completion of: scheduled milestones as directed by Departmental
Representative.



Section 01 33 00

National War Memorial Structural Upgrades SUBMITTAL PROCEDURES
PWGSC Project No. R.009716.012 Page 4 of 4
Part 2 Products
2.1 NOT USED

1 Not Used.
Part 3 Execution
3.1 NOT USED

1 Not Used.

END OF SECTION
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Part 1 General

1.1 SECTION INCLUDES

1.2

13

Health and safety considerations required to ensure that PWGSC shows due diligence
towards health and safety on construction sites, and meets the requirements laid out in
PWGSC/RPB Departmental Policy DP 073 - Occupational Health and Safety -
Construction.

REFERENCES

Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations

Health Canada/Workplace Hazardous Materials Information System (WHMIS)
A Material Safety Data Sheets (MSDS).

Province of Ontario

A Occupational Health and Safety Act, R.S.0. 1990 Updated 2005.

SUBMITTALS

Make submittals in accordance with Section 01 33 00 - Submittal Procedures.

Submit site-specific Health and Safety Plan: Within 7 days after date of Notice to Proceed
and prior to commencement of Work. Health and Safety Plan must include:

A Results of site specific safety hazard assessment.

2 Results of safety and health risk or hazard analysis for site tasks and operation
found in work plan.

Submit electronic copies of Contractor's authorized representative's work site health and
safety inspection reports to Departmental Representative and authority having jurisdiction,
weekly.

Submit copies of reports or directions issued by Federal, Provincial and Territorial health
and safety inspectors.

Submit copies of incident and accident reports.
Submit WHMIS MSDS - Material Safety Data Sheets.

Departmental Representative will review Contractor's site-specific Health and Safety Plan
and provide comments to Contractor within 15 days after receipt of plan. Revise plan as
appropriate and resubmit plan to Departmental Representative within 10 days after receipt
of comments from Departmental Representative.

Departmental Representative's review of Contractor's final Health and Safety plan should
not be construed as approval and does not reduce the Contractor's overall responsibility
for construction Health and Safety.

Medical Surveillance: where prescribed by legislation, regulation or safety program,
submit certification of medical surveillance for site personnel prior to commencement of
Work, and submit additional certifications for any new site personnel to Departmental
Representative.
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.10 On-site Contingency and Emergency Response Plan: address standard operating

1.4

A
15

A
1.6

A
1.7

A
1.8

A

2
1.9

A

2
1.10

A
1.11

A
1.12

A

procedures to be implemented during emergency situations.

FILING OF NOTICE

File Notice of Project with Provincial authorities prior to beginning of Work.

SAFETY ASSESSMENT

Perform site specific safety hazard assessment related to project.

MEETINGS

Schedule and administer Health and Safety meeting with Departmental Representative
prior to commencement of Work.

REGULATORY REQUIREMENTS

Do Work in accordance with Section 01 41 00 - Regulatory Requirements.

GENERAL REQUIREMENTS

Develop written site-specific Health and Safety Plan based on hazard assessment prior to
beginning site Work and continue to implement, maintain, and enforce plan until final
demobilization from site. Health and Safety Plan must address project specifications.

Departmental Representative may respond in writing, where deficiencies or concerns are
noted and may request re-submission with correction of deficiencies or concerns.

RESPONSIBILITY

Be responsible for health and safety of persons on site, safety of property on site and for
protection of persons adjacent to site and environment to extent that they may be affected
by conduct of Work.

Comply with and enforce compliance by employees with safety requirements of Contract
Documents, applicable federal, provincial, territorial and local statutes, regulations, and
ordinances, and with site-specific Health and Safety Plan.

COMPLIANCE REQUIREMENTS
Comply with Ontario Health and Safety Act, R.S.O.

UNFORSEEN HAZARDS

When unforeseen or peculiar safety-related factor, hazard, or condition occur during
performance of Work, follow procedures in place for Employee's Right to Refuse Work in
accordance with Acts and Regulations of Province having jurisdiction and advise
Departmental Representative verbally and in writing.

HEALTH AND SAFETY CO-ORDINATOR

Employ and assign to Work, competent and authorized representative as Health and
Safety Co-ordinator. Health and Safety Co-ordinator must:

A1 Have working knowledge of occupational safety and health regulations.
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2 Be responsible for completing Contractor's Health and Safety Training Sessions

1.13

1.14

1.15

1.16

1.17

Part 2

21

Part 3

3.1

and ensuring that personnel not successfully completing required training are not
permitted to enter site to perform Work.

.3 Be responsible for implementing, enforcing daily and monitoring site-specific
Contractor's Health and Safety Plan.
4 Be on site during execution of Work.

POSTING OF DOCUMENTS

Ensure applicable items, articles, notices and orders are posted in conspicuous location
on site in accordance with Acts and Regulations of Province having jurisdiction, and in
consultation with Departmental Representative.

CORRECTION OF NON-COMPLIANCE

Immediately address health and safety non-compliance issues identified by authority
having jurisdiction or by Departmental Representative.

Provide Departmental Representative with written report of action taken to correct
non-compliance of health and safety issues identified.

Departmental Representative may stop Work if non-compliance of health and safety
regulations is not corrected.

BLASTING
Blasting or other use of explosives is not permitted.

POWDER ACTUATED DEVICES

Use powder actuated devices only after receipt of written permission from Departmental
Representative.

WORK STOPPAGE

Give precedence to safety and health of public and site personnel and protection of
environment over cost and schedule considerations for Work.

Products

NOT USED

Not used.
Execution

NOT USED

Not used.

END OF SECTION
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Part1 General

11 RELATED REQUIREMENTS

1.2

1.3

14

Section 31 23 33.01 — Excavation, Trenching and Backfilling

REFERENCES
Definitions:

1 Environmental Pollution and Damage: presence of chemical, physical, biological
elements or agents which adversely affect human health and welfare;
unfavourably alter ecological balances of importance to human life; affect other
species of importance to humans; or degrade environment aesthetically,
culturally and/or historically.

2 Environmental Protection: prevention/control of pollution and habitat or
environment disruption during construction.

ACTION AND INFORMATIONAL SUBMITTALS

Submit the following in accordance with Section 01 33 00 - Submittal Procedures a
minimum of 2 weeks prior to the commencement of any excavation works.

1 Erosion and sediment control plan identifying type and location of erosion and
sediment controls to be provided including monitoring and reporting
requirements to assure that control measures are in compliance with erosion and
sediment control plan, Federal, Provincial, and Municipal laws and regulations.

DRAINAGE

Develop and submit Erosion and Sediment Control Plan (ESC) identifying type and
location of erosion and sediment controls provided. Plan to include monitoring and
reporting requirements to assure that control measures are in compliance with erosion and
sediment control plan, Federal, Provincial, and Municipal laws and regulations.

1 Implement the plan prior to the commencement of any excavation works.

2 Periodically, and when requested by the Departmental Representative, clean out
accumulated sediment deposits as required at the sediment control devices.
Accumulated sediment shall be removed in such a manner that prevents the
deposition of this material into any sewer or watercourse and avoids damage to
the control measure. The sediment shall be removed from the site at the
Contractor’s expense and managed in compliance with the requirements for
excess earth material, as specified elsewhere in the Contract.

3 The Contractor shall immediately report to the Departmental Representative any
accidental discharges of sediment material into either the roadway or the storm
sewer system. Failure to report will be constitute a breach of this section and the
Contractor may also be subject to the penalties imposed by any applicable
Regulatory Agency. Appropriate response measures, including any repairs to
existing control measures or the implementation of additional control measures,
shall be carried out by the Contractor without delay.
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A4 The sediment control measures shall only be removed when, in the opinion of the

Departmental Representative, the measure or measures, is no longer required.

No control measure may be permanently removed without prior authorization
from the Departmental Representative. All sediment and erosion control
measures shall be removed in a manner that avoids the entry of any equipment,
other than hand-held equipment, into any watercourse, and prevents the release
of any sediment or debris into any sewer or watercourse within or downstream of
the Working Area. All accumulated sediment shall be removed from the
Working Area at the Contractor’s expense and managed in compliance with the
requirements for excess earth material, as specified elsewhere in the Contract.

2 Provide temporary drainage and pumping required to keep excavations and site free from
water.
3 Control disposal or runoff of water containing suspended materials or other harmful

substances in accordance with local authority requirements.

15 NOTIFICATION

1 Departmental Representative will notify Contractor in writing of observed
noncompliance with Federal, Provincial or Municipal environmental laws or regulations,
permits, and other elements of Contractor's Erosion and Sediment Control Plan.

2 Contractor: after receipt of such notice, inform Departmental Representative of proposed
corrective action.
1 Take corrective action immediately.
2 Departmental Representative may require additional corrective action if
corrective action taken is deemed to be insufficient.

3 Departmental Representative may issue stop order of work until satisfactory corrective
action has been taken.

4 No time extensions granted or equitable adjustments allowed to Contractor for such
suspensions.

Part 2 Products
2.1 NOT USED

1 Not Used.
Part 3 Execution
3.1 CLEANING

1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.

1 Leave Work area clean at end of each day.
2 Ensure roadways, storm and sanitary sewers remain free of waste and volatile materials

disposal.
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3 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment
in accordance with Section 01 74 11 - Cleaning.
4 Waste Management: separate waste materials for recycling.
1 Remove recycling containers and bins from site and dispose of materials at

appropriate facility.

END OF SECTION
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Part 1 General

1.1 REFERENCES AND CODES

1.2

Part 2

2.1

Part 3

3.1

Perform Work in accordance with National Building Code of Canada (NBC) including
amendments up to tender closing date and other codes of provincial or local application
provided that in case of conflict or discrepancy, more stringent requirements apply.

Meet or exceed requirements of:

A Contract documents.
2 Specified standards, codes and referenced documents.

Obtain and pay for demolition permit, certificates, licenses and other permits as required
by municipal, provincial and federal authorities.

Provide authorities with plans and information for acceptance certificates.

Provide inspection certificates as evidence that Work conforms to requirements of
authority having jurisdiction.

HAZARDOUS MATERIAL DISCOVERY

Asbestos: demolition of spray or trowel-applied asbestos is hazardous to health. Stop
work immediately when material resembling spray or trowel-applied asbestos is
encountered during demolition work. Notify Departmental Representative.

PCB: Polychlorinated Biphenyl: stop work immediately when material resembling
Polychlorinated Biphenyl is encountered during demolition work. Notify Departmental
Representative.

Mould: stop work immediately when material resembling mould is encountered during
demolition work. Notify Departmental Representative.

Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.

END OF SECTION
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Part 1 General

1.1 RELATED SECTIONS

1.2

1.3

1.4

15

1.6

Section 01 33 00 — Submittal Procedures.

INSPECTION
Allow Departmental Representative access to Work. If part of Work is in preparation at
locations other than Place of Work, allow access to such Work whenever it is in progress.

Give timely notice requesting inspection if Work is designated for special tests,
inspections or approvals by Departmental Representative instructions, or law of Place of
Work.

If Contractor covers or permits to be covered Work that has been designated for special
tests, inspections or approvals before such is made, uncover such Work, have
inspections or tests satisfactorily completed and make good such Work.

INDEPENDENT INSPECTION AGENCIES

Independent Inspection/Testing Agencies will be engaged by Departmental
Representative for purpose of inspecting and/or testing portions of Work. Cost of such
services will be borne by Departmental Representative.

Provide equipment required for executing inspection and testing by appointed agencies.

Employment of inspection/testing agencies does not relax responsibility to perform Work
in accordance with Contract Documents.

ACCESS TO WORK

Allow inspection/testing agencies access to Work, off site manufacturing and fabrication
plants.

Co-operate to provide reasonable facilities for such access.

PROCEDURES

Notify appropriate agency and Departmental Representative in advance of requirement
for tests, in order that attendance arrangements can be made.

Submit samples and/or materials required for testing, as specifically requested in
specifications. Submit with reasonable promptness and in orderly sequence to not cause
delays in Work.

REPORTS

Provide three copies to subcontractor of work being inspected or tested.
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Part 2 Products
2.1 NOT USED

1 Not Used.
Part 3 Execution
3.1 NOT USED

1 Not Used.

END OF SECTION
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Part 1 General

1.1 RELATED SECTIONS

1.2

1.3

1.4

15

1.6

1.7

Section 01 33 00 — Submittal Procedures.

REFERENCES
U.S. Environmental Protection Agency (EPA) / Office of Water

A EPA 832R92005, Storm Water Management for Construction Activities:
Developing Pollution Prevention Plans and Best Management Practices.

SUBMITTALS

Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.
INSTALLATION AND REMOVAL

Provide temporary utilities controls in order to execute work expeditiously.
Remove from site all such work after use.

DEWATERING

Provide temporary drainage and pumping facilities to keep excavations and site free from
standing water.

WATER SUPPLY

Provide supply of potable water for construction use.

TEMPORARY HEATING AND VENTILATION

Provide temporary heating required during construction period, including attendance,
maintenance and fuel.

Construction heaters used inside building must be vented to outside or be non-flameless
type. Solid fuel salamanders are not permitted.

Provide temporary heat and ventilation in enclosed areas as required to:

A1 Facilitate progress of Work.

2 Provide adequate ventilation to meet health regulations for safe working
environment.

Ventilating:

A1 Prevent accumulations of dust, fumes, mists, vapours or gases in areas occupied
during demolition.

2 Provide local exhaust ventilation to prevent harmful accumulation of hazardous
substances into atmosphere of occupied areas.

.3 Dispose of exhaust materials in manner that will not result in harmful exposure to
persons.

4 Ventilate storage spaces containing hazardous or volatile materials.

5 Ventilate temporary sanitary facilities.
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.6 Continue operation of ventilation and exhaust system for time after cessation of

1.8

1.9

1.10

Part 2

21

Part 3

3.1

work process to assure removal of harmful contaminants.

Maintain strict supervision of operation of temporary heating and ventilating equipment to:

Conform with applicable codes and standards.
Enforce safe practices.

Prevent abuse of services.

Vent direct-fired combustion units to outside.

NwiN R

TEMPORARY POWER AND LIGHT

Provide temporary power during construction for temporary lighting and operating of
power tools.

Arrange for connection with appropriate utility company. Pay costs for installation,
maintenance and removal.

Provide and maintain temporary lighting throughout project. Ensure level of illumination on
all floors and stairs is not less than 162 Ix.

TEMPORARY COMMUNICATION FACILITIES

Provide and pay for temporary telephone, fax, data hook up, lines and equipment
necessary for own use.

FIRE PROTECTION

Provide and maintain temporary fire protection equipment during performance of Work
required by governing codes, regulations and bylaws.

Burning rubbish and demolition waste materials is not permitted on site.

Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.

END OF SECTION
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Part 1 General
1.1 RELATED SECTIONS
Section 01 33 00 — Submittal Procedures.
Section 01 56 00 — Temporary Barriers and Enclosures
1.2 REFERENCES
Canadian Standards Association (CSA International)
A CSA-A23.1/A23.2-09, Concrete Materials and Methods of Concrete
Construction/Methods of Test and Standard Practices for Concrete.
2 CSA-0121-M1978(R2003), Douglas Fir Plywood.
3 CAN/CSA-5269.2-M1987(R2003), Access Scaffolding for Construction Purposes.
4 CAN/CSA-2321-96(R2006), Signs and Symbols for the Occupational
Environment.
Public Works Government Services Canada (PWGSC) Standard Acquisition Clauses and
Conditions (SACC)-ID: R0202D, Title: General Conditions 'C', In Effect as of: May 14,
2004.
U.S. Environmental Protection Agency (EPA) / Office of Water
A EPA 832R92005, Storm Water Management for Construction Activities:
Developing Pollution Prevention Plans and Best Management Practices.
1.3 SUBMITTALS
Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.
14 INSTALLATION AND REMOVAL
Prepare site plan indicating proposed location and dimensions of area to be fenced and
used by Contractor, number of trailers to be used, avenues of ingress/egress to fenced
area and details of fence installation.
Identify areas which have to be gravelled to prevent tracking of mud.
Indicate use of supplemental or other staging area.
Provide construction facilities in order to execute work expeditiously.
Remove from site all such work after use.
15 SCAFFOLDING

Scaffolding in accordance with CAN/CSA-S269.2-M87 (R2003).

Provide and maintain scaffolding, ramps, ladders, swing staging, platforms and temporary
stairs.
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1.6 HOISTING

1.7

1.8

1.9

1.10

1.11

1.12

Provide, operate and maintain hoists and cranes required for moving of workers, materials
and equipment. Make financial arrangements with Subcontractors for their use of hoists.

Hoists and cranes to be operated by qualified operator.

SITE STORAGE/LOADING

Confine work and operations of employees as directed by Department Representative
and by Contract Documents. Do not unreasonably encumber premises with demolition
waste.

Do not load or permit to load any part of Work with weight or force that will endanger
Work.

CONSTRUCTION PARKING

Parking will not be permitted on site.
Provide and maintain adequate access to project site.

Clean runways and taxi areas where used by Contractor's equipment.

SECURITY

Provide and pay for responsible security personnel to guard site and contents of site after
working hours and during holidays.

OFFICES

Provide office heated to 22 degrees C, lighted 750 Ix and ventilated, of sufficient size to
accommodate site meetings and furnished with drawing laydown table. -

Provide marked and fully stocked first-aid case in a readily available location.
Subcontractors to provide their own offices as necessary. Direct location of these offices.
A Maintain in clean condition.

EQUIPMENT, TOOL AND MATERIALS STORAGE

Provide and maintain, in clean and orderly condition, lockable weatherproof sheds for
storage of tools, equipment and materials.

Locate materials not required to be stored in weatherproof sheds on site in manner to
cause least interference with work activities.

SANITARY FACILITIES

Provide sanitary facilities for work force in accordance with governing regulations and
ordinances.

Post notices and take precautions as required by local health authorities. Keep area and
premises in sanitary condition.

Provide temporary water closets.
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1.13 CONSTRUCTION SIGNAGE

1.14

1.15

Part 2

21

Part 3

3.1

Signs and notices for safety and instruction in both official languages Graphic symbols to
CAN/CSA-Z321.

No other signs or advertisements, other than warning signs, are permitted on site.

Maintain approved signs and notices in good condition for duration of project, and dispose
of off site on completion of project or earlier if directed by Departmental Representative.

PROTECTION AND MAINTENANCE OF TRAFFIC

Maintain and protect traffic on affected roads during the construction period except as
otherwise specifically directed by Departmental Representative.

Provide measures for protection and diversion of traffic, including provision of watch-
persons and flag-persons, erection of barricades, placing of lights around and in front of
equipment and work, and erection and maintenance of adequate warning, danger, and
direction signs

Protect travelling public from damage to person and property.

Contractor's traffic on roads selected for hauling material to and from site to interfere as
little as possible with public traffic.

Verify adequacy of existing roads and allowable load limit on these roads. Contractor:
responsible for repair of damage to roads caused by construction operations.

Provide necessary lighting, signs, barricades, and distinctive markings for safe movement
of traffic.

Dust control: adequate to ensure safe operation at all times.
CLEAN-UP

Remove demolition debris and waste materials, from work site daily.
Clean dirt or mud tracked onto paved or surfaced roadways.

Store materials resulting from demolition activities that are salvageable.

Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.
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END OF SECTION
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Part 1 General

1.1 REFERENCES

1.2

1.3

1.4

Canadian General Standards Board (CGSB)
A1 CGSB 1.59-97, Alkyd Exterior Gloss Enamel.
2 CAN/CGSB 1.189-00, Exterior Alkyd Primer for Wood.

Canadian Standards Association (CSA International)

A CSA-0121-08, Douglas Fir Plywood.

Public Works Government Services Canada (PWGSC) Standard Acquisition Clauses and
Conditions (SACC)-ID: R0202D, Title: General Conditions 'C', In Effect as Of: May 14,
2004.

INSTALLATION AND REMOVAL

Provide temporary controls in order to execute Work expeditiously.

Remove from site all such work after use.

HOARDING

Erect temporary site enclosures using 38 x 89 mm construction grade lumber framing at
600 mm centres, 1200 x 2400 x 16 mm exterior grade fir plywood to CSA 0121,
construction grade 38x140 lumber rails and trim and as detailed on drawings.

Apply plywood panels vertically flush and butt jointed.

Provide two lockable truck entrance gates and at least one pedestrian door as directed
and conforming to applicable traffic restrictions on adjacent streets. Equip gates with locks
and keys.

Paint public side of site enclosure in selected colours with one coat primer to CAN/CGSB
1.189 and one coat exterior paint to CGSB 1.59. Maintain public side of enclosure in
clean condition.

Provide a protective barrier around the Tomb of the Unknown Soldier and as indicated on
the drawings.

Provide a protective plywood and wood framed barrier to the height of 2450mm around
the base of the existing Cenotaph structure.

Protective barriers and site enclosures may not be secured in place by means of
mechanical fasteners (screws, bolts, expansion anchors). Provide clearance between
protective barrier and Tomb of the Unknown Soldier. Provide clearance between
protective barrier and Cenotaph structure.

Provide barriers around trees and plants designated to remain. Protect from damage by
equipment and construction procedures.

GUARD RAILS AND BARRICADES

Provide secure, rigid guard rails and barricades around deep excavations, open shafts,
open stair wells, open edges of floors and roofs.
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2 Provide as required by governing authorities.

15

1.6

1.7

1.8

1.9

1.10

Part 2

21

Part 3

3.1

WEATHER ENCLOSURES

Provide weather tight closures to unfinished door and window openings, tops of shafts
and other openings in floors and roofs.

Close off floor areas where walls are not finished; seal off other openings; enclose
building interior work for temporary heat.

Design enclosures to withstand wind pressure and snow loading.

ACCESS TO SITE

Provide and maintain access roads, ramps and construction runways as may be required
for access to Work.

PUBLIC TRAFFIC FLOW

Provide and maintain competent signal flag operators, traffic signals, barricades and
flares, lights, or lanterns as required to perform Work and protect public.

FIRE ROUTES

Maintain access to property including overhead clearances for use by emergency
response vehicles.

PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY

Protect surrounding private and public property from damage during performance of
Work.

Be responsible for damage incurred.

WASTE MANAGEMENT AND DISPOSAL

Separate waste materials for reuse and recycling in accordance with Section 01 00 10 —
General Instructions.

Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.

END OF SECTION
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Part 1 General

11 PROJECT CLEANLINESS

1.2

>

o N o U

.10

.10

Maintain Work in tidy condition, free from accumulation of waste products and debris,
including that caused by Owner or other Contractors.

Remove waste materials from site at daily regularly scheduled times or dispose of as
directed by Departmental Representative. Do not burn waste materials on site, unless
approved by Departmental Representative.

Clear snow and ice from access to building.

Make arrangements with and obtain permits from authorities having jurisdiction for
disposal of waste and debris.

Provide on-site containers for collection of waste materials and debris.
Provide and use marked separate bins for recycling.
Dispose of waste materials and debris off site.

Clean interior areas prior to start of finishing work, and maintain areas free of dust and
other contaminants during finishing operations.

Store volatile waste in covered metal containers, and remove from premises at end of
each working day.

Provide adequate ventilation during use of volatile or noxious substances.

FINAL CLEANING

When Work is Substantially Performed remove surplus products, tools, construction
machinery and equipment not required for performance of remaining Work.

Remove waste products and debris other than that caused by others, and leave Work
clean and suitable for occupancy.

Prior to final review remove surplus products, tools, construction machinery and
equipment.

Remove waste products and debris including that caused by Owner or other Contractors.

Remove waste materials from site at regularly scheduled times or dispose of as directed
by Departmental Representative. Do not burn waste materials on site, unless approved
by Departmental Representative.

Make arrangements with and obtain permits from authorities having jurisdiction for
disposal of waste and debris.

Remove stains, spots, marks and dirt from decorative work, electrical and mechanical
fixtures, furniture fitments, walls, floors.

Clean lighting reflectors, lenses, and other lighting surfaces.

Inspect finishes, fitments and equipment and ensure specified workmanship and
operation.

Broom clean and wash exterior walks, steps and surfaces; rake clean other surfaces of
grounds.
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A1 Remove dirt and other disfiguration from exterior surfaces.

A2 Clean and sweep roofs, gutters, areaways, and sunken wells.

13 Sweep and wash clean paved areas.

13 WASTE MANAGEMENT AND DISPOSAL
A Separate waste materials for reuse and recycling.
Part 2 Products
21 NOT USED
A Not Used.
Part 3 Execution
3.1 NOT USED
A Not Used.

END OF SECTION
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