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1.1 SCOPE           
 
 

.1  The work consists of the furnishing of all 
plant, labour, equipment and material for 
demolition and removal of various 
infrastructure and hazardous materials at 
the Bacalhao Island Lightstation site on 
Bacalhao Island, NL, in strict accordance 
with specifications and accompanying 
drawings and subject to all terms and 
conditions of the Contract.   

 
 

1.2 DESCRIPTION OF  
WORK                 
 
 

.1  In general, work under this contract 
consists of, but will not necessarily be 
limited to, the following:  

   
.1  Demolition, removal and disposal 
of the light tower shed/porch. 
.2  Removal of loose paint chips on 
ground around perimeter of light 
tower and disposal at a licensed 
facility as hazardous waste. 
.3  Welding of the main door of the 
lighthouse to restrict access, to the 
approval of the Departmental 
Representative. 
.4  Demolition, removal and disposal 
of the equipment building (including 
off-site disposal of oil from 
generators – see note on drawings in 
this regard).  Note that the concrete 
foundation, including above grade 
concrete foundation walls associated 
with the equipment building can 
remain. 
.5  Demolition, removal and disposal 
of the dwelling.  Note that the 
concrete foundation, including above 
grade concrete foundation walls 
associated with the dwelling can 
remain.   
.6  Demolition, removal and disposal 
of the tramway storage shed, tramway, 
ramp into tramway storage shed and 
stairs off the footpath towards the 
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tramway storage shed.  Note that any 
concrete foundations, including above 
grade concrete foundation walls 
associated with these structures can 
remain. 
.7  Removal of the above grade 
portion of the vent pipe associated 
with the existing septic tank (after 
the vent pipe has been cut, it is to 
be capped or infilled to the approval 
of the Departmental Representative). 
.8  For all concrete foundations to 
remain, remove flaking/peeling paint 
using manual scraping techniques and 
dispose of paint chips as hazardous 
lead waste.  
 

Note that several structures at this Site are 
designated to remain, including but not limited 
to, helicopter pad, solar sheds, videograph 
building, foghorn and solar arrays.  In this 
regard, do not proceed with any portion of the 
demolition work until the Departmental 
Representative has approved the Contractor’s 
written demolition work plan.   
 
 

1.3 SITE OF WORK     
 
 

.1  Work will be carried out at Bacalhao 
Island NL.  The Site is a remote site, 
only accessible by boat or helicopter.   

 
 

1.4 DATUM            
 
 

.1  Datum used for this project is Lowest 
Normal Tides (LNT).  If requested by the 
Contractor, the Departmental 
Representative will establish a benchmark 
prior to the start of deconstruction 
activities.  

 
.2  Bidders are advised to consult the Tide 

Tables issued by Fisheries and Oceans in 
order to make sure of the tidal conditions 
affecting work. 
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1.5 FAMILIARIZATION  
WITH SITE             
 
 

.1  Before submitting a bid, it is recommended 
that bidders visit the site and its 
surroundings to review and verify the 
form, nature and extent of the work, 
materials needed for the completion of the 
work, the means of access to the site, 
severity, exposure and uncertainty of 
weather, soil conditions, any 
accommodations they may require, and in 
general shall obtain all necessary 
information as to risks, contingencies and 
other circumstances which may influence or 
affect their bid or costs to do the work. 
No allowance shall be made subsequently in 
this connection on account of error or 
negligence to properly observe and 
determine the conditions that will apply. 

 
.2   PWGSC will schedule a site visit during 

the tender period.  The site visit will 
occur over a one day period with 
helicopter flights leaving from the 
Twillingate area to the Site (flight will 
return to Twillingate).  Departmental 
Representative will pay for helicopter 
services associated with the one day site 
visit held during the tender period.  
Contractors wishing to visit site shall 
contact the RPC officers to obtain flight 
times/schedule.   

 
.3  Contractors, bidders or those they invite 

to site are to review specification 
Section 01 35 29 - Health and Safety 
Requirements before visiting site. Take 
all appropriate safety measures for any 
visit to site, either before or after 
acceptance of bid.  

 
.4  Obtain prior permission from the 

Departmental Representative before 
carrying out such site inspection.  
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1.6 CODES AND  
STANDARDS            
 
 

.1  Perform work in accordance with the latest 
edition of the National Building Code of 
Canada, and any other code of provincial 
or local application including all 
amendments up to project bid closing date 
provided that in any case of conflict or 
discrepancy, the more stringent 
requirements shall apply.  

 
.2  Materials and workmanship must meet or 

exceed requirements of specified 
standards, codes and referenced documents. 

 
 

1.7 TERM ENGINEER    
 
 

.1  Unless specifically stated otherwise, the 
term Engineer where used in the 
Specifications and on the Drawings shall 
mean the Departmental Representative as 
defined in the General Conditions of the 
Contract.  

 
 

1.8 SETTING OUT  
WORK                 
 
 

.1  Set grades and layout work in detail from 
control points and grades established by 
Departmental Representative.  

 
.2  Assume full responsibility for and execute 

complete layout of work to locations, 
lines and elevations indicated or as 
directed by Departmental Representative.  

 
.3  Provide devices needed to layout and 

construct work.  
 
.4  Supply such devices required to facilitate 

Departmental Representative's inspection 
of work.  

 
.5  Supply stakes and other survey markers 

required for laying out work.  
1.9 COST BREAKDOWN  
 
 

.1  Before submitting first progress claim 
submit breakdown of Contract price in 
detail as directed by Departmental 
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Representative and aggregating contract 
price.  

 
.2  Provide cost breakdown in same format as 

the numerical and subject title system 
used in this specification project manual 
and thereafter sub-divided into major work 
components as directed by Departmental 
Representative.  

 
.3  Upon approval by Departmental 

Representative, cost breakdown will be 
used as basis for progress payment.  

 
.4 All work items are to be included in the 

lump sum arrangement, as noted on the Bid 
and Acceptance Form. 

 
 

1.10 WORK SCHEDULE   
 
 

.1  Submit within 7 work days of notification 
of acceptance of bid, a construction 
schedule showing commencement and 
completion of all work within the time 
stated on the Bid and Acceptance Form and 
the date stated in the bid acceptance 
letter.  

 
.2  Provide sufficient details in schedule to 

clearly illustrate entire implementation 
plan, depicting efficient coordination of 
tasks and resources, to achieve completion 
of work on time and permit effective 
monitoring of work progress in relation to 
established milestones.  

 
.3  As a minimum, work schedule to be prepared 

and submitted in the form of Bar (GANTT) 
Charts, indicating work activities, tasks 
and other project elements, their 
anticipated durations and planned dates 
for achieving key activities and major 
project milestones provided in sufficient 
details and supported by narratives to 
demonstrate a reasonable plan for 
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completion of project within designated 
time. Generally Bar Charts derived from 
commercially available computerized 
project management system are preferred 
but not mandatory.  

 
.4  Submit schedule updates on a minimum bi-

weekly basis and more often, when 
requested by Departmental Representative, 
due to frequent changing project 
conditions. Provide a narrative 
explanation of necessary changes and 
schedule revisions at each update.  

 
.5  The schedule, including all updates, shall 

be to Departmental Representative's 
approval. Take necessary measures to 
complete work within approved time. Do not 
change schedule without Departmental 
Representative's approval.  

 
.6  All work on the project will be completed 

within the time indicated on the Bid and 
Acceptance Form.  

 
 

1.11 ABBREVIATIONS  
 
 

.1  Following abbreviations of standard 
specifications have been used in this 
specification and on the drawings:  

 
                          CGSB - Canadian Government Specifications  
                          Board  
                          CSA - Canadian Standards Association  
                          NLGA -  National Lumber Grades Authority  
                          ASTM   -  American Society for Testing and  
                          Materials  
 
 .2  Where these abbreviations and standards 

are used in this project, latest edition 
in effect on date of bid call will be 
considered applicable.  

 
1.12 SITE  
OPERATIONS           

.1  Arrange for sufficient space adjacent to 
project site for conduct of operations, 
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storage of materials and so on. Exercise 
care so as not to obstruct or damage 
public or private property in area. All 
arrangements for space and access will be 
made by Contractor.  

 
1.13 PROJECT  
MEETINGS             
 
 

.1  Departmental Representative will arrange 
project meetings and assume responsibility 
for setting times and recording minutes.  

 
.2  Project meetings will take place on site 

of work unless so directed by the 
Departmental Representative.  

 
.3  Departmental Representative will assume 

responsibility for recording minutes of 
meetings and forwarding copies to all 
parties present at the meetings.  

 
.4  Have a responsible member of firm present 

at all project meetings.  
 
 

1.14 PROTECTION      
 
 

.1  Store all materials and equipment to be 
incorporated into work to prevent damage 
by any means.  

 
.2  Repair or replace all materials damaged in 

transit or storage to the satisfaction of 
Departmental Representative and at no cost 
to Canada.  

 
 

1.15  EXISTING  
SERVICES              
 
 

.1  Where work involves breaking into or 
connecting to existing services, carry out 
work at times directed by governing 
authorities, with minimum of disturbance 
to site operations, and tenant operations. 

 
.2  Before commencing work, establish location 

and extent of service lines in area of 
work and notify Departmental 
Representative of findings.  
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.3  Submit schedule to and obtain approval 
from Departmental Representative for any 
shut-down or closure of active service or 
facility.  

 
.4  Provide temporary services when directed 

by Departmental Representative to maintain 
critical facility systems.  

 
.5  Provide adequate bridging over trenches 

which cross walkways or roads to permit 
normal traffic.  

 
.6  Where unknown services are encountered, 

immediately advise Departmental 
Representative and confirm findings in 
writing.  

 
.7  When inactive services are encountered, 

cap off in manner approved by authorities 
having jurisdiction over service. Record 
locations of maintained, re-routed and 
abandoned service lines.  

 
 

1.16 DOCUMENTS  
REQUIRED             
 
 

.1  Maintain at job site, one copy each of the 
following:  
.1  Contract Drawings  
.2  Specifications  
.3  Addenda  
.4  Change Orders  
.5  Other modifications to Contract  
.6  Test Reports  
.7  Copy of Approved Work Schedule  
.8  Site specific Health and Safety Plan 
and other safety related documents  
.9  Other documents as stipulated 
elsewhere in the Contract Documents.  

 
 

1.17 PERMITS         
 
 

.1  Obtain and pay for all permits, 
certificates and licenses as required by 
Municipal, Provincial, Federal and other 
Authorities.  
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.2  Provide appropriate notifications of 

project to municipal and provincial 
inspection authorities.  

 
.3  Obtain compliance certificates as 

prescribed by legislative and regulatory 
provisions of municipal, provincial and 
federal authorities as applicable to the 
performance of work.  

 
.4  Submit to Departmental Representative, 

copy of application submissions and 
approval documents received for above 
referenced authorities. 

  
.5  Comply with all requirements, 

recommendations and advice by all 
regulatory authorities unless otherwise 
agreed in writing by Departmental 
Representative. Make requests for such 
deviations to these requirements 
sufficiently in advance of related work.  

 
 

1.18 CUTTING,  
FITTING AND  
PATCHING             
 

.1  Execute cutting, including excavation, 
fitting and patching required to make work 
fit properly.  

  
  
1.19 ACCEPTANCE      
 
 

.1  Prior to the issuance of the Certificate 
of Substantial Performance, in company 
with Departmental Representative, make a 
check of all work. Correct all 
discrepancies before final inspection and 
acceptance.  

 
1.20 WORKS  
COORDINATION         
 
 

.1  Responsible for coordinating the work of 
the various trades, where the work of such 
trades interfaces with each other. 

  
.2  Convene meetings between trades whose work 

interfaces and ensure that they are fully 
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aware of the areas and the extent of where 
interfacing is required. Provide each 
trade with the plans and specifications of 
the interfacing trade, as required, to 
assist them in planning and carrying out 
their respective work.  

 
.3  Canada will not be responsible for or held 

accountable for any extra costs incurred 
as a result of the failure to carry out 
coordination work. Disputes between the 
various trades as a result of their not 
being informed of the areas and extent of 
interface work shall be the sole 
responsibility of the General Contractor 
and shall be resolved at no extra cost to 
Canada.  

 
1.21 CONTRACTOR'S  
USE OF SITE          
 
 

.1  Responsible for arranging the storage of 
materials on or off site, and any 
materials stored at the site which 
interfere with any of the day to day 
activities at or near the site will be 
moved promptly at the Contractor's 
expense, upon request by Departmental 
Representative.  

 
.2  Exercise care so as not to obstruct or 

damage public or private property in the 
area.  

 
.3  At completion of work, restore area to its 

original condition. Damage to ground and 
property will be repaired by Contractor. 
Remove all construction materials, 
residue, excess, etc., and leave site in a 
condition acceptable to Departmental 
Representative.  

 
.4   Provide secure laydown area, as required, 

to accommodate temporary storage of 
hazardous materials pending removal from 
Island.  
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1.22 WORK  
COMMENCEMENT         
 
 

.1  Mobilization to project site is to 
commence immediately after acceptance of 
bid and submission of Site Specific Safety 
Plan and insurance and bonding 
documentation, unless otherwise agreed by 
Departmental Representative.  

 
.2  Project work on site is to commence as 

soon as possible, with a continuous 
reasonable work force, unless otherwise 
agreed by Departmental Representative.  

 
.3  Weather conditions, short construction 

season, delivery challenges and the 
location of the work site may require the 
use of longer working days and additional 
work force to complete the project within 
the specified completion time.  

 
.4  Make every effort to ensure that 

sufficient material and equipment is 
delivered to site at the earliest possible 
date after acceptance of bid and 
replenished as required.  

 
  
1.23 INTERPRETATION  
OF DOCUMENTS         
 
 

.1  Supplementary to the Order of Precedence  
     article of the General Conditions of the  
     Contract, the Division 01 sections take   
     precedence over the technical             
     specification sections in other Divisions 
     of the Specification Manual.  
 

  
  
  

 


