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PART 1: GENERAL

1. Project Information

Public Works and Government Services Canada (PWGSC) is renovating the Wellington Building located at 180
Wellington Street in downtown Ottawa, Ontario. The Wellington Building is a seven (7) story structure (a
penthouse, mezzanine, six (6) floors and two (2) basement levels), located on the South side of Wellington Street.
Required Services

PWGSC requires the services of a Contractor to coordinate, supply, and deliver components listed under PART 2:
SCOPE OF WORK, Appliances and Laundry Components List, to 180 Wellington Street, Ottawa, ON.

2. Schedule

All components shall be delivered between January 1, 2016 and April 30, 2016.

Construction may be completed in a phased approach and by floor turn-over.
After April 30, 2016, storage costs will be reimbursed should there be construction delays

Between November 1, 2015 and January 1, 2016, coordination meetings will be scheduled by the Project Authority
with the Contractor to tentatively schedule approximate delivery dates. The approximate delivery dates will be
tentatively scheduled within a two (2) week period between January 1, 2016 and April 30, 2016.

The final date and time of delivery will be confirmed by the Project Authority ten (10) calendar days in advance
with the Contractor. The schedule for deliveries shall include considerations for site and loading dock constraints,
volume of deliveries, and resource constraints regarding reviews and acceptances.

Estimated Delivery Schedule:
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PART 2: SCOPE OF WORK
1. Appliances and Laundry Components List

The scope of work is for the coordination, supply, and delivery of ALL components listed in Annex A.1.

PART 3: CORPORATE REQUIREMENTS

Representation

A Contractor Representative must be available (through conference call or on-site) for coordination and schedule
meetings between November 1, 2015 and January 1, 2016. In addition, the Contractor Representative must be
available for weekly coordination and schedule meetings between January 1 2016 and acceptance of components.

The Contractor Representative will be the sole contact between PWGSC and the Contractor to

1) schedule deliveries and installation;

2) ensure the Contractor’s security clearances and health and safety training is acquired as required;
3) track and address component deliveries, deficiencies and acceptance;

Warranty

All components as contained within PART 2: SCOPE OF WORK, Appliances and Laundry Components List, must
be warranted as stated under the General Conditions or until at least September 1 2017, whichever is longer, from
the final date of acceptance for components with standard warranties.

The Contractor must respond to telephone and e-mail contact by PWGSC or the Technical Authority within 24
hours.

The Contractor Representative must be available to address issues relating to warranty.

PART 4: SUPPLY, ASSEMBLY AND DELIVERY,REQUIREMENTS

The Contractor must supply all material and labor necessary for the supply, assembly, and delivery of all
components required and as detailed in PART 2: SCOPE OF WORK, Appliances and Laundry Components List.

For all components to be supplied and delivered by the Contractor and installed by a third party, the Contractor must
ensure installation instructions are provided thirty (30) days after contract award. Components must be assembled
and delivered as required to the 180 Wellington loading dock with a packing slip.

It is the intent to deliver components floor by floor using a phased approach as construction and commissioning
activities are completed. Refer to Section 3. Schedule, Estimated Delivery Schedule.

The minimum level of service required is detailed below:

Coordinate deliveries with the Project Authority

Assemble components off-site

Uncrate product

Inspect product for damage with Project Authority and Technical Authority
Make adjustments / repairs as required
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6. Remove and recycle all waste material
Delivery Services

Deliveries are only to be performed during regular hours between 6:00am-6:00pm, Monday to Friday and excluding
statutory holidays, using the 180 Wellington loading dock. Refer to Section 3. Schedule.

The Sparks Street entrance must never be used for removals, staging, assembly, or deliveries.

The Contractor must ensure that each driver coming to site must review and understand the Traffic Control Plan on
page 10 of the Health and Safety Plan (refer to Annex A.2) prior to the delivery being made.

One (1) loading dock serves the entire building. The maximum size of delivery trucks is to be limited to 22 foot
length (e.g. 5 ton truck). There will be no opportunity for maneuvering the contents of the delivery vehicle while at
the loading dock. The item(s) to be delivered must be the first accessible item(s) in the delivery vehicle.

The Contractor must include a packing slip with all deliveries that contains the following information:

Date
Contract Title and Number
Contractor’s Name and Address
Identification of Submission
e Provide a checklist of items delivered as listed under PART 2: SCOPE OF WORK,
Appliances and Laundry Components List
e  Provide total quantity of items delivered
e Provide total quantity of items delivered to date versus remaining quantities to be
delivered

PART 5: HEALTH AND SAFETY
General

During deliveries, the site will be under construction. All construction Health and Safety regulations must be
observed by the Contractor.

EllisDon as Construction Manager, assumes the role of “Constructor” as defined in the Occupational Health and
Safety Act and Regulations for construction Projects and is fully responsible for ensuring compliance with OSHA
for all aspects of the Project.

The Contractor must comply with the EllisDon Health and Safety Procedures and Policy described below and
attached in Annex A.2.

The Construction Manager complies with and enforces the requirements of:

The National Building Code of Canada 2005 (NBC), Part 8 Safety Measures at Construction and Demolition
Sites and Provincial Regulations for Construction Projects.

The Designated Substances Report
The Workplace Hazardous Materials Information Systems (WHMIS) regarding use, handling, storage and

disposal of hazardous materials; and labeling and the provision of Material Safety Data Sheets (MSDS)
acceptable to Human Resources and Skills Development Canada, Labor Program.



PART 6: INSPECTION, ACCEPTANCE AND DEFICIENCY PROCEDURES

1. Inspections

The Contractor must adhere to the following inspection process and deficiency procedure:
Inspections

At Contractor’s Premise

The Project Authority reserves the right to visit the Contractor’s premise for products to be assembled off-site and
delivered to the loading dock.

Inspection Upon Delivery

The Project Authority and Technical Authority will inspect all products arriving on-site.

2. Deficiencies and Acceptance

The Project Authority, with input from the Technical Authority, will prepare an inspection report documenting any
deficiencies. If there are no deficiencies, the Project Authority will provide the Contractor with a sign-off that the

work is accepted.

The inspection report will be forwarded to the Contractor no later than ten (10) business days after delivery of
components.

For all outstanding deficiencies, the Contractor must submit a deficiency rectification plan with delivery dates and
completion dates, within five (5) business days from receipt of the inspection report. The deficiency rectification
plan will be reviewed at the weekly coordination meetings with the Project Authority.

The Contractor must notify the Project Authority when all the deficiencies have been rectified.
A rectified deficiencies inspection will be coordinated by the Project Authority with the Technical Authority and the

Contractor. Once all rectified deficiencies pass final inspection, the Project Authority will provide the Contractor a
final sign-off that the work is accepted.



