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Part 1 General 

1.1 WORK COVERED BY CONTRACT DOCUMENTS 

.1 Work of this Contract comprises the upgrading of the Airfield Lighting Control System 

located at Churchill, Manitoba. 

1.2 CONTRACT METHOD 

.1 Construct Work under stipulated price contract. 

.2 Relations and responsibilities between Contractor and subcontractors] [[Design] [Design-

Builder]] and [[suppliers] [subcontractors]] assigned by Owner are as defined in 

Conditions of Contract. Assigned Subcontractors must, in addition: 

.1 Furnish to Contractor, bonds covering faithful performance of subcontracted 

work and payment of obligations thereunder when Contractor. 

.2 Purchase and maintain liability insurance to protect Contractor from claims for 

not less than limits of liability which Contractor is required to provide to the 

Departmental Representative. 

1.3 WORK BY OTHERS 

.1 Co-operate with other Contractors in carrying out their respective works and carry out 

instructions from the Departmental Representative. 

.2 Co-ordinate work with that of other Contractors. If any part of work under this Contract 

depends for its proper execution or result upon work of another Contractor, report 

promptly to [Consultant], in writing, any defects which may interfere with proper 

execution of Work. 

.3 Work of Project executed during Work of this Contract, and which is specifically 

excluded from this Contract: 

.1 Work by Nav Canada as defined in the drawings. 

.4 Work of this Project must include provisions for co-ordinating related work, identified in 

Contract Documents, for following principal items. 

.1 Nav Canada and Transport Canada involvement during the installation and 

testing of the system. 

.2 [_____]. 

1.4 WORK SEQUENCE 

.1 Construct Work in stages to accommodate Owner's continued use of premises during 

construction. 

.2 Co-ordinate Progress Schedule and co-ordinate with Owner Occupancy during 

construction. 

.3 Construct Work in stages to provide for continuous public usage. Do not close off public 

usage of facilities until use of one stage of Work will provide alternate usage. 

.4 Maintain fire access/control. 
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1.5 CONTRACTOR USE OF PREMISES 

.1 Limit use of premises for Work, for storage, to allow: 

.1 Owner occupancy. 

.2 Co-ordinate use of premises under direction of the Departmental Representative. 

.3 Remove or alter existing work to prevent injury or damage to portions of existing work 

which remain. 

.4 Repair or replace portions of existing work which have been altered during construction 

operations to match existing or adjoining work, as directed by Departmental 

Representative. 

.5 At completion of operations condition of existing work: equal to or better than that which 

existed before new work started. 

1.6 OWNER OCCUPANCY 

.1 Owner will occupy premises during entire construction period for execution of normal 

operations. 

.2 Co-operate with Owner in scheduling operations to minimize conflict and to facilitate 

Owner usage. 

1.7 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING 

.1 Execute work with least possible interference or disturbance to building operations. 

Arrange with Departmental Representative to facilitate execution of work. 

1.8 EXISTING SERVICES 

.1 Notify, Departmental Representative and utility companies of intended interruption of 

services and obtain required permission. 

.2 Where Work involves breaking into or connecting to existing services, give Departmental 

Representative 48 hours notice for necessary interruption of mechanical or electrical 

service throughout course of work. Minimize duration of interruptions. Carry out work at 

times as directed by governing authorities with minimum disturbance to tenant 

operations. 

.3 Submit schedule to and obtain approval from Departmental Representative for any shut-

down or closure of active service or facility including power and communications 

services. Adhere to approved schedule and provide notice to affected parties. 

1.9 DOCUMENTS REQUIRED 

.1 Maintain at job site, one copy each document as follows: 

.1 Contract Drawings. 

.2 Specifications. 

.3 Addenda. 

.4 Reviewed Shop Drawings. 

.5 List of Outstanding Shop Drawings. 

.6 Change Orders. 
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.7 Other Modifications to Contract. 

.8 Field Test Reports. 

.9 Copy of Approved Work Schedule. 

.10 Health and Safety Plan and Other Safety Related Documents. 

.11 Other documents as specified. 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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Part 1 General 

1.1 ACCESS AND EGRESS 

.1 Design, construct and maintain temporary "access to" and "egress from" work areas, 

including stairs, runways, ramps or ladders, independent of finished surfaces and in 

accordance with relevant municipal, provincial and other regulations. 

1.2 USE OF SITE AND FACILITIES 

.1 Execute work with least possible interference or disturbance to normal use of premises. 

Make arrangements with Departmental Representative to facilitate work as stated. 

.2 Departmental Representative will assign sanitary facilities for use by Contractor's 

personnel.  Keep facilities clean. 

1.3 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING 

.1 Execute work with least possible interference or disturbance to building operations and 

normal use of premises. Arrange with Departmental Representative to facilitate execution 

of work. 

1.4 EXISTING SERVICES 

.1 Notify, Departmental Representative and Transport Canada of intended interruption of 

services and obtain required permission. 

1.5 SPECIAL REQUIREMENTS 

.1 Carry out noise generating Work Monday to Friday from 18:00 to 07:00 hours. 

.2 Submit schedule in accordance with Section 01 32 16 - Construction Progress Schedule - 

Bar (GANTT) Chart. 

.3 Ensure Contractor's personnel employed on site become familiar with and obey 

regulations including safety, fire, traffic and security regulations. 

.4 Keep within limits of work and avenues of ingress and egress. 

.5 Deliver materials outside of peak traffic hours 17:00 to 07:00 and 13:00 to 15:00 unless 

otherwise approved by Departmental Representative. 

1.6 SECURITY 

.1 Where security has been reduced by Work of Contract, provide temporary means to 

maintain security. 

.2 Security clearances: 

.1 Personnel employed on this project will be subject to security check. Obtain 

clearance, as instructed, for each individual who will require to enter premises. 

.2 Obtain requisite clearance, as instructed, for each individual required to enter 

premises. 
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.3 Personnel will be checked daily at start of work shift and provided with pass 

which must be worn at all times. Pass must be returned at end of work shift and 

personnel checked out. 

.4 Contractor's personnel will require satisfactory RCMP initiated security 

screening in order to complete Work in premises and on site. 

.3 Security escort: 

.1 Personnel employed on this project must be escorted when executing work in 

non-public areas during normal working hours. Personnel must be escorted in all 

areas after normal working hours. 

.2 Submit an escort request to Departmental Representative at least 14 days before 

service is needed. For requests submitted within time noted above, costs of 

security escort will be paid for by Departmental Representative. Cost incurred by 

late request will be Contractor's responsibility. 

.3 Any escort request may be cancelled free of charge if notification of cancellation 

is given at least 4 hours before scheduled time of escort. Cost incurred by late 

request will be Contractor's responsibility. 

.4 Calculation of costs will be based on average hourly rate of security officer for 

minimum of 8 hours per day for late service request and of 4 hours for late 

cancellations. 

1.7 BUILDING SMOKING ENVIRONMENT 

.1 Comply with smoking restrictions. Smoking is not permitted. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 ADMINISTRATIVE 

.1 Schedule and administer project meetings throughout the progress of the work at the call 

of Departmental Representative. 

.2 Prepare agenda for meetings. 

.3 Distribute written notice of each meeting four days in advance of meeting date to 

Departmental Representative. 

.4 Make arrangements for meetings. 

.5 Preside at meetings. 

.6 Record the meeting minutes.  Include significant proceedings and decisions. Identify 

actions by parties. 

.7 Reproduce and distribute copies of minutes within three days after meetings and transmit 

to meeting participants and, affected parties not in attendance. 

.8 Representative of Contractor, Subcontractor and suppliers attending meetings will be 

qualified and authorized to act on behalf of party each represents. 

1.2 PRECONSTRUCTION MEETING 

.1 Within 15 days after award of Contract, request a teleconference meeting of parties in 

contract to discuss and resolve administrative procedures and responsibilities. 

.2 Departmental Representative, Consultant, Contractor, major Subcontractors, field 

inspectors and supervisors will be in attendance. 

.3 Establish time and location of meeting and notify parties concerned minimum 5 days 

before meeting. 

.4 Incorporate mutually agreed variations to Contract Documents into Agreement, prior to 

signing. 

.5 Agenda to include: 

.1 Appointment of official representative of participants in the Work. 

.2 Schedule of Work: in accordance with Section 01 32 16- Construction Progress 

Schedules - Bar (GANTT) Chart. 

.3 Schedule of submission of shop drawings, samples, colour chips. Submit 

submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.4 Delivery schedule of specified equipment. 

.5 Proposed changes, change orders, procedures, approvals required, mark-up 

percentages permitted, time extensions, overtime, administrative requirements. 

.6 Record drawings in accordance with Section 01 33 00 - Submittal Procedures. 

.7 Maintenance manuals in accordance with Section 01 78 00 - Closeout Submittals. 

.8 Take-over procedures, acceptance, warranties in accordance with Section 1 78 00 

- Closeout Submittals. 
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.9 Monthly progress claims, administrative procedures, photographs, hold backs. 

.10 Insurances, transcript of policies. 

1.3 PROGRESS MEETINGS 

.1 During course of Work, schedule progress meetings bi-weekly. 

.2 Contractor, major Subcontractors involved in Work Departmental Representative are to 

be in attendance. 

.3 Notify parties minimum 3 days prior to meetings. 

.4 Record minutes of meetings and circulate to attending parties and affected parties not in 

attendance within 3 days after meeting. 

.5 Agenda to include the following: 

.1 Review, approval of minutes of previous meeting. 

.2 Review of Work progress since previous meeting. 

.3 Field observations, problems, conflicts. 

.4 Problems which impede construction schedule. 

.5 Review of off-site fabrication delivery schedules. 

.6 Corrective measures and procedures to regain projected schedule. 

.7 Revision to construction schedule. 

.8 Progress schedule, during succeeding work period. 

.9 Review submittal schedules: expedite as required. 

.10 Maintenance of quality standards. 

.11 Review proposed changes for affect on construction schedule and on completion 

date. 

.12 Other business. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 DEFINITIONS 

.1 Activity: element of Work performed during course of Project.  Activity normally has 

expected duration, and expected cost and expected resource requirements. Activities can 

be subdivided into tasks. 

.2 Bar Chart (GANTT Chart):  graphic display of schedule-related information.  In typical 

bar chart, activities or other Project elements are listed down left side of chart, dates are 

shown across top, and activity durations are shown as date-placed horizontal bars.  

Generally Bar Chart should be derived from commercially available computerized project 

management system. 

.3 Baseline: original approved plan (for project, work package, or activity), plus or minus 

approved scope changes. 

.4 Construction Work Week:  Monday to Friday, inclusive, will provide five day work week 

and define schedule calendar working days as part of Bar (GANTT) Chart submission. 

.5 Duration: number of work periods (not including holidays or other nonworking periods) 

required to complete activity or other project element. Usually expressed as workdays or 

workweeks. 

.6 Master Plan: summary-level schedule that identifies major activities and key milestones. 

.7 Milestone: significant event in project, usually completion of major deliverable. 

.8 Project Schedule: planned dates for performing activities and the planned dates for 

meeting milestones.  Dynamic, detailed record of tasks or activities that must be 

accomplished to satisfy Project objectives.  Monitoring and control process involves 

using Project Schedule in executing and controlling activities and is used as basis for 

decision making throughout project life cycle. 

.9 Project Planning, Monitoring and Control System: overall system operated by 

Departmental Representative to enable monitoring of project work in relation to 

established milestones. 

1.2 REQUIREMENTS 

.1 Ensure Master Plan and Detail Schedules are practical and remain within specified 

Contract duration. 

.2 Plan to complete Work in accordance with prescribed milestones and time frame. 

.3 Limit activity durations to maximum of approximately 10 working days, to allow for 

progress reporting. 

.4 Ensure that it is understood that Award of Contract or time of beginning, rate of progress, 

Interim Certificate and Final Certificate as defined times of completion are of essence of 

this contract. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 
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.2 Submit to Departmental Representative within 5 working days of Award of Contract Bar 

(GANTT) Chart as Master Plan for planning, monitoring and reporting of project 

progress. 

.3 Submit Project Schedule to Departmental Representative within 5 working days of 

receipt of acceptance of Master Plan. 

1.4 MASTER PLAN 

.1 Structure schedule to allow orderly planning, organizing and execution of Work as Bar 

Chart (GANTT). 

.2 Departmental Representative will review and return revised schedules within 5 working 

days. 

.3 Revise impractical schedule and resubmit within 5 working days. 

.4 Accepted revised schedule will become Master Plan and be used as baseline for updates. 

1.5 PROJECT SCHEDULE 

.1 Develop detailed Project Schedule derived from Master Plan. 

.2 Ensure detailed Project Schedule includes as minimum milestone and activity types as 

follows: 

.1 Award. 

.2 Shop Drawings, Samples. 

.3 Permits. 

.4 Mobilization. 

.5 Airfield Lighting Control System. 

.6 Electrical. 

.7 Testing and Commissioning. 

.8 Supplied equipment long delivery items. 

1.6 PROJECT SCHEDULE REPORTING 

.1 Update Project Schedule on weekly basis reflecting activity changes and completions, as 

well as activities in progress. 

.2 Include as part of Project Schedule, narrative report identifying Work status to date, 

comparing current progress to baseline, presenting current forecasts, defining problem 

areas, anticipated delays and impact with possible mitigation. 

1.7 PROJECT MEETINGS 

.1 Discuss Project Schedule at regular site meetings, identify activities that are behind 

schedule and provide measures to regain slippage.  Activities considered behind schedule 

are those with projected start or completion dates later than current approved dates shown 

on baseline schedule. 

.2 Weather related delays with their remedial measures will be discussed and negotiated. 
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Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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Part 1 General 

1.1 ADMINISTRATIVE 

.1 Submit to Departmental Representative submittals listed for review. Submit promptly and 

in orderly sequence to not cause delay in Work. Failure to submit in ample time is not 

considered sufficient reason for extension of Contract Time and no claim for extension 

by reason of such default will be allowed. 

.2 Do not proceed with Work affected by submittal until review is complete. 

.3 Present shop drawings, product data, samples and mock-ups in SI Metric units. 

.4 Where items or information is not produced in SI Metric units converted values are 

acceptable. 

.5 Review submittals prior to submission to Departmental Representative. This review 

represents that necessary requirements have been determined and verified, or will be, and 

that each submittal has been checked and co-ordinated with requirements of Work and 

Contract Documents. Submittals not stamped, signed, dated and identified as to specific 

project will be returned without being examined and considered rejected. 

.6 Notify Departmental Representative, in writing at time of submission, identifying 

deviations from requirements of Contract Documents stating reasons for deviations. 

.7 Verify field measurements and affected adjacent Work are co-ordinated. 

.8 Contractor's responsibility for errors and omissions in submission is not relieved by 

Consultants review of submittals. 

.9 Contractor's responsibility for deviations in submission from requirements of Contract 

Documents is not relieved by Departmental Representative and Consultant review. 

.10 Keep one reviewed copy of each submission on site. 

1.2 SHOP DRAWINGS AND PRODUCT DATA 

.1 The term "shop drawings" means drawings, diagrams, illustrations, schedules, 

performance charts, brochures and other data which are to be provided by Contractor to 

illustrate details of a portion of Work. 

.2 Indicate materials, methods of construction and attachment or anchorage, erection 

diagrams, connections, explanatory notes and other information necessary for completion 

of Work. Where articles or equipment attach or connect to other articles or equipment, 

indicate that such items have been co-ordinated, regardless of Section under which 

adjacent items will be supplied and installed. Indicate cross references to design drawings 

and specifications. 

.3 Allow 4 days for Departmental Representative's review of each submission. 

.4 Adjustments made on shop drawings by Departmental Representative are not intended to 

change Contract Price. If adjustments affect value of Work, state such in writing to 

Departmental Representative prior to proceeding with Work. 
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.5 Make changes in shop drawings as Departmental Representative may require, consistent 

with Contract Documents. When resubmitting, notify Departmental in writing of 

revisions other than those requested. 

.6 Accompany submissions with transmittal letter, containing: 

.1 Date. 

.2 Project title and number. 

.3 Contractor's name and address. 

.4 Identification and quantity of each shop drawing, product data and sample. 

.5 Other pertinent data. 

.7 Submissions include: 

.1 Date and revision dates. 

.2 Project title and number. 

.3 Name and address of: 

.1 Subcontractor. 

.2 Supplier. 

.3 Manufacturer. 

.4 Contractor's stamp, signed by Contractor's authorized representative certifying 

approval of submissions, verification of field measurements and compliance with 

Contract Documents. 

.5 Details of appropriate portions of Work as applicable: 

.1 Fabrication. 

.2 Layout, showing dimensions, including identified field dimensions, and 

clearances. 

.3 Setting or erection details. 

.4 Capacities. 

.5 Performance characteristics. 

.6 Standards. 

.7 Operating weight. 

.8 Wiring diagrams. 

.9 Single line and schematic diagrams. 

.10 Relationship to adjacent work. 

.8 After Departmental Representative's review, distribute copies. 

.9 Submit one electronic copy of shop drawings for each requirement requested in 

specification Sections and as Departmental Representative may reasonably request. 

.10 Submit 1 electronic copy of product data sheets or brochures for requirements requested 

in specification Sections and as requested by Departmental Representative where shop 

drawings will not be prepared due to standardized manufacture of product. 

.11 Submit 1 electronic copy of test reports for requirements requested in specification 

Sections and as requested by Departmental Representative. 
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.1 Report signed by authorized official of testing laboratory that material, product or 

system identical to material, product or system to be provided has been tested in 

accord with specified requirements. 

.2 Testing must have been within 3 years of date of contract award for project. 

.12 Submit electronic copies of certificates for requirements requested in specification 

Sections and as requested by Departmental Representative. 

.1 Statements printed on manufacturer's letterhead and signed by responsible 

officials of manufacturer of product, system or material attesting that product, 

system or material meets specification requirements. 

.2 Certificates must be dated after award of project contract complete with project 

name. 

.13 Submit electronic copies of manufacturers instructions for requirements requested in 

specification Sections and as requested by Departmental Representative. 

.1 Pre-printed material describing installation of product, system or material, 

including special notices and Material Safety Data Sheets concerning 

impedances, hazards and safety precautions. 

.14 Submit electronic copies of Manufacturer's Field Reports for requirements requested in 

specification Sections and as requested by Departmental Representative. 

.15 Documentation of the testing and verification actions taken by manufacturer's 

representative to confirm compliance with manufacturer's standards or instructions. 

.16 Submit electronic copies of Operation and Maintenance Data for requirements requested 

in specification Sections and as requested by Departmental Representative. 

.17 Delete information not applicable to project. 

.18 Supplement standard information to provide details applicable to project. 

.19 If upon review by Departmental Representative, no errors or omissions are discovered or 

if only minor corrections are made, copies will be returned and fabrication and 

installation of Work may proceed. If shop drawings are rejected, noted copy will be 

returned and resubmission of corrected shop drawings, through same procedure indicated 

above, must be performed before fabrication and installation of Work may proceed. 

.20 The review of shop drawings by Public Works and Government Services Canada 

(PWGSC) is for sole purpose of ascertaining conformance with general concept. 

.1 This review shall not mean that PWGSC approves detail design inherent in shop 

drawings, responsibility for which shall remain with Contractor submitting same, 

and such review shall not relieve Contractor of responsibility for errors or 

omissions in shop drawings or of responsibility for meeting requirements of 

construction and Contract Documents. 

.2 Without restricting generality of foregoing, Contractor is responsible for 

dimensions to be confirmed and correlated at job site, for information that 

pertains solely to fabrication processes or to techniques of construction and 

installation and for co-ordination of Work of sub-trades. 

1.3 MOCK-UPS 

.1 Erect mock-ups in accordance with [01 45 00 - Quality Control]. 
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1.4 PHOTOGRAPHIC DOCUMENTATION 

.1 Submit electronic copy of colour digital photography in jpg, fine resolution monthly with 

progress statement. 

.2 Project identification: name and number of project and date of exposure indicated. 

.3 Number of viewpoints: 4 locations. 

.1 Viewpoints and their location as determined by. 

.4 Frequency of photographic documentation: weekly. 

1.5 CERTIFICATES AND TRANSCRIPTS 

.1 Immediately after award of Contract, submit Workers' Compensation Board status. 

.2 Submit transcription of insurance immediately after award of Contract. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 



Churchill Airfield Lighting System Replacement Section 01 35 13 

Churchill, Manitoba SPECIAL PROCEDURES FOR AIRPORT FACILITIES 

Project R.077606.001 Page 1 of 1 

 

 

Part 1 General 

1.1 GENERAL PROTECTION 

.1 Do not disrupt airport business except as permitted by Departmental Representative. 

1.2 MOVEMENT OF EQUIPMENT AND PERSONNEL 

.1 In areas of airport not closed to aircraft traffic: 

.1 Obtain Departmental Representative's approval on scheduling of Work. 

.2 Control movements of equipment and personnel as directed by Departmental 

Representative. 

.3 Provide qualified field personnel at locations designated by Departmental 

Representative to relay signals from airport traffic control tower to equipment 

and personnel wishing to cross live traffic areas. 

.4 Immediately obey signals from airport traffic control tower. 

1.3 UNSERVICEABLE AREAS 

.1 Mark off areas made unserviceable for aircraft by Work of this Contract by providing 

highly visible danger markings by day and red lights by night. 

.2 Open flames and flammable fuels are not permitted. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCES 

.1 Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations 

.2 Province of Manitoba 

.1 The Workers Compensation Act RSM 1987 - Updated 2013. 

1.2 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit site-specific Health and Safety Plan: Within 7 days after date of Notice to 

Proceed and prior to commencement of Work. Health and Safety Plan must include: 

.1 Results of site specific safety hazard assessment. 

.2 Results of safety and health risk or hazard analysis for site tasks and operation 

found in work plan. 

.3 Submit electronic of Contractor's authorized representative's work site health and safety 

inspection reports to authority having jurisdiction weekly to Departmental 

Representative. 

.4 Submit copies of reports or directions issued by Federal, Provincial and Territorial health 

and safety inspectors. 

.5 Submit copies of incident and accident reports. 

.6 Submit WHMIS MSDS - Material Safety Data Sheets  

.7  Departmental Representative's review of Contractor's final Health and Safety plan should 

not be construed as approval and does not reduce the Contractor's overall responsibility 

for construction Health and Safety. 

.8 Medical Surveillance: where prescribed by legislation, regulation or safety program, 

submit certification of medical surveillance for site personnel prior to commencement of 

Work, and submit additional certifications for any new site personnel to Departmental 

Representative. 

.9 On-site Contingency and Emergency Response Plan: address standard operating 

procedures to be implemented during emergency situations. 

1.3 FILING OF NOTICE 

.1 File Notice of Project with Provincial authorities prior to beginning of Work. 

.2 Contractor shall be responsible and assume the Principal Contractor role for each work 

zone location and not the entire complex. Contractor shall provide a written 

acknowledgement of this responsibility with 3 weeks of contract award. 

.3 Contractor shall agree to install proper site separation and identification in order to 

maintain time and space at all times throughout life of project. 
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1.4 SAFETY ASSESSMENT 

.1 Perform site specific safety hazard assessment related to project. 

1.5 MEETINGS 

.1 Schedule and administer Health and Safety meeting with Departmental Representative 

prior to commencement of Work. 

1.6 REGULATORY REQUIREMENTS 

.1 Do Work in accordance with Section 01 41 00 - Regulatory Requirements. 

1.7 GENERAL REQUIREMENTS 

.1 Develop written site-specific Health and Safety Plan based on hazard assessment prior to 

beginning site Work and continue to implement, maintain, and enforce plan until final 

demobilization from site. Health and Safety Plan must address project specifications. 

.2 Departmental Representative  may respond in writing, where deficiencies or concerns are 

noted and may request re-submission with correction of deficiencies or concerns. 

1.8 RESPONSIBILITY 

.1 Be responsible for health and safety of persons on site, safety of property on site and for 

protection of persons adjacent to site and environment to extent that they may be affected 

by conduct of Work. 

.2 Contractor will be responsible and assume the role Constructor as described in the 

Ontario Occupational Health and Safety Act and Regulations for Construction Projects. 

.3 Contractor shall be the Principal Contractor as described in the Quebec Act Respecting 

Health and Safety code for the Construction for only their scope and areas of work as 

defined and described this project specification. 

.4 Comply with and enforce compliance by employees with safety requirements of Contract 

Documents, applicable federal, provincial, territorial and local statutes, regulations, and 

ordinances, and with site-specific Health and Safety Plan. 

1.9 COMPLIANCE REQUIREMENTS 

.1 Comply with The Workers Compensation Act, Workplace Safety Regulation, Manitoba  

.2 Comply with Canada Labour Code, Canada Occupational Safety and Health Regulations. 

1.10 UNFORSEEN HAZARDS 

.1 When unforeseen or peculiar safety-related factor, hazard, or condition occur during 

performance of Work, follow procedures in place for Employee's Right to Refuse Work 

in accordance with Acts and Regulations of Province having jurisdiction and advise 

Departmental Representative verbally and in writing. 

.2 When unforeseen or peculiar safety-related factor, hazard, or condition occur during 

performance of Work, advise Health and Safety co-ordinator and follow procedures in 

accordance with Acts and Regulations of Province having jurisdiction and advise 

Departmental Representative verbally and in writing. 
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1.11 HEALTH AND SAFETY CO-ORDINATOR 

.1 Employ and assign to Work, competent and authorized representative as Health and 

Safety Co-ordinator. Health and Safety Co-ordinator must: 

.1 Have  working knowledge of occupational safety and health regulations. 

.2 Be responsible for completing Contractor's Health and Safety Training Sessions 

and ensuring that personnel not successfully completing required training are not 

permitted to enter site to perform Work. 

.3 Be responsible for implementing, enforcing daily and monitoring site-specific 

Contractor's Health and Safety Plan. 

1.12 POSTING OF DOCUMENTS 

.1 Ensure applicable items, articles, notices and orders are posted in conspicuous location on 

site in accordance with Acts and Regulations of Province having jurisdiction, and in 

consultation with Departmental Representative. 

1.13 CORRECTION OF NON-COMPLIANCE 

.1 Immediately address health and safety non-compliance issues identified by authority 

having jurisdiction or by Departmental Representative. 

.2 Provide Departmental Representative with written report of action taken to correct non-

compliance of health and safety issues identified. 

.3 Departmental Representative may stop Work if non-compliance of health and safety 

regulations is not corrected. 

1.14 WORK STOPPAGE 

.1 Give precedence to safety and health of public and site personnel and protection of 

environment over cost and schedule considerations for Work. 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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Part 1 General 

1.1 INSPECTION 

.1 Allow Departmental Representative access to Work. If part of Work is in preparation at 

locations other than Place of Work, allow access to such Work whenever it is in progress. 

.2 If Contractor covers or permits to be covered Work that has been designated for special 

tests, inspections or approvals before such is made, uncover such Work, have inspections 

or tests satisfactorily completed and make good such Work. 

.3 Departmental Representative will order part of Work to be examined if Work is 

suspected to be not in accordance with Contract Documents. If, upon examination such 

work is found not in accordance with Contract Documents, correct such Work and pay 

cost of examination and correction. If such Work is found in accordance with Contract 

Documents,  Departmental Representative shall pay cost of examination and replacement. 

1.2 ACCESS TO WORK 

.1 Allow inspection/testing agencies access to Work, off site manufacturing and fabrication 

plants. 

.2 Co-operate to provide reasonable facilities for such access. 

1.3 PROCEDURES 

.1 Notify appropriate agency and  Departmental in advance of requirement for tests, in order 

that attendance arrangements can be made. 

.2 Submit samples and/or materials required for testing, as specifically requested in 

specifications. Submit with reasonable promptness and in orderly sequence to not cause 

delays in Work. 

.3 Provide labour and facilities to obtain and handle samples and materials on site. Provide 

sufficient space to store and cure test samples. 

1.4 REJECTED WORK 

.1 Remove defective Work, whether result of poor workmanship, use of defective products 

or damage and whether incorporated in Work or not, which has been rejected by 

Departmental Representative as failing to conform to Contract Documents. Replace or re-

execute in accordance with Contract Documents. 

.2 Make good other Contractor's work damaged by such removals or replacements 

promptly. 

.3 If in opinion of Departmental Representative it is not expedient to correct defective Work 

or Work not performed in accordance with Contract Documents, Owner will deduct from 

Contract Price difference in value between Work performed and that called for by 

Contract Documents, amount of which will be determined by . 
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Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Approved: 2006-06-30 

Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 Section [_____]. 

1.2 REFERENCES 

.1 Public Works Government Services Canada (PWGSC) Standard Acquisition Clauses and 

Conditions (SACC)-ID: R0202D, Title: General Conditions 'C', In Effect as of: May 14, 

2004. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

1.4 SITE STORAGE/LOADING 

.1 Confine work and operations of employees by Contract Documents. Do not unreasonably 

encumber premises with products. 

.2 Do not load or permit to load any part of Work with weight or force that will endanger 

Work. 

1.5 CONSTRUCTION PARKING 

.1 Parking will be permitted on site provided it does not disrupt performance of Work. 

.2 Provide and maintain adequate access to project site. 

.3 Clean runways and taxi areas where used by Contractor's equipment. 

1.6 SECURITY 

.1 Provide and pay for responsible security personnel to guard site and contents of site after 

working hours and during holidays. 

1.7 CLEAN-UP 

.1 Remove construction debris, waste materials, packaging material from work site daily. 

.2 Clean dirt or mud tracked onto paved or surfaced roadways. 

.3 Store materials resulting from demolition activities that are salvageable. 

.4 Stack stored new or salvaged material not in construction facilities. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 
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Part 3 Execution 

3.1 NOT USED 

END OF SECTION 
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Part 1 General 

1.1 REFERENCES 

.1 If there is question as to whether products or systems are in conformance with applicable 

standards, Departmental Representative reserves right to have such products or systems 

tested to prove or disprove conformance. 

.2 Cost for such testing will be born by Departmental Representative in event of 

conformance with Contract Documents or by Contractor in event of non-conformance. 

1.2 QUALITY 

.1 Products, materials, equipment and articles incorporated in Work shall be new, not 

damaged or defective, and of best quality for purpose intended. If requested, furnish 

evidence as to type, source and quality of products provided. 

.2 Procurement policy is to acquire, in cost effective manner, items containing highest 

percentage of recycled and recovered materials practicable consistent with maintaining 

satisfactory levels of competition.  Make reasonable efforts to use recycled and recovered 

materials and in otherwise utilizing recycled and recovered materials in execution of 

work. 

.3 Defective products, whenever identified prior to completion of Work, will be rejected, 

regardless of previous inspections. Inspection does not relieve responsibility, but is 

precaution against oversight or error. Remove and replace defective products at own 

expense and be responsible for delays and expenses caused by rejection. 

.4 Should disputes arise as to quality or fitness of products, decision rests strictly with 

Departmental Representative based upon requirements of Contract Documents. 

.5 Unless otherwise indicated in specifications, maintain uniformity of manufacture for any 

particular or like item throughout building. 

.6 Permanent labels, trademarks and nameplates on products are not acceptable in 

prominent locations, except where required for operating instructions, or when located in 

mechanical or electrical rooms. 

1.3 AVAILABILITY 

.1 Immediately upon signing Contract, review product delivery requirements and anticipate 

foreseeable supply delays for items. If delays in supply of products are foreseeable, notify 

Departmental Representative of such, in order that substitutions or other remedial action 

may be authorized in ample time to prevent delay in performance of Work. 

.2 In event of failure to notify Departmental Representative at commencement of Work and 

should it subsequently appear that Work may be delayed for such reason, Departmental 

Representative reserves right to substitute more readily available products of similar 

character, at no increase in Contract Price or Contract Time. 
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1.4 STORAGE, HANDLING AND PROTECTION 

.1 Handle and store products in manner to prevent damage, adulteration, deterioration and 

soiling and in accordance with manufacturer's instructions when applicable. 

.2 Store packaged or bundled products in original and undamaged condition with 

manufacturer's seal and labels intact. Do not remove from packaging or bundling until 

required in Work. 

.3 Store products subject to damage from weather in weatherproof enclosures. 

.4 Remove and replace damaged products at own expense and to satisfaction of 

Departmental Representative. 

.5 Touch-up damaged factory finished surfaces to Departmental Representative's 

satisfaction. Use touch-up materials to match original. Do not paint over name plates. 

1.5 TRANSPORTATION 

.1 Pay costs of transportation of products required in performance of Work. 

1.6 MANUFACTURER'S INSTRUCTIONS 

.1 Unless otherwise indicated in specifications, install or erect products in accordance with 

manufacturer's instructions. Do not rely on labels or enclosures provided with products. 

Obtain written instructions directly from manufacturers. 

.2 Notify Departmental Representative in writing, of conflicts between specifications and 

manufacturer's instructions, so that Departmental Representative will establish course of 

action. 

.3 Improper installation or erection of products, due to failure in complying with these 

requirements, authorizes Departmental Representative to require removal and re-

installation at no increase in Contract Price or Contract Time. 

1.7 QUALITY OF WORK 

.1 Ensure Quality of Work is of highest standard, executed by workers experienced and 

skilled in respective duties for which they are employed. Immediately notify 

Departmental Representative if required Work is such as to make it impractical to 

produce required results. 

.2 Do not employ anyone unskilled in their required duties. Departmental Representative 

reserves right to require dismissal from site, workers deemed incompetent or careless. 

.3 Decisions as to standard or fitness of Quality of Work in cases of dispute rest solely with 

Departmental Representative, whose decision is final. 

1.8 CO-ORDINATION 

.1 Ensure co-operation of workers in laying out Work. Maintain efficient and continuous 

supervision. 

.2 Be responsible for coordination and placement of openings, sleeves and accessories. 
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1.9 CONCEALMENT 

.1 In finished areas conceal pipes, ducts and wiring in floors, walls and ceilings, except 

where indicated otherwise. 

.2 Before installation inform Departmental Representative if there is interference. Install as 

directed by Departmental Representative. 

1.10 REMEDIAL WORK 

.1 Perform remedial work required to repair or replace parts or portions of Work identified 

as defective or unacceptable. Co-ordinate adjacent affected Work as required. 

.2 Perform remedial work by specialists familiar with materials affected. Perform in a 

manner to neither damage nor put at risk any portion of Work. 

1.11 FASTENINGS 

.1 Provide metal fastenings and accessories in same texture, colour and finish as adjacent 

materials, unless indicated otherwise. 

.2 Prevent electrolytic action between dissimilar metals and materials. 

.3 Use non-corrosive hot dip galvanized steel fasteners and anchors for securing exterior 

work, unless stainless steel or other material is specifically requested in affected 

specification Section. 

.4 Space anchors within individual load limit or shear capacity and ensure they provide 

positive permanent anchorage. Wood, or any other organic material plugs are not 

acceptable. 

.5 Keep exposed fastenings to a minimum, space evenly and install neatly. 

.6 Fastenings which cause spalling or cracking of material to which anchorage is made are 

not acceptable. 

1.12 FASTENINGS - EQUIPMENT 

.1 Use fastenings of standard commercial sizes and patterns with material and finish suitable 

for service. 

.2 Use heavy hexagon heads, semi-finished unless otherwise specified. Use No. 304 

stainless steel for exterior areas. 

.3 Bolts may not project more than one diameter beyond nuts. 

.4 Use plain type washers on equipment, sheet metal and soft gasket lock type washers 

where vibrations occur. Use resilient washers with stainless steel. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 
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Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submittals: in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit written request in advance of cutting or alteration which affects: 

.1 Structural integrity of elements of project. 

.2 Efficiency, maintenance, or safety of operational elements. 

.3 Visual qualities of sight-exposed elements. 

.4 Work of Owner or separate contractor. 

.3 Include in request: 

.1 Identification of project. 

.2 Location and description of affected Work. 

.3 Statement on necessity for cutting or alteration. 

.4 Description of proposed Work, and products to be used. 

.5 Alternatives to cutting and patching. 

.6 Effect on Work of Owner or separate contractor. 

.7 Written permission of affected separate contractor. 

.8 Date and time work will be executed. 

1.2 MATERIALS 

.1 Required for original installation. 

.2 Change in Materials: Submit request for substitution in accordance with Section 01 33 00 

- Submittal Procedures. 

1.3 PREPARATION 

.1 Inspect existing conditions, including elements subject to damage or movement during 

cutting and patching. 

.2 After uncovering, inspect conditions affecting performance of Work. 

.3 Beginning of cutting or patching means acceptance of existing conditions. 

.4 Provide supports to assure structural integrity of surroundings; provide devices and 

methods to protect other portions of project from damage. 

.5 Provide protection from elements for areas which are to be exposed by uncovering work; 

maintain excavations free of water. 

1.4 EXECUTION 

.1 Execute cutting, fitting, and patching to complete Work. 

.2 Execute Work by methods to avoid damage to other Work, and which will provide proper 

surfaces to receive patching and finishing. 
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.3 Restore work with new products in accordance with requirements of Contract 

Documents. 

.4 at penetration of fire rated wall, ceiling, or floor construction, completely seal voids with 

firestopping material in accordance with Section 07 84 00 - Firestopping, full thickness of 

the construction element. 

.5 Refinish surfaces to match adjacent finishes: Refinish continuous surfaces to nearest 

intersection. Refinish assemblies by refinishing entire unit. 

.6 Conceal pipes, ducts and wiring in floor, wall and ceiling construction of finished areas 

except where indicated otherwise. 

1.5 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate waste materials for recycling in accordance with Section 01 74 21 - 

Construction/Demolition Waste Management And Disposal. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 PROJECT CLEANLINESS 

.1 Maintain Work in tidy condition, free from accumulation of waste products and debris, 

including that caused by Owner or other Contractors. 

.2 Remove waste materials from site at daily regularly scheduled times or dispose of as 

directed by Departmental Representative. Do not burn waste materials on site, unless 

approved by Departmental Representative. 

.3 Make arrangements with and obtain permits from authorities having jurisdiction for 

disposal of waste and debris. 

.4 Dispose of waste materials and debris off site. 

.5 Clean interior areas prior to start of finishing work, and maintain areas free of dust and 

other contaminants during finishing operations. 

.6 Store volatile waste in covered metal containers, and remove from premises at end of 

each working day. 

.7 Provide adequate ventilation during use of volatile or noxious substances. Use of building 

ventilation systems is not permitted for this purpose. 

.8 Use only cleaning materials recommended by manufacturer of surface to be cleaned, and 

as recommended by cleaning material manufacturer. 

.9 Schedule cleaning operations so that resulting dust, debris and other contaminants will 

not fall on wet, newly painted surfaces nor contaminate building systems. 

1.2 FINAL CLEANING 

.1 When Work is Substantially Performed remove surplus products, tools, construction 

machinery and equipment not required for performance of remaining Work. 

.2 Remove waste products and debris other than that caused by others, and leave Work 

clean and suitable for occupancy. 

.3 Prior to final review remove surplus products, tools, construction machinery and 

equipment. 

.4 Remove waste products and debris [other than] [including] that caused by Owner or other 

Contractors. 

.5 Remove waste materials from site at regularly scheduled times or dispose of as directed 

by Departmental Representative. Do not burn waste materials on site, unless approved by 

Departmental Representative. 

.6 Make arrangements with and obtain permits from authorities having jurisdiction for 

disposal of waste and debris. 

.7 Remove dirt and other disfiguration from exterior surfaces. 

.8 Clean and sweep roofs, gutters, areaways, and sunken wells. 
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1.3 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate waste materials for [recycling in accordance with Section 01 74 21 - 

Construction/Demolition Waste Management And Disposal. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 WASTE MANAGEMENT GOALS 

.1 Prior to start of Work conduct meeting with Departmental Representative to review and 

discuss PWGSC's waste management goal and Contractor's proposed Waste Reduction 

Workplan for Construction, Renovation and /or Demolition (CRD) waste to be project 

generated. 

.2 PWGSC's waste management goal: to divert a minimum 75 percent of total Project Waste 

from landfill sites. Prior to project completion provide Departmental Representative 

documentation certifying that waste management, recycling, reuse of recyclable and 

reusable materials have been extensively practiced. The overall waste diversion goal for 

this project is 75%. 

.3 Specific material target percentages for reuse and/or recycling: 

.1 Airfield Lighting Control System: 75%. 

.2 Packaging: 75%. 

.4 Target percentage goals are achievable for waste diversion. Contractor to review and 

confirm Departmental Representative's Waste Audit acceptable values. 

.5 Minimize amount of non-hazardous solid waste generated by project and accomplish 

maximum source reduction, reuse and recycling of solid waste produced by CRD 

activities. 

.6 Protect environment and prevent environmental pollution damage. 

1.2 REFERENCES 

.1 Definitions: 

.1 Approved/Authorized recycling facility: waste recycler approved by applicable 

provincial authority or other users of material for recycling approved by the 

Departmental Representative. 

.2 Class III: non-hazardous waste - construction renovation and demolition waste. 

.3 Construction, Renovation and/or Demolition (CRD) Waste: Class III solid, non-

hazardous waste materials generated during construction, demolition, and/or 

renovation activities 

.4 Cost/Revenue Analysis Workplan (CRAW): based on information from Waste 

Reduction Workplan, and intended as financial tracking tool for determining 

economic status of waste management practices . 

.5 Waste Source Separation Program (WSSP): implementation and co-ordination of 

ongoing activities to ensure designated waste materials will be sorted into pre-

defined categories and sent for recycling and reuse, maximizing diversion and 

potential to reduce disposal costs. 

.6 Recyclable: ability of product or material to be recovered at end of its life cycle 

and re-manufactured into new product for reuse. 

.7 Recycle: process by which waste and recyclable materials are transformed or 

collected for purpose of being transferred into new products. 
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.8 Recycling: process of sorting, cleansing, treating and reconstituting solid waste 

and other discarded materials for purpose of using in altered form. Recycling 

does not include burning, incinerating, or thermally destroying waste. 

.9 Reuse: repeated use of product in same form but not necessarily for same 

purpose.  Reuse includes: 

.1 Salvaging reusable materials from re-modelling projects, before 

demolition stage, for resale, reuse on current project or for storage for 

use on future projects. 

.2 Returning reusable items including pallets or unused products to vendors. 

.10 Salvage: removal of structural and non-structural materials from 

deconstruction/disassembly projects for purpose of reuse or recycling. 

.11 Separate Condition: refers to waste sorted into individual types. 

.12 Source Separation: act of keeping different types of waste materials separate 

beginning from the point they became waste. 

.13 Waste Audit (WA): detailed inventory of estimated quantities of waste materials 

that will be generated during construction, demolition, deconstruction and/or 

renovation. Involves quantifying by volume/weight amounts of materials and 

wastes that will be reused, recycled or landfilled. Refer to Schedule A. 

.14 Waste Diversion Report: detailed report of final results, quantifying cumulative 

weights and percentages of waste materials reused, recycled and landfilled over 

course of project.  Measures success against Waste Reduction Workplan (WRW) 

goals and identifies lessons learned. 

.15 Waste Management Co-ordinator (WMC) : contractor representative responsible 

for supervising waste management activities as well as co-ordinating required 

submittal and reporting requirements. 

.16 Waste Reduction Workplan (WRW): written report which addresses 

opportunities for reduction, reuse, or recycling of materials generated by project. 

Specifies diversion goals, implementation and reporting procedures, anticipated 

results and responsibilities.  Waste Reduction Workplan (Schedule B) 

information acquired from Waste Audit. 

1.3 DOCUMENTS 

.1 Post and maintain in visible and accessible area at job site, one copy of following 

documents: 

.1 Waste Audit . 

.2 Waste Reduction Workplan. 

.3 Waste Source Separation Program. 

.4 Schedules A completed for project. 

1.4 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Prepare and submit following prior to project start-up: 

.1 1 electronic copy of completed Waste Audit (WA): Schedule A. 

.2 1 electronic copy of completed Waste Reduction Workplan (WRW): Schedule B. 



Churchill Airfield Lighting System Replacement Section 01 74 21 

Churchill, Manitoba CONSTRUCTION/DEMOLITION WASTE MANAGEMENT AND DISPOSAL 

Project R.077606.001 Page 3 of 8 

 

 

.3 1 electronic copy of Waste Source Separation Program (WSSP). 

.3 Prepare and submit on bi-weekly basis, throughout project or at intervals agreed to by 

Departmental Representative the following: 

.1 Receipts, scale tickets, waybills, and/or waste disposal receipts that show 

quantities and types of materials reused, recycled, or disposed of. 

.2 Updated Waste Materials Tracking form (Schedule D). 

.3 Written bi-weekly summary report detailing cumulative amounts of waste 

materials reused, recycled and landfilled, and brief status of ongoing waste 

management activities. 

.4 Submit prior to final payment the following: 

.1 Waste Diversion Report, indicating final quantities in tones by material types 

salvaged for reuse, recycling or disposal in landfill and recycling centres, re-use 

depots, landfills and other waste processors that received waste materials (See 

Schedule C). 

.2 Provide receipts, scale tickets, waybills, waste disposal receipts that confirm 

quantities and types of materials reused, recycled or disposed of and destination. 

1.5 WASTE AUDIT (WA) 

.1 [Departmental Representative] [DCC Representative] [Consultant] will prepare WA prior 

to project start-up. WA will be provided with bid documentation (see Schedule A). 

.2 WA provides detailed inventory, estimated quantities and types of waste materials that 

will be generated as well as their potential to be reused and/or recycled and project's 

waste diversion goals and objectives. 

.3 After award of contract, contractor to review WA and confirm that anticipated quantities 

of waste generated are accurate and goals achievable. 

.4 If after review, contractor determines that indicated quantities or opportunities in WA are 

not accurate or achievable, contractor to provide written details of discrepancies and 

revised quantities for areas of concern. Contractor to meet with Departmental 

Representative to review and justify revisions. 

.5 Post on-site WA where contractor and sub-contractors are able to review content. 

1.6 WASTE REDUCTION WORKPLAN (WRW) 

.1 Prepare and submit WRW Schedule B at least 10 days prior to project start-up. 

.2 WRW identifies strategies to optimize diversion through reduction, reuse, and recycling 

of materials and comply with applicable regulations, based on information acquired from 

WA. 

.3 WRW should include but not limited to: 

.1 Applicable regulations. 

.2 Specific goals for waste reduction, identify existing barriers and develop 

strategies to overcome them. 

.3 Destination of materials identified. 

.4 Deconstruction/disassembly techniques and schedules. 
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.5 Methods to collect, separate, and reduce generated wastes. 

.6 Location of waste bins on-site. 

.7 Security of on-site stock piles and waste bins. 

.8 Protection of personnel, sub-contractors. 

.9 Clear labelling of storage areas. 

.10 Training plan for contractor and sub-contractors. 

.11 Methods to track and report results reliably (Schedule D). 

.12 Details on materials handling and removal procedures. 

.13 Recycler and reclaimer requirements. 

.14 Quantities of materials to be salvaged for reuse or recycled and materials sent to 

landfill. 

.15 Requirements for monitoring on-site wastes management activities. 

.4 Structure WRW to prioritize actions and follow 3R's hierarchy, with Reduction as first 

priority, followed by Reuse, then Recycle. 

.5 Post WRW or summary where workers at site are able to review content. 

.6 Monitor and report on waste reduction by documenting total volume (in tonnes) and cost 

of actual waste removed from project (Schedule D). 

1.7 WASTE SOURCE SEPARATION PROGRAM (WSSP) 

.1 As part of Waste Reduction Workplan, prepare WSSP prior to project start-up. 

.2 WSSP will detail methodology and planned on-site activities for separation of reusable 

and recyclable materials from waste intended for landfill. 

.3 Provide list and drawings of locations that will be made available for sorting, collection, 

handling and storage of anticipated quantities of reusable and recyclable materials. 

.4 Provide sufficient on-site facilities and containers for collection, handling, and storage of 

anticipated quantities of reusable and recyclable materials. 

.5 Locate containers to facilitate deposit of materials without hindering daily operations. 

.6 Locate separated material[s] in area[s] which minimizes material damage. 

.7 Clearly and securely label containers to identify types/conditions of materials accepted 

and assist workers in separating materials accordingly. 

.8 Monitor on-site waste management activities by conducting periodic site inspections to 

verify: state of signage, contamination levels, bin locations and condition, personnel 

participation, use of waste tracking forms and collection of waybills, receipts and 

invoices. 

.9 On-site sale of salvaged materials is not permitted unless authorized in writing by 

Departmental Representative and provided that site safety regulations and security 

requirements are adhered to. 

1.8 USE OF SITE AND FACILITIES 

.1 Execute Work with minimal interference and disturbance to normal use of premises. 
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.2 Maintain security measures established by facility provide temporary security measures 

approved by Departmental Representative. 

1.9 WASTE PROCESSING SITES 

.1 Contractor is responsible to research and locate waste diversion resources and service 

providers. Salvaged materials are to be transported off site to approved and/or authorized 

recycling facilities or to users of material for recycling. 

 

1.10 QUALITY ASSURANCE 

.1 After award of Contract, a mandatory site examination will be held for this Project for 

Contractor responsible for construction, renovation demolition/deconstruction waste 

management. 

.1 Date, time and location will be arranged by Departmental Representative. 

.2 Waste Management Meeting: Waste Management Co-ordinator is to provide an update 

on status of waste diversion and management activities at each meeting.  Written bi-

weekly Waste Diversion Report summary to be provided by  Waste Management 

Coordinator refer to the Waste Diversion Report form in Schedule C and  Waste 

Materials Tracking form in Schedule D. 

1.11 STORAGE, HANDLING AND PROTECTION 

.1 Store, materials to be reused, recycled and salvaged in locations as directed by 

Departmental Representative. 

.2 Unless specified otherwise, materials for removal do not become Contractor's property. 

.3 Protect, stockpile, store and catalogue salvaged items. 

.4 Separate non-salvageable materials from salvaged items. Transport and deliver non-

salvageable items to licensed disposal facility. 

.5 Protect structural components not removed and salvaged materials from movement or 

damage. 

.6 Provide on-site facilities and containers for collection and storage of reusable and 

recyclable materials. 

.7 Separate and store materials produced during project in designated areas. 

.8 Prevent contamination of materials to be salvaged and recycled and handle materials in 

accordance with requirements for acceptance by designated processing facilities. 

.1 On-site source separation is recommended. 

.2 Remove co-mingled materials to off site processing facility for separation. 

.3 Obtain waybills, receipts and/or scale tickets for separated materials removed 

from site. 

.4 Materials reused on-site are considered to be diverted from landfill and as such 

are to be included in all reporting. 
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1.12 DISPOSAL OF WASTES 

.1 Do not bury rubbish or waste materials. 

.2 Do not dispose of waste into waterways, storm, or sanitary sewers. 

.3 Keep records of construction waste including: 

.1 Number and size of bins. 

.2 Waste type of each bin. 

.3 Total tonnage generated. 

.4 Tonnage reused or recycled. 

.5 Reused or recycled waste destination. 

.4 Remove materials on-site as Work progresses. 

.5 Prepare project summary to verify destination and quantities on a material-by-material 

basis as identified in the waste audit. 

1.13 SCHEDULING 

.1 Co-ordinate Work with other activities at site to ensure timely and orderly progress of 

Work. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 APPLICATION 

.1 Do Work in compliance with WRW and WSSP. 

.2 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate 

regulations and codes. 

3.2 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 

in accordance with Section 01 74 11 - Cleaning. 

.1 Remove recycling containers and bins from site and dispose of materials at 

appropriate facility. 

.2 Source separate materials to be reused/recycled into specified sort areas. 
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3.3 DIVERSION OF MATERIALS 

.1 From following list, separate materials from general waste stream and stockpile in 

separate piles or containers, as reviewed by[Departmental Representative, and consistent 

with applicable fire regulations. 

.1 Mark containers or stockpile areas. 

.2 Provide instruction on disposal practices. 

.2 On-site sale of salvaged is not permitted. 

3.4 WASTE DIVERSION REPORT 

.1 At completion of Project, prepare written Waste Diversion Report indicating quantities of 

materials reused, recycled or disposed of as well as the following: 

.1 Identify final diversion results and measure success against goals from Waste 

Reduction Workplan. 

.2 Compare final quantities/percentages diverted with initial projections in Waste 

Audit and Waste Reduction Workplan and explain variances. 

.1 Supporting documentation. 

.2 Waybills and tracking forms. 

.3 Description of issues, resolutions and lessons learned. 

3.5 WASTE AUDIT (WA) 

.1 Schedule A - Waste Audit (WA) 

(1) Material 

Category 

(2) Material 

Quantity 

Unit 

(3) 

Estimated 

Waste % 

(4) Total 

Quantity of 

Waste (unit) 

(5) 

Generation 

Point 

(6) % 

Recycled 

(7) % Reused 

       

Wood  and 

Plastics 

Material 

Description 

      

Off-cuts       

Warped 

Pallet Forms 

      

Plastic 

Packaging 

      

Cardboard 

Packaging 

      

Metal       

Other       

3.6 WASTE REDUCTION WORKPLAN (WRW) 

.1 Schedule B 

(1) 

Material 

Category 

(2) 

Person(s) 

Respon- 

(3) Total 

Quantity 

of Waste 

(4) 

Reused 

Amount 

Actual (5) 

Recycled 

Amount 

Actual (6) 

Material(s) 

Destina- 



Churchill Airfield Lighting System Replacement Section 01 74 21 

Churchill, Manitoba CONSTRUCTION/DEMOLITION WASTE MANAGEMENT AND DISPOSAL 

Project R.077606.001 Page 8 of 8 

 

 

sible (unit) (units) 

Projected 

(unit) 

Projected 

tion 

        

Wood and 

Plastics 

Material 

Description 

       

Warped 

Pallet 

Forms 

       

Plastic 

Packag ing 

       

Card- 

board 

Packag ing 

       

Other        

        

Metal        

Other        

3.7 SCHEDULES 

.1 Following Schedules are attached to this Specification: 

.1 Waste Audit - Schedule A. 

.2 Waste Reduction Workplan Form - Schedule B. 

.3 Waste Diversion Report Form - Schedule C. 

.4 Waste Materials Tracking Form - Schedule D. 

END OF SECTION 
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Part 1 General 

1.1 ADMINISTRATIVE REQUIREMENTS 

.1 Acceptance of Work Procedures: 

.1 Contractor's Inspection: Contractor conduct inspection of Work, identify 

deficiencies and defects, and repair as required to conform to Contract 

Documents. 

.1 Notify Departmental Representative in writing of satisfactory completion 

of Contractor's inspection and submit verification that corrections have 

been made. 

.2 Request Departmental Representative inspection. 

.2 Departmental Representative Inspection: 

.1 Departmental Representative and Contractor to inspect Work and 

identify defects and deficiencies. 

.2 Contractor to correct Work as directed. 

.3 Completion Tasks: submit written certificates in English that tasks have been 

performed as follows: 

.1 Work: completed and inspected for compliance with Contract 

Documents. 

.2 Defects: corrected and deficiencies completed. 

.3 Equipment and systems: tested and fully operational. 

.4 Operation of systems: demonstrated to Owner's personnel. 

.5 Commissioning of systems: completed in accordance with 01 91 13 - 

General Commissioning (Cx) Requirements and electronic copies of 

final Commissioning Report submitted to Departmental Representative. 

.6 Work: complete and ready for final inspection. 

.4 Final Inspection: 

.1 When completion tasks are done, request final inspection of Work by 

Departmental Representative. 

.2 When Work incomplete according to Departmental Representative, 

complete outstanding items and request re-inspection. 

.5 Declaration of Substantial Performance: when Departmental Representative  

considers deficiencies and defects corrected and requirements of Contract 

substantially performed, make application for Certificate of Substantial 

Performance. 

.6 Commencement of Lien and Warranty Periods: date of Owner's acceptance of 

submitted declaration of Substantial Performance to be date for commencement 

for warranty period and commencement of lien period unless required otherwise 

by lien statute of Place of Work. 

.7 Final Payment: 
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.1 When Departmental Representative considers final deficiencies and 

defects corrected and requirements of Contract met, make application for 

final payment. 

.8 Payment of Holdback: after issuance of Certificate of Substantial Performance of 

Work, submit application for payment of holdback amount in accordance with 

contractual agreement. 

1.2 FINAL CLEANING 

.1 Clean in accordance with Section 01 74 11 - Cleaning. 

.1 Remove surplus materials, excess materials, rubbish, tools and equipment. 

.2 Waste Management: separate waste materials for recycling in accordance with Section 

01 74 21 - Construction/Demolition Waste Management and Disposal. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Approved: 2009-06-30 

Part 1 General 

1.1 ADMINISTRATIVE REQUIREMENTS 

.1 Pre-warranty Meeting: 

.1 Convene meeting one week prior to contract completion with Departmental 

Representative, in accordance with Section 01 31 19 - Project Meetings to: 

.1 Verify Project requirements. 

.2 Review warranty requirements. 

.2 Departmental Representative to establish communication procedures for: 

.1 Notifying construction warranty defects. 

.2 Determine priorities for type of defects. 

.3 Determine reasonable response time. 

.3 Contact information for bonded and licensed company for warranty work action: 

provide name, telephone number and address of company authorized for 

construction warranty work action. 

.4 Ensure contact is located within local service area of warranted construction, is 

continuously available, and is responsive to inquiries for warranty work action. 

1.2 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Two weeks prior to Substantial Performance of the Work, submit to the Departmental 

Representative, four final copies of operating and maintenance manuals in English. 

.3 Provide spare parts, maintenance materials and special tools of same quality and 

manufacture as products provided in Work. 

.4 Provide evidence, if requested, for type, source and quality of products supplied. 

1.3 FORMAT 

.1 Organize data as instructional manual. 

.2 Binders: vinyl, hard covered, 3 'D' ring, loose leaf 219 x 279 mm with spine and face 

pockets. 

.3 When multiple binders are used correlate data into related consistent groupings. 

.1 Identify contents of each binder on spine. 

.4 Cover: identify each binder with type or printed title 'Project Record Documents'; list title 

of project and identify subject matter of contents. 

.5 Arrange content by systems under Section numbers and sequence of Table of Contents. 

.6 Provide tabbed fly leaf for each separate product and system, with typed description of 

product and major component parts of equipment. 

.7 Text: manufacturer's printed data, or typewritten data. 
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.8 Drawings: provide with reinforced punched binder tab. 

.1 Bind in with text; fold larger drawings to size of text pages. 

.9 Provide 1:1 scaled CAD files in dwg format on CD. 

1.4 CONTENTS - PROJECT RECORD DOCUMENTS 

.1 Table of Contents for Each Volume: provide title of project; 

.1 Date of submission; names. 

.2 Addresses, and telephone numbers of Contractor with name of responsible 

parties. 

.3 Schedule of products and systems, indexed to content of volume. 

.2 For each product or system: 

.1 List names, addresses and telephone numbers of subcontractors and suppliers, 

including local source of supplies and replacement parts. 

.3 Product Data: mark each sheet to identify specific products and component parts, and 

data applicable to installation; delete inapplicable information. 

.4 Drawings: supplement product data to illustrate relations of component parts of 

equipment and systems, to show control and flow diagrams. 

.5 Typewritten Text: as required to supplement product data. 

.1 Provide logical sequence of instructions for each procedure, incorporating 

manufacturer's instructions specified in Section 01 45 00 - Quality Control. 

.6 Training: refer to Section 01 79 00 - Demonstration and Training. 

1.5 AS -BUILT DOCUMENTS AND SAMPLES 

.1 Maintain, in addition to requirements in General Conditions, at site for  Departmental 

Representative one record copy of: 

.1 Contract Drawings. 

.2 Specifications. 

.3 Addenda. 

.4 Change Orders and other modifications to Contract. 

.5 Reviewed shop drawings, product data, and samples. 

.6 Field test records. 

.7 Inspection certificates. 

.8 Manufacturer's certificates. 

.2 Store record documents and samples in field office apart from documents used for 

construction. 

.1 Provide files, racks, and secure storage. 

.3 Label record documents and file in accordance with Section number listings in List of 

Contents of this Project Manual. 

.1 Label each document "PROJECT RECORD" in neat, large, printed letters. 
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.4 Maintain record documents in clean, dry and legible condition. 

.1 Do not use record documents for construction purposes. 

.5 Keep record documents and samples available for inspection by Departmental 

Representative. 

1.6 RECORDING INFORMATION ON PROJECT RECORD DOCUMENTS 

.1 Record information on set of blue line opaque drawings, and in copy of Project Manual, 

provided by Departmental Representative  . 

.2 Use felt tip marking pens, maintaining separate colours for each major system, for 

recording information. 

.3 Record information concurrently with construction progress. 

.1 Do not conceal Work until required information is recorded. 

.4 Contract Drawings and shop drawings: mark each item to record actual construction, 

including: 

.1 Measured depths of elements of foundation in relation to finish first floor datum. 

.2 Measured horizontal and vertical locations of underground utilities and 

appurtenances, referenced to permanent surface improvements. 

.3 Measured locations of internal utilities and appurtenances, referenced to visible 

and accessible features of construction. 

.4 Field changes of dimension and detail. 

.5 Changes made by change orders. 

.6 Details not on original Contract Drawings. 

.7 References to related shop drawings and modifications. 

.5 Specifications: mark each item to record actual construction, including: 

.1 Manufacturer, trade name, and catalogue number of each product actually 

installed, particularly optional items and substitute items. 

.2 Changes made by Addenda and change orders. 

.6 Other Documents: maintain manufacturer's certifications, inspection certifications field 

test records, required by individual specifications sections. 

.7 Provide digital photos, if requested, for site records. 

1.7 EQUIPMENT AND SYSTEMS 

.1 For each item of equipment and each system include description of unit or system, and 

component parts. 

.1 Give function, normal operation characteristics and limiting conditions. 

.2 Include performance curves, with engineering data and tests, and complete 

nomenclature and commercial number of replaceable parts. 

.2 Panel board circuit directories: provide electrical service characteristics, controls, and 

communications. 

.3 Include installed colour coded wiring diagrams. 



Churchill Airfield Lighting System Replacement Section 01 78 00 

Churchill, Manitoba CLOSEOUT SUBMITTALS 

Project R.077606.001 Page 4 of 7 

 

 

.4 Operating Procedures: include start-up, break-in, and routine normal operating 

instructions and sequences. 

.1 Include regulation, control, stopping, shut-down, and emergency instructions. 

.2 Include summer, winter, and any special operating instructions. 

.5 Maintenance Requirements: include routine procedures and guide for trouble-shooting; 

disassembly, repair, and reassembly instructions; and alignment, adjusting, balancing, 

and checking instructions. 

.6 Provide servicing and lubrication schedule, and list of lubricants required. 

.7 Include manufacturer's printed operation and maintenance instructions. 

.8 Include sequence of operation by controls manufacturer. 

.9 Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams 

required for maintenance. 

.10 Provide installed control diagrams by controls manufacturer. 

.11 Provide [Contractor's] [Design-Builder's] co-ordination drawings, with installed colour 

coded piping diagrams. 

.12 Provide charts of valve tag numbers, with location and function of each valve, keyed to 

flow and control diagrams. 

.13 Provide list of original manufacturer's spare parts, current prices, and recommended 

quantities to be maintained in storage. 

.14 Additional requirements: as specified in individual specification sections. 

1.8 MATERIALS AND FINISHES 

.1 Building products, applied materials, and finishes: include product data, with catalogue 

number, size, composition, and colour and texture designations. 

.1 Provide information for re-ordering custom manufactured products. 

.2 Instructions for cleaning agents and methods, precautions against detrimental agents and 

methods, and recommended schedule for cleaning and maintenance. 

.3 Moisture-protection and weather-exposed products: include manufacturer's 

recommendations for cleaning agents and methods, precautions against detrimental 

agents and methods, and recommended schedule for cleaning and maintenance. 

.4 Additional requirements: as specified in individual specifications sections. 

1.9 MAINTENANCE MATERIALS 

.1 Spare Parts: 

.1 Provide spare parts, in quantities specified in individual specification sections. 

.2 Provide items of same manufacture and quality as items in Work. 

.3 Deliver to site; place and store. 

.4 Receive and catalogue items. 

.1 Submit inventory listing to Departmental Representative. 
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.2 Include approved listings in Maintenance Manual. 

.5 Obtain receipt for delivered products and submit prior to final payment. 

.2 Extra Stock Materials: 

.1 Provide maintenance and extra materials, in quantities specified in individual 

specification sections. 

.2 Provide items of same manufacture and quality as items in Work. 

.3 Deliver to site; place and store. 

.4 Receive and catalogue items. 

.1 Submit inventory listing to Departmental Representative. 

.2 Include approved listings in Maintenance Manual. 

.5 Obtain receipt for delivered products and submit prior to final payment. 

.3 Special Tools: 

.1 Provide special tools, in quantities specified in individual specification section. 

.2 Provide items with tags identifying their associated function and equipment. 

.3 Deliver to site; place and store. 

.4 Receive and catalogue items. 

.1 Submit inventory listing to Departmental Representative. 

.2 Include approved listings in Maintenance Manual. 

1.10 DELIVERY, STORAGE AND HANDLING 

.1 Store spare parts, maintenance materials, and special tools in manner to prevent damage 

or deterioration. 

.2 Store in original and undamaged condition with manufacturer's seal and labels intact. 

.3 Store components subject to damage from weather in weatherproof enclosures. 

.4 Store paints and freezable materials in a heated and ventilated room. 

.5 Remove and replace damaged products at own expense and for review by Departmental 

Representative. 

1.11 WARRANTIES AND BONDS 

.1 Develop warranty management plan to contain information relevant to Warranties. 

.2 Submit warranty management plan, 30 days before planned pre-warranty conference, to 

Departmental Representative approval. 

.3 Warranty management plan to include required actions and documents to assure that 

Departmental Representative receives warranties to which it is entitled. 

.4 Provide plan in narrative form and contain sufficient detail to make it suitable for use by 

future maintenance and repair personnel. 

.5 Submit, warranty information made available during construction phase, to Departmental 

Representative for approval prior to each monthly pay estimate. 
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.6 Assemble approved information in binder, submit upon acceptance of work and organize 

binder as follows: 

.1 Separate each warranty or bond with index tab sheets keyed to Table of Contents 

listing. 

.2 List subcontractor, supplier, and manufacturer, with name, address, and 

telephone number of responsible principal. 

.3 Obtain warranties and bonds, executed in duplicate by subcontractors, suppliers, 

and manufacturers, within [ten] days after completion of applicable item of work. 

.4 Verify that documents are in proper form, contain full information, and are 

notarized. 

.5 Co-execute submittals when required. 

.6 Retain warranties and bonds until time specified for submittal. 

.7 Except for items put into use with Owner's permission, leave date of beginning of time of 

warranty until Date of Substantial Performance is determined. 

.8 Conduct joint 9 month warranty inspection, measured from time of acceptance, by 

Departmental Representative. 

.9 Include information contained in warranty management plan as follows: 

.1 Roles and responsibilities of personnel associated with warranty process, 

including points of contact and telephone numbers within the organizations of 

Contractors, subcontractors, manufacturers or suppliers involved. 

.2 Provide list for each warranted equipment, item, feature of construction or 

system indicating: 

.1 Name of item. 

.2 Model and serial numbers. 

.3 Location where installed. 

.4 Name and phone numbers of manufacturers or suppliers. 

.5 Names, addresses and telephone numbers of sources of spare parts. 

.6 Warranties and terms of warranty: include one-year overall warranty of 

construction. Indicate items that have extended warranties and show 

separate warranty expiration dates. 

.7 Cross-reference to warranty certificates as applicable. 

.8 Starting point and duration of warranty period. 

.9 Summary of maintenance procedures required to continue warranty in 

force. 

.10 Cross-Reference to specific pertinent Operation and Maintenance 

manuals. 

.11 Organization, names and phone numbers of persons to call for warranty 

service. 

.12 Typical response time and repair time expected for various warranted 

equipment. 

.3 Contractor's plans for attendance at 9 month post-construction warranty 

inspections. 
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.4 Procedure and status of tagging of equipment covered by extended warranties. 

.5 Post copies of instructions near selected pieces of equipment where operation is 

critical for warranty and/or safety reasons. 

.10 Respond in timely manner to oral or written notification of required construction 

warranty repair work. 

.11 Written verification to follow oral instructions. 

.1 Failure to respond will be cause for the Departmental Representative to proceed 

with action against Contractor. 

1.12 WARRANTY TAGS 

.1 Tag, at time of installation, each warranted item. Provide durable, oil and water resistant 

tag approved by Departmental Representative. 

.2 Attach tags with copper wire and spray with waterproof silicone coating. 

.3 Leave date of acceptance until project is accepted for occupancy. 

.4 Indicate following information on tag: 

.1 Type of product/material. 

.2 Model number. 

.3 Serial number. 

.4 Contract number. 

.5 Warranty period. 

.6 Inspector's signature. 

.7 Construction Contractor. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 ADMINISTRATIVE REQUIREMENTS 

.1 Demonstrate scheduled operation and maintenance of equipment and systems to Owner's 

personnel two weeks prior to date of substantial performance. 

.2 Owner: provide list of personnel to receive instructions, and co-ordinate their attendance 

at agreed-upon times. 

.3 Preparation: 

.1 Verify conditions for demonstration and instructions comply with requirements. 

.2 Verify designated personnel are present. 

.3 Ensure equipment has been inspected and put into operation in accordance with 

Section 34 43 26 Airfeild Lighting PLC Control Equipment. 

.4 Ensure testing, adjusting, and balancing has been performed in accordance with 

Section 01 91 13 - General Commissioning (Cx) Requirements and equipment 

and systems are fully operational. 

.4 Demonstration and Instructions: 

.1 Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 

and maintenance of each item of equipment at agreed upon times, at the 

designated location. 

.2 Instruct personnel in phases of operation and maintenance using operation and 

maintenance manuals as basis of instruction. 

.3 Review contents of manual in detail to explain aspects of operation and 

maintenance. 

.4 Prepare and insert additional data in operations and maintenance manuals when 

needed during instructions. 

.5 Time Allocated for Instructions: ensure amount of time required for instruction of each 

item of equipment or system as follows: 

.1 Section 34 43 26 – Airfield Lighting Control System: 1 Day of instruction. 

1.2 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit schedule of time and date for demonstration of each item of equipment and each 

system two weeks prior to designated dates, for Departmental approval. 

.3 Submit reports within one week after completion of demonstration, that demonstration 

and instructions have been satisfactorily completed. 

.4 Give time and date of each demonstration, with list of persons present. 

.5 Provide copies of completed operation and maintenance manuals for use in 

demonstrations and instructions. 
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1.3 QUALITY ASSURANCE 

.1 When specified in individual Sections requiring manufacturer to provide authorized 

representative to demonstrate operation of equipment and systems: 

.1 Instruct Owner's personnel. 

.2 Provide written report that demonstration and instructions have been completed. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Approved: 2005-09-30 

Part 1 General 

1.1 SUMMARY 

.1 Section Includes: 

.1 General requirements relating to commissioning of project's components and 

systems, specifying general requirements to PV of components, equipment, sub-

systems, systems, and integrated systems. 

.2 Related Requirements 

.1 Section 34 45 26 – Airfield Lighting PLC control System. 

.3 Acronyms: 

.1 BMM - Building Management Manual. 

.2 Cx - Commissioning. 

.3 EMCS - Energy Monitoring and Control Systems. 

.4 O M - Operation and Maintenance. 

.5 PI - Product Information. 

.6 PV - Performance Verification. 

.7 TAB - Testing, Adjusting and Balancing. 

1.2 GENERAL 

.1 Cx is a planned program of tests, procedures and checks carried out systematically on 

systems and integrated systems of the finished Project. Cx is performed after systems and 

integrated systems are completely installed, functional and Contractor's Performance 

Verification responsibilities have been completed and approved. Objectives: 

.1 Verify installed equipment, systems and integrated systems operate in accordance 

with contract documents and design criteria and intent. 

.2 Ensure appropriate documentation is compiled into the BMM. 

.3 Effectively train O M staff. 

.2 Contractor assists in Cx process, operating equipment and systems, troubleshooting and 

making adjustments as required. 

.1 Systems to be operated at full capacity under various modes to determine if they 

function correctly and consistently at peak efficiency. Systems to be interactively 

with each other as intended in accordance with Contract Documents and design 

criteria. 

.2 During these checks, adjustments to be made to enhance performance to meet 

environmental or user requirements. 

.3 Design Criteria: as per client's requirements or determined by designer.  To meet Project 

functional and operational requirements. 
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1.3 COMMISSIONING OVERVIEW 

.1 Section 01 91 31 - Commissioning (Cx) Plan. 

.2 For Cx responsibilities refer to Section 01 91 31 - Commissioning (Cx) Plan. 

.3 Cx to be a line item of Contractor's cost breakdown. 

.4 Cx activities supplement field quality and testing procedures described in relevant 

technical sections. 

.5 Cx is conducted in concert with activities performed during stage of project delivery.  Cx 

identifies issues in Planning and Design stages which are addressed during Construction 

and Cx stages to ensure the built facility is constructed and proven to operate 

satisfactorily under weather, environmental and occupancy conditions to meet functional 

and operational requirements.  Cx activities includes transfer of critical knowledge to 

facility operational personnel. 

.6 Departmental Representative will issue Interim Acceptance Certificate when: 

.1 Completed Cx documentation has been received, reviewed for suitability and 

approved by Departmental Representative. 

.2 Equipment, components and systems have been commissioned. 

.3 O M training has been completed. 

1.4 NON-CONFORMANCE TO PERFORMANCE VERIFICATION 

REQUIREMENTS 

.1 Should equipment, system components, and associated controls be incorrectly installed or 

malfunction during Cx, correct deficiencies, re-verify equipment and components within 

the unfunctional system, including related systems as deemed required by Departmental 

Representative, to ensure effective performance. 

.2 Costs for corrective work, additional tests, inspections, to determine acceptability and 

proper performance of such items to be borne by Contractor. Above costs to be in form of 

progress payment reductions or hold-back assessments. 

1.5 PRE-CX REVIEW 

.1 Before Construction: 

.1 Review contract documents, confirm by  writing to Departmental Representative. 

.1 Adequacy of provisions for Cx. 

.2 Aspects of design and installation pertinent to success of Cx. 

.2 During Construction: 

.1 Co-ordinate provision, location and installation of provisions for Cx. 

.3 Before start of Cx: 

.1 Have completed Cx Plan up-to-date. 

.2 Ensure installation of related components, equipment, sub-systems, systems is 

complete. 

.3 Fully understand Cx requirements and procedures. 

.4 Have Cx documentation shelf-ready. 
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.5 Understand completely design criteria and intent and special features. 

.6 Submit complete start-up documentation to Departmental Representative. 

.7 Have Cx schedules up-to-date. 

.8 Ensure systems have been cleaned thoroughly. 

.9 Ensure "As-Built" system schematics are available. 

.4 Inform Departmental Representative in writing of discrepancies and deficiencies on 

finished works. 

1.6 CONFLICTS 

.1 Report conflicts between requirements of this section and other sections to Departmental 

Representative before start-up and obtain clarification. 

.2 Failure to report conflict and obtain clarification will result in application of most 

stringent requirement. 

1.7 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submittals: in accordance with Section 01 33 00 - Submittal Procedures. 

.1 Submit no later than 4 weeks after award of Contract: 

.1 Name of Contractor's Cx agent. 

.2 Draft Cx documentation. 

.3 Preliminary Cx schedule. 

.2 Request in writing to Departmental Representative for changes to submittals and 

obtain written approval at least 8 weeks prior to start of Cx. 

.3 Submit proposed Cx procedures to Departmental Representative where not 

specified and obtain written approval at least 8 weeks prior to start of Cx. 

.4 Provide additional documentation relating to Cx process required by 

Departmental Representative 

.2 Refer to Section 01 91 33 - Commissioning (Cx) Forms: Installation Check Lists and 

Product Information (PI) / Performance Verification (PV) Forms for requirements and 

instructions for use. 

.3 Departmental Representative to review and approve Cx documentation. 

.4 Provide completed and approved Cx documentation to Departmental Representative. 

1.8 COMMISSIONING SCHEDULE 

.1 Provide detailed Cx schedule as part of construction schedule in accordance with Section 

01 32 16.07 - Construction Progress Schedules - Bar (GANTT) Chart. 

.2 Provide adequate time for Cx activities prescribed in technical sections and 

commissioning sections including: 

.1 Approval of Cx reports. 

.2 Verification of reported results. 

.3 Repairs, retesting, re-commissioning, re-verification. 

.4 Training. 
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1.9 COMMISSIONING MEETINGS 

.1 Convene Cx meetings following project meetings: 01 32 16.07 - Construction Progress 

Schedules - Bar (GANTT) Chart and as specified herein. 

.2 Purpose: to resolve issues, monitor progress, identify deficiencies, relating to Cx. 

.3 Continue Cx meetings on regular basis until commissioning deliverables have been 

addressed. 

.4 At 60% construction completion stage. Section 01 32 16 - Construction Progress 

Schedules - Bar (GANTT) Chart.  Departmental Representative to call a separate Cx 

scope meeting to review progress, discuss schedule of equipment start-up activities and 

prepare for Cx.  Issues at meeting to include: 

.1 Review duties and responsibilities of Contractor and subcontractors, addressing 

delays and potential problems. 

.2 Determine the degree of involvement of trades and manufacturer's 

representatives in the commissioning process. 

.5 Thereafter Cx meetings to be held until project completion and as required during 

equipment start-up and functional testing period. 

.6 Meeting will be chaired Contractor, who will record and distribute minutes. 

.7 Ensure subcontractors and relevant manufacturer representatives are present at 60% and 

subsequent Cx meetings and as required. 

1.10 STARTING AND TESTING 

.1 Contractor assumes liabilities and costs for inspections. Including disassembly and re-

assembly after approval, starting, testing and adjusting, including supply of testing 

equipment. 

1.11 WITNESSING OF STARTING AND TESTING 

.1 Provide 14 days  notice prior to commencement. 

.2 Consultant to witness of start-up and testing. 

.3 Contractor's Cx Agent to be present at tests performed and documented by sub-trades, 

suppliers and equipment manufacturers. 

1.12 MANUFACTURER'S INVOLVEMENT 

.1 Factory testing: manufacturer to: 

.1 Coordinate time and location of testing. 

.2 Provide testing documentation for approval by Departmental Representative. 

.3 Arrange for Departmental Representative to witness tests. 

.4 Obtain written approval of test results and documentation from Departmental 

Representative before delivery to site. 

.2 Obtain manufacturers installation, start-up and operations instructions prior to start-up of 

components, equipment and systems and review with Departmental Representative. 
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.1 Compare completed installation with manufacturer's published data, record 

discrepancies, and review with manufacturer. 

.2 Modify procedures detrimental to equipment performance and review same with 

manufacturer before start-up. 

.3 Integrity of warranties: 

.1 Use manufacturer's trained start-up personnel where specified elsewhere in other 

divisions or required to maintain integrity of warranty. 

.2 Verify with manufacturer that testing as specified will not void warranties. 

.4 Qualifications of manufacturer's personnel: 

.1 Experienced in design, installation and operation of equipment and systems. 

.2 Ability to interpret test results accurately. 

.3 To report results in clear, concise, logical manner. 

1.13 PROCEDURES 

.1 Verify that equipment and systems are complete, clean, and operating in normal and safe 

manner prior to conducting start-up, testing and Cx. 

.2 Conduct start-up and testing in following distinct phases: 

.1 Included in delivery and installation: 

.1 Verification of conformity to specification, approved shop drawings and 

completion of PI report forms. 

.2 Visual inspection of quality of installation. 

.2 Start-up: follow accepted start-up procedures. 

.3 Operational testing: document equipment performance. 

.4 System  PV: include repetition of tests after correcting deficiencies. 

.5 Post-substantial performance verification: to include fine-tuning. 

.3 Correct deficiencies and obtain approval from Departmental Representative after distinct 

phases have been completed and before commencing next phase. 

.4 Document require tests on approved PV forms. 

.5 Failure to follow accepted start-up procedures will result in re-evaluation of equipment 

by an independent testing agency selected by Departmental Representative. If results 

reveal that equipment start-up was not in accordance with requirements, and resulted in 

damage to equipment, implement following: 

.1 Minor equipment/systems: implement corrective measures approved by 

Departmental Representative. 

.2 Major equipment/systems: if evaluation report concludes that damage is minor, 

implement corrective measures approved by Departmental Representative. 

.3 If evaluation report concludes that major damage has occurred, Departmental 

Representative shall reject equipment. 

.1 Rejected equipment to be remove from site and replace with new. 

.2 Subject new equipment/systems to specified start-up procedures. 
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1.14 START-UP DOCUMENTATION 

.1 Assemble start-up documentation and submit to Departmental Representative for 

approval  before commencement of commissioning. 

.2 Start-up documentation to include: 

.1 Factory and on-site test certificates for specified equipment. 

.2 Pre-start-up inspection reports. 

.3 Signed installation/start-up check lists. 

.4 Start-up reports, 

.5 Step-by-step description of complete start-up procedures, to permit Departmental 

Representative to repeat start-up at any time. 

1.15 OPERATION AND MAINTENANCE OF EQUIPMENT AND SYSTEMS 

.1 After start-up, operate and maintain equipment and systems as directed by 

equipment/system manufacturer. 

.2 With assistance of manufacturer develop written maintenance program and submit 

Departmental Representative for approval before implementation. 

.3 Operate and maintain systems for length of time required for commissioning to be 

completed. 

.4 After completion of commissioning, operate and maintain systems until issuance of 

certificate of interim acceptance. 

1.16 TEST RESULTS 

.1 If start-up, testing and/or PV produce unacceptable results, repair, replace or repeat 

specified starting and/or PV procedures until acceptable results are achieved. 

.2 Provide manpower and materials, assume costs for re-commissioning. 

1.17 START OF COMMISSIONING 

.1 Notify Departmental Representative at least 21 days prior to start of Cx. 

.2 Start Cx after elements of building affecting start-up and performance verification of 

systems have been completed. 

1.18 INSTRUMENTS / EQUIPMENT 

.1 Submit to Departmental Representative for review and approval: 

.1 Complete list of instruments proposed to be used. 

.2 Listed data including, serial number, current calibration certificate, calibration 

date, calibration expiry date and calibration accuracy. 

.2 Provide the following equipment as required: 

.1 2-way radios. 

.2 Ladders. 

.3 Equipment as required to complete work. 
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1.19 COMMISSIONING PERFORMANCE VERIFICATION 

.1 Carry out Cx: 

.1 Under actual operating conditions, over entire operating range, in all modes. 

.2 On independent systems and interacting systems. 

.2 Cx procedures to be repeatable and reported results are to be verifiable. 

.3 Follow equipment manufacturer's operating instructions. 

1.20 WITNESSING COMMISSIONING 

.1 Departmental Representative to witness activities and verify results. 

1.21 AUTHORITIES HAVING JURISDICTION 

.1 Where specified start-up, testing or commissioning procedures duplicate verification 

requirements of authority having jurisdiction, arrange for authority to witness procedures 

so as to avoid duplication of tests and to facilitate expedient acceptance of facility. 

.2 Obtain certificates of approval, acceptance and compliance with rules and regulation of 

authority having jurisdiction. 

.3 Provide copies to Departmental Representative within 5 days of test and with Cx report. 

1.22 EXTENT OF VERIFICATION 

.1 Elsewhere: 

.1 Provide manpower and instrumentation to verify up to 100 % of reported results, 

unless specified otherwise in other sections. 

.2 Conduct tests repeated during verification under same conditions as original tests, using 

same test equipment, instrumentation. 

.3 Review and repeat commissioning of systems if inconsistencies found in more than 20% 

of reported results. 

.4 Perform additional commissioning until results are acceptable to Departmental 

Representative. 

1.23 REPEAT VERIFICATIONS 

.1 Assume costs incurred by Departmental Representative for third and subsequent 

verifications where: 

.1 Verification of reported results fail to receive Departmental Representative's 

approval. 

.2 Repetition of second verification again fails to receive approval. 

.3 Departmental Representative deems Contractor's request for second verification 

was premature. 

1.24 DEFICIENCIES, FAULTS, DEFECTS 

.1 Correct deficiencies found during start-up and Cx to satisfaction of  Departmental 

Representative. 



Churchill Airfield Lighting System Replacement Section 01 91 13 

Churchill, Manitoba GENERAL COMMISSIONING (CX) REQUIREMENTS 

Project R.077606.001 Page 8 of 8 

 

 

.2 Report problems, faults or defects affecting Cx to Departmental Representative in 

writing. Stop Cx until problems are rectified. Proceed with written approval from 

Departmental Representative. 

1.25 COMPLETION OF COMMISSIONING 

.1 Upon completion of Cx leave systems in normal operating mode. 

.2 Except for warranty and seasonal verification activities specified in Cx specifications, 

complete Cx prior to issuance of Interim Certificate of Completion. 

.3 Cx to be considered complete when contract Cx deliverables have been submitted and 

accepted by Departmental Representative. 

1.26 ACTIVITIES UPON COMPLETION OF COMMISSIONING 

.1 When changes are made to baseline components or system settings established during Cx 

process, provide updated Cx form for affected item. 

1.27 TRAINING 

.1 In accordance with Section 01 91 41 - Commissioning (Cx) - Training. 

1.28 MAINTENANCE MATERIALS, SPARE PARTS, SPECIAL TOOLS 

.1 Supply, deliver, and document maintenance materials, spare parts, and special tools as 

specified in contract. 

1.29 PERFORMANCE VERIFICATION TOLERANCES 

1.30 OWNER'S PERFORMANCE TESTING 

.1 Performance testing of equipment or system by Departmental Representative will not 

relieve Contractor from compliance with specified start-up and testing procedures. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 SUMMARY 

.1 Section Includes: 

.1 Description of overall structure of Cx Plan and roles and responsibilities of Cx 

team. 

1.2 REFERENCES 

.1 Public Works and Government Services Canada (PWGSC) 

.1 PWGSC - Commissioning Guidelines CP.4 -3rd edition-03. 

.2 ASHRE Guideline 0-2013, The Commissioning Process 

.3 ASHRE Guideline 0.2-2015 Commissioning Process for Existing Systems and 

Assemblies 

.4 CAN/CSA Z320-11 Building Commissioning   

.5 Transport Canada Aerodrome Standards and Recommended Practices TP312E latest 

edition. 

.6 EIA/TIA-568-A; Commercial Building Telecommunications Cabling Standard (refer to 

CSA standard CAN/CSA T529-M91, CAN/CSA-C22.2 No. 214-M90).  

.7 EIA/TIA-569; Commercial Building Standards for Telecommunications Pathways and 

Spaces (refer to CSA standards CAN/CSA T530-M90).  

.8 EIA/TIA-607; Commercial Building Grounding and Bonding Requirements for 

Telecommunications (refer to CSA standard CAN/CSA T527-94).  

.9 NBC National Building Code of Canada.  

.10 CAN/CSA-C22.1 Canadian Electrical Code Part One.  

.11 CAN/CSA-C22.1 Canadian Electrical Code Part One Section 60 "Electrical 

Communication Systems".  

.12 CAN/CSA-C22.2 No. 0-M91 General Requirements - Canadian Electrical Code, Part 

Two.  

.13 NRC-CNRC National Building & Fire Codes of Canada.  

 

1.3 GENERAL 

.1 Provide a fully functional Airfield Lighting Control System: 

.1 Systems, equipment and components meet user's functional requirements before 

date of acceptance, and operate consistently at peak efficiencies and within 

specified energy budgets under normal loads. 

.2 O M personnel have been fully trained in aspects of installed systems. 

.3 Optimized life cycle costs. 
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.4 Complete documentation relating to installed equipment and systems. 

.2 Term "Cx" in this section means "Commissioning". 

.3 Use this Cx Plan as master planning document for Cx: 

.1 Outlines organization, scheduling, allocation of resources, documentation, 

pertaining to implementation of Cx. 

.2 Communicates responsibilities of team members involved in Cx Scheduling, 

documentation requirements, and verification procedures. 

.3 Sets out deliverables relating to O M, process and administration of Cx. 

.4 Describes process of verification of how built works meet design requirements. 

.5 Produces a complete functional system prior to issuance of Certificate of 

Occupancy. 

.6 Management tool that sets out scope, standards, roles and responsibilities, 

expectations, deliverables, and provides: 

.1 Overview of Cx. 

.2 General description of elements that make up Cx Plan. 

.3 Process and methodology for successful Cx. 

.4 Acronyms: 

.1 Cx - Commissioning. 

.2 BMM - Building Management Manual. 

.3 MSDS - Material Safety Data Sheets. 

.4 PI - Product Information. 

.5 PV - Performance Verification. 

.6 WHMIS - Workplace Hazardous Materials Information System. 

.5 Commissioning terms used in this Section: 

.1 Deferred Cx - Cx activities delayed for reasons beyond Contractor's control due 

to lack of occupancy, weather conditions, etc. 

1.4 DEVELOPMENT OF 100% CX PLAN 

.1 Cx Plan to be 95% completed before added into Project Specifications. 

.2 Cx Plan to be 100% completed within 4 weeks of award of contract to take into account: 

.1 Approved shop drawings and product data. 

.2 Approved changes to contract. 

.3 Contractor's project schedule. 

.4 Cx schedule. 

.5 Contractor's, sub-contractor's, suppliers' requirements. 

.6 Project construction team's and Cx team's requirements. 

.3 Submit completed Cx Plan to Departmental Representativeand obtain written approval. 
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1.5 REFINEMENT OF CX PLAN 

.1 During construction phase, revise, refine and update Cx Plan to include: 

.1 Changes resulting from Client program modifications. 

.2 Approved design and construction changes. 

.2 Revise, refine and update every 2 weeks during construction phase. At each revision, 

indicate revision number and date. 

.3 Submit each revised Cx Plan to Departmental Representative for review and obtain 

written approval. 

.4 Include testing parameters at full range of operating conditions and check responses of 

equipment and systems. 

1.6 COMPOSITION, ROLES AND RESPONSIBILITIES OF CX TEAM 

.1 Departmental Representative to maintain overall responsibility for project and is sole 

point of contact between members of commissioning team. 

.2 Project Manager will select Cx Team consisting of following members: 

.1 PWGSC Design Quality Review Team: during construction, will conduct 

periodic site reviews to observe general progress. 

.2 PWGSC Quality Assurance Commissioning Manager: ensures Cx activities are 

carried out to ensure delivery of a fully operational project including: 

.1 Review of Cx documentation from operational perspective. 

.2 Review for performance, reliability, durability of operation, accessibility, 

maintainability, operational efficiency under conditions of operation. 

.3 Protection of health, safety and comfort of occupants and O M personnel. 

.4 Monitoring of Cx activities, training, development of Cx documentation. 

.5 Work closely with members of Cx Team. 

.3 Consultant is responsible for: 

.1 Organizing Cx. 

.2 Monitoring operations Cx activities. 

.3 Witnessing, certifying accuracy of reported results. 

.4 Witnessing and certifying tests. 

.5 Ensuring implementation of final Cx Plan. 

.6 Performing verification of performance of installed systems and 

equipment. 

.4 Construction Team: contractor, sub-contractors, suppliers and support 

disciplines, is responsible for construction/installation in accordance with 

contract documents, including: 

.1 Testing. 

.2 Performance of Cx activities. 

.3 Delivery of training and Cx documentation. 

.4 Assigning one person as point of contact with Consultant and PWGSC 

Cx Manager for administrative and coordination purposes. 
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.5 Contractor's Cx agent implements specified Cx activities including: 

.1 Demonstrations. 

.2 Training. 

.3 Testing. 

.4 Preparation, submission of test reports. 

.6 Transport Canada Representative: represents lead role in Operation Phase and 

onwards and is responsible for: 

.1 Receiving facility. 

.2 Day-To-Day operation and maintenance of facility. 

1.7 CX PARTICIPANTS 

.1 Employ the following Cx participants to verify performance of equipment and systems: 

.1 Installation contractor/subcontractor: 

.1 Equipment and systems except as noted. 

.2 Equipment manufacturer: equipment specified to be installed and started by 

manufacturer. 

.1 To include performance verification. 

.3 Specialist subcontractor: equipment and systems supplied and installed by specialist 

subcontractor. 

.4 Ensure that Cx participant: 

.1 Could complete work within scheduled time frame. 

.2 Available for emergency and troubleshooting service during first year of 

occupancy by user for adjustments and modifications outside responsibility of O 

M personnel, including: 

.1 Redistribution of electrical services. 

.5 Provide names of participants to Departmental Representative and details of instruments 

and procedures to be followed for Cx 1 month prior to starting date of Cx for review and 

approval. 

1.8 EXTENT OF CX 

.1 Commission mechanical systems and associated equipment: 

.2 Commission electrical systems and equipment: 

.1 Airfield Lighting Control System: 

.1 High voltage switch gear and transformation equipment. 

.2 High voltage distribution systems. 

1.9 DELIVERABLES RELATING TO O M PERSPECTIVES 

.1 General requirements: 

.1 Compile English documentation. 
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.2 Documentation to be computer-compatible format ready for inputting for data 

management. 

.2 Provide deliverables: 

.1 Warranties. 

.2 Project record documentation. 

.3 Inventory of spare parts, special tools and maintenance materials. 

.4 Maintenance Management System (MMS) identification system used. 

.5 WHMIS information. 

.6 MSDS data sheets. 

.7 Electrical Panel inventory containing detailed inventory of electrical circuitry for 

each panel board. Duplicate of inventory inside each panel. 

1.10 DELIVERABLES RELATING TO THE CX PROCESS 

.1 General: 

.1 Start-up, testing and Cx requirements, conditions for acceptance and 

specifications form part of relevant technical sections of these specifications. 

.2 Definitions: 

.1 Cx as used in this section includes: 

.1 Cx of components, equipment, systems, subsystems, and integrated 

systems. 

.2 Factory inspections and performance verification tests. 

.3 Deliverables: provide: 

.1 Cx Specifications. 

.2 Startup, pre-Cx activities and documentation for systems, and equipment. 

.3 Completed installation checklists (ICL). 

.4 Completed product information (PI) report forms. 

.5 Completed performance verification (PV) report forms. 

.6 Results of Performance Verification Tests and Inspections. 

.7 Description of Cx activities and documentation. 

.8 Description of Cx of integrated systems and documentation. 

.9 Training Plans. 

.10 Cx Reports. 

.11 Prescribed activities during warranty period. 

.4 Consultant to witness and certify tests and reports of results provided to Departmental 

Representative. 

.5 Departmental Representative to  participate. 

1.11 PRE-CX ACTIVITIES AND RELATED DOCUMENTATION 

.1 Items listed in this Cx Plan include the following: 
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.1 Pre-Start-Up inspections: by Consultant prior to permission to start up and 

rectification of deficiencies to Departmental Representative's satisfaction. 

.2 Consultant to use approved check lists. 

.3 Consultant will monitor some of these pre-start-up inspections. 

.4 Include completed documentation with Cx report. 

.5 Include completed documentation in Cx report. 

.2 Pre-Cx activities - ELECTRICAL: 

.1 Airfield Lighting Control systems 

.1  

1.12 START-UP 

.1 Start up components, equipment and systems. 

.2 Equipment manufacturer, supplier, installing specialist sub-contractor, as appropriate, to 

start-up, under Contractor's direction, following equipment, systems: 

.1 Airfield Lighting Control System. 

.3 Consultant]to monitor all of these start-up activities. 

.1 Rectify start-up deficiencies to satisfaction of Departmental Representative. 

.4 Performance Verification (PV): 

.1 Approved Cx Agent to perform. 

.1 Repeat when necessary until results are acceptable Consultant. 

.2 Use procedures modified generic procedures to suit project requirements. 

.3 Consultant to witness and certify reported results using approved PI and PV 

forms. 

.4 Consultant to approve completed PV reports and provide to Departmental 

Representative. 

.5 Departmental Representative reserves right to verify up to 30% of reported 

results at random. 

.6 Failure of randomly selected item shall result in rejection of PV report or report 

of system startup and testing. 

1.13 CX ACTIVITIES AND RELATED DOCUMENTATION 

.1 Perform Cx by specified Cx agency using procedures developed by Consultant and 

approved by Departmental Representative. 

.2 Consultant to monitor Cx activities. 

.3 Upon satisfactory completion, Cx agency performing tests to prepare Cx Report using 

approved PV forms. 

.4 Consultant to witness, certify reported results of, Cx activities and forward to 

Departmental Representative. 

.5 Departmental Representative reserves right to verify a percentage of reported results at no 

cost to contract. 
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1.14 INSTALLATION CHECK LISTS (ICL) 

.1 Refer to Section 01 91 33 - Commissioning (Cx) Forms: Installation Check Lists and 

Product Information (PI) / Performance Verification (PV) Forms. 

1.15 PRODUCT INFORMATION (PI) REPORT FORMS 

.1 Refer to Section 01 91 33 - Commissioning (Cx) Forms: Installation Check Lists and 

Product Information (PI) / Performance Verification (PV) Forms. 

1.16 PERFORMANCE VERIFICATION (PV) REPORT 

.1 Refer to Section 01 91 33 - Commissioning (Cx) Forms: Installation Check Lists and 

Product Information (PI) / Performance Verification (PV) Forms. 

1.17 CX SCHEDULES 

.1 Prepare detailed critical path Cx Schedule and submit to Departmental Representative for 

review and approval same time as project Construction Schedule.  Include: 

.1 Milestones, testing, documentation, training and Cx activities of components, 

equipment, subsystems, systems and integrated systems, including: 

.1 Design criteria, design intents. 

.2 Cx agents' credentials: 20 days before start of Cx. 

.3 Cx procedures: 4 weeks after award of contract. 

.4 Cx Report format: 3 weeks after contract award. 

.5 Submission of list of instrumentation with relevant certificates: 10 days 

before start of Cx. 

.6 . 

.7 Notification of intention to start Cx: 14 days before start of Cx. 

.8 Identification of deferred Cx. 

.9 Implementation of training plans. 

.2 Detailed training schedule to demonstrate no conflicts with testing, completion of  

project and hand-over to Transport Canada. 

.2 After approval, incorporate Cx Schedule into Construction Schedule. 

.3 Consultant, Contractor, Contractor's Cx agent, and Departmental Representative will 

monitor progress of Cx against this schedule. 

1.18 CX REPORTS 

.1 Submit reports of tests, witnessed and certified by Consultant to Departmental 

Representative who will verify reported results. 

.2 Include completed and certified PV reports in properly formatted Cx Reports. 

.3 Before reports are accepted, reported results to be subject to verification by Departmental 

Representative. 

1.19 TESTS TO BE PERFORMED BY USER 

.1 None is anticipated on this project. 
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1.20 TRAINING PLANS 

.1 Refer to Section 01 91 41 - Commissioning (Cx) – Training. 

1.21 FINAL SETTINGS 

.1 Upon completion of Cx to satisfaction of Departmental Representative lock control 

devices in their final positions, indelibly mark settings marked and include in Cx Reports. 

1.22 PAYMENTS FOR CX 

.1 The Contractor is responsible for all costs related to Commissioning. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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DATE: DD / MM / YYYY

PROJECT:

FILE NUMBER:
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REVISION #: __________

REMOTE ACCESS FROM MANUFATURE

CONFIRM ALL MONITORING 

READBACKS

LOCATION

GENERAL COMMENTS:

SERVICE

ALCMS PANEL 1   

Y/N COMMENTS Y/N COMMENTS
STARTUP ACTIVITY

Y/N COMMENTS

NAME:

COMPANY:

ADDRESS:

CUSTOMER:

PROJECT:

FILE NUMBER:

EQUIPMENT NO.MANUFACTURER

NAMEPLATE

DATE: DD / MM / YYYY

PANEL COMMUNICATING WITH OWS

CURRENT SENSORS CALIBRATED 

WITH CCR'S SET TO REMOTE CONTROL 

(ATC CONTROL), WHILE WITNESSING 

FROM FEC AND AIRFIELD WITH 

AIRPORT REPRESENTATIVE, TEST 

PROGRAM WITH CCR'S OPERATIONAL 

AND CONTROL FROM EACH 

TOUCHSCREEN. (CONFIRM WITH ATC, 

THERE IS NO AIR TRAFFIC DURING 
PROVIDE TRAINING TO AIRPORT AND 

ATC STAFF BEFORE TURNING OVER 

CONTROL TO ATC.

PANEL IDENTIFICATION INSTALLED 

PANEL CLEANED

VERIFICATION COMPLETE

POINTS LIST COMPLETE

NETWORK CONNECTION COMPLETE

CONTROL PROGRAM INSTALLED

VOICE CONNECTION COMPLETE

TOUCHSCREEN 1 C/W PC COMPLETE

TOUCHSCREEN 2 C/W PC COMPLETE

WITH CCR'S SET TO LOCAL CONTROL 

(FEC CONTROL), TEST PROGRAM AT 

TRPS TERMINALS IN FEC (USING VOLT 

METER) AND CONTROL FROM EACH 

TOUCHSCREEN. CCR'S AND RIL ARE 

NOT TO BE REMOTLY CONTROLLED AT 

DURING THIS TEST.

TEST F.A. AND IPU ALARM   

MONITORING, ALARMING & REPORTING 

SOFTWARE TEST
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SHEET INTENTIONALLY LEFT BLANK FOR INDIVIDUAL TO POPULATE AS NEEDED

NAME: CUSTOMER:

COMPANY: PROJECT:

GENERAL COMMENTS:

ADDRESS: FILE NUMBER:

DATE: DD / MM / YYYY

POSITION/TITLE SIGNATURE DATE
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Part 1 General 

1.1 SUMMARY 

.1 Section Includes: 

.1 Commissioning forms to be completed for equipment, system and integrated 

system. 

.2 Related Requirements 

.1 Section 34 43 26 – Airfield Lighting PLC Control System. 

1.2 INSTALLATION/START-UP CHECK LISTS 

.1 Include the following data: 

.1 Product manufacturer's installation instructions and recommended checks. 

.2 Special procedures as specified in relevant technical sections. 

.3 Items considered good installation and engineering industry practices deemed 

appropriate for proper and efficient operation. 

.2 Equipment manufacturer's installation/start-up check lists are acceptable for use. As 

deemed necessary by Departmental Representative Consultant supplemental additional 

data lists will be required for specific project conditions. 

.3 Use check lists for equipment installation. Document check list verifying checks have 

been made, indicate deficiencies and corrective action taken. 

.4 Installer to sign check lists upon completion, certifying stated checks and inspections 

have been performed. Return completed check lists to Departmental Representative. 

Check lists will be required during Commissioning and will be included in Building 

Maintenance Manual (BMM) at completion of project. 

.5 Use of check lists will not be considered part of commissioning process but will be 

stringently used for equipment pre-start and start-up procedures. 

1.3 PRODUCT INFORMATION (PI) REPORT FORMS 

.1 Product Information (PI) forms compiles gathered data on items of equipment produced 

by equipment manufacturer, includes nameplate information, parts list, operating 

instructions, maintenance guidelines and pertinent technical data and recommended 

checks that is necessary to prepare for start-up and functional testing and used during 

operation and maintenance of equipment. This documentation is included in the BMM at 

completion of work. 

.2 Prior to Performance Verification (PV) of systems complete items on PI forms related to 

systems and obtain Departmental Representative's approval. 

1.4 PERFORMANCE VERIFICATION (PV) FORMS 

.1 PV forms to be used for checks, running dynamic tests and adjustments carried out on 

equipment and systems to ensure correct operation, efficiently and function 

independently and interactively with other systems as intended with project requirements. 
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.2 PV report forms include those developed by Contractor records measured data and 

readings taken during functional testing and Performance Verification procedures. 

1.5 SAMPLES OF COMMISSIONING FORMS 

.1 Consultant will develop and provide to Contractor required project-specific 

Commissioning forms in electronic format complete with specification data. 

.2 Revise items on Commissioning forms to suit project requirements. 

.3 Samples of Commissioning forms and a complete index of produced to date will be 

attached to this section. 

1.6 CHANGES AND DEVELOPMENT OF NEW REPORT FORMS 

.1 When additional forms are required, but are not available from Departmental 

Representative develop appropriate verification forms and submit to Departmental 

Representative for approval prior to use. 

.1 Additional commissioning forms to be in same format as provided by 

Departmental Representative 

1.7 COMMISSIONING FORMS 

.1 Use Commissioning forms to verify installation and record performance when starting 

equipment and systems. 

.2 Strategy for Use: 

.1 Departmental Representative provides Contractor project-specific 

Commissioning forms with Specification data included. 

.2 Contractor will provide required shop drawings information and verify correct 

installation and operation of items indicated on these forms. 

.3 Confirm operation as per design criteria and intent. 

.4 Identify variances between design and operation and reasons for variances. 

.5 Verify operation in specified normal and emergency modes and under specified 

load conditions. 

.6 Record analytical and substantiating data. 

.7 Verify reported results. 

.8 Form to bear signatures of recording technician and reviewed and signed off by 

Departmental Representative. 

.9 Submit immediately after tests are performed. 

.10 Reported results in true measured SI unit values. 

.11 Provide Departmental Representative with originals of  completed forms. 

.12 Maintain copy on site during start-up, testing and commissioning period. 

.13 Forms to be both hard copy and electronic format with typed written results in 

Building Management Manual in accordance with Section 01 91 51 - Building 

Management Manual (BMM). 
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1.8 LANGUAGE 

.1 To suit the language profile of the awarded contract. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Approved: 2005-09-30 

Part 1 General 

1.1 SUMMARY 

.1 Section Includes: 

.1 This Section specifies roles and responsibilities of Commissioning Training. 

.2 Related Requirements 

.1 Section 34 43 26 – Airfield Lighting PLC Control System. 

1.2 TRAINEES 

.1 Trainees: personnel selected for operating and maintaining this facility. Includes 

Transport Canada, Nav Canada, building operators, maintenance staff, security staff, and 

technical specialists as required. 

.2 Trainees will be available for training during later stages of construction for purposes of 

familiarization with systems. 

1.3 INSTRUCTORS 

.1 Departmental Representative will provide: 

.1 Descriptions of systems. 

.2 Instruction on design philosophy, design criteria, and design intent. 

.2 Contractor and certified factory-trained manufacturers' personnel: to provide instruction 

on the following: 

.1 Start-Up, operation, shut-down of equipment, components and systems. 

.2 Control features, reasons for, results of, implications on associated systems of, 

adjustment of set points of control and safety devices. 

.3 Instructions on servicing, maintenance and adjustment of systems, equipment and 

components. 

.3 Contractor and equipment manufacturer to provide instruction on: 

.1 Start-up, operation, maintenance and shut-down of equipment they have certified 

installation, started up and carried out PV tests. 

1.4 TRAINING OBJECTIVES 

.1 Training to be detailed and duration to ensure: 

.1 Safe, reliable, cost-effective, energy-efficient operation of systems in normal and 

emergency modes under all conditions. 

.2 Effective on-going inspection, measurements of system performance. 

.3 Proper preventive maintenance, diagnosis and trouble-shooting. 

.4 Ability to update documentation. 
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.5 Ability to operate equipment and systems under emergency conditions until 

appropriate qualified assistance arrives. 

1.5 TRAINING MATERIALS 

.1 Instructors to be responsible for content and quality. 

.2 Training materials to include: 

.1 "As-Built" Contract Documents. 

.2 Operating Manual. 

.3 Maintenance Manual. 

.3 Project Manager, will review training manuals. 

.4 Training materials to be in a format that permits future training procedures to same 

degree of detail. 

.5 Supplement training materials: 

.1 Transparencies for overhead projectors. 

.2 Multimedia presentations. 

.3 Manufacturer's training videos. 

.4 Equipment models. 

1.6 SCHEDULING 

.1 Include in Commissioning Schedule time for training. 

.2 Deliver training during regular working hours, training sessions to be 3 hours in length. 

.3 Training to be completed prior to acceptance of facility. 

1.7 RESPONSIBILITIES 

.1 Be responsible for: 

.1 Implementation of training activities, 

.2 Coordination among instructors, 

.3 Quality of training, training materials, 

.2 Departmental Representative will evaluate training and materials. 

.3 Upon completion of training, provide written report, signed by Instructors, witnessed by 

Departmental Representative. 

1.8 TRAINING CONTENT 

.1 Training to include demonstrations by Instructors using the installed equipment and 

systems. 

.2 Content includes: 

.1 Review of facility and occupancy profile. 

.2 Functional requirements. 

.3 System philosophy, limitations of systems and emergency procedures. 
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.4 Review of system layout, equipment, components and controls. 

.5 Equipment and system start-up, operation, monitoring, servicing, maintenance 

and shut-down procedures. 

.6 System operating sequences, including step-by-step directions for starting up, 

shut-down, operation of valves, dampers, switches, adjustment of control settings 

and emergency procedures. 

.7 Maintenance and servicing. 

.8 Trouble-shooting diagnosis. 

.9 Inter-Action among systems during integrated operation. 

.10 Review of O M documentation. 

.3 Provide specialized training as specified in relevant Technical Sections of the 

construction specifications. 

1.9 VIDEO-BASED TRAINING 

.1 Manufacturer's videotapes to be used as training tool with Departmental Representative's 

eview and written approval 3 months prior to commencement of scheduled training. 

.2 On-Site training videos: 

.1 Videotape training sessions for use during future training. 

.2 To be performed after systems are fully commissioned. 

.3 Organize into several short modules to permit incorporation of changes. 

.3 Production methods to be high quality. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Approved: 2005-09-30 

Part 1 General 

1.1 SUMMARY 

.1 Section Includes: 

.1 This section is limited to portions of the Building Management Manual (BMM)  

provided to Departmental Representative by Contractor. 

.2 Acronyms: 

.1 BMM - Building Management Manual. 

.2 Cx - Commissioning. 

.3 HVAC - Heating, Ventilation and Air Conditioning. 

.4 PI - Product Information. 

.5 PV - Performance Verification. 

.6 TAB - Testing, Adjusting and Balancing. 

.7 WHMIS - Workplace Hazardous Materials Information System. 

1.2 GENERAL REQUIREMENTS 

.1 Standard letter size paper 216 mm x 279 mm. 

.2 Methodology used to facilitate updating. 

.3 Drawings, diagrams and schematics to be professionally developed. 

.4 Electronic copy of data to be in a format accepted and approved by Departmental 

Representative. 

1.3 APPROVALS 

.1 Prior to commencement, co-ordinate requirements for preparation, submission and 

approval with Departmental Representative. 

1.4 GENERAL INFORMATION 

.1 Provide Departmental Representative the following for insertion into appropriate Part and 

Section of BMM: 

.1 Complete list of names, addresses, telephone and fax numbers of contractor, sub-

contractors that participated in delivery of project - as indicated in Section 1.2 of 

BMM. 

.2 Summary of systems installed and commissioned - as indicated in Section 1.4 of 

BMM. 

.1 Including sequence of operation as finalized after commissioning is 

complete as indicated in Section 2.0 of BMM. 

.3 System, equipment and components Maintenance Management System (MMS) 

identification - Section 2.1 of BMM.. 
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.4 Information on operation and maintenance of  airfield lighting control system and 

equipment installed and commissioned - Section 2.0 of BMM. 

.5 Operating and maintenance manual - Section 3.2 of BMM. 

.6 Final commissioning plan as actually implemented. 

.7 Completed commissioning checklists. 

.8 Commissioning test procedures employed. 

.9 Completed Product Information (PI) and Performance Verification (PV) report 

forms, approved and accepted by Departmental Representative. 

.10 Commissioning reports. 

1.5 CONTENTS OF OPERATING AND MAINTENANCE MANUAL 

.1 For detailed requirements refer to Section 01 78 00 - Closeout Submittals. 

.2 Departmental Representative to review and approve format and organization within 12 

weeks of award of contract. 

.3 Include original manufactures brochures and written information on products and 

equipment installed on this project. 

.4 Record and organize for easy access and retrieval of information contained in BMM. 

.5 Include completed PI report forms, data and information from other sources as required. 

.6 Inventory directory relating to information on installed systems, equipment and 

components. 

.7 Approved project shop-drawings, product and maintenance data. 

.8 Manufacturer's data and recommendations relating: manufacturing process, installation, 

commissioning, start-up, O M, shutdown and training materials. 

.9 Inventory and location of spare parts, special tools and maintenance materials. 

.10 Warranty information. 

.11 Inspection certificates with expiration dates, which require on-going re-certification 

inspections. 

.12 Maintenance program supporting information including: 

.1 Recommended maintenance procedures and schedule. 

.2 Information to removal and replacement of equipment including, required 

equipment, points of lift and means of entry and egress. 

1.6 SUPPORTING DOCUMENTATION FOR INSERTION INTO SUPPORTING 

APPENDICES 

.1 Provide Departmental Representative supporting documentation relating to installed 

equipment and system, including: 

.1 General: 

.1 Finalized commissioning plan. 

.2 WHMIS information manual. 

.3 Approved "as-built" drawings and specifications. 
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.4 Procedures used during commissioning. 

.5 Cross-Reference to specification sections. 

.2 Airfield Lighting Control System: 

.1 Installation permits, inspection certificates. 

.2 PV reports. 

.3 Electrical work log book. 

.4 Charts and schedules. 

.5 Locations of cables and components. 

.6 Copies of posted instructions. 

.2 Assist Departmental Representative with preparation of BMM. 

1.7 USE OF CURRENT TECHNOLOGY 

.1 Use current technology for production of documentation.  Emphasis on ease of 

accessibility at all times, maintain in up-to-date state, compatibility with user's 

requirements. 

.2 Obtain Departmental Representative's approval before starting Work. 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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Approved: 2007-03-31 

Part 1 General 

1.1 REFERENCES 

.1 Health Canada/Workplace Hazardous Materials Information System (WHMIS) 

.1 Material Safety Data Sheets (MSDS). 

.2 Underwriter's Laboratories of Canada (ULC) 

.1 ULC-S115-1995, Fire Tests of Fire stop Systems. 

1.2 DEFINITIONS 

.1 Fire Stop Material: device intended to close off opening or penetration during fire or 

materials that fill openings in wall or floor assembly where penetration is by cables, cable 

trays, conduits, ducts and pipes and poke-through termination devices, including 

electrical outlet boxes along with their means of support through wall or floor openings. 

.2 Single Component Fire Stop System: fire stop material that has Listed Systems Design 

and is used individually without use of high temperature insulation or other materials to 

create fire stop system. 

.3 Multiple Component Fire Stop System: exact group of fire stop materials that are 

identified within Listed Systems Design to create on site fire stop system. 

.4 Tightly Fitted; (ref: NBC Part 3.1.9.1.1 and 9.10.9.6.1): penetrating items that are cast in 

place in buildings of noncombustible construction or have "0" annular space in buildings 

of combustible construction. 

.1 Words "tightly fitted" should ensure that integrity of fire separation is such that it 

prevents passage of smoke and hot gases to unexposed side of fire separation. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section [01 33 00 - Submittal Procedures]. 

.2 Product Data: 

.1 Submit manufacturer's printed product literature, specifications and datasheet and 

include product characteristics, performance criteria, physical size, finish and 

limitations. 

.2 Submit two copies of WHMIS MSDS - Material Safety Data Sheets. 

.3 Shop Drawings: 

.1 Submit shop drawings to show location, proposed material, reinforcement, 

anchorage, fastenings and method of installation. 

.2 Construction details should accurately reflect actual job conditions. 

.4 Samples: 

.1 Submit duplicate 300 x 300 mm samples showing actual fire stop material 

proposed for project. 
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.5 Quality assurance submittals: submit following in accordance with Section 01 45 00 - 

Quality Control. 

.1 Test reports: in accordance with CAN-ULC-S101 for fire endurance and CAN-

ULC-S102 for surface burning characteristics. 

.1 Submit certified test reports from approved independent testing 

laboratories, indicating compliance of applied fire stopping with 

specifications for specified performance characteristics and physical 

properties. 

.2 Certificates: submit certificates signed by manufacturer certifying that materials 

comply with specified performance characteristics and physical properties. 

.3 Manufacturer's Instructions: submit manufacturer's installation instructions and 

special handling criteria, installation sequence. 

.4 Manufacturer's Field Reports: submit to manufacturer's written reports within 3 

days of review, verifying compliance of Work, as described in PART 3 - FIELD 

QUALITY CONTROL. 

1.4 QUALITY ASSURANCE 

.1 Qualifications: 

.1 Installer: person specializing in fire stopping installations approved by 

manufacturer with  documented experience. 

.2 Site Meetings: as part of Manufacturer's Services described in PART 3 - FIELD 

QUALITY CONTROL, schedule site visits, to review Work, at stages listed. 

.1 After delivery and storage of products, and when preparatory Work is complete, 

but before installation begins. 

.2 Twice during progress of Work at 25% and 60% complete. 

.3 Upon completion of Work, after cleaning is carried out. 

1.5 DELIVERY, STORAGE AND HANDLING 

.1 Packing, shipping, handling and unloading: 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - 

Common Product Requirements. 

.2 Deliver, store and handle materials in accordance with manufacturer's written 

instructions. 

.3 Deliver materials to the site in undamaged condition and in original unopened 

containers, marked to indicate brand name, manufacturer, ULC markings. 

.2 Storage and Protection: 

.1 Store materials indoors in dry location and in accordance with manufacturer's 

recommendations in clean, dry, well-ventilated area. 

.2 Replace defective or damaged materials with new. 

.3 Waste Management and Disposal: 

.1 Separate waste materials for recycling in accordance with Section 01 74 21 - 

Construction/Demolition Waste Management and Disposal. 
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Part 2 Products 

2.1 MATERIALS 

.1 Fire stopping and smoke seal systems: in accordance with CAN-ULC-S115. 

.1 Asbestos-free materials and systems capable of maintaining effective barrier 

against flame, smoke and gases in compliance with requirements of CAN-ULC-

S115 and not to exceed opening sizes for which they are intended and 

conforming to specified special requirements described in PART 3. 

.2 Service penetration assemblies: systems tested to CAN-ULC-S115. 

.3 Service penetration fire stop components: certified by test laboratory to CAN-ULC-S115. 

.4 Fire-resistance rating of installed fire stopping assembly in accordance with NBC. 

.5 Fire stopping and smoke seals at openings intended for ease of re-entry such as cables: 

elastomeric seal. 

.6 Fire stopping and smoke seals at openings around penetrations for pipes, ductwork and 

other mechanical items requiring sound and vibration control: elastomeric seal. 

.7 Primers: to manufacturer's recommendation for specific material, substrate, and end use. 

.8 Water (if applicable): potable, clean and free from injurious amounts of deleterious 

substances. 

.9 Damming and backup materials, supports and anchoring devices: to manufacturer's 

recommendations, and in accordance with tested assembly being installed as acceptable 

to authorities having jurisdiction. 

.10 Sealants for vertical joints: non-sagging. 

Part 3 Execution 

3.1 MANUFACTURER'S INSTRUCTIONS 

.1 Compliance: comply with manufacturer's written recommendations or specifications, 

including product technical bulletins, handling, storage and installation instructions, and 

datasheets. 

3.2 PREPARATION 

.1 Examine sizes and conditions of voids to be filled to establish correct thicknesses and 

installation of materials. 

.1 Ensure that substrates and surfaces are clean, dry and frost free. 

.2 Prepare surfaces in contact with fire stopping materials and smoke seals to manufacturer's 

instructions. 

.3 Maintain insulation around pipes and ducts penetrating fire separation without 

interruption to vapour barrier. 

.4 Mask where necessary to avoid spillage and over coating onto adjoining surfaces; remove 

stains on adjacent surfaces. 
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3.3 INSTALLATION 

.1 Install fire stopping and smoke seal material and components in accordance with 

manufacturer's certified tested system listing. 

.2 Seal holes or voids made by through penetrations, poke-through termination devices, and 

unpenetrated openings or joints to ensure continuity and integrity of fire separation are 

maintained. 

.3 Provide temporary forming as required and remove forming only after materials have 

gained sufficient strength and after initial curing. 

.4 Tool or trowel exposed surfaces to neat finish. 

.5 Remove excess compound promptly as work progresses and upon completion. 

3.4 SEQUENCES OF OPERATION 

.1 Proceed with installation only when submittals have been reviewed by Departmental 

Representative. 

3.5 FIELD QUALITY CONTROL 

.1 Inspections: notify Departmental Representative when ready for inspection and prior to 

concealing or enclosing fire stopping materials and service penetration assemblies. 

.2 Manufacturer's Field Services: 

.1 Obtain written report from manufacturer verifying compliance of Work, in 

handling, installing, applying, protecting and cleaning of product and submit 

Manufacturer's Field Reports as described in PART 1 - SUBMITTALS. 

.2 Provide manufacturer's field services consisting of product use recommendations 

and periodic site visits for inspection of product installation in accordance with 

manufacturer's instructions. 

.3 Schedule site visits, to review Work, as directed in PART 1 - QUALITY 

ASSURANCE. 

3.6 CLEANING 

.1 Proceed in accordance with Section 01 74 11 - Cleaning. 

.2 On completion and verification of performance of installation, remove surplus materials, 

excess materials, rubbish, tools and equipment. 

.3 Remove temporary dams after initial set of fire stopping and smoke seal materials. 

3.7 SCHEDULE 

.1 Fire stop and smoke seal at: 

.1 Penetrations through fire-resistance rated masonry, concrete, and gypsum board 

partitions and walls. 

.2 Top of fire-resistance rated masonry and gypsum board partitions. 

.3 Intersection of fire-resistance rated masonry and gypsum board partitions. 

.4 Control and sway joints in fire-resistance rated masonry and gypsum board 

partitions and walls. 
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.5 Penetrations through fire-resistance rated floor slabs, ceilings and roofs. 

.6 Openings and sleeves installed for future use through fire separations. 

.7 Around mechanical and electrical assemblies penetrating fire separations. 

END OF SECTION 



Churchill Airfield Lighting System Replacement Section 00 01 10 

Churchill, Manitoba TABLE OF CONTENTS 

Project R.077606.001 Page 1 of 1 

 

 

TABLE OF CONTENTS 

Pages 

 

Division 00 - Procurement and Contracting Requirements 

 

Section 00 01 10 - Table of Contents ............................................................................................... 1 

 

Division 26 - Electrical 

 

Section 26 05 00 - COMMON WORK RESULTS FOR ELECTRICAL ..................................................... 8 

Section 26 05 20 - WIRE AND BOX CONNECTORS (0-1000 V) .......................................................... 3 

Section 26 05 21 - WIRES AND CABLES (0-1000 V) .......................................................................... 4 

Section 26 05 22 - CONNECTORS AND TERMINATIONS ................................................................... 3 

Section 26 05 28 - GROUNDING - SECONDARY ................................................................................ 4 

Section 26 05 29 - Hangers and Supports for Electrical Systems..................................................... 2 

Section 26 05 32 - OUTLET BOXES, CONDUIT BOXES AND FITTINGS ............................................... 2 

Section 26 05 33 - RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS............................................. 2 

Section 26 05 34 - CONDUITS, CONDUIT FASTENINGS AND CONDUIT FITTINGS ............................ 4 

Section 26 27 26 - WIRING DEVICES ................................................................................................ 4 

Section 26 28 23 - DISCONNECT SWITCHES - FUSED AND NON-FUSED .......................................... 2 

 

END OF TABLE 



Churchill Airfield Lighting System Replacement Section 26 05 00 

Churchill, Manitoba COMMON WORK RESULTS FOR ELECTRICAL 

Project R.077606.001 Page 1 of 8 

 

 

Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 This Section covers items common to Sections of Division 26. This Section supplement 

requirements of Division 1. 

1.2 REFERENCES 

.1 Definitions: 

.1 Electrical and electronic terms: unless otherwise specified or indicated, terms 

used in these specifications, and on drawings, are those defined by IEEE SP1122. 

.2 Reference Standards: 

.1 CSA Group 

.1 CSA C22.1-15, Canadian Electrical Code, Part 1 (23rd Edition), Safety 

Standard for Electrical Installations. 

.2 CSA C22.2. 

.3 CAN3-C235-83(R2010), Preferred Voltage Levels for AC Systems, 0 to 

50,000 V. 

.2 Institute of Electrical and Electronics (IEEE)/National Electrical Safety Code 

Product Line (NESC) 

.1 IEEE SP1122-2000, The Authoritative Dictionary of IEEE Standards 

Terms, 7th Edition. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Product Data: 

.1 Submit manufacturer's instructions, printed product literature and data sheets and 

include product characteristics, performance criteria, physical size, finish and 

limitations. 

.3 Submit for review single line electrical diagrams under plexiglass in glazed frames and 

locate as indicated. 

.1 Electrical distribution system in main electrical room. 

.2 Electrical Control systems in power plant rooms. 

.4 Shop drawings: 

.1 Submit drawings stamped and signed by professional engineer registered or 

licensed in Province of Manitoba, Canada. 

.2 Submit wiring diagrams and installation details of equipment indicating proposed 

location, layout and arrangement, control panels, accessories, piping, ductwork, 

and other items that must be shown to ensure co-ordinated installation. 

.3 Identify on wiring diagrams circuit terminals and indicate internal wiring for 

each item of equipment and interconnection between each item of equipment. 
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.4 Indicate of drawings clearances for operation, maintenance, and replacement of 

operating equipment devices. 

.5 Submit required number of copies of 600 x 600 mm minimum size drawings and 

product data to authority having jurisdiction  and/or inspection authorities. 

.6 If changes are required, notify Departmental Representative of these changes 

before they are made. 

.5 Certificates: 

.1 Provide CSA certified equipment and material. 

.2 Where CSA certified equipment and/or material is not available, submit such 

equipment/material to authority having jurisdiction or inspection authorities for 

special approval before delivery to site. 

.3 Submit test results of installed electrical systems and instrumentation. 

.4 Permits and fees: in accordance with General Conditions of contract. 

.5 Submit, upon completion of Work, load balance report as described in PART 3 - 

LOAD BALANCE. 

.6 Submit certificate of acceptance from authority having jurisdiction upon 

completion of Work to Departmental Representative. 

.6 Manufacturer's Field Reports: submit to Departmental Representative manufacturer's 

written report, within 3 days of review, verifying compliance of Work and electrical 

system and instrumentation testing, as described in PART 3 - FIELD QUALITY 

CONTROL. 

.7 Sustainable Design Submittals: 

.1 Construction Waste Management: 

.1 Submit project Waste Management Plan highlighting recycling and 

salvage requirements. 

.2 Building Energy and Water Consumption: submit Measurement and Verification 

Plan following IPMVP for monitoring end-uses as follows: 

.1 Lighting systems and controls. 

.3 Recycled Content: 

.1 Submit listing of recycled content products used. 

1.4 CLOSEOUT SUBMITTALS 

.1 Submit in accordance with Section 01 78 00 - Closeout Submittals. 

.2 Operation and Maintenance Data: submit operation and maintenance data for 

incorporation into manual. 

.1 Provide for each system and principal item of equipment as specified in technical 

sections for use by operation and maintenance personnel. 

.2 Operating instructions to include following: 

.1 Wiring diagrams, control diagrams, and control sequence for each 

principal system and item of equipment. 

.2 Start up, proper adjustment, operating, lubrication, and shutdown 

procedures. 
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.3 Safety precautions. 

.4 Procedures to be followed in event of equipment failure. 

.5 Other items of instruction as recommended by manufacturer of each 

system or item of equipment. 

.3 Print or engrave operating instructions and frame under glass or in approved 

laminated plastic. 

.4 Post instructions where directed. 

.5 For operating instructions exposed to weather, provide weather-resistant 

materials or weatherproof enclosures. 

.6 Ensure operating instructions will not fade when exposed to sunlight and are 

secured to prevent easy removal or peeling. 

1.5 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 

Product Requirements with manufacturer's written instructions. 

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 

packaging, labelled with manufacturer's name and address. 

.3 Storage and Handling Requirements: 

.1 Store materials indoors in dry location] and in accordance with manufacturer's 

recommendations in clean, dry, well-ventilated area. 

.2 Store and protect from nicks, scratches, and blemishes. 

.3 Replace defective or damaged materials with new. 

.4 Develop Construction Waste Management Plan 

Part 2 Products 

2.1 DESIGN REQUIREMENTS 

.1 Operating voltages: to CAN3-C235. 

.2 Control and distribution devices and equipment to operate satisfactorily at 60 Hz within 

normal operating limits established by above standard. 

.1 Equipment to operate in extreme operating conditions established in above 

standard without damage to equipment. 

.3 Language operating requirements: provide identification nameplates, labels for control 

items in English. 

2.2 MATERIALS AND EQUIPMENT 

.1 Provide material and equipment in accordance with Section 01 61 00 - Common Product 

Requirements. 

.2 Material/equipment to be CSA certified.  Where CSA certified material/equipment is not 

available, obtain special approval from authority having jurisdiction before delivery to 



Churchill Airfield Lighting System Replacement Section 26 05 00 

Churchill, Manitoba COMMON WORK RESULTS FOR ELECTRICAL 

Project R.077606.001 Page 4 of 8 

 

 

site and submit such approval as described in PART 1 - ACTION AND 

INFORMATIONAL SUBMITTALS. 

.3 Factory assemble control panels and component assemblies. 

2.3 ELECTRIC EQUIPMENT AND CONTROLS 

.1 Verify installation and co-ordination responsibilities related to equipment and controls, as 

indicated. 

.2 Control wiring and conduit: in accordance with Section 26 29 03 - Control Devices 

except for conduit, wiring and connections below 50 V which are related to control 

systems. 

2.4 WARNING SIGNS 

.1 Warning Signs: in accordance with requirements of authority having jurisdiction and 

Departmental Representative. 

.2 Porcelain enamel signs, minimum size 175 x 250 mm. 

2.5 WIRING TERMINATIONS 

.1 Ensure lugs, terminals, screws used for termination of wiring are suitable for either 

copper or aluminum conductors. 

2.6 EQUIPMENT IDENTIFICATION 

.1 Identify electrical equipment with labels as follows: 

.1 Nameplates: lamacoid 3 mm thick plastic engraving sheet black matt face, white 

core, lettering accurately aligned and engraved into core mechanically attached 

with self tapping screws. 

.2 Sizes as follows: 

NAMEPLATE SIZES    

Size 1 10 x 50 mm 1 line 3 mm high letters 

Size 2 12 x 70 mm 1 line 5 mm high letters 

Size 3 12 x 70 mm 2 lines 3 mm high letters 

Size 4 20 x 90 mm 1 line 8 mm high letters 

Size 5 20 x 90 mm 2 lines 5 mm high letters 

Size 6 25 x 100 mm 1 line 12 mm high letters 

Size 7 25 x 100 mm 2 lines 6 mm high letters 

.2 Labels: embossed plastic labels with 6 mm high letters unless specified otherwise. 

.3 Wording on labels to be approved by Departmental Representative prior to manufacture. 

.4 Allow for minimum of twenty-five (25) letters per label. 

.5 Nameplates for terminal cabinets and junction boxes to indicate system and/or voltage 

characteristics. 

.6 Identify equipment with Size 3 labels engraved "ASSET INVENTORY NO. X" as 

directed by Departmental Representative. 

.7 Disconnects, starters and contactors: indicate equipment being controlled and voltage. 
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.8 Terminal cabinets and pull boxes: indicate system and voltage. 

.9 Transformers: indicate capacity, primary and secondary voltages. 

2.7 WIRING IDENTIFICATION 

.1 Identify wiring with permanent indelible identifying markings, coloured plastic tapes, on 

both ends of phase conductors of feeders and branch circuit wiring. 

.2 Maintain phase sequence and colour coding throughout. 

.3 Colour coding: to CSA C22.1. 

.4 Use colour coded wires in communication cables, matched throughout system. 

2.8 CONDUIT AND CABLE IDENTIFICATION 

.1 Colour code conduits, boxes and metallic sheathed cables. 

.2 Code with plastic tape or paint at points where conduit or cable enters wall, ceiling, or 

floor, and at 15 m intervals. 

.3 Colours: 25 mm wide prime colour and 20 mm wide auxiliary colour. 

Prime Auxiliary  

up to 250 V Yellow  

Telephone Green  

Other Communication Systems Green Blue 

Emergency Voice Red Blue 

Other Security Systems Red Yellow 

2.9 FINISHES 

.1 Shop finish metal enclosure surfaces by application of rust resistant primer inside and 

outside, and at least two coats of finish enamel. 

Part 3 Execution 

3.1 EXAMINATION 

.1 Verification of Conditions: verify that conditions of substrate previously installed under 

other Sections or Contracts are acceptable for installation in accordance with 

manufacturer's written instructions. 

.1 Visually inspect substrate in presence of Departmental Representative 

.2 Inform Departmental Representative of unacceptable conditions immediately 

upon discovery. 

.3 Proceed with installation only after unacceptable conditions have been remedied 

and after receipt of written approval to proceed from Departmental 

Representative 

3.2 INSTALLATION 

.1 Do complete installation in accordance with CSA C22.1 except where specified 

otherwise. 
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.2 Do overhead and underground systems in accordance with CAN/CSA-C22.3 No.1 except 

where specified otherwise. 

3.3 NAMEPLATES AND LABELS 

.1 Ensure manufacturer's nameplates, CSA labels and identification nameplates are visible 

and legible after equipment is installed. 

3.4 CONDUIT AND CABLE INSTALLATION 

.1 Install conduit and sleeves prior to pouring of concrete. 

.1 Sleeves through concrete: schedule 40 steel pipe sized for free passage of 

conduit, and protruding 50 mm. 

.2 If plastic sleeves are used in fire rated walls or floors, remove before conduit installation. 

.3 Install cables, conduits and fittings embedded or plastered over, close to building 

structure so furring can be kept to minimum. 

3.5 LOCATION OF OUTLETS 

.1 Locate outlets in accordance with Section 26 05 32 - Outlet Boxes, Conduit Boxes and 

Fittings. 

.2 Do not install outlets back-to-back in wall; allow minimum 150 mm horizontal clearance 

between boxes. 

.3 Change location of outlets at no extra cost or credit, providing distance does not exceed 

3000 mm, and information is given before installation. 

.4 Locate light switches on latch side of doors. 

.1 Locate disconnect devices in mechanical and elevator machine rooms on latch 

side of floor. 

3.6 MOUNTING HEIGHTS 

.1 Mounting height of equipment is from finished floor to centreline of equipment unless 

specified or indicated otherwise. 

.2 If mounting height of equipment is not specified or indicated, verify before proceeding 

with installation. 

.3 Install electrical equipment at following heights unless indicated otherwise. 

.1 Local switches: 1400 mm. 

.2 Wall receptacles: 

.1 General: 300 mm. 

.2 Above top of continuous baseboard heater: 200 mm. 

.3 Above top of counters or counter splash backs: 175 mm. 

.4 In mechanical rooms: 400 mm. 

.3 Wall mounted telephone and interphone outlets: [1500] mm. 
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3.7 CO-ORDINATION OF PROTECTIVE DEVICES 

.1 Ensure circuit protective devices such as overcurrent trips, relays and fuses are installed 

to required values and settings. 

3.8 FIELD QUALITY CONTROL 

.1 Load Balance: 

.1 Measure phase current to panelboards with normal loads operating at time of 

acceptance; adjust branch circuit connections as required to obtain best balance 

of current between phases and record changes. 

.2 Measure phase voltages at loads and adjust transformer taps to within 2% of 

rated voltage of equipment. 

.3 Provide upon completion of work, load balance report as directed in PART 1 - 

ACTION AND INFORMATIONAL SUBMITTALS, phase and neutral currents 

on panelboards, dry-core transformers and motor control centres, operating under 

normal load, as well as hour and date on which each load was measured, and 

voltage at time of test. 

.2 Conduct following tests in accordance with Section 01 45 00 - Quality Control. 

.1 Power distribution system including phasing, voltage, grounding and load 

balancing. 

.2 Circuits originating from branch distribution panels. 

.3 Lighting and its control. 

.4 Control equipment including sequenced operation of systems where applicable. 

.5 Systems: fire alarm. 

.6 Insulation resistance testing: 

.1 Megger circuits, feeders and equipment up to 350 V with a 500 V 

instrument. 

.2 Check resistance to ground before energizing. 

.3 Carry out tests in presence of Departmental Representative. 

.4 Provide instruments, meters, equipment and personnel required to conduct tests during 

and at conclusion of project. 

.5 Manufacturer's Field Services: 

.1 Obtain written report from manufacturer verifying compliance of Work, in 

handling, installing, applying, protecting and cleaning of product and submit 

Manufacturer's Field Reports as described in PART 1 - ACTION AND 

INFORMATIONAL SUBMITTALS. 

.2 Provide manufacturer's field services consisting of product use recommendations 

and periodic site visits for inspection of product installation in accordance with 

manufacturer's instructions. 

3.9 SYSTEM STARTUP 

.1 Instruct Departmental Representative in operation, care and maintenance of systems, 

system equipment and components. 
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.2 Arrange and pay for services of manufacturer's factory service engineer to supervise start-

up of installation, check, adjust, balance and calibrate components and instruct operating 

personnel. 

.3 Provide these services for such period, and for as many visits as necessary to put 

equipment in operation, and ensure that operating personnel are conversant with aspects 

of its care and operation. 

3.10 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 

in accordance with Section 01 74 11 - Cleaning. 

.3 Waste Management: separate waste materials for recycling in accordance with Section 

01 74 21 - Construction/Demolition Waste Management  

.1 Remove recycling containers and bins from site and dispose of materials at 

appropriate facility. 

END OF SECTION 
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Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 This Section covers items common to Sections of Divisions 26. This Section supplement 

requirements of Division 1. 

1.2 REFERENCES 

.1 CSA International 

.1 CAN/CSA-C22.2 No.18-98(R2003), Outlet Boxes, Conduit Boxes and Fittings. 

.2 CAN/CSA-C22.2 No.65-03(R2008), Wire Connectors (Tri-National Standard 

with UL 486A-486B and NMX-J-543-ANCE-03). 

.2 Electrical and Electronic Manufacturers' Association of Canada (EEMAC) 

.1 EEMAC 1Y-2-1961, Bushing Stud Connectors and Aluminum Adapters (1200 

Ampere Maximum Rating). 

.3 National Electrical Manufacturers Association (NEMA) 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Product Data: 

.1 Submit manufacturer's instructions, printed product literature and data sheets for 

wire and box connectors and include product characteristics, performance 

criteria, physical size, finish and limitations. 

.3 Sustainable Design Submittals: 

.1 Construction Waste Management: 

.1 Submit project Waste Management Plan highlighting recycling and 

salvage requirements. 

1.4 CLOSEOUT SUBMITTALS 

.1 Submit in accordance with Section 01 78 00 - Closeout Submittals. 

.2 Operation and Maintenance Data: submit operation and maintenance data for wire and 

box connectors for incorporation into manual. 

1.5 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section [01 61 00 - Common 

Product Requirements with manufacturer's written instructions. 

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 

packaging, labelled with manufacturer's name and address. 

.3 Storage and Handling Requirements: 
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.1 Store materials indoors in dry location and in accordance with manufacturer's 

recommendations in clean, dry, well-ventilated area. 

.2 Store and protect wire and box connectors from [nicks, scratches, and blemishes. 

.3 Replace defective or damaged materials with new. 

.4 Develop Construction Waste Management Plan. 

Part 2 Products 

2.1 MATERIALS 

.1 Pressure type wire connectors to: CAN/CSA-C22.2 No.65, with current carrying parts of 

copper sized to fit copper conductors as required. 

.2 Bushing stud connectors: to NEMA to consist of: 

.1 Connector body and stud clamp for copper 

.2 Clamp for stranded round copper conductors. 

.3 Stud clamp bolts. 

.4 Bolts for copper conductors. 

.5 Sized for conductors as indicated. 

Part 3 Execution 

3.1 EXAMINATION 

.1 Verification of Conditions: verify that conditions of substrate previously installed under 

other Sections or Contracts are acceptable for wire and box connectors installation in 

accordance with manufacturer's written instructions. 

.1 Visually inspect substrate in presence of Departmental Representative. Inform 

Departmental Representative of unacceptable conditions immediately upon 

discovery. 

.2 Proceed with installation only after unacceptable conditions have been remedied 

and after receipt of written approval to proceed from Departmental 

Representative. 

3.2 INSTALLATION 

.1 Remove insulation carefully from ends of conductors and: 

.1 Apply coat of zinc joint compound on aluminum conductors prior to installation 

of connectors. 

.2 Install mechanical pressure type connectors and tighten screws with appropriate 

compression tool recommended by manufacturer. Installation shall meet 

secureness tests in accordance with CAN/CSA-C22.2 No.65. 

.3 Install bushing stud connectors in accordance with EEMAC 1Y-2 NEMA. 
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3.3 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 

in accordance with Section 01 74 11 - Cleaning. 

.3 Waste Management: separate waste materials for recycling in accordance with Section 

01 74 21 - Construction/Demolition Waste Management  

.1 Remove recycling containers and bins from site and dispose of materials at 

appropriate facility. 

END OF SECTION 
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Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 This Section covers items common to Sections of Divisions 26 and 28. These Sections 

supplement requirements of Division 1. 

.2  

1.2 REFERENCES 

.1 Definitions: 

.1 Electrical and electronic terms: unless otherwise specified or indicated, terms 

used in these specifications, and on drawings, are those defined by IEEE SP1122. 

.2 Reference Standards: 

.1 CSA Group 

.1 CSA C22.1-15, Canadian Electrical Code, Part 1 (23rd Edition), Safety 

Standard for Electrical Installations. 

.2 CSA C22.2. 

.3 CAN3-C235-83(R2010), Preferred Voltage Levels for AC Systems, 0 to 

50,000 V. 

.2 Institute of Electrical and Electronics (IEEE)/National Electrical Safety Code 

Product Line (NESC) 

.1 IEEE SP1122-2000, The Authoritative Dictionary of IEEE Standards 

Terms, 7th Edition. 

1.3 PRODUCT DATA 

.1 Provide product data in accordance with Section 01 33 00 - Submittal Procedures. 

1.4 DELIVERY, STORAGE AND HANDLING 

.1 Packaging Waste Management: remove for reuse and return of pallets, crates, padding, 

packaging materials in accordance with Section 01 74 21 - Construction/Demolition 

Waste Management and Disposal. 

Part 2 Products 

2.1 BUILDING WIRES 

.1 Conductors: stranded for 10 AWG and larger. Minimum size: 14 AWG. 

.2 Copper conductors: size as indicated, with 600 V  

2.2 TECK 90 CABLE 

.1 Cable: in accordance with Section 26 05 00 - Common Work Results for Electrical. 

.2 Conductors: 
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.1 Grounding conductor: copper 

.2 Circuit conductors: copper 

.3 Insulation: 

.1 Ethylene propylene rubber EP. 

Cross-linked polyethylene XLP 

.2 Rating:  600V. 

.4 Overall covering: thermoplastic polyvinyl chloride, compliant to applicable Building 

Code classification for this project. 

.5 Fastenings: 

.1 One hole [malleable iron] [steel] [aluminum] [zinc] straps to secure surface 

cables 50 mm and smaller. Two hole steel straps for cables larger than 50 mm. 

.2 Channel type supports for two or more cables as per CEC. 

.3 Threaded rods: 6 mm diameter to support suspended channels. 

.6 Connectors: 

.1 Watertight approved for TECK cable. 

2.3 ARMOURED CABLES 

.1 Conductors: insulated, copper, size as indicated. 

.2 Type: AC90 

.3 Armour: interlocking type fabricated from galvanized steel strip. 

.4 Connectors: anti short connectors. 

.1 Channel type supports for two or more cables. 

.2 Threaded rods: 6 mm diameter to support suspended channels. 

2.4 CONTROL CABLES 

.1 Type: LVT: 2 soft annealed copper conductors, sized as indicated: 

.1 Insulation:  thermoplastic. 

.2 Sheath : thermoplastic jacket, and armour of closely wound aluminum wire. 

.2 Type: low energy 300 V control cable: solid annealed copper conductors sized as 

indicated LVT: 2 soft annealed copper conductors, sized as indicated: 

.1 Insulation:  TWH polyethylene. 

.2 Shielding:  tape coated with paramagnetic material. 

.3 Overall covering:  PVC jackets. 

.3 Type: 600 V stranded annealed copper conductors, sizes as indicated: 

.1 Insulation: PVC RW90  

.2 Shielding: magnetic tape 
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Part 3 Execution 

3.1 FIELD QUALITY CONTROL 

.1 Perform tests in accordance with Section 26 05 00 - Common Work Results for 

Electrical. 

.2 Perform tests using method appropriate to site conditions and to approval of 

Departmental Representative and local authority having jurisdiction over installation. 

.3 Perform tests before energizing electrical system. 

3.2 GENERAL CABLE INSTALLATION 

.1 Install cable in trenches in accordance with Section 33 71 73.02 -  Underground 

Electrical Service. 

.2 Lay cable in cable trays in accordance with Section 26 05 36 - Cable Trays for Electrical 

Systems. 

.3 Terminate cables in accordance with Section 26 05 20 - Wire and Box Connectors - (0-

1000 V 

.4 Cable Colour Coding: to Section 26 05 00 - Common Work Results for Electrical. 

.5 Conductor length for parallel feeders to be identical. 

.6 Lace or clip groups of feeder cables at distribution centres, pull boxes, and termination 

points. 

.7 Wiring in walls: typically drop or loop vertically from above to better facilitate future 

renovations.  Generally wiring from below and horizontal wiring in walls to be avoided 

unless indicated. 

.8 Branch circuit wiring for surge suppression receptacles and permanently wired computer 

and electronic equipment to be 2-wire circuits only, i.e. common neutrals not permitted. 

.9 Provide numbered wire collars for control wiring.  Numbers to correspond to control 

shop drawing legend.  Obtain wiring diagram for control wiring. 

3.3 INSTALLATION OF BUILDING WIRES 

.1 Install wiring as follows: 

.1 In conduit systems in accordance with Section 26 05 34 - Conduits, Conduit 

Fastenings and Conduit Fittings. 

3.4 INSTALLATION OF TECK90 CABLE (0 -1000 V) 

.1 Group cables wherever possible on channels. 

3.5 INSTALLATION OF ARMOURED CABLES 

.1 Group cables wherever possible on channels. 

3.6 INSTALLATION OF CONTROL CABLES 

.1 Install control cables by direct burial in conduit 
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.2 Ground control cable shield. 

END OF SECTION 
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Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 This Section covers items common to Sections of Divisions 26 and 28. These Sections 

supplement requirements of Division 1. 

1.2 REFERENCES 

.1 CSA Group 

.1 CSA C22.1-15, Canadian Electrical Code, Part 1 (23rd Edition), Safety Standard 

for Electrical Installations. 

.2 CSA C22.2  

.3 CSA C22.2 No.65-13, Wire connectors (Tri-National Standard, with UL 486A-

486B NMX-J-543-ANCE). 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section [01 33 00 - Submittal Procedures. 

.2 Product Data: 

.1 Submit manufacturer's instructions, printed product literature and data sheets and 

include product characteristics, performance criteria, physical size, finish and 

limitations. 

.3 Sustainable Design Submittals: 

.1 Construction Waste Management: 

.1 Submit project Waste Management Plan highlighting recycling and 

salvage requirements. 

.2 Recycled Content: 

.1 Submit listing of recycled content products  

1.4 CLOSEOUT SUBMITTALS 

.1 Submit in accordance with Section 01 78 00 - Closeout Submittals. 

.2 Operation and Maintenance Data: submit operation and maintenance data for connectors 

and terminations for incorporation into manual. 

1.5 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 

Product Requirements with manufacturer's written instructions. 

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 

packaging, labelled with manufacturer's name and address. 

.3 Storage and Handling Requirements: 

.1 Store materials off ground indoors in dry location and in accordance with 

manufacturer's recommendations in clean, dry, well-ventilated area. 
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.2 Store and protect connectors and terminations from nicks, scratches, and 

blemishes. 

.3 Replace defective or damaged materials with new. 

Part 2 Products 

2.1 CONNECTORS AND TERMINATIONS 

.1 Copper long barrel compression connectors to CSA C22.2 No.65 as required sized for 

conductors. 

.2 Contact aid for aluminum cables where applicable. 

.3 2, 3, 4 way joint boxes dry location type in accordance with Section 26 05 33 - Raceway 

and Boxes for Electrical Systems. 

.4 2, 3, 4 way junction boxes with respective pothead for 2, 3, 4 conductor cables with 

allowance for stress - cone beyond for lead-sheathed in accordance with Section 26 05 33 

- Raceway and Boxes for Electrical Systems. 

Part 3 Execution 

3.1 EXAMINATION 

.1 Verification of Conditions: verify that conditions of substrate previously installed under 

other Sections or Contracts are acceptable for connectors and terminations installation in 

accordance with manufacturer's written instructions. 

.1 Visually inspect substrate in presence of Departmental Representative 

.2 Inform Departmental Representative of unacceptable conditions immediately 

upon discovery. 

.3 Proceed with installation only after unacceptable conditions have been remedied 

and after receipt of written approval to proceed from Departmental 

Representative. 

3.2 INSTALLATION 

.1 Install stress cones, terminations, and splices in accordance with manufacturer's 

instructions. 

.2 Bond and ground as required to CSA C22.2No.41. 

3.3 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 

in accordance with Section 01 74 11 - Cleaning. 

.3 Waste Management: separate waste materials for recycling in accordance with Section 

01 74 21 - Construction/Demolition Waste Management  
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.1 Remove recycling containers and bins from site and dispose of materials at 

appropriate facility. 

OF SECTION 
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Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 This Section covers items common to Sections of Division 26. This Section supplement 

requirements of Division 1. 

1.2 REFERENCES 

.1 American National Standards Institute /Institute of Electrical and Electronics Engineers 

(ANSI/IEEE) 

.1 ANSI/IEEE 837-02, IEEE Standard for Qualifying Permanent Connections Used 

in Substation Grounding. 

.2 CSA International 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Product Data: 

.1 Submit manufacturer's instructions, printed product literature and data sheets for 

grounding equipment and include product characteristics, performance criteria, 

physical size, finish and limitations. 

.3 Sustainable Design Submittals: 

.1 Construction Waste Management: 

.1 Submit project Waste Management Plan highlighting recycling and 

salvage requirements. 

.2 Building Energy and Water Consumption: submit Measurement and Verification 

Plan following IPMVP for monitoring end-uses as follows: 

.1 Controls. 

.3 Recycled Content: 

.1 Submit listing of recycled content products used. 

.4  

1.4 CLOSEOUT SUBMITTALS 

.1 Submit in accordance with Section 01 78 00 - Closeout Submittals. 

.2 Operation and Maintenance Data: submit operation and maintenance data for grounding 

equipment for incorporation into manual. 

1.5 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 

Product Requirements with manufacturer's written instructions. 

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 

packaging, labelled with manufacturer's name and address. 
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.3 Storage and Handling Requirements: 

.1 Store materials indoors in dry location and in accordance with manufacturer's 

recommendations in clean, dry, well-ventilated area. 

.2 Store and protect from nicks, scratches, and blemishes. 

.3 Replace defective or damaged materials with new. 

.4 Develop Construction Waste Management Plan 

Part 2 Products 

2.1 EQUIPMENT 

.1 Clamps for grounding of conductor: size as required to electrically conductive 

underground water pipe. 

.2 Copper conductor: minimum 6 m long for each concrete encased electrode, bare, 

stranded, soft annealed, size as required. 

.3 Grounding conductors: bare stranded copper, soft annealed, size. 

.4 Insulated grounding conductors: green, copper conductors. 

.5 Ground bus: copper, complete with insulated supports, fastenings, connectors. 

.6 Non-corroding accessories necessary for grounding system, type, size, material as 

indicated, including but not necessarily limited to: 

.1 Grounding and bonding bushings. 

.2 Protective type clamps. 

.3 Bolted type conductor connectors. 

.4 Bonding jumpers, straps. 

.5 Pressure wire connectors. 

Part 3 Execution 

3.1 EXAMINATION 

.1 Verification of Conditions: verify that conditions of substrate previously installed under 

other Sections or Contracts are acceptable for grounding equipment installation in 

accordance with manufacturer's written instructions. 

.1 Visually inspect substrate 

.2 Inform Departmental Representative of unacceptable conditions immediately 

upon discovery. 

.3 Proceed with installation only after unacceptable conditions have been remedied 

and after receipt of written approval to proceed from Departmental 

Representative 
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3.2 INSTALLATION GENERAL 

.1 Install complete permanent, continuous grounding system including, electrodes, 

conductors, connectors, accessories. Where EMT is used, run ground wire in conduit. 

.2 Install connectors in accordance with manufacturer's instructions. 

.3 Protect exposed grounding conductors from mechanical injury. 

.4 Use mechanical connectors for grounding connections to equipment provided with lugs. 

.5 Soldered joints not permitted. 

.6 Install bonding wire for flexible conduit, connected at both ends to grounding bushing, 

solderless lug, clamp or cup washer and screw. Neatly cleat bonding wire to exterior of 

flexible conduit. 

.7 Install flexible ground straps for bus duct enclosure joints, where such bonding is not 

inherently provided with equipment. 

3.3 SYSTEM AND CIRCUIT GROUNDING 

.1 Install system and circuit grounding connections secondary 120 V system. 

3.4 EQUIPMENT GROUNDING 

.1 Install grounding connections to typical equipment included in, but not necessarily 

limited to following list. Service equipment, transformers, switchgear, duct systems, 

frames of motors, motor control centres, starters, control panels, building steel work, 

generators, elevators and escalators, distribution panels, outdoor lighting, cable trays. 

3.5 GROUNDING BUS 

.1 Ground items of electrical equipment in electrical room and IT equipment in 

communication equipment room to ground bus with individual bare stranded copper 

connections size 2/0AWG. 

3.6 COMMUNICATION SYSTEMS 

.1 Install grounding connections for telephone, sound, fire alarm, security systems, 

intercommunication systems. 

3.7 FIELD QUALITY CONTROL 

.1 Perform tests in accordance with Section 26 05 00 - Common Work Results for 

Electrical. 

.2 Perform ground continuity and resistance tests using method appropriate to site 

conditions and to approval of Departmental Representative and local authority having 

jurisdiction over installation. 

.3 Perform tests before energizing electrical system. 

.4 Disconnect ground fault indicator during tests. 

3.8 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning. 
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.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 

in accordance with Section 01 74 11 - Cleaning. 

.3 Waste Management: separate waste materials for recycling in accordance with Section 

01 74 21 - Construction/Demolition Waste Management  

.1 Remove recycling containers and bins from site and dispose of materials at 

appropriate facility. 

END OF SECTION 
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Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 This Section covers items common to Sections of Division 26. These Sections 

supplement requirements of Division 1. 

Part 2 Products 

2.1 SUPPORT CHANNELS 

.1 U shape, size 41 x 41 mm, 2.5 mm thick, suspended and ceilings. 

Part 3 Execution 

3.1 INSTALLATION 

.1 Secure equipment to masonry, tile and plaster surfaces with lead anchors. 

.2 Secure equipment to poured concrete with expandable inserts. 

.3 Secure equipment to hollow masonry walls or suspended ceilings with toggle bolts. 

.4 Secure surface mounted equipment with twist clip fasteners to inverted T bar ceilings. 

Ensure that T bars are adequately supported to carry weight of equipment specified 

before installation. 

.5 Support equipment, conduit or cables using clips, spring loaded bolts, cable clamps 

designed as accessories to basic channel members. 

.6 Fasten exposed conduit or cables to building construction or support system using straps. 

.1 One-hole straps to secure surface conduits and cables 50 mm and smaller. 

.2 Two-hole steel straps for conduits and cables larger than 50 mm. 

.3 Beam clamps to secure conduit to exposed steel work. 

.7 Suspended support systems. 

.1 Support individual cable or conduit runs with 6 mm dia threaded rods and spring 

clips. 

.2 Support 2 or more cables or conduits on channels supported by 6 mm dia 

threaded rod hangers where direct fastening to building construction is 

impractical. 

.8 Provide metal brackets, frames, hangers, clamps and related types of support structures 

where indicated or as required to support conduit and cable runs. 

.9 Ensure adequate support for raceways and cables dropped vertically to equipment where 

there is no wall support. 

.10 Do not use wire lashing or perforated strap to support or secure raceways or cables. 
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.11 Do not use supports or equipment installed for other trades for conduit or cable support 

except with permission of other trade and approval of Departmental Representative. 

.12 Install fastenings and supports as required for each type of equipment cables and 

conduits, and in accordance with manufacturer's installation recommendations. 

END OF SECTION 



Churchill Airfield Lighting System Replacement Section 26 05 32 

Churchill, Manitoba OUTLET BOXES, CONDUIT BOXES AND FITTINGS 

Project R.077606.001 Page 1 of 2 

 

 

Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 This Section covers items common to Sections of Division 26. These Sections 

supplement requirements of Division 1. 

1.2 REFERENCES 

.1 Canadian Standards Association (CSA International) 

.1 CSA C22.1-15, Canadian Electrical Code, Part 1, 20th Edition. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

1.4 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 

Product Requirements. 

.2 Waste Management and Disposal: 

.1 Separate waste materials for recycling in accordance with Section 01 74 21 - 

Construction/Demolition Waste Management and Disposal. 

Part 2 Products 

2.1 OUTLET AND CONDUIT BOXES GENERAL 

.1 Size boxes in accordance with CSA C22.1. 

.2 102 mm square or larger outlet boxes as required. 

.3 Gang boxes where wiring devices are grouped. 

.4 Blank cover plates for boxes without wiring devices. 

.5 Combination boxes with barriers where outlets for more than one system are grouped. 

2.2 GALVANIZED STEEL OUTLET BOXES 

.1 One-piece electro-galvanized construction. 

.2 Single and multi] gang flush device boxes for flush installation, minimum size 76 x 50 x 

38 mm or as indicated. 102 mm square outlet boxes when more than one conduit enters 

one side with extension and plaster rings as required. 

.3 Utility boxes for outlets connected to surface-mounted EMT conduit, minimum size 102 

x 54 x 48 mm. 

.4 Extension and plaster rings for flush mounting devices in finished walls. 
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2.3 MASONRY BOXES 

.1 Electro-galvanized steel masonry single and multi gang boxes for devices flush mounted 

in exposed block walls. 

2.4 CONDUIT BOXES 

.1 Cast FS aluminum boxes with factory-threaded hubs and mounting feet for surface wiring 

of devices. 

2.5 FITTINGS - GENERAL 

.1 Bushing and connectors with nylon insulated throats. 

.2 Knock-out fillers to prevent entry of debris. 

.3 Conduit outlet bodies for conduit up to 35mm and pull boxes for larger conduits. 

.4 Double locknuts and insulated bushings on sheet metal boxes. 

2.6 SERVICE FITTINGS 

.1 'High tension' receptacle fitting made of 2-piece stainless steel with brushed aluminum 

housing finish for 1 duplex receptacles. Bottom plate with two knockouts for centered or 

offset installation.  

Part 3 Execution 

3.1 INSTALLATION 

.1 Support boxes independently of connecting conduits. 

.2 Fill boxes with paper, sponges or foam or similar approved material to prevent entry of 

debris during construction. Remove upon completion of work. 

.3 For flush installations mount outlets flush with finished wall using plaster rings to permit 

wall finish to come within 6 mm of opening. 

.4 Provide correct size of openings in boxes for conduit, mineral insulated and armoured 

cable connections. Do not install reducing washers. 

.5 Vacuum clean interior of outlet boxes before installation of wiring devices. 

.6 Identify systems for outlet boxes as required. 

END OF SECTION 
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Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 This Section covers items common to Sections of Divisions 26 and 28. These Sections 

supplement requirements of Division 1. 

.2  

1.2 REFERENCES 

.1 CSA International 

.1 CSA C22.2 No.40, Cutout, Junction and Pull Boxes. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Product Data: 

.1 Submit manufacturer's instructions, printed product literature and data sheets and 

include product characteristics, performance criteria, physical size, finish and 

limitations. 

.3 Sustainable Design Submittals: 

.1 Construction Waste Management: 

.1 Submit project Waste Management Plan highlighting recycling and 

salvage requirements. 

1.4 CLOSEOUT SUBMITTALS 

.1 Submit in accordance with Section 01 78 00 - Closeout Submittals. 

.2 Operation and Maintenance Data: submit operation and maintenance data for raceway 

and boxes for incorporation into manual. 

1.5 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 

Product Requirements with manufacturer's written instructions. 

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 

packaging, labelled with manufacturer's name and address. 

.3 Storage and Handling Requirements: 

.1 Store materials indoors in dry location] and in accordance with manufacturer's 

recommendations in clean, dry, well-ventilated area. 

.2 Store and protect from nicks, scratches, and blemishes. 

.3 Replace defective or damaged materials with new. 

.4 Develop Construction Waste Management Plan 
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Part 2 Products 

2.1 SPLICE BOXES 

.1 Splice boxes cast iron enclosures 6 mm thick painted with chromate primer and gray 

enamel to provide mechanical protection and moisture seal. 

2.2 EXAMINATION 

.1 Verification of Conditions: verify that conditions of substrate previously installed under 

other Sections or Contracts are acceptable for raceway and boxes installation in 

accordance with manufacturer's written instructions. 

.1 Visually inspect substrate in presence of Departmental Representative. 

.2 Inform Departmental Representative of unacceptable conditions immediately 

upon discovery. 

.3 Proceed with installation only after unacceptable conditions have been remedied 

[and after receipt of written approval to proceed from Departmental 

Representative. 

2.3 INSTALLATION 

.1 Install distribution level steel boxes on walls of maintenance holes. Splice main cable in 

box and connect branch feeder. Fasten cover and fill with compound. 

.1 Ground steel boxes as required. 

2.4 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 

in accordance with Section 01 74 11 - Cleaning. 

.3 Waste Management: separate waste materials for recycling in accordance with Section 

01 74 21 - Construction/Demolition Waste Management  

.1 Remove recycling containers and bins from site and dispose of materials at 

appropriate facility. 

END OF SECTION 
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Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 This Section covers items common to Sections of Division 26. This Section supplement 

requirements of Division 1. 

.2  

1.2 REFERENCES 

.1 Canadian Standards Association (CSA International) 

.1 CAN/CSA C22.2 No. 18-98(R2003), Outlet Boxes, Conduit Boxes, Fittings and 

Associated Hardware, A National Standard of Canada. 

.2 CSA C22.2 No. 45-M1981(R2003), Rigid Metal Conduit. 

.3 CSA C22.2 No. 56-04, Flexible Metal Conduit and Liquid-Tight Flexible Metal 

Conduit. 

.4 CSA C22.2 No. 83-M1985(R2003), Electrical Metallic Tubing. 

.5 CSA C22.2 No. 211.2-M1984(R2003), Rigid PVC (Unplasticized) Conduit. 

.6 CAN/CSA C22.2 No. 227.3-05, Nonmetallic Mechanical Protection Tubing 

(NMPT), A National Standard of Canada (February 2006). 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Product data: submit manufacturer's printed product literature, specifications and 

datasheets. 

.1 Submit cable manufacturing data. 

.3 Quality assurance submittals: 

.1 Test reports: submit certified test reports. 

.2 Certificates: submit certificates signed by manufacturer certifying that materials 

comply with specified performance characteristics and physical properties. 

.3 Instructions: submit manufacturer's installation instructions. 

1.4 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate waste materials for reuse and recycling in accordance with Section 01 74 21 - 

Construction/Demolition Waste Management and Disposal. 

.2 Place materials defined as hazardous or toxic waste in designated containers. 

.3 Ensure emptied containers are sealed and stored safely for disposal away from children. 
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Part 2 Products 

2.1 CABLES AND REELS 

.1 Provide cables on reels or coils. 

.1 Mark or tag each cable and outside of each reel or coil, to indicate cable length, 

voltage rating, conductor size, and manufacturer's lot number and reel number. 

.2 Each coil or reel of cable to contain only one continuous cable without splices. 

.3 Identify cables for exclusively dc applications. 

2.2 CONDUITS 

.1 Rigid metal conduit: to CSA C22.2 No. 45, hot dipped galvanized steel. 

.2 Epoxy coated conduit: to CSA C22.2 No. 45, with zinc coating and corrosion resistant 

epoxy finish inside and outside. 

.3 Electrical metallic tubing (EMT): to CSA C22.2 No. 83, with couplings expanded ends. 

.4 Rigid pvc conduit: to CSA C22.2 No. 211.2. 

.5 Flexible metal conduit: to CSA C22.2 No. 56, liquid-tight flexible metal. 

.6 Flexible pvc conduit: to CAN/CSA-C22.2 No. 227.3. 

2.3 CONDUIT FASTENINGS 

.1 One hole [malleable iron] [steel] straps to secure surface conduits [NPS 2] [50 mm] and 

smaller. 

.1 Two hole steel straps for conduits larger than 50 mm. 

.2 Beam clamps to secure conduits to exposed steel work. 

.3 Channel type supports for two or more conduits. 

.4 Threaded rods, [6] mm diameter, to support suspended channels. 

2.4 CONDUIT FITTINGS 

.1 Fittings: to CAN/CSA C22.2 No. 18, manufactured for use with conduit specified. 

Coating: same as conduit. 

.2 Ensure factory "ells" where 90 degrees bends for 25 mm and larger conduits. 

.3 Watertight connectors and couplings for EMT. 

.1 Set-screws are not acceptable. 

2.5 EXPANSION FITTINGS FOR RIGID CONDUIT 

.1 Weatherproof expansion fittings with internal bonding assembly suitable for 200 mm 

linear expansion. 

.2 Watertight expansion fittings with integral bonding jumper suitable for linear expansion 

and 19 mm deflection. 

.3 Weatherproof expansion fittings for linear expansion at entry to panel. 
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2.6 FISH CORD 

.1 Polypropylene. 

Part 3 Execution 

3.1 MANUFACTURER'S INSTRUCTIONS 

.1 Compliance: comply with manufacturer's written recommendations or specifications, 

including product technical bulletins, handling, storage and installation instructions, and 

datasheets. 

3.2 INSTALLATION 

.1 Install conduits to conserve headroom in exposed locations and cause minimum 

interference in spaces through which they pass. 

.2 Conceal conduits except in mechanical and electrical service rooms in unfinished areas. 

.3 Use rigid hot dipped galvanized steel threaded conduit except where specified otherwise. 

.4 Use electrical metallic tubing (EMT) above 2.4 m not subject to mechanical injury. 

.5 Install EMT conduit from computer room branch circuit panel to outlet boxes located in 

sub floor. 

.6 Install rigid metal EMT conduit from computer room branch circuit panel to junction box 

in sub-floor immediately below panel. 

.1 Run flexible conduit from junction box to outlet boxes for each computer in sub-

floor. 

.7 Bend conduit cold: 

.1 Replace conduit if kinked or flattened more than 1/10th of its original diameter. 

.8 Mechanically bend steel conduit over 19 mm diameter. 

.9 Field threads on rigid conduit must be of sufficient length to draw conduits up tight. 

.10 Install fish cord in empty conduits. 

.11 Remove and replace blocked conduit sections. 

.1 Do not use liquids to clean out conduits. 

.12 Dry conduits out before installing wire. 

3.3 SURFACE CONDUITS 

.1 Run parallel or perpendicular to building lines. 

.2 Locate conduits behind infrared or gas fired heaters with 1.5 m clearance. 

.3 Run conduits in flanged portion of structural steel. 

.4 Group conduits wherever possible on suspended surface channels. 

.5 Do not pass conduits through structural members except as indicated. 
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.6 Do not locate conduits less than 75 mm parallel to steam or hot water lines with 

minimum of 25 mm at crossovers. 

3.4 CONCEALED CONDUITS 

.1 Run parallel or perpendicular to building lines. 

.2 Do not install horizontal runs in masonry walls. 

.3 Do not install conduits in terrazzo or concrete toppings. 

3.5 CLEANING 

.1 Proceed in accordance with Section 01 74 11 - Cleaning. 

.2 On completion and verification of performance of installation, remove surplus materials, 

excess materials, rubbish, tools and equipment. 

END OF SECTION 
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Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 This Section covers items common to Sections of Division 26. These Section supplement 

requirements of Division 1. 

.2  

1.2 REFERENCES 

.1 CSA International 

.1 CSA C22.2 No.42-10, General Use Receptacles, Attachment Plugs and Similar 

Devices. 

.2 CAN/CSA C22.2 No.42.1-00(R2009), Cover Plates for Flush-Mounted Wiring 

Devices (Bi-national standard, with UL 514D). 

.3 CSA C22.2 No.55-M1986(R2008), Special Use Switches. 

.4 CSA C22.2 No.111-10, General-Use Snap Switches (Bi-national standard, with 

UL 20). 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit manufacturer's instructions, printed product literature and data sheets and 

include product characteristics, performance criteria, physical size, finish and 

limitations. 

.2 Submit for review single line electrical diagrams under plexiglass in glazed frames and 

locate as indicated. 

.1 Electrical distribution system in main electrical room. 

.2 Electrical Control systems in power plant rooms. 

.3 Shop drawings: 

.1 Submit drawings stamped and signed by professional engineer registered or 

licensed in Province of Manitoba, Canada. 

1.4 CLOSEOUT SUBMITTALS 

.1 Submit in accordance with Section 01 78 00 - Closeout Submittals. 

.2 Operation and Maintenance Data: submit operation and maintenance data for wiring 

devices for incorporation into manual. 

1.5 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 

Product Requirements with manufacturer's written instructions. 

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 

packaging, labelled with manufacturer's name and address. 

.3 Storage and Handling Requirements: 
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.1 Store materials indoors in dry location] and in accordance with manufacturer's 

recommendations in clean, dry, well-ventilated area. 

.2 Store and protect from nicks, scratches, and blemishes. 

.3 Replace defective or damaged materials with new. 

.4 Develop Construction Waste Management Plan. 

Part 2 Products 

2.1 RECEPTACLES 

.1 Duplex receptacles, CSA type 5-15 R, 125 V, 15 A, U ground, to: CSA C22.2 No.42 with 

following features: 

.1 Ivory urea moulded housing. 

.2 Suitable for No. 10 AWG for back and side wiring. 

.3 Break-off links for use as split receptacles. 

.4 Eight back wired entrances, four side wiring screws. 

.5 Triple wipe contacts and rivetted grounding contacts. 

.2 Single receptacles CSA type 5-15 R, 125 V, 15 A, U ground with following features: 

.1 Ivory urea moulded housing. 

.2 Suitable for No. 10 AWG for back and side wiring. 

.3 Four back wired entrances, 2 side wiring screws. 

.3 Other receptacles with ampacity and voltage as indicated. 

.4 Receptacles of one manufacturer throughout project. 

2.2 COVER PLATES 

.1 Cover plates for wiring devices to: CSA C22.2 No.42.1. 

.2 Sheet steel utility box cover for wiring devices installed in surface-mounted utility boxes. 

.3 Stainless steel, vertically brushed, 1 mm thick cover plates cover plates, thickness 2.5 

mm for wiring devices mounted in flush-mounted outlet box. 

.4 Sheet metal cover plates for wiring devices mounted in surface-mounted FS or FD type 

conduit boxes. 

2.3 SOURCE QUALITY CONTROL 

.1 Cover plates from one manufacturer throughout project. 

Part 3 Execution 

3.1 EXAMINATION 

.1 Verification of Conditions: verify that conditions of substrate previously installed under 

other Sections or Contracts are acceptable for wiring devices installation in accordance 

with manufacturer's written instructions. 
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.1 Visually inspect substrate in presence of Departmental Representative. 

.2 Inform Departmental Representative of unacceptable conditions immediately 

upon discovery. 

.3 Proceed with installation only after unacceptable conditions have been remedied 

and after receipt of written approval to proceed from Departmental 

Representative. 

3.2 INSTALLATION 

.1 Receptacles: 

.1 Install receptacles in gang type outlet box when more than one receptacle is 

required in one location. 

.2 Mount receptacles at height in accordance with Section  26 05 00 - Common 

Work Results for Electrical. 

.3 Where split receptacle has one portion switched, mount vertically and switch 

upper portion. 

.2 Cover plates: 

.1 Install suitable common cover plates where wiring devices are grouped. 

.2 Do not use cover plates meant for flush outlet boxes on surface-mounted boxes. 

3.3 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 

in accordance with Section 01 74 11 - Cleaning. 

.3 Waste Management: separate waste materials for reuse and recycling in accordance with 

Section 01 74 21 - Construction/Demolition Waste Management and Disposal 01 35 21 - 

LEED Requirements. 

.1 Remove recycling containers and bins from site and dispose of materials at 

appropriate facility. 

3.4 PROTECTION 

.1 Protect installed products and components from damage during construction. 

.2 Protect stainless steel cover plate finish with paper or plastic film until painting and other 

work is finished. 

.3 Repair damage to adjacent materials caused by wiring device installation. 

END OF SECTION 
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Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 This Section covers items common to Sections of Division 26. These Sections 

supplement requirements of Division 1. 

.2  

1.2 REFERENCES 

.1 CSA Group 

.1 CAN/CSA-C22.2 No.4-04(R2009 ), Enclosed and Dead-Front Switches (Tri-

National Standard, with ANCE NMX-J-162-2004 and UL 98). 

.2 CSA C22.2 No.39-13, Fuseholder Assemblies. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Product Data: 

.1 Submit manufacturer's instructions, printed product literature and data sheets for 

[disconnect switches - fused and non-fused] and include product characteristics, 

performance criteria, physical size, finish and limitations. 

1.4 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 

Product Requirements with manufacturer's written instructions. 

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 

packaging, labelled with manufacturer's name and address. 

.3 Storage and Handling Requirements: 

.1 Store materials indoors in dry location] and in accordance with manufacturer's 

recommendations in clean, dry, well-ventilated area. 

.2 Store and protect from nicks, scratches, and blemishes. 

.3 Replace defective or damaged materials with new. 

.4 Develop Construction Waste Management Plan 

.5  

Part 2 Products 

2.1 DISCONNECT SWITCHES 

.1 Fusible disconnect switch in CSA enclosure. 

.2 Provision for padlocking in on-off switch position. 
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.3 Mechanically interlocked door to prevent opening when handle in ON position. 

.4 Fuses: size as indicated. 

.5 Fuseholders: to CSA C22.2 No.39 suitable without adaptors, for type and size of fuse 

indicated. 

.6 Quick-make, quick-break action. 

.7 ON-OFF switch position indication on switch enclosure cover. 

2.2 EQUIPMENT IDENTIFICATION 

.1 Provide equipment identification in accordance with Section 26 05 00 - Common Work 

Results for Electrical. 

.2 Indicate name of load controlled on size 4 nameplate. 

Part 3 Execution 

3.1 EXAMINATION 

.1 Verification of Conditions: verify that conditions of substrate previously installed under 

other Sections or Contracts are acceptable for installation in accordance with 

manufacturer's written instructions. 

.1 Visually inspect substrate in presence of Departmental Representative 

.2 Inform Departmental Representative of unacceptable conditions immediately 

upon discovery. 

.3 Proceed with installation only after unacceptable conditions have been remedied 

and after receipt of written approval to proceed from Departmental 

Representative 

.4  

3.2 INSTALLATION 

.1 Install disconnect switches complete with fuses if applicable. 

3.3 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning. 

.1 Leave Work area clean at end of each day. 

END OF SECTION 
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Approved: 2012-12-31 

Part 1 General 

1.1 REFERENCES 

.1 USA Federal Aviation Authority (FAA) 

.1 AC 150/5344-56B-[11], Specification for L890 Airport Lighting Control and 

Monitoring System (ALCMS). 

.2 NAV CANADA 

.1 NC2004-18E. 

.3 TRANSPORT CANADA 

.1 Transport Canada Aerodrome Standards and Recommended Practices TP312E 

latest edition. 

.4 CAN/CSA-C22.1 Canadian Electrical Code Part One.  

.5 CAN/CSA-C22.1 Canadian Electrical Code Part One Section 60 "Electrical 

Communication Systems".  

.6 CAN/CSA-C22.2 No. 0-M91 General Requirements - Canadian Electrical Code, Part 

Two.  

 

1.2 ADMINISTRATIVE REQUIREMENTS 

.1 Pre-Installation Meetings: 

.1 Convene pre-installation meeting one week prior to beginning work of this 

Section, with Departmental Representative in accordance with Section 01 31 19 - 

Project Meetings to: 

.1 Verify project requirements. 

.2 Review installation and substrate conditions. 

.3 Co-ordination with other building subtrades. 

.4 Review manufacturer's written installation instructions and warranty 

requirements. 

.2 Site Meetings: as part of Manufacturer's Services described in PART 3 -  FIELD 

QUALITY CONTROL, schedule site visits, to review Work. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Product Data: 

.1 Submit manufacturer's instructions, printed product literature and data sheets for 

PLC Equipment and touch-screen panel and include product characteristics, 

performance criteria, physical size, finish and limitations. 
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.3 Certifications: submit certificates signed by manufacturer certifying that materials 

comply with specified performance characteristics and physical properties. 

.4 Manufacturer's Instructions: submit manufacturer's installation instructions and special 

handling criteria, installation sequence, cleaning procedures and following: 

.1 At time of order: supply 3 sets of preliminary instruction books in three ring "D" 

style binders. 

.1 Accurate data required to allow roughing-in at site, finalization of 

schematics and preparation of program. 

.2 Preliminary instruction books to contain following information: 

Preliminary test procedures also indicating what has to be in place to 

proceed with testing. 

.2 Submit storage, installation and operating instructions. 

.3 Outline drawings and showing general arrangement, dimensions, weights and 

shipping instructions. 

.4 Drawing showing customer field wiring termination locations and details. 

.5 Software on disks or USB memory stick in protected packaging complete with 

full documentation. 

.6 Full PLC programming documentation for modules supplied requiring 

programming. 

.7 Bill of materials. 

.8 Copies of instruction books (not cut sheets) for PLC modules and other major 

components detailing rack space used and field wiring termination details. 

.9 At time of shipment, supply 6 final sets of instructions book, in three-ring binders 

and include same information specified for preliminary books, except with up-to-

date information and record drawings. Do not include software. 

.5 Manufacturers Reports: 

.1 Manufacturer's Field Reports: submit manufacturer's written reports within 3 

days of review, verifying compliance of Work, as described in PART 3 - FIELD 

QUALITY CONTROL. 

1.4 CLOSEOUT SUBMITTALS 

.1 Submit in accordance with Section 01 78 00 - Closeout Submittals. 

.2 Operation and Maintenance Data: submit operation and maintenance data for 

incorporation into manual. 

1.5 MAINTENANCE MATERIAL SUBMITTALS 

.1 Submit in accordance with Section 01 78 00 - Closeout Submittals. 

.2 Extra Stock Materials: supply and deliver spare parts concurrent with each piece of 

equipment as follows: 

.1 1 PLC with programing 

.2 1 touchscreen monitor 

.3 1 output module. 
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.4 1 input module. 

.5 1 power supply. 

.6 1 flash memory. 

.7 1 relay of each type used 

.8 1 Ethernet switch. 

.9 5 fuses of each and rating used. 

.10 10  indicating lamps of each type used. 

1.6 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 

Product Requirements with manufacturer's written instructions. 

.2 Delivery and Acceptance Requirements: 

.1 Deliver materials to site in original factory packaging, labelled with 

manufacturer's name and address. 

.2 Unpack cartons to ensure equipment arrives at site undamaged and in serviceable 

condition. 

.1 Identify and mark cartons. 

.3 Pack spare parts in protective padding and fasten identification to package with 

cellulose or masking tape. 

.1 Place envelopes in cartons standing on end with markings facing in same 

direction and in same numerical order as items listings on Spares 

Shipping List. 

.2 Use dividers to separate rows of envelopes as required. 

.3 Seal carton and mark "Spares for (Type Number and Name of 

Equipment)". 

.3 Storage and Handling Requirements: 

.1 Store equipment in location designated by Departmental Representative. 

.2 Mark each shipping container to allow identification of equipment without 

necessity of unpacking. 

.3 Mark or stencil on outside of carton, or type on suitable label form and glued to 

container with weatherproof glue. 

.4 Waterproof label list with suitable coating. 

.5 Label information to include: 

.1 Quantity. 

.2 Name of equipment or subassembly. 

.3 Type designation number. 

.4 Serial number. 

.5 Specification number departmental or contract serial number. 

.6 Purchase order number. 

.7 Contractor's name. 

.8 Gross weight of container. 
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.9 Cubic volume, expressed in cubic meters to within 10%. 

Part 2 Products 

2.1 SYSTEM DESCRIPTION 

.1 Products to meet NAV CAN NC2004-18E. 

.2 PLC based ALCS with touchscreen panel to control and monitor in real time airfield 

lighting system and auxiliary functions at site, based on signals by Airport Traffic 

Control Tower (ATCT) at site to: 

.1 Control with up to five brightness levels: runway edge lights, taxiway edge 

lights, SSALR, RIL's, and PAPI. 

.2 Control rotating beacon, and de-icing apron flood lighting. 

.3 Monitoring current switch contacts installed on load side of airfield lighting 

equipment in FEC 

.4 Monitor and control Interruptible Power Unit (IPU) in Field Electrical Centre 

(FEC) and FEC fire alarm panel. 

.5 Output control contacts for signal to NAV CAN RVR equipment rack. 

.3 Pre-defined failsafe lighting configuration in event of complete power failure to control 

system. 

.4 Pre-set buttons configured to control multiple lighting systems with one button selection. 

.5 Circuit interlocking as indicated on drawings and as required by the Client. 

.6 Ability to control and monitor individual circuit selector switch. 

.7 RVR interface: lighting status outputs to NAV CANADA RVR. 

.8 Remote dial-up access-password-protected access allows for remote service and 

diagnostic by airport personnel or manufacturer's service representative. 

.9 System configuration 1: 

.1 Touchscreen panel in control tower cab with associated PC’s. 

.2 Ethernet switch for connecting PC and PLC  

.3 PLC panel in control tower connected to 120 V AC  source. 

.4 Interconnections: 

.1 Refer to Airfield Lighting Control Single Line Diagram for cabling 

requirements 

.5 Alarm annunciator in control tower. 

2.2 TOUCHSCREEN PANEL 

.1 17" LCD, resistive touch screen with integral CPU or PC under ATC console . 

.2 Non-glare, non-reflective viewing surface. 

.3 Capable of displaying airport graphics. 
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.4 Capable of being mounted on existing ATC console or on a mounting arm with suitable 

bracket. 

2.3 ALCMS AIRFIELD LIGHTING CONTROL CABINET 

.1 PLC: Industrial grade , centralized I/O based control and monitoring system utilizing off-

the-shelf PLC components Manufacturer: Liberty Spirit SE ALCMS to match existing 

Liberty control modules in CCR’s with the following programming software: 

.1 Liberty MARS Software Suit – Monitoring, Alarming & Reporting Software for 

Airfield Lighting Systems. 

.2 Containing Ethernet switch, 24V DC power supply, UPS unit (capable on supplying 

power to all components inside cabinet as well as PC and touchscreen up in cab for 30 

min.), and other components necessary for control and monitoring of existing airfield 

lighting constant current regulators (using current switches), circuit selectors, non-

regulated feeder circuits, utility power, and Interruptible Power Unit (IPU). 

.3 Connection to allow remote access for trouble shooting and maintenance purpose. 

.4 The Enclosure shall be wall mount with ventilation fan for cooling cabinet. Cabinet to be 

equipt with DIN rails for mounting of equipment on back of cabinet.  Cabinet size to be 

suitable to house all ALCMS equipment, approx. 1000mmH X 600mmW X 300mmD. 

Acceptable Manufacturer: Panduit IndustrialNet Ethernet Enclosure 

2.4 ATC CAB ANNUNCIATOR BUZZER 

.1 Annunciator buzzer to be mounted in surface mount box below ATC counter with 

variable volume control.   

2.5 CURRENT SWITCH 

.1 Current switch: to be rated for current type being sensed and matched up with control 

equipment being installed (additional information to be supplied by manufacture) 

.2 PLC: Industrial grade, centralized I/O based control and monitoring system utilizing off-

the-shelf PLC: Industrial grade, centralized I/O based control and monitoring system 

utilizing off-the-shelf PLC components and programming software 

2.6 SOURCE QUALITY CONTROL 

.1 Factory Acceptance Tests: 

.1 Before acceptance, assemble and set up the control panels for tests at the 

manufacturer's plant via on line Skype or Facetime. 

.2 Tests: witnessed by Consultant on mutually agreed date. 

.3 Ensure control panels are fully interconnected with temporary cables to simulate 

actual field installation. 

.4 Supply temporary cables and connectors. 

.5 Supply pilot light, toggle switch, and relay test board, or approved equivalent 

means to check for proper operation. 

.6 Provide following filtered and regulated power supplies as required: 

.1 24 V DC. 
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.7 Examination of Product: complete examination to determine compliance with 

specification and drawings with respect to materials, quality of work, dimensions 

and marking. 

.8 Control Panel Performance and Functions: check sequence of operation of 

equipment. Operate card module switches to ensure proper operation of 

associated relays and indicating lamps. 

.2 Ensure supplier of PLC's manufacturing representative, as well as manufacturer's service 

representative, present at time of factory acceptance tests. 

Part 3 Execution 

3.1 EXAMINATION 

.1 Verification of Conditions: verify that conditions of substrate previously installed under 

other Sections or Contracts are acceptable for PLC control equipment installation in 

accordance with manufacturer's written instructions. 

.1 Visually inspect substrate in presence of Departmental Representative and 

Consultant 

.2 Inform Departmental Representative of unacceptable conditions immediately 

upon discovery. 

.3 Proceed with installation only after unacceptable conditions have been remedied 

and after receipt of written approval to proceed from Consultant. 

3.2 INSTALLATION 

.1 Manufacturer's Instructions: comply with manufacturer's written recommendations, 

including product technical bulletins, handling, storage and installation instructions, and 

data sheets. 

.2 Co-ordinate installation of new ALCMS and removal of old system with airport 

personnel and NAVCAN personnel as follows: 

.1 Existing control system to remain operational until new system has been installed 

and verified for correct operation. Changeover period to be kept to a minimum so 

that control tower does not lose control for longer than necessary. 

.2 During changeover, provision to be made for local operation from FEC. 

.3 Install ALCM panel with PLC, Embedded PC, touchscreen panel, annunciator at location 

as indicated. 

.4 Install and connect interconnecting cables in conduits. 

.5 After completion of transfer to new control system, disconnect and remove old control 

system components and wiring. 

3.3 FIELD QUALITY CONTROL 

.1 Site Test, Inspections: 
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.1 Additional Test: perform tests, consistent with contract, which Departmental 

Representative require to determine adequacy and satisfactory operation of 

system. 

.2 Obtain test reports and submit immediately, to Departmental Representative. 

.2 Manufacturer's Field Services: 

.1 Obtain written report from manufacturer verifying compliance of Work, in 

handling, installing, applying, protecting and cleaning of product. 

.2 Submit manufacturer's field services consisting of product use recommendations 

and periodic site visits for inspection of product installation in accordance with 

manufacturer's instructions. 

.3 Ensure manufacturer's representative is present before and during critical periods 

of installation. 

.4 Schedule site visits, to review Work, at stages listed: 

.1 After delivery and storage of products, and when preparatory Work is 

complete but before installation begins. 

.2 Twice during progress of Work at 25%  and 60%  complete. 

.3 Upon completion of Work, after cleaning is carried out. 

.3 Commissioning: 

.1 Prepare and submit a proposed testing and commissioning procedure for airfield 

lighting control system for review by Departmental Representative and 

Consultant. Prepare documents listing for testing and commissioning procedures 

and expected test results. As a minimum, tests to include: 

.1 Point-to-point wiring continuity tests. 

.2 Insulation and grounding tests. 

.3 Verification of remote control functions for each controllable element. 

.4 Verification of remote monitoring functions including function of  

current switches, and other output and monitoring points, maintenance 

and trouble-shooting. 

.5 Touchscreen monitor operations, screen display sections, command 

select acknowledgment, and action confirmed representations, alarm 

indications. 

.6 Remote Access Software. 

.7 Access security. 

.8 Data logging, alarming and reporting. 

3.4 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 

in accordance with Section 01 74 11 - Cleaning. 
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3.5 TRAINING 

.1 Provide qualified factory-trained service engineer to conduct on-site familiarization, 

operation, and maintenance training program for ALCMS. Training will be for airport 

personnel and NAVCanada personnel. Conduct training after system is commissioned. 

.2 Provide minimum 1 day on-site training covering operational, maintenance and 

troubleshooting procedures. 

.3 As a minimum, training is to include the following: 

.1 Familiarization with Operation and Maintenance Manuals. 

.2 Review of schematic drawings - how to read them and how to use them to 

troubleshoot system function and control problems. 

.3 Review of software documentation. 

.4 Physical check-over of equipment, noting device locations and relationships to 

schematics. 

.5 Equipment functional tests and checks. 

.6 Equipment operating instructions. 

.7 Equipment routine service requirements. 

.8 Equipment troubleshooting instructions and procedures - review equipment self-

diagnostic features and indications, define most likely problems, symptoms and 

corrective actions. 

3.6 PROTECTION 

.1 Protect installed products and components from damage during construction. 

.2 Repair damage to adjacent materials caused by equipment installation. 

3.7 MAINTENANCE 

.1 On shelf service spares must be maintained at all times by manufacturer for each type of 

module used in these systems. 

.2 Toll-free factory maintenance and software assistance is to be available. 

END OF SECTION 


