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Part 1 GENERAL 

1.1 WORK BY OTHERS 

.1 Co-operate with other Contractors in carrying out their respective works and carry out instructions 
from the Departmental Representative. 

.2 Co-ordinate work with that of other Contractors. If any part of work under this Contract depends 
for its proper execution or result upon work of another Contractor, report promptly to the  
Departmental Representative, in writing, any defects which may interfere with proper execution of 
Work. 

.3 Work included in the project and executed after completion of the Work or work phase under this 
contract but that are expressly excluded. 
.1 Supply and installation of communications cables will be executed by Departmental 

Representative. The Contractor must include necessary time in work schedule for this 
work. 

.4 Work not included in the project but executed during the work under this contract for 
maintenance and repair of existing installations needed to keep the border crossing operational. 
.1 Perriodiclly maintenance work will be carried out by service providers selected by the 

Departmental Representative. The Contractor will be notified 2 days in advance except in 
the event of an emergency. In such circumstances the suppliers must have access to the 
work site.  

1.2 DEPARTMENTAL REPRESENTATIVE’S SERVICE PROVIDER 

.1 Departmental Representative’s works with some providers for supplying and installing any 
components. 

.2 Contractor must include in tender the cost of supplying, installing and preparing the shop 
drawings for these components. 

.3 The Contractor is responsible for Departmental Representative suppliers and must coordinate 
operations to integrate elements into project in a timely fashion in accordance with the project’s 
timetable. 

.4 Provider’s list : 
.1 Cylinders and keys – Refer to section 08 71 00 – Door hardware. 
.2 Signage – Refer to section 10 14 00 – Interior signage. 

1.3 WORK SEQUENCE 

.1 Construct Work in stages to accommodate the Departmental Representative's use of premises 
during construction.  

.2 Indoor work: 
.1 Take into consideration that a part of the building will remain in operation throughout the 

work (24/7). 
.2 Before undertaking work, seal off work areas with temporary partitions to block noise and 

dust. 
.3 Maintain accesses and safety exits for occupied areas at all times. 
.4 Coordinate interruptions to services 72 hours in advance if they interfere with the 

operations of the Department’s Representative. 
.5 Carry out work on ground floor and to install temporary partitions on ground floor and in 

the basement during the evening or night shifts.
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.3 Outdoor work: 
.1 Construct outdoor work in stages as indicated below. 
.2 Phase 1 

.1 Do work on S2 and S3 parking lots including paving and pavement markings. 

.2 Work adjacent to the main road (highway 15 northbound) may be undertaken 
during this phase. Keep two lanes, 7.5 m total width, free at all times. Install 
temporary Install temporary safety barriers to protect traffic lanes from work area. 
Install and remove temporary safety barriers in the present of traffic flaggers to 
ensure safety of travellers and workers and during night shift. 

.3 Work adjacent to ‘’generator and sanitary bloc’’ may be undertaken during this 
phase. Maintain safe access to building at all times with sidewalk and temporary 
ramp. 
 

.3 Phase 2 
.1 Undertake Phase 2 work once Phase 1 is completed. 
.2 Work on expansion and new access to S4 parking lot. Maintain existing access to 

parking lot and leave a minimum of ten (10) spaces available to the Department 
Representative. 

.3 After finalization of phase 1, the S4 parking lot will be left at the disposal of the 
Contractor for parking, storage and other needs. Organize work in this sector to 
avoid interference with the project timetable. 

 
.4 Phase 3 / Civil work on main roads. 

.1 Civil work on main roads: 
.1 Highway 15 southbound. 
.2 Highway 15 northbound. 
.3 Detour for trucks, southbound. 
.4 Sector south of primary inspection line (PIL). 
.5 Sector south of primary inspection line for commercial carriers. 

.2 The sectors identified above must be carried out in accordance with the following 
constraints: 
.1 Avoid the months of June, July and August. 
.2 Avoid statutory holidays and long weekends. 
.3 Unless otherwise indicated, sequence work in order to be completed by the 

weeend. 
.4 Retain the services of an American contractor for signposting on US side of the 

border. 
.5 Other constraints identified on drawings. 

.3 Flaggers must be used when changes in configuration are made between phases. 

.4 Construct Work in stages to provide for continuous public usage.  

.5 Maintain fire access/control. 

1.4 CONTRACTOR USE OF PREMISES 

.1 Use site in compliance with work sequence (phasing). 

.2 Co-ordinate use of premises under direction of Departmental Representative. 

.3 Obtain and pay for use of additional storage or work areas needed for operations under this 
Contract. 

.4 Remove or alter existing work to prevent injury or damage to portions of existing work which 
remain  . 
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.5 Repair or replace portions of existing work which have been altered during construction 
operations to match existing or adjoining work, as directed by Departmental Representative. 

.6 At completion of operations condition of existing work: equal to or better than that which existed 
before new work started. 

1.5 OCCUPANCY BY THE DEPARTMENTAL REPRESENTATIVE 

.1 The Departmental Representative will occupy premises during entire construction period for 
execution of normal operations. 

.2 Co-operate with the Departmental Representative in scheduling operations to minimize conflict 
and to facilitate the Departmental Representative usage. 

.3 In addition to specification requirements, refer to "Contractor – Health, safety and environmental 
policy handbook (HS-105-00), Appendix 01 11 01-A1 appended to this section. Brookfield SGI is 
the company responsible for management of the St-Bernard de Lacolle border crossing 
installations. The document applies to interventions and activities that may have an impact on the 
safety of occupants and/or public and installations. In the event of differences between 
specification requirements and appended documents, the most restrictive restrictions will apply. 
The Contractor must send the Departmental Representative a copy of the document signed and 
initialled prior to the start of work. 

1.6 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING  

.1 Execute work with least possible interference or disturbance normal use of premises. Arrange 
with Departmental Representative to facilitate execution of work. 

1.7 CODES, STANDARDS AND OTHER REFERENCE DOCUMENTS 

.1 Work must be carried in accordance with National Building Code NDC requirements, including 
amendments published until the deadline for receipt of tenders, and other provincial and local 
codes. Where there are differences in requirements, the most stringent requirement will apply. 

.2 Work must satisfy or exceed requirements of the following documents. 
.1 Contract documents. 
.2 Standards, codes and other prescribed reference documents. 

1.8 EXISTING UTILITY SERVICES  

.1 Notify Departmental Representative and utility companies one week ahead of intended 
interruption of services and obtain required permission. 

.2 Where Work involves breaking into or connecting to existing services, give Departmental 
Representative one week’s notice for necessary interruption of mechanical or electrical service 
throughout course of work. Minimize duration of interruptions. Carry out work at times as directed 
by governing authorities with minimum disturbance to tenant operations. 

.3 Provide alternative routes for personal and vehicular traffic. 

.4 Establish location and extent of service lines in area of work before starting Work. Notify 
Departmental Representative of findings. 

.5 Submit schedule to and obtain approval from Departmental Representative  for any shut-down or 
closure of active service or facility including power and communications services. Adhere to 
approved schedule and provide notice to affected parties. Integrate information into Gantt 
diagram under Section 01 32 16.06. 
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.6 Provide temporary services when directed by Departmental Representative to maintain critical 
building and tenant systems. 

.7 Provide adequate bridging over trenches which cross sidewalks or roads to permit normal traffic. 

.8 Where unknown services are encountered, immediately advise Departmental Representative 
and confirm findings in writing. 

.9 Protect, relocate or maintain existing active services. When inactive services are encountered, 
cap off in manner approved by authorities having jurisdiction.. 

.10 Record locations of maintained, re-routed and abandoned service lines. 

.11 Construct barriers in accordance with Section 01 56 00 - Temporary Barriers and Enclosures. 

.12 In addition to specification requirements, refer to appendix 01 11 01-A1 - "Contractor – Health, 
safety and environmental policy handbook (HS-105-00) for additional requirements attached to 
this section. 

1.9 REQUIRED DOCUMENTS 

.1 Maintain at job site, in accordance with the Security Requirements for this project, one copy of 
each of the following document: 

.1 Contract Drawings. 

.2 Specifications. 

.3 Addenda. 

.4 Reviewed Shop Drawings. 

.5 List of Outstanding Shop Drawings. 

.6 Change Orders. 

.7 Other Modifications to Contract. 

.8 Field Test Reports. 

.9 Copy of Approved Work Schedule. 

.10 Health and Safety Plan and Other Safety Related Documents. 

.11 Other documents as specified. 

1.10 SUBSTANTIAL COMPLETION 

.1 Substantial completion of work must be preceded by an inspection by the Departmental 
representative to ensure occupation of building is possible. 

.2 Contractor must ensure identified inspection points have been identified prior to the 
Departmental representative. 

.3 It is not possible to proceed to the next step before the verification process is complete. 

1.11 SURVEY REFERENCE POINTS 

.1 Existing base horizontal and vertical control points are designated on drawings. 

.2 Locate, confirm and protect control points prior to starting site work. Preserve permanent 
reference points during construction. 

.3 Make no changes or relocations without prior written notice to Departmental Representative. 
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.4 Report to Departmental Representative when reference point is lost or destroyed, or requires 
relocation because of necessary changes in grades or locations. 

.5 Require surveyor to replace control points in accordance with original survey control. 

1.12 SURVEY REQUIREMENTS 

.1 Establish lines and levels, locate and lay out, by instrumentation. 

.2 Stake for grading, fill and topsoil placement. 

.3 Establish pipe invert elevations. 

.4 Stake batter boards for foundations. 

1.13 Establish foundation column locations and floor elevations. 

.1 Establish lines and levels for mechanical and electrical work. 

1.14 RECORDS 

.1 Maintain a complete, accurate log of control and survey work as it progresses. 

.2 On completion of foundations and major site improvements, prepare a certified survey showing 
dimensions, locations, angles and elevations of Work. 

.3 Record locations of maintained, re-routed and abandoned service lines. 

Part 2 PRODUCTS 

2.1 Not used.  

.1 Not used. 

Part 3 EXECUTION 

3.1 Not used  

.1 Not used. 

END OF SECTION 
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St-Bernard-de-Lacolle border crossing Section 01 31 19 
Temporary facilities PROJECT MEETINGS  
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Part 1 GENERAL 

1.1 PRECONSTRUCTION MEETING 

.1 Within seven days after award of Contract, a meeting of the parties to the contract will be 
organized by the Departmental Representative to discuss administrative procedures and define 
the responsibilities of each.  

.2 Departmental Representative, Contractor, field inspectors and supervisors will be in attendance.  

.3 Departmental Representative will establish time and location of meeting and notify parties 
concerned minimum three days before meeting.  

.4 Agenda to include:  
.1 Appointment of official representative of participants in the Work.  
.2 Schedule of Work: in accordance with 01 32 16.06 - Construction Progress Schedule – 

Critical path method.  
.3 Schedule of submission of shop drawings, samples, colour chips. Submit submittals in 

accordance with Section 01 33 00 - Submittal Procedures.  
.4 Requirements for temporary facilities, site sign, offices, storage sheds, utilities, fences in 

accordance with Section 01 52 00 - Construction Facilities. 
.5 Delivery schedule of specified equipment in accordance with Section 01 32 16.06 – 

Construction Progress Schedule – Critical path method. 
.6 Site security in accordance with Section 01 52 00 – Construction Facilities. 
.7 Proposed administrative requirements about projects changes. 
.8 Departmental Representative provided products.  
.9 Record drawings in accordance with Section 01 78 00 – Closeout Submittals. 
.10 Maintenance manuals in accordance with Section 01 78 00 - Closeout Submittals.  
.11 Take-over procedures, acceptance, warranties in accordance with Section 01 78 00 - 

Closeout Submittals. 
.12 Monthly progress claims, administrative procedures, photographs, hold backs.  
.13 Appointment of inspection and testing agencies or firms in accordance with Section 01 45 

00 – Quality Control.  
.14 Special project procedures, phasing and security. 

.5 Comply with Departmental Representative’s instructions regarding site mobilization zones, site 
office and sheds, circulation access and parking. 

.6 Use communication procedures established by Departmental Representative during construction 
of work site installations and temporary utilities: submittals for approval, reports and files, 
schedules, coordination of plans, recommendations and resolution of conflicts and ambiguities.  

1.2 PROGRESS MEETINGS 

.1 The Departmental Representative will organize a schedule of meetings to be held regularly every 
two weeks during the course of the work.  

.2  Contractor and Departmental Representative are to be in attendance.  

.3  Record minutes of meetings will be prepared by the Departmental Representative and sent to 
participants and stakeholders, within three (3) days of completion.  

.4  Agenda to include the following:  
.1  Review, approval of minutes of previous meeting.  
.2  Field observations, problems, conflicts.  
.3  Problems which impede construction schedule.  
.4  Review of off-site fabrication delivery schedules.  
.5  Corrective measures and procedures to regain projected schedule.  
.6  Revision to construction schedule.  
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.7  Maintenance of quality standards.  

.8  Review proposed changes for effect on construction schedule and on completion date.  

.9  Other business. 

1.3 COORDINATION MEETINGS 

.1 Schedule and administer coordination meetings, every two weeks throughout the progress of 
work or at the request of the Departmental Representative and the management thereof. The 
contractor and key subcontractors must attend to plan, organize and coordinate future activities, 
various trades on site. 

.2 Prepare agenda for meetings.  

.3 Distribute written notice of each meeting three days in advance of meeting date to Departmental 
Representative.  

.4 Provide physical space and make arrangements for meetings.  

.5 Preside at meetings.  

.6 Record the meeting minutes.  Include significant proceedings and decisions. Identify actions by 
parties.  

.7 Reproduce and distribute copies of minutes within three days after meetings and transmit to 
meeting participants, affected parties not in attendance and the Departmental Representative.   

Part 2   PRODUCTS 

2.1 NOT USED 

.1 Not Used. 

Part  3   EXECUTION 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 



St-Bernard-de-Lacolle border crossing Section 01 32 16.06 
Temporary development CONSTRUCTION PROGRESS SCHEDULE 
 CRITICAL PATH METHOD (CPM) 
PWGSC : R.064261.800 Page 1 sur 7 
 

Part 1  GENERAL 

1.1 REFERENCES 

.1 Definitions: 
.1 Activity: element of Work performed during course of Project. Activity normally has expected 

duration, and expected cost and expected resource requirements. Activities can be subdivided 
into tasks. 

.2 Bar Chart (Gantt chart): graphic display of schedule-related information.  In typical bar chart, 
activities or other Project elements are listed down left side of chart, dates are shown across top, 
and activity durations are shown as date-placed horizontal bars. 

.3 Baseline: original approved plan (for Project, work package, or activity), plus or minus approved 
scope changes. 

.4 Cash Flow: projection of progress payment requests based on cash loaded construction 
schedule. 

.5 Completion Milestones: they are firstly Substantial Completion and secondly Final Certificate. 

.6 Constraint: applicable restriction or limitation, either internal or external to project, that will affect 
performance of Project. Factors that affect activities can be scheduled. 

.7 Control: process of comparing actual performance with planned performance, analyzing 
variances, evaluating possible alternatives, and taking appropriate corrective action as needed. 

.8 Critical Activity: any activity on a critical path. 
.1 Most commonly determined by using critical path method. 

.9 Critical Path: sequence of activities that determines duration of Project. Generally, it is the longest 
path through Project. 
.1 Usually defined as those activities with float less than or equal to specified value, often zero. 

.10 Critical Path Method (CPM): network analysis technique used to determine the amount of 
scheduling flexibility (amount of float) on various logical network paths in Project schedule 
network, and to determine the minimum total Project duration. 

.11 Data Date: date through which project status and progress were last determined and reported for 
analyses, such as scheduling and performance measurements. 

.12 Duration: total number of work periods (not including holidays or other non-working periods) 
required to complete activity or other Project element. 
.1 Usually expressed as workdays or work weeks. 

.13 Early Finish Date: in critical path method, earliest possible point in time on which uncompleted 
portions of activity (or Project) can finish, based on network logic and schedule constraints. 
.1 Early finish dates can change as Project progresses and changes are made to Project plan. 

.14 Early Start Date: in critical path method, earliest possible point in time on which uncompleted 
portions of activity (or Project) can start, based on network logic and schedule constraints. 
.1 Early start dates can change as Project progresses and changes are made to Project Plan. 

.15 Finish Date: point in time associated with activity's completion. 
.1 Usually qualified by one of following: actual, planned, estimated, scheduled, early, late, 

baseline, target, or current. 
.16 Float: amount of time that activity may be delayed from its early start without delaying Project 

finish date. 
.1 This resource is available to both Departmental Representative and Contractor. 

.17 Impact Analysis: schedule analysis technique that adds a modeled delay to an accepted 
construction schedule to determined possible outcome of that delay on project completion. 

.18 Lag: modification of logical relationship that directs delay in successor activity. 

.19 Late Finish Date (LF): in critical path method, latest possible point in time that activity may be 
completed without delaying specified milestone (usually Project finish date). 

.20 Late Start Date (LS): in critical path method, latest possible point in time that activity may begin 
without delaying specified milestone (usually Project finish date). 

.21 Lead: modification of logical relationship that allows acceleration of successor task. 

.22 Logic Diagram: see Project network diagram. 
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.23 Master Schedule: summary-level schedule that identifies major deliverable;  work breakdowns 
structure and key milestones. 

.24 Milestone: significant point or event in Project, usually completion of major deliverable. 

.25 Monitoring: capture, analysis, and reporting of Project performance, usually as compared to plan. 

.26 Non-Critical Activities: activities which when delayed, do not affect specified Contract duration. 

.27 Project Control System: fully computerized system utilizing commercially available software 
packages. 

.28 Project Network Diagram: schematic display of logical relationships of Project activities. 
.1 Always drawn from left to right to reflect Project chronology. 

.29 Project Plan: formal, approved document used to guide both Project execution and Project 
control. 
.1 Primary uses of Project plan are to document planning assumptions and decisions, facilitate 

communication among stakeholders, and document approved scope, cost, and schedule 
baselines. 

.2 Project plan may be summary or detailed. 
.30 Project Planning: development and maintenance of Project Plan. 
.31 Project Planning, Monitoring and Control System: overall system operated to enable monitoring of 

Project Work in relation to established milestones. 
.32 Project Schedule: planned dates for performing activities and planned dates for meeting 

milestones. 
.33 Quantified days duration: working days based on 5 day work week, discounting statutory 

holidays. 
.34 Risk: uncertain event or condition that, if it occurs, has positive or negative effect on Project's 

objectives. 
.35 Start Date: point in time associated with activity's start, usually qualified by one of following: 

actual, planned, estimated, scheduled, early, late, target, baseline, or current. 
.36 Work Breakdown Structure (WBS): deliverable-oriented hierarchical decomposition of Work to be 

executed by contractor to accomplish project objectives and create required deliverables. It 
organizes and defines total scope of Project. Each descending level represents an increasingly 
detailed definition of Project Work. WBS is decomposed into Work packages. 

.2 Reference Standards: 
.1 Project Management Institute (PMI Standards) 
.2 A Guide to the Project Management Body of Knowledge (PMBOK Guide) - Fourth Edition. 
.3 Practice Standard for Scheduling - 2011. 

1.2 ADMINISTRATIVE REQUIREMENTS 

.1 Project Meeting: 
.1 Meet with Departmental Representative within five (5) working days of Award of Contract date, to 

establish Work requirements and approach to project construction operations. 
.2 Participate in regular project progress meetings with Departmental Representative specifically 

intended to discuss update of detailed schedule and contract changes. 

.2 Scheduling: 
.1 Planning: ensure that planning process is iterative and results in generally top-down processing 

with more detail being developed as planning progresses, and decisions concerning options and 
alternatives are made. 

.2 Ensure project schedule efficiencies through monitoring of Project in detail to ensure integrity of 
Critical Path, by comparing actual completions of individual activities with their scheduled 
completions, and review progress of activities that has started but are not yet completed. 

.3 Monitor sufficiently often so that causes of delays can immediately be identified and removed. 

.3 Project monitoring and reporting: 
.1 Keep team aware of changes to schedule, and possible consequences as project progresses. 
.2 Use narrative reports to provide advice on seriousness of difficulties and measures to overcome 

them. 
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.3 Begin narrative reporting with statement on general status of Project followed by summarization 
of delays, potential problems, corrective measures and Project status criticality. 

.4 Critical Path Method (CPM) Requirements: 
.1 Ensure Master Plan and Detail Schedule are practical and remain within specified Contract 

duration. 
.2 Revise Master Schedule and Detail Schedule deemed impractical by Departmental 

Representative and resubmit for approval. 
.3 Change to Contract Duration: 

.1 Acceptance of Master Schedule and Detail Schedule showing scheduled Contract duration 
shorter than specified Contract duration does not constitute change to Contract. 

.2 Duration of Contract may only be changed through bilateral Agreement. 
.4 Consider Master Schedule and Detail Schedule deemed practical by Departmental 

Representative, showing Work completed in less than specified Contract duration, to have float. 
.5 First Milestone on Master Schedule and Detail Schedule will identify start Milestone with an "ES" 

constraint date equal to Award of Contract date. 
.6 Calculate dates for completion milestones from Plan and Schedule using specified time periods 

for Contract. 
.7 Substantial Completion with "LF" constraint equal to calculated date. 
.8 Calculations on updates to be such that if early finish of Substantial Completion falls later than 

specified Contract duration then float calculation to reflect negative float. 
.9 Delays to non-critical activities, those with float may not be basis for time extension. 
.10 Do not use float suppression techniques such as : software constraints, preferential sequencing, 

special lead/lag logic restraints, extended activity times, imposed dates other than required by 
Contract. 

.11 Allow for and show Master Plan and Detail Schedule adverse weather conditions normally 
anticipated. 
.1 Specified contract duration has been predicated assuming normal amount of adverse 

weather conditions. 
.12 Provide necessary crews and manpower to meet schedule requirements for performing Work 

within specified Contract duration. 
.1 Simultaneous use of multiple crews on multiple fronts on multiple critical paths may be 

required. 
.13 Arrange participation on and off site of subcontractors and suppliers, as required by Departmental 

Representative, for purpose of network planning, scheduling, updating and progress monitoring. 
.1 Approvals by Departmental Representative of original networks and revisions do not relieve 

Contractor from duties and responsibilities required by Contract. 
.14 Ensure that it is understood that Award of Contract or time of beginning, rate of progress, Interim 

Certificate and Final Certificate as defined times of completion are of essence of this contract. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit to Departmental Representative Project Control System for planning, scheduling, monitoring 
and reporting of project progress. 

.3 Submit Project Control System to Departmental Representative for approval. 
.1 Failure to comply with each required submission, may result in progress payment being withheld 

in accordance with Federal Government's GC 5 Terms of Payment. 

.4 Submit letter ensuring that schedule has been prepared in co-ordination with major sub-contractors. 

.5 Refer to article "PROGRESS MONITORING AND REPORTING" of this specification Section for 
frequency of Project control system submittals. 

.6 Submit impact analysis of schedule for changes that result in extension of contract duration. 
.1 Include draft schedule update and report as outlined in article "PROGRESS MONITORING AND 

REPORTING". 
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.7 Submit Project planning, monitoring and control system data [as part of initial schedule submission 
and monthly status reporting in following form: 
.1 Files in original scheduling software MS Project (also submit PDF format) containing schedule 

and cash flow information, labelled with data date, specific update, and person responsible for 
update. 

.2 Master Schedule Bar Chart. 

.3 Construction Detail schedule Bar Chart. 

.4 Listing of project activities including milestones and logical connectors, networks (sub-networks) 
from Project start to end.  Sort activities by activity identification number and accompany with 
descriptions.  List early and late start and finish dates together with durations, codes and float. 

.5 Criticality report listing activities and milestones with total float used as first sort for ready 
identification of critical and near critical paths through entire project.  List early and late starts and 
finishes dates, together with durations, codes and float for critical activities. 

.6 Progress report in early start sequence, listing for each trade, activities due to start, underway, or 
finished within 2 months from monthly update date. List activity identification number, description 
and duration. Provide columns for entry of actual start and finish dates, duration remaining and 
remarks concerning action required. 

1.4 QUALITY ASSURANCE 

.1 Use experienced personnel, fully qualified in planning and scheduling to provide  services from start of 
construction to Final Certificate, including Commissioning. 

1.5 WORK BREAKDOWN STRUCTURE (WBS) 

.1 Prepare construction Work Breakdown Structure (WBS) within ten (10) working days of Award of 
Contract date. 
.1 Develop WBS through at least five levels: project, stage, element, sub-element and work 

package. 

1.6 PROJECT MILESTONES 

.1 Mandatory and recommended project milestones form targets for both Master Schedule  and Detail 
Schedule of CPM construction network system. 
.1 Obligatory milestone: substantial completion for each phase. 
.2 Obligatory milestone: date when Departmental Representative may proceed with moves. 
.3 Recommended milestone: completion of excavation work. 
.4 Recommended milestone: completion of superstructure. 
.5 Recommended milestone: date when building will be closed and weatherproofed. 
.6 Obligatory milestone: mechanical commissioning. 
.7 Recommended milestone: completion of exterior work. 
.8 Obligatory milestone: work completion certificate. 

1.7 MASTER SCHEDULE 

.1 Structure and base CPM construction networks system on WBS coding in order to ensure consistency 
throughout Project. 

.2 Prepare comprehensive construction Master Schedule (CPM logic diagram) and dependent Cash 
Flow Projection within ten (10) working days of finalizing Agreement to confirm validity or alternates of 
identified milestones. 
.1 Master Schedule will be used as baseline. 

.1 Revise baseline as conditions dictate and as required by Departmental Representative. 

.2 Departmental Representative as Project progresses will review and return revised baseline 
within ten (10) work days. 

.3 Reconcile revisions to Master Schedule and Cash Flow Projections with previous baseline to provide 
continuous audit trail. 

.4 Initial and subsequent Master Schedule will include: 
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.1 Electronic files containing schedule and cash flow information, clearly labelled with data date, 
specific update, and person responsible for update. 

.2 Bar chart identifying coding, activity durations, early/late and start/finish dates, total float, 
completion as percentile, current status and budget amounts. 

.3 Network diagram showing coding, activity sequencing (logic), total float, early/late dates, current 
status and durations. 

.4 Actual/projected monthly cash flow: expressed monthly and shown in both graphical and 
numerical form. 

1.8 DETAIL SCHEDULE 

.1 Provide detailed project schedule (CPM logic diagram) within ten (10) working days of Award of 
Contract date showing activity sequencing, interdependencies and duration estimates.  Include listed 
activities as follows: 
.1 Award.  
.2  Shop Drawings, Samples.  
.3  Permits.  
.4  Mobilization.  
.5  Excavation.  
.6  Backfill.  
.7 Building Footings. 
.8 Masonry. 
.9  Interior Architecture (Walls, Floors and Ceiling).  
.10 Hardware, doors and frames. 
.11 Signage. 
.12 Plumbing.  
.13  Lighting.  
.14  Electrical.  
.15 Access control and security system. 
.16  Piping.  
.17  Controls.  
.18  Heating, Ventilating, and Air Conditioning.  
.19  Millwork.  
.20  Fire Systems.  
.21  Supplied Equipment - Long Delivery Items.  
.22  Delivery dates requested in the case of materials provided by the Departmental Representative. 
.23 Cuts services and their durations for connection to existing facilities. 

.2 Detail CPM schedule to cover the entire duration of the project.  Each activity duration approximately 
ten (10) days. 
.1 Show remaining activities for CPM construction network system up to Final Certificate and 

develop complete detail as project progresses. 
.2 Detail activities completely and comprehensively throughout duration of project. 

.3 Relate Detail Schedule activities to basic activities and milestones developed and approved in Master 
Schedule. 

.4 Clearly show sequence and interdependence of construction activities and indicate: 
.1 Start and completion of all items of Work, their major components, and interim milestone 

completion dates. 
.2 Activities for procurement, delivery, installation and completion of each major piece of equipment, 

materials and other supplies, including: 
.1 Time for submittals, resubmittals and review. 
.2 Time for fabrication and delivery of manufactured products for Work. 
.3 Interdependence of procurement and construction activities. 
.4 Include sufficient detail to assure adequate planning and execution of Work.   



St-Bernard-de-Lacolle border crossing Section 01 32 16.06 
Temporary development CONSTRUCTION PROGRESS SCHEDULE 
 CRITICAL PATH METHOD (CPM) 
PWGSC : R.064261.800 Page 6 sur 7 
 

.5 Provide level of detail for project activities such that sequence and interdependency of Contract tasks 
are demonstrated and allow co-ordination and control of project activities. Show continuous flow from 
left to right. 

.6 Ensure activities with no float are calculated and clearly indicated on logical CPM construction network 
system as being, whenever possible, continuous series of activities throughout length of Project to 
form "Critical Path".  Increased number of critical activities is seen as indication of increased risk. 

.7 Insert Change Orders in appropriate and logical location of Detail Schedule. After analysis, clearly 
state and report to Departmental Representative for review effects created by insertion of new Change 
Order. 

1.9 REVIEW OF THE CONSTRUCTION DETAIL SCHEDULE 

.1 Allow 10 work days for review by Departmental Representative of proposed construction Detail 
Schedule. 

.2 Upon receipt of reviewed Detail Schedule make necessary revisions and resubmit to Departmental 
Representative for review within 5 work days. 

.3 Promptly provide additional information to validate practicability of Detail Schedule as required by 
Departmental Representative. 

.4 Submittal of Detail Schedule indicates that it meets Contract requirements and will be executed 
generally in sequence. 

1.10 COMPLIANCE WITH DETAIL SCHEDULE 

.1 Comply with reviewed Detail Schedule. 

.2 Proceed with significant changes and deviations from scheduled sequence of activities that cause 
delay, only after receipt of approval by Departmental Representative. 

.3 Identify activities that are behind schedule and causing delay. Provide measures to regain slippage. 

.4 Submit to Departmental Representative, justification, project schedule data and supporting evidence 
for approval of extension to Contract completion date or interim milestone date when required.  Include 
as part of supporting evidence: 
.1 Written submission of proof of delay based on revised activity logic, duration and costs, showing 

time impact analysis illustrating influence of each change or delay relative to approved contract 
schedule. 

.2 Prepared schedule indicating how change will be incorporated into the overall logic diagram. 
Demonstrate perceived impact based on date of occurrence of change and include status of 
construction at that time. 

.3 Other supporting evidence requested by Departmental Representative. 

.4 Do not assume approval of Contract extension prior to receipt of written approval from 
Departmental Representative. 

.5 In event of Contract extension, display in Detail Schedule that scheduled float time available for work 
involved has been used in full without jeopardizing earned float. 
.1 Departmental Representative will determine and advise Contractor number of allowable days for 

extension of Contract based on project schedule updates for period in question, and other factual 
information. 

.2 Construction delays affecting project schedule will not constitute justification for extension of 
contract completion date. 

1.11 PROGRESS MONITORING AND REPORTING 

.1 On ongoing basis, Detail Schedule on job site must show "Progress to Date".  Arrange participation on 
and off site of subcontractors and suppliers, as, and when necessary, for purpose of network planning, 
scheduling, updating and progress monitoring.  Inspect Work with Departmental Representative at 
least once a week to establish progress on each current activity shown on applicable networks. 
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.2 Update and reissue project Work Breakdown Structure and relevant coding structures as project 
develops and changes. 

.3 Perform Detail Schedule update weekly with status dated (Data Date) on last working day of month.  
Update to reflect activities completed to date, activities in progress, logic and duration changes. 

.4 Do not automatically update actual start and finish dates by using default mechanisms found in project 
management software. 

.5 Submit to Departmental Representative copies of updated Detail Schedule. 

.6 Requirements for monthly progress monitoring and reporting are basis for progress payment request. 

.7 Submit monthly written report based on Detail Schedule, showing Work to date performed, comparing 
Work progress to planned, and presenting current forecasts. Report must summarize progress, 
defining problem areas and anticipated delays with respect to Work schedule, and critical paths.  
Explain alternatives for possible schedule recovery to mitigate any potential delay. Include in report: 
.1 Description of progress made. 
.2 Pending items and status of: shop drawings, change orders and possible time extensions. 
.3 Status of Contract completion date and milestones. 
.4 Current and anticipated problem areas, potential delays and corrective measures. 
.5 Review of progress and status of Critical Path activities. 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

 

END OF SECTION 
 





St-Bernard-de-Lacolle border crossing Section 01 33 00 
Temporary facilities SUBMITTAL PROCEDURES  
PWGSC: R.064261.800 Page 1 of 3 
 

 

Part 1  GENERAL 

1.1 ADMINISTRATIVE 

.1  Submit to Departmental Representative submittals listed for review. Submit promptly and in orderly 
sequence to not cause delay in Work. Failure to submit in ample time is not considered sufficient reason for 
extension of Contract Time and no claim for extension by reason of such default will be allowed. 

.2 This section specifies the requirements and general procedures for the submission of shop drawings, 
product descriptions and samples by the Contractor to the Departmental Representative, for verification. 
Other additional special requirements are described in the appropriate sections of divisions 02 to 33. 

.3 Do not proceed with Work affected by submittal until review is complete. 

.4 Reproductions of drawings prepared by professionals working on the project and submitted as drawings 
will be refused. 

.5 Present shop drawings, product data, samples and mock-ups in measure unit corresponding to drawings 
prepared by the professionals. 

.6 Contractor's responsibility for errors and omissions in submission is not relieved by Departmental 
Representative's review of submittals. 

.7 Notify Departmental Representative , in writing at time of submission, identifying deviations from 
requirements of Contract Documents stating reasons for deviations. 

.8 Contractor's responsibility for deviations in submission from requirements of Contract Documents is not 
relieved by Departmental Representative  review. 

.9 Make changes Departmental Representative deems appropriate to contract documents and resubmit 
documents and samples as directed by Departmental Representative. 

.10 When resubmitting documents and samples, notify Departmental Representative in writing of the changes 
other than those required by the Departmental Representative.  

1.2 SHOP DRAWINGS 

.1 Submit original drawings prepared by Contractor, Subcontractor, Supplier or Distributor illustrating the part 
of the work concerned, manufacturing details, layout, installation details and assembly prescribed in 
associated sections, as well as related elements for the project. 

.2 Identify details using sheet numbers and contract drawing sketches. 

.3 A copy will be returned to Contractor after verification. The Contractor must make 7 copies and distribute to 
parties (Owner, professionals, consultants, subcontractors, etc.) and pay for the cost. Distribution will be 
based on process established at first construction site meeting. Product data and shop drawings in "Letter" 
(21,59cm x 27,94cm) or "Legal" (21,59cm x 35,56cm) format will be submitted in digital format 
(PDF).Delete information that does not apply to the project.  

.4 If upon examination by the Departmental Representative there are no mistakes or omissions and only 
minor corrections are made, copies will be returned and manufacturing and installation will be allowed. 
However, if shop drawings are rejected, an annotated copy will be returned and shop drawings will be 
submitted again following the same procedure before manufacturing and installation will be allowed.  

1.3 PRODUCT DESCRIPTION  

.1 The above documentation must meet the following requirements for approval: 
.1 Products meets characteristics specified in contract documents. 
.2 They must not contain information unrelated to the project. 
.3 Basic information must be completed by additional project information. 
.4 Must indicate required dimensions and clearances. 
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1.4 SAMPLES 

.1 Samples: materials, quality, finish and installation method. 

.2 Deliver samples prepaid to Departmental Representative's business address. 

.3 Where colour, pattern or texture is criterion, submit full range of samples. 

.4 Reviewed and accepted samples will become standard of workmanship and material against which 
installed Work will be verified. 

1.5 MOCKUPS  

.1 Samples: work carried out on site using the materials and installation method ouvrages réalisés sur place 
en employant les matériaux et le mode d'exécution prescrits. 

.2 Produce mockups in areas deemed acceptable by Professional. 

.3 Notifiy Departmental Representative in writing when product mock-ups are submitted of discrepancies over 
contract requirements.  

.4 Submit entire range of sample when colour, pattern or texture is required. 

.5 Once verified and approved, mockups will serve as quality standard for the project.   

1.6  VERIFICATION OF DOCUMENTS 

.1 Verify shop drawings, product characteristics and samples before submitting to professionals. 

.2 Verify: 
.1 Measurements taken on site. 
.2 Execution criteria. 
.3 Catalogue numbers and other related data. 

.3 Correspond submitted documents with requirements of project and contract documents. Drawings will not 
be approved one by one. Verification will be done when all related drawings are submitted. 

.4 Examination of the shop drawings is intended solely to verify compliance with general concept of data 
indicated on the drawings.  

.5 Contractor remains liable for errors and omissions contained in submitted documents, even if the 
professional has verified the documents. 

.6 Contractor remains liable for discrepancies with document requirements, even if the professional has 
verified the documents, except if professional expresses acceptance of specific discrepancies. 

.7 When submitting documents, notify the Professional in writing of discrepancies in submitted documents. 

.8 Do not distribute copies until approved by the Professional. 

1.7 SUBMISSION REQUIREMENTS: 

.1 Covering letter, in two copies, must contain the following information: 
.1 Date. 
.2 Project title and number. 
.3 Name and address of Contractor. 
.4 The number for each shop drawing, product descriptions and samples submitted. 
.5 All other useful information. 

.2 Submitted documents must submitted must include: 
.1 Presentation date of original documents and revision. 
.2 Project designation and number. 
.3 Name: 

.1 Contractor. 

.2 Subcontractor. 

.3 Supplier. 
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.4 Manufacturer. 

.5 Retailers. 
.4 Identification of product or material.  
.5 Matching to adjacent work. 
.6 Dimensions measured on site, clearly identified. 
.7 Specification number. 
.8 Applicable standards, and number. 
.9 Contractor’s seal with initials or signature attesting that documents have been revised and dimensions 

measured on site have been revised, verified and comply with contract documents. 

.3 Details of appropriate portions of Work as applicable:: 
.1 Fabrication. 
.2 Layout, showing dimensions, including identified field dimensions, and clearances. 
.3 Setting or erection details. 
.4 Capacities. 
.5 Performance characteristics 
.6 Standards. 
.7 Operating weight. 
.8 Wiring diagrams. 
.9 Single line and schematic diagrams 
.10 Relationship to adjacent work. 

.4  Allow Professionals 10 days to examine each batch of documents submitted.  

.5 Once Professional has verified documents, distribute copies. 

.6 Reissue drawings within a period of five (5) days when refused or identified to resubmit. 

.7 Once product has been accepted, submit documents in "Letter" (21,59cm x 27,94cm) format for binders. 

Part 2  PRODUCTS 

2.1 NOT USED 

.1 Not Used. 

Part 3  EXECUTION 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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PART 1 GENERAL 

1.1 RELATED REQUIREMENTS 

.1 Section 31 24 13 – Roadway Embankments. 

.2 Section 21 11 16.01 – Granular Sub-Base. 

.3 Section 32 12 16 – Asphalt Paving. 

1.2 REFERENCES 

.1 Ministère des transports du Québec (MTQ) 

.1 Collection “Normes – Ouvrages routiers – Tome V – Signalisation routière” 
(Standards – Roadworks – Vol. V – Signalling) - 2015. 

.2 Cahier des charges et devis généraux – Infrastructure routières – Construction et 
réparation – 2016 (terms of reference and general project specifications - Road 
infrastructure, construction and repair. 

.2 U.S. Department of Transportation 

.1 Manual of Uniform Traffic Control Devices for Streets and Highways (MUTCD) – 
2009 R2012. 

.3 New York State department of transportation 

.1 New York State Supplement to the Manual on Uniform Traffic Control Devices for 
Streets and Highways 2009. 

.2 New York State Standard Sheet 

.1 Group ID 619 – Work Zone Traffic Control. 

.2 Group ID 645 – Signs. 

1.3 DOCUMENTS/SAMPLES TO BE SUBMITTED  

.1 Obtain authorizations from the competent authorities before starting work. 

.1 In Québec, obtain a highway permit from the Ministère des transports du 
Québec. 

.2 In the State of New York, obtain a highway work permit.  

.3 Pay the charges for any authorizations, including sureties required by the 
authorities. 

.4 Send a copy of permits/authorizations to the Departmental Representative. 

.5 Work carried out on land belonging to the Crown does not require permits from 
the Ministère des transports du Québec or the New York State Department of 
Transportation. However, any work or interventions required beyond Crown 
property does require such permits.  

.2 Two weeks before the work begins, submit signs and signals to the Departmental 
Representative for approval: 
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.1 Signs and signals must comply with the standards of the state or province in 
which the signalling is required;  

.1 Province of Québec: in compliance with the MTQ Tome V – 
“Signalisation routière” (Standards – Roadworks – Vol. V – Signalling). 

.2 State of New York: in compliance with the followings: 

.1 Manual of Uniform Traffic Control Devices (MUTCD). 

.2 New York State Supplement to the MUTCD. 

.3 New York State Standard Sheet – Group ID 619 – Work Zone 
Traffic Control. 

.4 New York State Standard Sheet – Group ID 645 – Signs. 

.2 Signs and signals must bear the seal of an engineer who is a member of the 
Ordre des ingénieurs du Québec or by a professional engineer entitled to 
practice in the State of New York, depending on the location for which the signs 
and signals are required.  

.3 Although standardized drawings of short- and long-term signage and signalling 
allow the use, of directional arrows (MTQ-D-130-1) or a signal arrow under 
certain circumstances, a luminous signal arrow remains mandatory. 

.4 Signs and signals on Crown property must comply with the requirements and 
standards of Volume V of the Ministère des transports du Québec. 

.3 For site setup, phase changes and takedown, the contractor shall present a work plan 
containing the following details:  

.1 Contact information for the person in charge of signs and signals on the site;  

.2 List of personnel;  

.3 List of equipment and vehicles used;  

.4 The work method developed for setup, phase changes and the removal of traffic 
control devices;  

.5 The work schedule, showing periods when no work is to be carried out;  

.6 Modifications and measurements envisaged for signs and signals during periods 
in which there is no work;  

.7 Planned changes to speed limits.  

1.4 TRAFFIC LANE CLOSURE REQUEST  

.1 To carry out work requiring traffic lane closure(s), an application must be sent to the 
Departmental Representative not later than 7 days before the start of the work. 

1.5 OBSTRUCTIONS PROHIBITED  

.1 Obstructing traffic lanes, whether or not a bypass lane is provided, is prohibited during 
the following periods: 

.1 During the months of July and August;  

.2 On a statutory holiday (Canada and the United States);  

.3 Saturdays and Sundays following a holiday Friday or preceding a holiday 
Monday.  
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1.6 TRAFFIC CONTROL MANAGER  

.1 The contractor shall designate a traffic control manager with the required certification as 
stipulated in CCDG, art. 10.3.3.1. 

.2 The traffic control manager must have a working mobile telephone at all times, including 
a message handling system. The telephone number must remain the same for the entire 
duration of the contract.  

.3 Whenever the traffic control manager observes nonconformities or defects, he shall 
correct them and report them immediately to the Departmental Representative. In 
addition, he shall submit to the Departmental Representative for approval the corrective 
actions to be taken and the time required. 

.4 In the event of a defective signalling situation or damage to signage, the traffic control 
manager must be able to be contacted by telephone at all times (24 hours a day, 7 days 
a week) by the Departmental Representative or a police officer within a maximum of 
15 minutes. Following this call, the traffic control manager will have one hour to make the 
necessary corrections and restore the situation. 

1.7 PERSONNEL ASSIGNED TO TRAFFIC CONTROL AND SIGNALLING  

.1 General  

.1 Personnel designed to signalling must meet the requirements of the CCDG, art. 
10.3.3.2. 

.2 When replacing people assigned to traffic control and signalling or when 
assigning new workers to this task, the contractor shall supply a copy of a 
certificate showing that they have successfully completed the training required 
prior to taking up their duties on the site.  

.3 All employees must wear equipment compliant with the requirements of the MTQ 
standards – Roadworks – Vol. V – Signalling. 

.2 Flaggers  

.1 The contractor shall ensure that personnel assigned to traffic control are 
positioned safely. A flagger may under no circumstances be assigned to tasks 
other than traffic control. In addition, the contractor shall ensure that signals 
given to road users to direct traffic are clear and compliant.  

.2 The contractor shall ensure reliable, clear and accurate communication between 
flaggers. When the site configuration or traffic conditions change during the 
course of the work, the need for flaggers to be present will have to be re-
assessed and, if required, they must be replaced by other traffic flow 
maintenance measures (e.g.: roadwork traffic control signals, a barrier for the 
flagger, or an escort vehicle). 

1.8 PUBLIC TRAFFIC PROTECTION  

.1 The supply, installation, handling and dismantling of site signs and signals must be 
carried out by a company specializing in this type of work.  

.1 Site signs and signals installed in the United States must be carried out by a 
company registered in the United States.  
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.2 Site signs and signals installed in Canada must be carried out by a specialized 
company registered in the Canada. 

.2 Comply with the requirements of current laws, regulations and orders governing traffic 
and the use of roadways on which it is necessary to carry out work or transport materials 
and equipment.  

.3 When work is carried out on a roadway that is in service, execute the following.  

.1 Arrange equipment in such a way as to cause as little inconvenience and danger 
to users as possible.  

.2 Keep equipment together as much as is possible, preferably on the same side of 
the roadway.  

.3 Do not leave equipment on the roadway during the night.  

.4 No traffic lane may be closed without written authorization from the Departmental 
Representative.  

.1 Before diverting traffic, install appropriate signalling, in compliance with 
standards applicable in the State or province where the work is being carried out. 
Keep the road surface level, free of potholes, and wide enough to allow use of 
the required number of traffic lanes. 

.2 Temporary lanes must be at least 7 m wide whenever traffic in the work area and 
in detours is two-way. 

.3 Every temporary lane must be at least 3.3 m wide when traffic in the work area 
and in detours is one-way. The number of lanes required at each obstacle’s 
location is indicated on the plans. 

.5 Create temporary or detour lanes, as indicated on plans and specifications, to allow 
traffic to bypass the site.  

.1 Level detour lanes in accordance with Section 31 24 13 - Roadway 
Embankments. 

.2 Lay and compact the granular sub-base in accordance with Section 32 11 16.01 
- Granular Sub-Base. 

.3 Lay and compact the bituminous concrete paving, if required, in accordance with 
Section 32 12 16 - Asphalt Paving. 

.4 Lay and compact the mixed asphalt road surface in accordance with Section 
32 12 16 - Asphalt Paving. 

.6 Maintain temporary or detour lanes.  

1.9 PRE-SIGNALLING AT APPROACHES TO THE CONSTRUCTION SITE  

.1 In addition to the pre-signalling requirements in Volume V – Signalisation routière, the 
contractor shall provide pre-signalling in accordance with the following specifications. 
Provide equivalent signalling on the American side: 

.1 Add a “Duration of Work” sign (T-210) indicating “Autoroute 15, Poste frontalier 
de St-Bernard de Lacolle du mois XX au mois XX” and “Highway 15, St-Bernard-
de-Lacolle Border Crossing from month XX to month XX”. 

.2 Add a “Distance before reaching the work area” sign 2 km ahead of the work.  

.3 Add a variable message sign 3 km ahead of the work.  
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.4 Signs shall be written in French and English. 

1.10 INFORMATION AND WARNING DEVICES  

.1 Provide and install luminous arrows to indicate the presence of a construction zone or 
any other temporary situation arising out of the performance of the work requiring a 
reaction or response from road users, and keep them maintained. 

.2 Provide and install signals, delineators, barricades and other warning devices, in 
accordance with standards applicable in the State or province where the work is being 
carried out. 

.3 Maintain all traffic control devices in the following manner.  

.1 Check signs and signals every day to ascertain that they are legible, in good 
condition, and in the right position, and that they meet needs. Clean, repair or, if 
applicable, replace the signs or signals, in order to maintain their clarity and 
reflectance. 

.2 Remove or cover signs that do not apply to existing situations, since situations 
can vary from one day to the next.  

1.11 REGULATING PUBLIC TRAFFIC  

.1 Provide on-site services of competent flaggers whose training and equipment comply 
with Volume V of the Ministère des transports du Québec for the situations below.  

.1 When public traffic must bypass vehicles or equipment that completely or partly 
block the roadway.  

.2 When it is necessary to establish a system of closed lanes and one-way traffic in 
a construction zone, when traffic is heavy, when approach speeds are high, and 
when the signalling system is out of order. 

.3 When workers and equipment are at work on the roadway, beyond the crest of a 
hill, after a sharp bend or at any other places where drivers cannot otherwise be 
effectively warned. 

.4 When temporary safety measures are necessary during the installation or 
removal of traffic control devices. 

.5 When emergency safety measures are necessary because traffic control devices 
cannot be obtained soon enough. 

.6 In all cases where other traffic control devices do not guarantee complete 
protection of workers, equipment and public traffic. 

.7 At each end of construction zones where lead vehicles must show the way 
forward. 

1.12 SPECIAL SIGNS  

.1 The contractor shall supply and install special signs of a total area of 40 m2. 

.2 A special sign is a sign that shows text indicating the itinerary or a sign having at least 
one dimension greater than 1200 mm. All special signs required to inform road users are 
to be supplied, installed and removed by the contractor.  

.3 All special signs used in the framework of this contract must meet the requirements of the 
“Dimensions des panneaux” section in the “Indication” chapter of Volume V – 
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Signalisation routière. Special signs must be manufactured on request from the 
Departmental Representative. 

.4 A shop drawing of the sign must be supplied prior to manufacture. 

1.13 Special signs are manufactured on request from the Departmental Representative and 
are not included at the standard signalling provided by the contractor. 

1.14 MOBILE VARIABLE MESSAGE SIGNS (MOBILE VMSs) 

.1 Mobile variable message signs (mobile VMSs) are supplied by the contractor. The 
relocation, installation and maintenance of mobile VMSs are the contractor’s 
responsibility. 

.2 Mobile variable message signs (mobile VMSs) must meet both the requirements of the 
“Panneaux à messages variables” section in the “Signaux lumineux” chapter of Volume V 
– Signalisation routière and the following requirements:  

.3 Have a full-matrix display of minimum 30 x 72 pixels, able to display alphanumeric 
characters 300 mm high, pictograms, or both simultaneously, and use yellow (amber) 
light-emitting diodes (LEDs). The NTCIP protocol must be used for transmissions from 
the control centre to the mobile VMS. A cellular modem with a static IP address, model 
Sixnet, IP SN 6701 or equivalent (4G LTE/3G/2G) must be supplied.  

.4 Have an autonomous solar-electric power supply. The accumulator system must allow 
the mobile VMS to operate continuously for 14 days without energy supply from the solar 
panels at average November temperatures at the place where the mobile VMS is 
installed. For the purposes of display calculation, the benchmark is 50% of the panel 
illuminated at 50% intensity. Photovoltaic modules (solar panels) must be fitted with a 
tilting and rotation mechanism to facilitate cleaning of panels and to secure optimal 
performance by aiming the panels at the best possible angle to the sun. The dimensions 
of panels must be sufficient to supply the accumulator system and meet the needs of the 
operational period from April 1 to November 30. 

.5 Include a system for fully recharging accumulators using a charger. 

.6 The main controller must perform the various diagnostics and return results on request to 
the control centre when there is a low-voltage warning. 

.7 Mobile VMSs must be fitted with a GPS tracking system option.  

1.15 BICYCLE AND PEDESTRIAN TRAFFIC  

.1 The contractor shall maintain a corridor reserved for bicycle and pedestrian traffic and all 
measures necessary to ensure their safety.  

1.16 TRAFFIC RESTRICTIONS  

.1 Maintain existing traffic conditions throughout the duration of the work. However, if 
construction work carried out under the terms of this contract so warrants, and provided 
that, in accordance with these specifications, measures approved by the Departmental 
Representative have been taken to protect and regularize public traffic, these conditions 
may be modified as follows. 
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.1 Stretch located to the south of sector 5 (commercial posts) over a width of about 
25m 

.1 Carry out the work continuously in order to complete the work of laying 
pipes, backfilling and paving and restoration of the roadway within a 57-
hour timeframe.  

.2 Work is carried out from Friday 20: 00 P.M. to following Monday until 
5:00 P.M. 

.3 Commercial posts (3) will be closed during the work. 

.4 Provide a detour for vehicles coming from the United States by making 
them take I-87 upstream of the work area. Vehicles then take the on-
ramp northwest of sector 5 in order to travel to the sector 6 post 
(commercial operations) to be checked there. 

.2 Stretch located to the south of sector A (primary inspection line) over a width of 
about 55m. 

.1 Work must be carried out from Monday to Friday inclusive, a duration of 
5 days, maximum;  

.2 Keep three (3) lanes 3.3 m wide open at all times;  

.3 Paving work must be carried out no more than 24 hours following the 
end of pipe-laying work in this stretch. 

.4 3 posts must remain operational at all times; 

.5 The detour road (area indicated by the hatch markings) must remain 
operational during the work. 

.3 Stretch located to the south of sector E (traveller operations) over a width of 
about 30m. 

.1 Access to the lane connecting A15 and A15 North must remain open 
during the work. 

.2 Provide temporary access paths in crushed stone.  

.4 Stretch located across A15, over a width of about 25m. 

.1 Work is authorized at night between 9:00 p.m. and 5:00 a.m. only.  

.2 One (1) lane must remain open during the work.  

.3 Carry out paving work within 24 hours following the end of pipe-laying 
work.  

.4 Work must be performed within a period of 72 hours. 

.5 Stretch located to the south of sector 1 (filtration plant), in the reserved truck 
lane, over a width of about 18m. 

.1 This lane may be completely closed for the duration of the work.  

.2 Provide the required detour signalling so that vehicles take the existing 
reserved truck lane located south of the border.  

.3 Piping, embankment and paving works must be carried out within a 
period of 72 hours. 

.6 Stretch located to the west of sector 2 (sanitary block), A15 North, over a width of 
about 25m. 

.1 Work must be carried out continuously over five (5) days from Monday to 
Friday. 

.2 Provide a temporary detour road for vehicles coming from sector A 
(primary inspection line) via the newly laid-out secondary inspection 
area. The detour road must be paved. 
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.3 Provide a detour road for vehicles coming from the existing secondary 
inspection area (sector E) via the newly laid-out secondary inspection 
area. The detour road must be paved.  

.4 During the work, the contractor shall prevent access by vehicles to the 
light-framed shelter and prohibit parking along the detour road.  

PART 2 PRODUCTS 

2.1 MATERIALS 

.1 All signalling materials and products must comply with the standards listed in Section 1.2, 
“References”.  

PART 3 EXECUTION 

3.1 EXISTING ROAD SIGNS AND SIGNALS  

.1 For the duration of the contract, the contractor shall cover or uncover, move, temporarily 
withdraw or adjust road signs and signals located on the site, on its approaches and off 
the site whenever such signage contradicts temporary signs and signals or the 
configuration of the site.  

.2 In addition, before moving or temporarily withdrawing an existing sign or signal, the 
contractor shall produce a map of its precise location so that it can be reinstalled at the 
same place at the end of the work. Withdrawn material may not be stored in the side 
clearance area. 

3.2 PRESENCE OF AN OBSTACLE AND SIDE CLEARANCE  

.1 The contractor shall carry out the work in such a way as to ensure that any obstacle 
present in the side clearance area bordering traffic lanes used by users is made safe 
throughout the term of the work.  

.2 In particular, machinery, tools and materials may not be parked or stored within the side 
clearance area outside working hours (evenings and nights, weekends and holidays) 
unless they are protected by a locking device. 

3.3 ROUTE MARKERS  

.1 The contractor shall provide sufficient route markers to ensure that stopping sight 
distances are respected, vehicle movement is properly directed, access to the site or 
prohibited areas is effectively restricted, obstacles are clearly signalled, and the spacing 
at interchanges is reduced.  

.2 If a detour road or a maintenance road on the ground is not being used, the contractor 
shall bar access to it by placing markers 2 m from the edge of the shoulder, 5 m apart. 

.3 For the duration of the contract, the contractor shall place visual markers to indicate 
traffic lanes: 
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.1 At places where the contractor removes safety dividers along embankments until 
such time as new safety dividers are installed and operational; 

.2 At new places where the installation of safety dividers is planned along 
embankments, whenever the difference in level between the traffic lane and the 
bottom of the slope of the embankment exceeds 2.5 m; 

.3 Where the difference in level between the traffic lane and the adjacent surface is 
greater than 200 mm. 

.4 During the work of complete or partial replacement of safety dividers, the contractor shall 
set up visual markers to indicate traffic lanes.  

.5 The contractor may use visual markers in place of safety dividers within a work shift. The 
contractor shall plan his work so that towards the end of the day’s work, all visual 
markers are replaced by operational safety dividers.  

3.4 MAINTENANCE OF TRAFFIC LANES  

.1 The contractor is responsible for maintenance of the traffic lanes used by users 
during the progress of the work. More explicitly, the contractor is responsible for: 

.1 Repairing any holes more than 25 mm deep on the traffic lanes and 
shoulders from the moment he takes charge of the site and throughout 
the progress of the work; 

.2 Removing debris; 

.3 Ensuring good drainage of roadways;  

.4 Carrying out the work necessary for proper maintenance of traffic flow.  

.2 The contractor is allowed a timeframe of 12 hours for carrying out maintenance work. 
This timeframe begins immediately after transmission of written notice by the 
Departmental Representative. 

.3 These requirements apply to the work area and the entire roadbed serving as detour 
roads and detour roads themselves. 

3.5 Signalling on Highway 15 

.1 Sign posts shall be driven in the soil and not held in place using weights.  

END OF SECTION 
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Part 1 GENERAL 

1.1 RELATED REQUIREMENTS 

.1 Section 01 11 01-A1 – Contractor – Health, safety and environmental policy handbook.  

1.2 REFERENCES 

.1 Province of Québec 
.1 Loi sur la santé et la sécurité du travail L.R.Q., c. S-2.1 (Act respecting occupational 

health and safety). 
.2 Code de sécurité pour les travaux de construction L.R.Q., c. S-2.1, r.4 (Safety code for 

the construction industry). 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Make submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit to Departmental representative, and the CNESST the site-specific prevention 
program, as outlined in the article “GENERAL REQUIREMENTS”, at least 10 days prior to 
the start of work. 

.3 Departmental representative will review Contractor’s site-specific prevention program and 
provide comments to Contractor within 10 days after receipt of the document. Revise plan as 
appropriate and resubmit to Departmental representative within 5 days after receipt of 
comments from Departmental representative. Departmental representative reserves the right 
not to authorize the start of work on the construction site as long as the content of the 
prevention program is not satisfactory. The Contactor shall then update his prevention 
program and resubmit it to the Departmental representative if the scope of work changes or 
if the working methods of the Contractor differ from his initial plans or for any other 
applicable new condition. 

.4 Departmental representative’s review of Contractor’s site-specific prevention program should 
not be construed as approval of the program and does not reduce the Contractor’s overall 
responsibility for construction Health and Safety during the work. 

.5 Submit copies of Contractor’s authorized representative’s construction site health and safety 
inspection reports to Departmental representative, once a week minimum. 

.6 Submit to Departmental representative within 24 hours a copy of any inspection report, 
correction notice or recommendation issued by Federal, Provincial and Territorial health and 
safety inspectors. 

.7 Submit to Departmental representative within 24 hours an investigation report for any 
accident involving injury and any incident exposing a potential hazard. 
The investigation report shall contain at least the following: 
.1 date, time and place of accident; 
.2 name of sub-contractor involved in the accident; 
.3 number of persons involved and condition of wounded; 
.4 witness identification; 
.5 detailed description of tasks performed at the time of the accident; 
.6 equipment being used to accomplish the tasks performed at the time of the accident; 
.7 corrective measures taken immediately after the accident; 
.8 causes of the accident; 
.9 preventive measures that have been put in place to prevent a similar accident. 
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.8 Submit to Departmental representative WHMIS MSDS - Material Safety Data Sheets in 
accordance with Section 01 33 00 - Submittals. Contractor must also keep one copy of these 
documents on the construction site. 

.9 Medical Surveillance: where prescribed by legislation, regulation or prevention program, 
submit certification of medical surveillance for construction site personnel prior to 
commencement of Work, and submit additional certifications for any new construction site 
personnel to Departmental representative. 

.10 Submit to Departmental representative an on-site Emergency Response Plan at the same 
time as the prevention program. The Emergency Response plan must contain the elements 
listed in the article “GENERAL REQUIREMENTS” of this section. 

.11 Submit to Departmental representative copies of all training certificates required for the 
application of the prevention program, in particular (if applicable) for the following: 
.1 first aid in the workplace and cardiopulmonary resuscitation; 
.2 work likely to release asbestos dust (mandatory for all work where asbestos is present); 
.3 work in confined spaces (mandatory for all work in confined spaces); 
.4 lockout-tagout procedures (mandatory for all work requiring lockout); 
.5 safely operating forklift trucks (mandatory for all forklift usage); 
.6 safely operating elevating work platforms (mandatory for the use of all elevating 

platforms); 
.7 any other requirement of Regulations or the safety program. 

In addition, the certifications of the Cours de santé et sécurité générale pour les 
chantiers de construction (General Health and Safety Training for Construction Sites) 
shall be available on demand on the construction site.  

.12 Engineer’s plans and certificates of compliance: Contractor must submit to the Departmental 
representative and to the Commission des normes, de l’équité, de la santé et de la sécurité 
du travail (CNESST) a copy signed and sealed by engineer of all plans and certificates of 
compliance required pursuant to the Code de sécurité pour les travaux de construction (S-
2.1, r.4) (Safety code for the construction industry) or by any other legislation or regulation or 
by any other clause in the specifications or in the contract. The Contractor must also submit 
a certificate of conformity signed by an engineer once the facility for which these plans were 
prepared has been completed and before a person uses the facility. A copy of these 
documents must be available on site at all times. 

1.4 FILING OF NOTICE OF CONSTRUCTION SITE OPENING 

.1 Notice of construction site opening shall be submitted to the CNESST before work begins. A 
copy of such notice and acknowledgment of receipt from the CNESST shall be submitted to 
Departmental representative. 

.2 At the completion of all the work, a notice of construction site closing shall be submitted to 
the CNESST, with a copy to Departmental representative.  

.3 The Contractor shall assume the role of being the Principal Contractor in the limits of the 
construction site and elsewhere where he must execute work within the framework of this 
project. The Contractor shall recognize the responsibility of being the Principal Contractor of 
the project and identify himself as such in the notice of the construction site opening he 
provides to the CNESST.   

.4 The Contractor shall accept to divide and identify the construction site adequately in order to 
define time and space at all times throughout the course of the project. 

1.5 HAZARD ASSESSMENT 

.1 The contractor must perform construction site specific safety hazard assessment related to 
project. 
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1.6 MEETINGS 

.1 Schedule and administer Health and Safety meeting with Departmental representative prior 
to commencement of Work. 

.2 Contractor’s representative with decision power must attend any meetings at which 
construction site safety and health issues are to be discussed. 

.3 If it is anticipated that there will be 25 workers or more on the construction site at any given 
time, the Contractor shall set up a worksite committee and hold meetings as required by the 
Code de sécurité pour les travaux de construction (S-2.1, r. 4) (Safety code for the 
construction industry). A copy of the minutes of the meetings of the committee shall be 
provided to the Departmental representative no later than 5 days after the committee 
meeting. 

1.7 REGULATORY REQUIREMENTS 

.1 Comply with all legislation, regulations and standards applicable to the construction site and 
its related activities. 

.2 Comply with specified standards and regulations to ensure safe operations on a site 
containing hazardous or toxic materials. 

.3 Always use the most recent version of the standards specified in the Code de sécurité pour 
les travaux de construction (S-2.1, r.4) (Safety code for the construction industry), 
notwithstanding the date indicated in that Code. 

1.8 COMPLIANCE REQUIREMENTS 

.1 Comply with the Loi sur la santé et la sécurité du travail (L.R.Q., c. S-2.1) (Act Respecting 
Occupational Health and Safety) and the Code de sécurité pour les travaux de construction 
(S-2.1, r. 4.) (Safety code for the construction industry) in addition to respecting all the 
requirements of this specification manual.  

1.9 RESPONSIBILITIES 

.1 The Contractor must acknowledge and assume all the tasks and obligations which 
customarily devolve upon a principal Contractor under the terms of the Loi sur la santé et la 
sécurité du travail (L.R.Q., ch. S-2.1) (Act Respecting Occupational Health and Safety) and 
the Code de sécurité pour les travaux de construction (S-2.1, r.4) (Safety code for the 
construction industry). 

.2 The Contractor must be responsible for health and safety of persons on construction site, 
safety of property on construction site and for the protection of persons adjacent to 
construction site and the environment to the extent that they may be affected by conduct of 
the work. 

.3 No matter the size or location of the construction site, the Contractor must clearly define the 
limits of the construction site by physical means and respect all specific regulation 
requirements applicable in this regard. The means chosen to define the limits of the 
construction site must be submitted to the Departmental representative. 

.4 Comply with and enforce compliance by employees with safety requirements of Contract 
Documents, applicable federal, provincial, territorial and local statutes, regulations, and 
ordinances, and with site-specific prevention Plan. 

1.10 WORK PERFORMED BY EXTERNAL CONTRACTORS 

.1 On this construction site, it is anticipated that work will be performed by an external 
contractor that has not been hired by the Contractor: 
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.1 communication cabling; 

.2 office furniture; 

.3 maintenance staff; 

.4 snow removal (exclusion of construction site); 

.2 The Contractor must take the necessary steps to protect the health and safety of external 
contractors that have no contractual link with the Contractor but have been mandated by 
the Departmental representative to perform certain work. In return, these external 
contractors are obligated to submit to the authority of the Contractor (Principal 
Contractor). A subordination agreement must be signed by the Contractor and by each 
external contractor to this effect and submitted to the Departmental representative prior to 
the start of the work of each contractor (see the wording in the article HEALTH AND 
SAFETY SUBORDINATION AGREEMENT). Refer to form at the end of this section. 

1.11 GENERAL REQUIREMENTS 

.1 Before undertaking the work, prepare a site-specific prevention program based on the 
hazards identified according to the article “HAZARD ASSESSMENT” and the article “RISKS 
INHERENT TO THE WORKSITE” in this section. Apply this program in its totality from the 
start of the project until demobilization of all personnel from the construction site. The 
prevention program shall take into consideration the specific characteristics of the project 
and cover all the work to be executed on the construction site. 
The safety program must include at least the following: 
.1 company safety and health policy; 
.2 description of the stages of the work; 
.3 total costs, schedule and projected workforce curves; 
.4 flow chart of safety and health responsibilities; 
.5 physical and material layout of the construction site; 
.6 risk assessment for each stage of the work, including preventive measures and the 

procedures for applying them; 
.7 identification of the preventive measures relative to the specific risks inherent to the 

worksite indicated in the article “RISKS INHERENT TO THE WORKSITE”; 
.8 identification of preventive measures for health and safety of employees and / or public 

works site as indicated in the article “SPECIFIC REQUIREMENTS FOR THE HEALTH 
AND SAFETY OF OCCUPANTS AND PUBLIC”; 

.9 training requirements; 

.10 procedures in case of accident/injury; 

.11 written commitment from all parties to comply with the safety program; 

.12 construction site inspection cheklist based on the preventive measures; 

.13 emergency response plan which shall contain at least the following: 
.1 construction site evacuation procedures; 
.2 identification of resources (police, firefighters, ambulance services, etc.); 
.3 identification of persons in charge of the construction site; 
.4 identification of the first-aid attendants; 
.5 communication organizational chart (including the person responsible for the site 

and the Departmental representative); 
.6 training required for those responsible for applying the plan; 
.7 any other information needed, in the light of the construction site’s characteristics. 
If available the Departmental representative will provide the evacuation procedures to 
the Contractor who shall then coordinate the construction site procedure with that of the 
site and submit it to the Departmental representative. 

.2 Departmental representative may respond in writing, where deficiencies or concerns are 
noted in the prevention program and may request resubmission with correction of 
deficiencies or concerns. 
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.3 In addition to the prevention program, during the course of the work the Contractor shall 
elaborate and submit to the Departmental representative specific written procedures for any 
work having a high risk factor of accident (for example: demolition procedures, specific 
installation procedures, hoisting plan, procedures for entering a confined space, procedures 
for interrupting electric power, etc.) or at the request of the Departmental representative. 

.4 The Contractor shall plan and organize work so as to eliminate the danger at source or 
ensure collective protection, thereby minimizing the use of personal protective equipment. 

.5 Equipment, tools and protective gear which cannot be installed, fitted or used without 
compromising the health or safety of workers or the public shall be deemed inadequate for 
the work to be executed. 

.6 All mechanical equipment (for example, but not limited to: hoisting devices for persons or 
materials, excavators, concrete pumps, concrete saws) shall be inspected before delivery to 
the construction site. Before using any mechanical equipment, the Contractor shall obtain a 
certificate of compliance signed by a qualified mechanic dated less than a week prior to the 
arrival of each piece of equipment on the construction site; the certificate shall remain on the 
construction site and transmitted to the Departmental representative on demand. 

.7 Ensure all inspections (daily, periodic, annual, etc.) for the hoisting devices for persons or 
materials required by the current standards are carried out and be able to provide a copy of 
the inspection certificates to the Departmental representative on demand.   

.8 The Departmental representative can at all times, if he suspects a malfunction or the risk of 
an accident, order the immediate stop of any piece of equipment and require an inspection 
by a specialist of his choice.  

.9 The Departmental representative must be consulted for the location of storing gas cylinders 
and tanks on the construction site. 

1.12 RISKS INHERENT TO THE WORKSITE 

.1 In addition to the risks related to the tasks to be carried out, personnel responsible for the 
execution of the work on the construction site will be exposed to the following risks, inherent 
to the area where the work will be executed. Without limiting his prevention program to 
these, the Contractor shall also include these elements in his prevention program, without 
limitation ; 
.1 Refer to "Hazardous materials management", concerning the presence and location of 

contaminants on the worksite ; 
.2 Operation of the Border crossing (24 hours /7 days); 
.3 Proximity of work site with 15S highway; 
.4 Closed spaces; 
.5 Overhead power lines; 
.6 Underground services (electricity, gas, steam, water, etc.); 
.7 Works by phases. 

1.13 SPECIFIC REQUIREMENTS FOR THE HEALTH AND SAFETY OF OCCUPANTS AND PUBLIC 

.1 The worksite is occupied by the Departmental representative for the duration of the work 
period. Refer to section 01 11 01 – summary of work, concerning the sequence ok work. 

.2 These requirements must be included in the Contractor’s site-specific safety plan as well as 
any other measures provided by the Contractor to protect the health and safety of 
employees and / or the public on the site. 
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1.14 UNFORESEEN HAZARDS 

.1 Whenever a source of danger not defined in the specifications or identified in the preliminary 
construction site inspection arises as a result of or in the course of the work, the Contractor 
must immediately suspend work, notify the person responsible for health and safety on the 
construction site, take appropriate temporary measures to protect the workers and the public 
and notify Departmental representative, both verbally and in writing.  

Then the Contractor must do the necessary modifications to the prevention program or apply 
the security measures required in order to resume work. 

1.15 PERSON IN CHARGE OF HEALTH AND SAFETY 

.1 If the construction site meets the requirements of article 2.5.3 of the Code the sécurité pour 
les travaux de construction (S-2.1, r.4) (Safety code for the construction industry), the 
Contractor needs to hire a competent person authorized as a safety officer and appoint this 
person full time from the beginning of the work. This person’s tasks shall solely be dedicated 
to the management of health and safety on the construction site. This safety officer must 
have the following qualifications: 
.1 have a safety officer certificate issued by the CNESST since at least five (5) years; 
.2 have site-related working experience specific to the activities associated with the 

present project; 
.3 have working knowledge of occupational health and safety regulations in the workplace; 
.4 be responsible for completing Contractor’s Health and Safety Training Sessions and 

ensuring that personnel not successfully completing required training are not permitted 
to enter the construction site to perform work; 

.5 be responsible for implementing, enforcing in detail and monitoring site-specific 
Contractor’s Health and prevention program; 

.6 be on construction site at all times during execution of work; 

.7 inspect the work and ensure compliance with all regulatory requirements and those 
indicated in the contract documents or the site-specific prevention program. 

.8 Keep a daily log of actions taken and submitting a copy to Departmental representative 
each week. 
The safety officer’s certificate shall be submitted to the Departmental representative 
before the start of the work. 

.2 When the hiring of a safety officer is not required or if this person is hired by the 
Departmental representative, the Contractor shall designate a competent person to 
supervise and take responsibility for health and safety, no matter the size of the construction 
site or how many workers are present at the workplace. This person shall be on construction 
site at all times and be able to take all necessary measures to ensure the health and safety 
of persons and property at or in the immediate vicinity of the construction site and likely to be 
affected by any of the work. The Contractor shall submit the name of this person to the 
Departmental representative before the start of work. 

1.16 POSTING OF DOCUMENTS 

.1 Ensure applicable items, articles, notices and orders are posted in conspicuous location on 
construction site in accordance with Acts and Regulations of the Province, and in 
consultation with Departmental representative. 

.2 At a minimum, the following information and documents must be posted in a location readily 
accessible to all workers: 
.1 notice of construction site opening; 
.2 identification of principal Contractor; 
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.3 company OSH policy; 

.4 site-specific prevention program; 

.5 emergency plan; 

.6 minutes of worksite committee meetings; 

.7 names of worksite committee representatives; 

.8 names of the first-aid attendants; 

.9 action reports and correction notices issued by the CNESST. 

1.17 INSPECTION OF THE CONSTRUCTION SITE AND CORRECTION OF NON-COMPLIANCES 

.1 Inspect the construction site and complete the construction site inspection checklist and 
submit it to the Departmental representative in accordance with the article “ACTION AND 
INFORMATIONAL SUBMITTALS” in this section. 

.2 Immediately take all necessary measures to correct any situations deemed non-compliant 
during the inspections mentioned in the previous paragraph or noticed by the authorities 
having jurisdiction or the Departmental representative or his agent. 

.3 Submit to Departmental representative written confirmation of all measures taken to correct 
the situation in case of non-compliance in matters pertaining to health and safety. 

.4 The Contractor shall give the safety officer or, where there is no safety officer, the person 
assigned to safety and health responsibilities, full authority to order cessation and resuming 
of work as and when deemed necessary or desirable in the interests of safety and health. 
This person should always act so that the safety and health of the public and construction 
site workers and environmental protection take precedence over cost and scheduling 
considerations. 

.5 The Departmental representative or his agent may order cessation of work if the Contractor 
does not make the corrections needed to conditions deemed non-compliant in matters 
pertaining to health and safety. Without limiting the scope of the preceding articles, the 
Departmental representative may order cessation of work if, in his view, there is any hazard 
or threat to the safety or health of construction site personnel or the public or to the 
environment. 

1.18 PREVENTION OF VIOLENCE 

.1 Health and safety management of Public Works and Government Services Canada 
construction sites includes the implementation of measures designed to protect the 
psychological health of all persons who access the construction site where the work is taking 
place. Consequently, in addition to physical violence, verbal abuse, intimidation and 
harassment are not tolerated on the construction site. Any person who demonstrates such 
actions or behaviors will receive a warning and/or could be definitely expelled from the 
construction site by the Departmental representative. 

1.19 BLASTING 

.1 Blasting or other use of explosives is not permitted, unless to get written instruction by 
Departmental representative. 

.2 Any operation involving explosives must be carried out under the supervision of a qualified 
shot-firer. 

.3 The purchase, carriage, storage and use of explosives must comply with all applicable 
federal and provincial legislation: 
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.1 Canada: Explosives Act (E-17)1, Explosives Regulations (C.R.C. CH. 599), Standard 
for Storage of Blasting Charges and Detonators, Transportation of Dangerous Goods 
Act and Regulations. 

.2 Québec: Loi sur les explosifs (Explosives Act) (E-22), Règlement d’application sur les 
explosifs ((E-22, r.1), Code de sécurité pour les travaux de construction (S-2.1, r.4), 
(Safety code for the Construction Industry) Règlement sur le transport des matières 
dangereuses (Transportation of Dangerous Goods Regulations). 

.4 Contractor shall obtain all permits required pursuant to the legislation and regulations 
referred to above and keep copies on hand at the construction site. 

.5 Contractor shall facilitate inspection of the construction site, stored explosives and vehicles 
used to transport explosives by any government representatives or police officers whose 
jurisdiction encompasses explosives. 

1.20 POWDER ACTUATED DEVICE 

.1 Use powder actuated devices only after receipt of written permission from Departmental 
representative. 

.2 Any person using an explosive actuated tool shall hold a training certificate and meet all 
requirements of Section 7 of the Code the sécurité pour les travaux de construction (S- 2.1, 
r. 4). (Safety code for the construction industry)  

.3 Any other explosive-actuated device shall be used in accordance with the manufacturer’s 
directions and applicable standards and regulations. 

1.21 USE OF PUBLIC ROADS 

.1 Where it is necessary to encroach on a public road for operational reasons or to ensure the 
security of the workers, the occupants or the public (for example: the use of scaffolding, 
cranes, excavation work, etc.), the Contractor shall obtain at his own expense any 
authorizations and permits required by the competent authority. 

.2 The Contractor shall install at his own expense any signage, barricades or other devices 
needed to ensure the safety and security of the public and the Contractor’s own facilities. 

1.22 LOCKOUT-TAGOUT 

.1 For all work on electrically or otherwise energized equipment, the Contractor shall draw up 
and implement a general lockout-tagout procedure and submit it to the Departmental 
representative. 

.2 Supervisors and all workers concerned by work requiring lockout-tagout must have received 
training on lockout-tagout procedures by a recognized organization; Contractor shall submit 
training certificates to the Departmental representative. 

.3 Before starting the lockout-tagout procedure of a piece of equipment on an occupied site, 
Contractor must coordinate his work with the representative of the site if the interruption of 
the power sources can have an impact on the operations of the site or on its occupants. 

.4 Contractor must designate a qualified person as responsible for the lockout-tagout and must 
make sure that that person prepares a lockout-tagout data sheet for each piece of equipment 
involved. The lockout-tagout data sheet must be submitted to the Departmental 
representative at least 48 hours before the beginning of the work. The Departmental 
representative will review the data sheet with the representative of the site if the work takes 
place in an existing building. The data sheets for lockout-tagout must contain at least the 
following information: 
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.1 description of work to carry out; 

.2 identification, description and location of the circuit and/or piece of equipment to 
lockout-tagout; 

.3 identification of energy sources that feeds the piece of equipment; 

.4 identification of each cutout point; 

.5 sequence of lockout-tagout and the release of residual energy as well as the sequence 
of unlocking; 

.6 list of material needed for the lockout-tagout; 

.7 method of verification of zero energy implementation; 

.8 name and signature of the person who prepared the data sheet. 
When required by the Departmental representative, Contractor must record all this 
information on the site’s representative form. 

.5 At the time of lockout-tagout, the person responsible must date the data sheet and ensure 
that each worker involved in the work on the circuit/piece of equipment to lockout-tagout puts 
his name on the data sheet and signs it. 

1.23 ELECTRICAL WORK 

.1 Contractor shall ensure that all electrical work is executed by qualified employees in 
accordance with the provincial regulation respecting vocational training and qualification. 

.2 Contractor shall respect all requirements of standard CSA Z462 Workplace Electrical Safety 
Standard.  

.3 No repairs or alterations shall be carried out on any live equipment except where complete 
disconnection of the equipment is not feasible. 

.4 Contractor shall respect all requirements prescribed in paragraph “LOCKOUT-TAGOUT” in 
this section. 

.5 Contractor shall advise in writing the Departmental representative of all the work that cannot 
be done with de-energized equipment and obtain his authorization. Contractor shall 
demonstrate to the Departmental representative that it is impossible to do the work with de-
energized equipment and provide all the information necessary to request and obtain an 
energized electrical work permit (indicate working procedures, arc flash hazard analysis, 
protective perimeter, protective equipment, etc.) before the beginning of the work, excluding 
for the exceptions indicated in standard CSA Z462 Workplace electrical safety. 

.6 The energized electrical work permit on must contain at least the following elements: 
.1 description of the circuit and equipment and its location; 
.2 justification for having to do the work in an energized condition; 
.3 description of safe work practices to apply; 
.4 results of the shock hazard analysis; 
.5 limit of the protective perimeter against electric shocks; 
.6 results of the arc flash hazard analysis; 
.7 description of the arc flash protection boundary; 
.8 description of the personal protective equipment required; 
.9 description of the means to limit access to unqualified persons; 
.10 proof that an information session has been carried out; 
.11 approval signature of the energized electrical work (by a person in authority or by the 

owner). 

.7 If for the operational requirements of the occupants of the site the representative of the site 
requires that the Contractor performs work in an energized condition, the Contractor shall 
obtain all the information required to request and obtain obtain an energized electrical work 
permit (indicate working procedures, arc flash hazard analysis, protective perimeter, 
protective equipment, etc.) and have it signed by the representative of the site assigned by 
the Departmental representative before the beginning of the work. 
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1.24 HAZARDOUS MATERIALS 

.1 Refer to appendix 02 41 99 – Specifications for hazardous materials management and work 
in mold and lead condition. A report on the characterization of hazardous substances in 
buildings of the Canadian border services in Saint-Bernard-de-Lacolle" was prepared to 
identify hazardous materials that may be encountered and the measures to take for their 
removal. 

.2 Characterization includes without being limited to the following: exposure to asbestos, mould 
contamination, lead paint, mercury, halocarbons, PCBs, urea formaldehyde foam and bird 
excrement (droppings). 

1.25 RESPIRATORORY PROTECTION 

.1 Contractor must ensure that all workers who must wear a respirator as part of their duties 
have received training for that purpose as well as fit testing of their respirator, in accordance 
with CSA Standard Z94.4 Selection, use and care of respirators. Submit the certificates of 
the fit testings to the Departmental representative on demand. 

1.26 FALL PROTECTION 

.1 Plan and organize work so as to eliminate the risk of fall at the source or ensure collective 
protection, thereby minimizing the use of personal protective equipment. When personal fall 
protection is required, workers must use a safety harness that complies with CSA standard 
CAN/CSA Z-259.10 M90. A safety belt must not be used as fall protection. 

.2 Every person using an elevating platform (scissors, telescopic mast, articulated mast, 
rotative mast, etc.) must have a training regarding this equipment.  

.3 The use of a safety harness is mandatory for all elevating platforms with telescopic, 
articulate or rotative mast. 

.4 Define the limits of the danger zone around each elevating platform. 

.5 All openings in a floor or roof must be surrounded by a guardrail or provided with a cover 
fixed to the floor able to withstand the loads to which it could be exposed, regardless of the 
size of the opening and the height of the fall it represents. 

.6 Everyone who works within two metres from a fall hazard of three metres or more must use a 
safety harness in accordance with the requirements of the regulation, unless there is a 
guardrail or another device offering an equivalent safety. 

.7 Despite the requirements of the regulation, the Departmental representative may require the 
installation of a guardrail or the use of a safety harness for specific situations presenting a 
risk of fall less than three metres. 

1.27 SCAFFOLDINGS 

.1 In addition to the requirements of the Code de sécurité pour les travaux de construction 
(Safety code for the construction industry), the Contractor who uses scaffoldings must 
respect the following requirements: 

.2 Foundation : 
.1 Scaffoldings shall be installed on a solid foundation so that it does not slip or rock.  
.2 Contractors wishing to install scaffoldings on a roof, overhang, canopy or awning shall 

submit their calculations and loads, as well as plans signed and sealed by an engineer 
to the Departmental representative and obtain his authorization before beginning 
installation. 
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.3 Assembly, bracing and mooring 
.1 All scaffoldings shall be assembled, braced and moored in accordance with the 

manufacturer’s instructions and the provisions of the Code de sécurité pour les travaux 
de construction (Safety code for the construction industry). 

.2 Where a situation requires the removal of part of the scaffoldings (e.g., crosspieces), 
the Contractor shall submit to the Departmental representative an assembly procedure 
signed and sealed by an engineer certifying that the scaffolding assembled in that 
manner will allow the work to be done safely given the loads to which it will be subject. 

.3 For scaffoldings where the span between two supports is greater than three metres, the 
Contractor shall provide the Departmental representative an assembly plan signed and 
sealed by an engineer. 

.4 Protection against falls during assembly  
.1 Workers exposed to the risk of falling more than three metres shall be protected against 

falls at all times during assembly.  

.5 Platforms  
.6 Scaffolding platforms shall be designed and installed in accordance with the provisions 

of the Code de sécurité pour les travaux de construction (Safety code for the 
construction industry). 

.7 If planks are used, they shall be approved and stamped in accordance with section 
3.9.8 of the Code de sécurité pour les travaux de construction (Safety code for the 
construction industry) 

.8 Scaffoldings of four sections (or six metres) high or more shall have a full platform 
covering the entire surface between the putlogs every three metres high or fraction 
thereof, and the components of that platform shall not be moved at any time to create 
an intermediate landing. 

.6 Guardrails 
.1 A guardrail shall be installed on every landing. 
.2 Cross braces shall not be considered as guardrails. 
.3 If the platforms are not covering the entire surface between the putlogs, the guardrail 

must be installed just above the edge of the platform so that there is no empty 
horizontal space between the platform and the guardrail. 

.4 Where scaffoldings has four sections (or six metres) high or more and full platforms are 
required, the guardrails shall be installed on each landing at the start of work and shall 
remain in place until the work is completed. 

.7 Access  
.1 The Contractor shall ensure that access to the scaffoldings does not compromise 

worker safety.  
.2 Where the platforms of the scaffoldings are comprised of planks, ladders shall be 

installed in such a way that planks extending beyond the platform do not block the way 
up or down. 

.3 Notwithstanding the provisions of the Code de sécurité pour les travaux de construction 
(Safety code for the construction industry), stairs shall be installed on all scaffoldings 
that have six or more rows of uprights or is six sections (or nine metres) high or higher.  

.8 Protection of the public and occupants 
.1 When scaffoldings are installed in a zone accessible to the public, the Contractor shall 

take the necessary measures to prevent the public from having access to them and, if 
applicable, to the work or storage area located in the vicinity of these scaffolding. 

.2 Contractor must install covered walkways, nets or other similar devices to protect 
workers, the public and the occupants against falling objects. The means of protection 
must be approved by the Departmental representative. 

.9 Engineering plans 
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.1 In addition to those required by the Code de sécurité pour les travaux de construction 
(Safety code for the construction industry), the Departmental representative reserves 
the right to require engineering plans for other types or configurations of scaffoldings. 

.2 A plan signed and sealed by an engineer is required for all scaffoldings that will be 
covered with a canvas, a tarpaulin or any other material that has wind resistance. 

.3 A certificate of conformity signed by an engineer is required in all cases where an 
engineering plan is required and this, before anybody uses the facility. A copy of these 
documents must be available on the construction site at all times. 

1.28 CONFINED SPACES 

.1 In addition to the requirements of the provincial regulation applicable to confined spaces, the 
Contractor must respect the requirements in the following paragraphs. 

.2 The Departmental representative reserves the right, depending on the nature of the risk of 
the confined spaces, of the work to be done and/or of the level of competence in confined 
spaces demonstrated by the Contractor, to require from the latter that he use the services of 
a firm specialized in health and safety or in confined space work to perform the analysis of 
the risks inherent to the confined spaces, to complete the entry permit, to conduct 
surveillance of the work or for any other task related to the work in confined spaces. 

.3 Person in charge of the health and safety for the work in confined spaces  
.1 The Contractor shall designate a person to be in charge of the health and safety for the 

work in confined spaces. This person shall be qualified, as defined in the article 297 of 
the Règlement sur la santé et la sécurité du travail (S-2.1, r.13) (Occupational Health 
and Safety Regulation). This person must be present at all times during work in 
confined spaces and must make sure that all the requirements of the regulation and the 
ones specified in this section are respected. This person must amongst other things fill 
out and issue the entry permit for the confined spaces. 

.4 Training 
.1 All persons having access to a confined space, including the person in charge and the 

watcher of the confined space shall have completed training on entry in confined 
spaces. 

.2 All persons who have to use supplied-air respirator to access the confined spaces shall 
have completed training on the use of these apparatus. 

.3 All persons identified as rescuers for confined spaces shall have completed training on 
confined spaces rescue. 

.4 Each training required in the preceding paragraphs must be provided by a firm 
specialized in health and safety or in confined spaces.  

.5 The training certificates of the persons mentioned above must be submitted to the 
Departmental representative before the beginning of the work in confined spaces. 

.5 Risk assessment of confined spaces 
.1 For each of the confined spaces listed at the beginning of this article, the Contractor 

must obtain the necessary information from the site representative and proceed to the 
assessment of the risk inherent to each confined space and relative to: 

.1 the prevailing internal atmosphere, namely the concentration of oxygen, 
inflammable gases and vapours, combustible or explosive dusts as well as the 
categories of contaminants likely to be present in this enclosed area or nearby; 

.2  the fact that the natural or mechanical ventilation is insufficient 

.3 The materials that are present there and that can cause the worker to sink, to be 
buried or to drown, such as sand, grain or a liquid; 

.4 the interior configuration; 

.5 pipes and conduits penetrating the confined space; 
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.6 energies such as electricity, moving mechanical parts, heat stress, noise and 
hydraulic energy; 

.7 ignition sources such as open flames, lighting, welding and cutting, static electricity 
or sparks; 

.8 all other particular circumstances, such as the presence of vermin, rodents or 
insects. 

.2 These risk assessments must be done by the person in charge of  the health and safety 
of the work in confined spaces. They must be submitted to the Departmental 
representative for analysis at least 10 days before the proposed date for the work in 
confined spaces and they must also include the following information: 

.1 location of the confined space; 

.2 description of the confined space; 

.3 dimensions of the confined space; 

.4 number, location and dimensionS of the openings; 

.5 content of the confined space (material, substances, etc.) 

.6 date of the assessment; 

.7 name and signature of the person who conducted the assessment and the name of 
his employer. 

.3 The Contractor must repeat the same process for each of the confined spaces that he 
will build/install during this project. 

.6 Confined spaces entry permits 
.1 At least 5 days before the scheduled date for the work in a confined space the 

Contractor must submit for analysis to the Departmental representative a copy of each 
entry permit specific to the confined spaces where he must access. The entry permits 
must be completed by the person in charge of the health and safety of the work in 
confined spaces, and must contain the following information as a minimum: 

.1 description of the work that will be carried out and the method of work, including 
the materials and tools needed to do this work; 

.2 description of the risks and corresponding preventive measures according to the 
risk assessment inherent to the confined space done previously and according to 
the work to be carried out; 

.3 safety equipment that will be used to control the risks of confined spaces (e.g.: fan, 
gas detectors, local exhaust ventilation, personal protective equipment, etc.); 

.4 rescue procedure covering at least the following: 

.5 means of communication between the supervisor of the confined space and the 
workers in the confined space; 

.6 lifesaving equipment specific to each confined space; 

.7 confirmation that the municipal emergency response service has been advised that 
work in confined spaces would be going on at this specific construction site and 
that they may intervene do to a confined space rescue; otherwise, the Contractor 
must identify the workers on the construction site that will act as rescuers in a 
confined space in the case where such rescuers must enter the confined space 
(rescue training is mandatory); 

.8 location of telephone and phone number of the municipal emergency response 
service (if applicable); 

.9 date of entry permit; 

.10 name of person who issued the permit and the name of his employer; 

.11 name of the confined space safety watcher and the name of his employer; 
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.12 name of the workers who must enter the confined space and the name of each 
one’s employer. 

.2 In cases where the site representative requires the use of a confined space entry permit 
specific to his site, the Contractor must comply with the requirements of that permit. 

.7 Medical surveillance 
.1 The Contractor must submit to the Departmental representative a medical certificate 

dated in the last two years for all persons who must use a supplied-air respirator. The 
certificate must confirm the ability of each person to use this type of apparel. 

.2 It is recommended that the persons who have to work in sewer collection systems or 
other similar systems be vaccinated against diphtheria, tetanus and hepatitis “B”. 

.8 Requirements while working in confined spaces 
.1 Before each entry into a confined space, the person in charge of the health and safety 

for the work in confined spaces shall take readings of oxygen concentration, flammable 
gases and all toxic gases likely to be present and record these readings on the entry 
permit required earlier. 

.2 No worker can access the confined space if the following requirements are not 
respected: 

.1 the concentration of oxygen shall be greater than or equal to 19.5% and less than 
or equal to 23%; 

.2 the concentration of inflammable gases or vapours shall be less than or equal to 
10% of the lower explosion limit; 

.3 the concentration of other gases must not exceed the standards prescribed in 
annex I of the Règlement sur la santé et la sécurité du travail (S-2.1, r.13) 
(Occupational Health and Safety Regulation). 

.3 If the oxygen and gas concentrations measured respect the regulatory values, the 
person in charge of the health and safety for the work in confined spaces must ensure 
that all preventive measures indicated on the permit are in place and then must 
complete the entry permit (date, time, signatures, etc.) before issuing the permit and 
allow entry into the confined space. 

.4 A permit is only valid for one work shift; the Contractor must submit a new permit for 
each extra shift. 

.5 During the work inside the confined space, the gas concentration must be measured 
continuously and the gas detector must be installed at the level of the breathing area of 
the workers. If the conditions inside the confined space are such that the workers might 
not hear/see the detector’s alarm, the Contractor must find a way for the confined space 
safety watcher to watch the concentration measures while maintaining the 
measurements at the level of the breathing zone of the workers. 

.6 If the work is organized in a way that the workers are scattered far away from each 
other in a large confined space, the Contractor needs to provide additional gas 
detectors. 

.7 The Contractor must provide the gas detectors and maintain them in good condition. He 
must be able to show that the gas detectors used have been calibrated and adjusted by 
the person in charge of the health and safety for the work in confined spaces or by a 
qualified person, in accordance with the manufacturer’s recommendations. The 
Departmental representative can at all times have the accuracy of the measuring 
devices checked. In the event of the failure of a detection device, the work must be 
stopped immediately and all workers must leave the confined space. 

.8 The manufacturer’s manual of the gas detectors must be available on the construction 
site. 

.9 The Contractor shall provide a ventilation system to keep concentrations of 
contaminants below the regulatory limits. 
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.10 If work generating contaminants are performed (welding, use of products, etc.), the 
Contractor must, if needed, install an aspiration system for the contaminants so that the 
regulatory values of air quality can be maintained at all times. 

.11 If a detecting device alarm goes off, all workers shall leave the confined space. The 
measured levels of concentration must then be recorded on the entry permit. The 
Contractor shall then find the source of contamination, neutralize it, ventilate the 
confined space to eliminate contaminant residues and authorize access to the confined 
space only when concentrations of oxygen and gas have returned to normal. 

.12 Compressed gas cylinders or welding equipment shall not be brought into confined 
spaces: this equipment shall remain outside and shall not block entrances or exits; all 
cylinders shall be properly secured. 

.13 Tools and electrical devices used to work in the confined spaces shall be grounded and, 
when necessary, designed to be explosion-proof. All equipment must be connected to a 
ground fault interrupter outlet or to a step-down transformer. The Contractor shall, at his 
own cost, hire a qualified electrician to adjust power receptacles and/or circuit breakers 
that he intends to use which do not meet these criteria. 

.14 The Contractor shall obtain a Hot Work Permit and respect the requirements to that 
effect when the work to be carried out includes hot work. 

.15 The Contractor must assign a competent person to assume the duties of confined 
space safety watcher. The supervisor shall be exclusively dedicated to these duties and 
must constantly remain outside of the confined space as long as there is a worker in it. 
He must also: 
.1 ensure that the entry permit has been filled, signed and posted near the confined 

space; 
.2 be familiar with the work procedure specific to the confined space and ensure that 

it is respected; 
.3 ensure continuous communication with all the workers in the confined space and 

ensure that all the equipement required in case of emergency is present; 
.4 have a good knowledge of the ventilation systems and ensure their proper 

functioning for the duration of the work; 
.5 prevent access to unauthorized persons; 
.6 ensure that the conditions around the confined space zone is not a health or 

security risk for the workers inside the confined space; 
.7 initiate the emergency procedure if needed. 

.16 The same person may act as a confined space safety watcher and as the person in 
charge of the health and safety of the work in confined spaces, provided all 
requirements of both functions are met. 

1.29 EXCAVATION WORK 

.1 In addition to the requirements of the Code de sécurité pour les travaux de construction 
(Safety code for the construction industry), the Contractor who performs the digging of 
trenches or excavations must respect the following requirements: 
.1 Fill out the following form and submit it to the Departmental representative before 

beginning to excavation work. 
.2 Submit to the Departmental representative, as appropriate, the following documents: 

.1 plans and specifications, signed and sealed by an engineer, of the shoring needed 
to be installed for the excavation work; or 

.2 engineer’s advice specifying the wall angles of the trench or excavation. 
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1.30  LIFTING LOADS WITH CRANE OR BOOM TRUCK 

.1 Unless specified otherwise, the Contractor must prepare a hoisting plan and submit it to the 
Departmental representative for all lifting operations done with a crane or a boom truck at 
least 5 days before these lifting operations begin. The hoisting plan must contain at a 
minimum the information listed at the end of this article. 

.2 The hoisting plan must be signed and sealed by an engineer for the following lifting 
operations: 
.1 lifting of concrete panels; 
.2 lifting mechanical/electrical equipment on a roof or on the floor of a building; 
.3 lifting of loads encroaching on the public road; 
.4 lifting large dimension or very heavy loads; 
.5 all other lifting operation, in accordance with the requirements of the Departmental 

representative. 

.3 In addition to the above requirements, the Contractor must plan the hoisting operations in a 
way as to avoid that the loads pass over the occupied zones on the site. When there is no 
alternative, the hoisting plan must absolutely be signed and sealed by an engineer and must 
guarantee the security of the occupants in that zone; the plan must also be approved by the 
Departmental representative. The Departmental representative can, if he deems necessary, 
require that the work be done at night or on weekends. 

.4 Upon the beginning of the work on the construction site, the Contractor must submit the list 
of the hoisting plans anticipated for the whole project to the Departmental representative. 
That list shall be updated as needed if changes occur during the work. 

.5 In addition to the mechanical service inspection certificate, the annual inspection certificate 
and the crane logbook must be aboard all cranes and boom truck cabs. 

.6 The entire lifting area shall be marked off to prevent the entry of non-authorized persons. 

.7 The Contractor shall carefully inspect all of the slings and lifting accessories and make sure 
that those in poor condition are destroyed and scrapped. 

.8 Compressed-gas cylinders shall be lifted with a basket specially designed for this purpose. 

.9 Minimum content of hoiting plan 
.1 Sketch indicating at a minimum, the location of the crane, the surrounding facilities, the 

zone covered by the hoisting operations, the pedestrian’s pathways and vehicular 
routes, the security perimeter, etc. 

.2 Weight of loads 

.3 Dimensions of loads 

.4 List of hoisting devices and weight of each 

.5 Total weight lifted 

.6 Maximum height of obstacles to clear 

.7 Height of loads lifting relative to the surface of the roof (in the case of loads to be placed 
on roofs) 

.8 Use of guide cables 

.9 Type of crane used 

.10 Crane capacity 

.11 Boom length 

.12 Boom angle 

.13 Crane’s radius of action 

.14 Deployment of stabilizers 

.15 Percentage usage of the crane’s capacity 

.16 Verification confirmation of hoisting equipment 

.17 Identification of the crane operator and the person responsible for the hoisting 
operations with date and signatures 
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1.31 HOT WORK 

.1 Hot work means any work where a flame is used or a source of ignition may be produced, 
i.e., riveting, welding, cutting, grinding, burning, heating, etc. 

.2 Before the beginning of each shift of work and for each sector, the Contractor must obtain a 
“Hot Work Permit” emitted by the person responsible for the site.  

.3 A working portable fire extinguisher suitable to the fire risk shall be available and easily 
accessible within a 5 m radius from any flame, spark source or intense heat. 

.4 The Contractor must appoint an individual to do continuous monitoring of the fire risks for a 
period of one (1) hour after the end of the shift of hot work. This individual shall sign the 
section for this purpose on the permit and give it to the person in charge of the construction 
site after the one-hour period. 

.5 When the hot work is done in areas where there is combustible materials or where the walls, 
ceilings or floors are made of or covered with combustible materials, a final inspection of the 
work area must be scheduled four (4) hours after the work has finished. Unless specified 
otherwise by the Departmental representative, the Contractor must assign a person to carry 
out this monitoring. 

.6 Welding and cutting 
.1 In addition to the requirements prescribed in the preceding paragraphs, the Contractor 

must respect the following requirements: 
.1 Welding and cutting work must be carried out in accordance with the requirements 

of the Code de Sécurité pour les travaux de construction, S-2.1, r.4 (Safety code 
for the construction industry) and CSA standard W117.2, Safety in Cutting, Welding 
and Allied Processes. 

.2 Air extraction system with filters must be used for all welding and cutting work 
performed inside. 

.3 Stop all activities producing flammable or combustible gas, vapours or dust in the 
vicinity of the welding or cutting work. 

.4 Store all compressed gas cylinder on a fireproof fabric and make sure that the 
room is well ventilated. 

.5 Store all oxygen cylinders more than 6 metres from a flammable gas cylinder (ex: 
acetylene) or a combustible such as oil or grease, unless the oxygen cylinder is 
separated from it by a wall made of non-combustible material as mentioned inthe 
article 3.13.4 of the Code de sécurité pour les travaux de construction, S-2, r. 6 
(Safety code for the construction industry) 

.6 Store the cylinders far from all heat sources. 

.7 Not to store the cylinders close to the staircases, exits, corridors and elevators. 

.8 Do not put acetylene in contact with metals such as silver, mercury, copper and 
alloys of brass having more than 65% copper, to avoid  the risk of an explosive 
reaction. 

.9 Check that welding equipment with electric arc has the necessary tension and are 
grounded. 

.10 Ensure that the conducting wires of the electric welding equipment are not 
damaged. 

.11 Place the welding equipment on a flat ground away from the bad weather. 

.12 Install fireproof canvas when the welding work is done in a superposition and 
where there is the risk of falling sparks. 

.13 Move away or protect the combustible materials which are closer than 15 metres 
from the welding work. 

.14 Prohibition to weld or cut any closed container. 

.15 Do not perform any cutting, welding or work with a naked flame on a container, a 
tank, a pipe or other container containing a flammable or explosive substance 
unless: 
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.1 they have been cleaned and air samples indicating that work can be done 
without danger has been taken; and 

.2 provisions to ensure the safety of the workers have been made. 

1.32 ROOFING WORK 

.1 Protection against fall from heights 
.1 Installation of guardrails is mandatory at all times; however, the installation of a warning 

line is allowed to define the limits of the work zones provided that all the requirements of 
the articles 2.9.4.0 and 2.9.4.1 of the Code de sécurité pour les travaux de construction 
(Safety code for the Construction Industry) are respected. 

.2 The guardrails must remain in place until the end of the project. The Departmental 
representative will authorize their dismantling when he can confirm that all the work, 
inspections and corrections have been made. 

.3 Workers installing guardrails must wear safety harnesses. 

.4 Workers installing and modifying guardrails or flashing shall wear safety harnesses in 
the event guardrails must be moved temporarily. 

.5 Workers shall wear safety harnesses when receiving material and giving directions to 
the crane operator next to a drop. 

.6 Safety harnesses shall be worn when carrying out work next to a drop where collective 
protection is not sufficiently safe. 

.7 The Contractor shall provide a fastening method and safety cable system compliant with 
section 2.10.12 of the Code de sécurité pour les travaux de construction (L.R.Q., S-2.1, 
r.4) (Safety code for the Construction Industry) for each construction site or location.  

.2 Lifting of materials 
.1 For all winch installations, the Contractor shall provide the Departmental representative 

with the installation method recommended by the manufacturer. If unavailable, the 
Contractor shall then provide an installation procedure signed and sealed by an 
engineer. The installation procedure must take into account load-bearing capacity, the 
amount, weight and location of counterweight and any other detail that may affect the 
capacity and stability of the device. 

.2 The Contractor shall carefully inspect all of the slings and lifting accessories and make 
sure that those in poor condition are destroyed or scrapped. 

.3 Compressed-gas cylinders shall be lifted with a basket specially designed for this 
purpose. 

.4 In all cases where a crane or boom truck is used, the Contractor must respect the 
requirements of the paragraph Lifting Loads With Crane or Boom Truck, in this section. 

.3 Protection against burns 
.1 Individuals assigned to the boilers shall wear long sleeves, safety glasses and a face 

shield when filling the boilers. 
.2 Individuals working with asphalt or other hot liquids shall wear gloves, long sleeves and 

safety glasses. 

.4 Protection against fire 
.1 The storage and use of propane cylinders shall comply with the standard CAN/CSA-

B149.2, Propane Storage and Handling Code. The cylinders shall be stored outdoors, in 
a safe place, away from any unauthorized handling, in a storage cabinet specially 
designed for this purpose. The cylinders shall be securely kept upright and locked at all 
times in a place where no vehicles are allowed unless the cylinders are protected by 
barriers or similar protection. 

.2 The number of propane cylinders on the roof shall not exceed the number of cylinders 
necessary for a day’s work, and cylinders shall at all times be secured upright or held in 
a cart designed for this purpose. 
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.3 All hot work (burning, heating, riveting, welding, cutting, grinding, etc.) must be done in 
accordance with paragraph “Hot Work” in this section. 

.5 Material and waste management 
.1 On the roof, light material and sheet material shall be kept in containers or be securely 

fastened. In the event this requirement is disregarded in the slightest way, the 
Departmental representative may disallow the storage of materials on the roof. 

.2 Waste shall be discarded as produced using a waste chute or appropriate containers. 
The Contractor shall provide the means to prevent waste from being carried away by 
the wind. 

.3 All waste must be removed from the roof at the end of shifts. 

.4 Unless otherwise authorized by the Departmental representative, all waste bins must be 
placed at least 3 m from any structure or building. 

.6 Protection of occupants and the public 
.1 Contractor must install covered passageways, nets or other devices above the 

entrances and the exits of the building to protect the workers, the public and the 
occupants against falling object. The means of protection must be approved by the 
Departmental representative. 

.2 A safety perimeter on the ground must be placed under the work zone in order to 
protect the workers, the public and the occupants. 

.3 The ground construction site, material handling area and boiler area shall be clearly 
sealed off to prevent occupants or the public from accessing the construction site and 
areas. 

.4 Before installing any device that may emit gas or fumes, the Contractor shall receive 
authorization from the person in charge of the construction site, who shall make sure 
that there is no risk of gas or fumes infiltrating the building’s ventilation system. 

1.33 STEEL STRUCTURE ERECTION OR DISMANTLING WORK 

.1 In addition to respecting section 3.24 du Code de sécurité pour les travaux de construction 
(S-2.1, r.4) (Safety code for the Construction Industry), the Contractor must also respect the 
requirements described in the following paragraphs. 

.2 Contractor must submit the following documents to the Departmental representative before 
the beginning of steel structure erection work: 
.1 erecting procedures in accordance with article 3.24.10 du Code de sécurité pour les 

travaux de construction (S-2.1, r.4) (Safety code for the Construction Industry); 
.2 rescue procedures for the release of a worker suspended in a safety harness within a 

maximum of 15 minutes; procedures must be adapted to the construction site and in 
accordance with article 3.24.4 of that same code; the procedure must be accompanied 
by a written confirmation that it has been tested; 

.3 statement from an engineer that the anchor rods have been installed in accordance with 
the anchoring plan as required by the article 3.24.12 of that same code; 

.4 hoisting procedures in cases where the lifting is done in one of the ways described in 
the article 3.24.15 of that same code; 

.5 name of the individual identified as rescuer and his rescue training certificate; 

.6 name of the individual identified as first-aid attendant and his first-aid training certificate. 

.3 The Contractor must make sure that the following documents are available for consultation 
on construction site at all times: 
.1 Steel structure manufacturer’s erection plan in accordance with the requirements of 

article 3.24.9 du Code de sécurité pour les travaux de construction (S-2.1, r.4) (Safety 
code for the Construction Industry); 

.2 Column anchor rods’s anchoring plan in accordance with the requirements of article 
3.24.11 du Code de sécurité pour les travaux de construction (S-2.1, r.4) (Safety code 
for the Construction Industry). 
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1.34 INTERIOR USE OF INTERNAL COMBUSTION ENGINES 

.1 In addition to respecting article 3.10.17 of the Code de sécurité pour les travaux de 
construction (S-2.1, r.4) (Safety code for the Construction Industry), the Contractor must also 
respect the requirements described in the following paragraphs. 

.2 The use of a gas-powered equipment inside a building is prohibited even if the building is 
provided with openings.  

.3 The use of other equipment powered by an internal combustion engine inside a building 
must be submitted to the approval of the Departmental representative. 

.4 For the use of any piece of equipment powered by an internal combustion engine inside a 
building, even if the building is provided with openings, the Contractor must install a 
ventilation system able to maintain the concentrations of toxic gases below the regulatory 
values. The stale air shall be exhausted outside the building. 
.1 Before using equipment powered by an internal combustion engine, the Contractor must 

plan and write the following: 
.2 number of fans to install; 
.3 power of the fans; 
.4 location of the fans; 
.5 dimensions of the openings that will be open during the work. 

.5 During the operation of equipment with internal combustion engine, the Contractor must 
measure the concentrations of carbon monoxide and nitrogen oxides in the work area and at 
the breathing area of the workers; the concentration levels measured must be recorded in a 
register every 30 minutes that must be available for consultation. 

.6 If work is in an occupied building, the Contractor must also measure the concentrations of 
carbon monoxide and nitrogen oxides in the rooms next to the work area and the 
concentration levels measured must be recorded in a register every 30 minutes. 

.7 If the carbon monoxide or nitrogen oxides detector alarm goes off during the work, the 
Contractor must stop the work and take the corrective measures required before resuming 
the work. 

.8 A portable fire extinguisher must be available at all times in the work area during the use of 
equipment with internal combustion engines. 

.9 The equipment must be maintained at a safe distance from all combustible material. 

.10 The storage of fuel for any equipment with internal combustion engine is prohibited inside a 
building. 

1.35 TEMPORARY HEATING 

.1 In addition to respecting section 3.11 of the Code de sécurité pour les travaux de 
construction (S-2.1, r.4) (Safety code for the Construction Industry), the Contractor must also 
respect the requirements described in the following paragraphs. 

.2 A portable fire extinguisher must be available at all times near the heating units, no matter 
what type of heating is used. 

.3 The heating units must always be used in accordance with the manufacturer’s specifications. 

.4 If applicable, the canvas or tarpaulins used next to the heating units must be solidly fixed so 
as not to be projected on the heaters, on the pipes connected to the heaters or on any other 
heat source. 

.5 The gas cylinders must be installed in a way that they are protected from vehicule and other 
equipment traffic. 
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.6 For the use of heating units other than electric, the Contractor must install a carbon 
monoxide detector in the work area, next to the heating units and/or the workers, throughout 
the course of the heating period. The Contractor must immediately apply the corrective 
measures required to the heating units if the detector’s alarm goes off. 

.7 The Contractor must ensure a minimum surveillance of the heating units outside the hours of 
work (nights and weekends). He must submit a surveillance plan to the Departmental 
representative before the use of the heating units. 

 

Part 2   PRODUCTS 

2.1 NOT USED 

.1 Not Used. 

Part 3   EXECUTION 

3.1 NOT USED 

.1 Not Used.     
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HEALTH AND SAFETY SUBORDINATION AGREEMENT 
 
Project: _________________________________     Address: ______________________ 
 
 
EXTERNAL CONTRACTOR 
 
I hereby agree to submit to the authority of (name of the Principal Contractor’s business) 
_____________________, which is the Principal Contractor for the project indicated above during the 
entire duration of our work on the construction site. Accordingly, I confirm that I have reviewed the 
Principal Contractor’s prevention program, and I agree to: 
 

 inform my employees of the content of the Principal Contractor’s prevention program and ensure 
that its content are complied with at all times; 

 apply the prevention program that is specific to the activities that we carry out under this project;  
 inform the Principal Contractor of my actions or dealings on the construction site and obtain the 

Principal Contractor’s agreement before the start of work; and 
 follow the health and safety directives provided by the representative of the Principal Contractor 

on the construction site and, depending on requirements, attend training sessions and health and 
safety meetings organized by the representative of the Principal Contractor. 
 

Name of representative: ____________________________________________________ 
 

Name of business: _____________________________________________________ 
 

Description of work to be done on the construction site: _______________________________ 
 
 
 
Approximate dates of work (start-end): _______________________________ 
 
Signature: ___________________________________                Date: ____________ 
 
 
PRINCIPAL CONTRACTOR 
 
I hereby agree to allow the business (name of external contractor) _______________________________ 
to perform the work under this project indicated above and, as Principal Contractor, to take the necessary 
steps to protect the health and safety of workers on the construction site. Should the Contractor 
repeatedly refuse or fail to comply with my directives, I agree to inform PWGSC’s Departmental 
representative of this and to provide documentary evidence of my actions or dealings with the Contractor. 
 
Name of representative: ____________________________________________________ 

 
Name of the Principal Contractor’s business: ________________________________________ 

 
Signature: ___________________________________    Date: _____________ 
 
Submit a completed and signed copy to PWGSC’s Departmental representative  
 

 

END OF SECTION 
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Part 1  GENERAL 

1.1 FIRES 

.1 Fires and burning of rubbish on site is not permitted.  

1.2 WASTE DISPOSAL 

.1 Bury rubbish and waste materials on site where directed after receipt of written approval from Departmental 
Representative.  

.2 Ensure public waterways, storm and sanitary sewers remain free of waste and volatile materials disposal, 
including mineral spirits, oil and paint thinner.  

1.3 DRAINAGE 

.1 Provide temporary drainage and pumping required to keep excavations and site free from water.  

.2 Ensure pumped water into waterways, sewer or drainage systems is free of suspended materials.  

.3 Control disposal or runoff of water containing suspended materials or other harmful substances in 
accordance with local authority requirements.  

1.4 SITE CLEARING AND PLANT PROTECTION 

.1 Minimize stripping of topsoil and vegetation.  

1.5 POLLUTION CONTROL  

.1 Maintain temporary erosion and pollution control features installed under this Contract.  

.2 Control emissions from equipment and plant in accordance with local authorities' emission requirements. 

.3 Prevent sandblasting and other extraneous materials from contaminating air and waterways beyond 
application area. Provide temporary enclosures. 

.4 Cover or wet down dry materials and rubbish to prevent blowing dust and debris. Provide dust control for 
temporary roads. 

1.6 ENVIRONMENTAL PROTECTION PLAN  

.1 Prepare and submit an environmental protection plan wich includes a spill control plan with procedures, 
instructions, and reports to be used in event of unforeseen spill of regulated substance. 

Part 2   PRODUCTS 

2.1 NOT USED 

.1 Not Used. 
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Part 3   EXECUTION 

3.1 NOT USED 

.1 Not Used. 

 

 

 

 

 

 

 

 

 

 

 

 

END OF SECTION 
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Part 1  GENERAL 

1.1 INSPECTION 

.1 Allow Departmental Representative access to Work. If part of Work is in preparation at locations other than 
Place of Work, allow access to such Work whenever it is in progress.  

.2 Give timely notice requesting inspection if Work is designated for special tests, inspections or approvals by 
Departmental Representative instructions, or law of Place of Work.  

.3 If Contractor covers or permits to be covered Work that has been designated for special tests, inspections 
or approvals before such is made, uncover such Work, have inspections or tests satisfactorily completed 
and make good such Work.  

.4 Departmental Representative will order part of Work to be examined if Work is suspected to be not in 
accordance with Contract Documents. If, upon examination such work is found not in accordance with 
Contract Documents, correct such Work and pay cost of examination and correction. If such Work is found 
in accordance with Contract Documents, Departmental Representative shall pay cost of examination and 
replacement.  

1.2 INDEPENDENT INSPECTION AGENCIES 

.1 Independent Inspection/Testing Agencies will be engaged by [Departmental Representative for purpose of 
inspecting and/or testing portions of Work. Cost of such services will be borne by Departmental 
Representative.  

.2 Provide equipment required for executing inspection and testing by appointed agencies.  

.3 Employment of inspection/testing agencies does not relax responsibility to perform Work in accordance 
with Contract Documents. 

.4 If defects are revealed during inspection and/or testing, appointed agency will request additional inspection 
and/or testing to ascertain full degree of defect. Correct defect and irregularities as advised by 
Departmental Representative at no cost to Departmental Representative. Pay costs for retesting and 
reinspection.  

1.3 ACCESS TO WORK 

.1 Allow inspection/testing agencies access to Work, off site manufacturing and fabrication plants.  

.2  Co-operate to provide reasonable facilities for such access.  

1.4 PROCEDURES 

.1 Notify appropriate agency and  Departmental Representative in advance of requirement for tests, in order 
that attendance arrangements can be made.  

.2  Submit samples and/or materials required for testing, as specifically requested in specifications. Submit 
with reasonable promptness and in orderly sequence to not cause delays in Work.  

.3  Provide labour and facilities to obtain and handle samples and materials on site. Provide sufficient space to 
store and cure test samples.  

1.5 REJECTED WORK 

.1 Remove defective Work, whether result of poor workmanship, use of defective products or damage and 
whether incorporated in Work or not, which has been rejected by Departmental Representative as failing to 
conform to Contract Documents. Replace or re-execute in accordance with Contract Documents. 

.2 Make good other Contractor's work damaged by such removals or replacements promptly. 
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.3 If in opinion of Departmental Representative it is not expedient to correct defective Work or Work not 
performed in accordance with Contract Documents, Owner will deduct from Contract Price difference in 
value between Work performed and that called for by Contract Documents, amount of which will be 
determined by Departmental Representative.  

1.6 REPORTS 

.1 Submit four copies of inspection and test reports to Departmental Representative.  

.2  Provide copies to subcontractor of work being inspected or tested, and to manufacturer or fabricator of 
material being inspected or tested.  

1.7 TESTS AND MIX DESIGNS 

.1 Furnish test results and mix designs as requested.  

.2  Cost of tests and mix designs beyond those called for in Contract Documents or beyond those required by 
law of Place of Work will be appraised by Departmental Representative and may be authorized as 
recoverable.  

1.8 MOCK-UPS 

.1 Prepare mock-ups for Work specifically requested in specifications. Include for Work of Sections required 
to provide mock-ups.  

.2  Construct in locations acceptable to  Departmental Representative.  

.3  Prepare mock-ups for Departmental Representative review with reasonable promptness and in orderly 
sequence, to not cause delays in Work.  

.4  Failure to prepare mock-ups in ample time is not considered sufficient reason for extension of Contract 
Time and no claim for extension by reason of such default will be allowed.  

.5  If requested, Departmental Representative will assist in preparing schedule fixing dates for preparation.  

.6 Specification section identifies whether mock-up may remain as part of Work or if it is to be removed and 
when.  

1.9   MILL TESTS 

.1 Submit mill test certificates as required of specification Sections.  

1.10 EQUIPMENT AND SYSTEMS 

.1 Submit adjustment and balancing reports for mechanical, electrical and building equipment systems.  

.2  Refer to relevant Section for definitive requirements.  

Part 2   PRODUCTS 

2.1 NOT USED 

.1 Not Used. 
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Part 3   EXECUTION 

3.1 NOT USED 

.1 Not Used. 

 

 

 

 

 

 

 

 

 

 

 

 

END OF SECTION 
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Part 1  GENERAL 

1.1 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

1.2 INSTALLATION AND REMOVAL 

.1 Provide temporary utilities controls in order to execute work expeditiously.  

.2  Remove from site all such work after use.  

1.3 DEWATERING 

.1 Provide temporary drainage and pumping facilities to keep excavations and site free from standing water.  

1.4 WATER SUPPLY 

.1 Departmental Representative will provide continuous supply of water for construction use. 

.2 Take into consideration that the water on the site is non-potable. 

.3 Arrange for connection with appropriate utility company and pay costs for installation, maintenance and 
removal.  

1.5 TEMPORARY HEATING AND VENTILATION  

.1 Provide temporary heating required during construction period, including attendance, maintenance and 
fuel.  

.2  Construction heaters used inside building must be vented to outside or be non-flameless type. Solid fuel 
salamanders are not permitted.  

.3  Provide temporary heat and ventilation in enclosed areas as required to:  
.1  Facilitate progress of Work.  
.2  Protect Work and products against dampness and cold.  
.3  Prevent moisture condensation on surfaces.  
.4  Provide ambient temperatures and humidity levels for storage, installation and curing of materials.  
.5  Provide adequate ventilation to meet health regulations for safe working environment.  

.4  Maintain temperatures of minimum 10 degrees C in areas where construction is in progress.  

.5  Ventilating:  
.1  Prevent accumulations of dust, fumes, mists, vapours or gases in areas occupied during construction.  
.2  Provide local exhaust ventilation to prevent harmful accumulation of hazardous substances into 

atmosphere of occupied areas.  
.3  Dispose of exhaust materials in manner that will not result in harmful exposure to persons.  
.4  Ventilate storage spaces containing hazardous or volatile materials.  
.5  Ventilate temporary sanitary facilities.  
.6  Continue operation of ventilation and exhaust system for time after cessation of work process to 

assure removal of harmful contaminants.  

.6 Permanent heating system of building to be used or partially used when available and approved by 
Departmental Representative. Be responsible for damage to heating system if use is permitted. Use of 
permanent heating system, prior to its substantial performance, will have no impact on the warranty 
requirements as noted in specifications.  

.7 Restore portion of heating system used during construction before Date of Substantial Completion as 
specified in Division 23. Replace filters.  
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.8 Ensure Date of Substantial Performance and Warranties for heating system do not commence until entire 
system is in as near original condition as possible and is certified by Departmental Representative. 

.9 Pay costs for maintaining temporary heat, when using permanent heating system. Departmental 
Representative will pay utility charges when temporary heat source is existing building equipment.  

.10 Maintain strict supervision of operation of temporary heating and ventilating equipment to:  
.1  Conform with applicable codes and standards.  
.2  Enforce safe practices.  
.3  Prevent abuse of services.  
.4  Prevent damage to finishes.  
.5  Vent direct-fired combustion units to outside.  

.11  Be responsible for damage to Work due to failure in providing adequate heat and protection during 
construction.  

1.6 POWER AND LIGHT 

.1 Contractor will pay for temporary power during construction for temporary lighting and operating of power 
tools. It is possible to connect to existing facilities (electrical panel : 400 A, 600 V, 3 phases). Set up a 
separate meter to identify the consumer for work. Organize the necessary connections.  

.2 Departmental Representative is not responsible for temporary power outages.  

.3 Arrange for connection with appropriate utility company.  

.4 Do not use temporary power for welding. Use generator for welding work. 

.5 Provide and pay for additional temporary power requirements during construction for temporary lighting 
and operating of power tools in accordance with regulations and codes in effect. 

.6 Provide central power panels to all subcontractors. Subcontractors will provide their own extension cords 
and adaptors.  

.7 Provide and be responsible for required switches, fuses, wiring and connections in accordance with  
Canadian Electrical Code.  

.8 Temporary power for electric cranes and other equipment requiring in excess of above is responsibility of 
Departmental Representative.   

.9 Provide and maintain temporary lighting throughout project. Ensure level of illumination on all floors and 
stairs is not less than 162 lux. Provide additional lighting as required by specific specification sections to 
ensure quality control. 

.10 Provide adequate lighting at night and during dark days to ensure work and inspections are properly 
carried out.  

.11 Electrical power and lighting systems installed under this Contract may be used for construction 
requirements only with prior approval of Departmental Representative provided that guarantees are not 
affected. Make good damage to electrical system caused by use under this Contract. Replace lamps prior 
to Substantial Acceptance of Work. 

.12 Contractor is responsible for work required to provide temporary power and lighting. 

.13 Realize the temporary facilities required for the power supply of construction trailers of the contractor and 
the Departmental Representative (consultants and commissioners). 

1.7 COMMUNICATION FACILITIES  

.1 Provide and pay for temporary telephone, fax, data, hook up, lines and equipment necessary for own use 
and use of Departmental Representative. 
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1.8 FIRE PROTECTION 

.1 Provide and maintain temporary fire protection equipment during performance of Work required by 
insurance companies having jurisdiction and by governing codes, regulations and bylaws.  

.2  Burning rubbish and construction waste materials is not permitted on site.  

Part 2   PRODUCTS 

2.1 NOT USED 

.1 Not Used. 

Part 3   EXECUTION 

3.1 NOT USED 

.1 Not Used. 

 

 

 

 

 

 

END OF SECTION 
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Part 1  GENERAL 

1.1 REFERENCES 

.1 Canadian General Standards Board (CGSB) 
.1 CAN/CGSB 1.189-00, Exterior Alkyd Primer for Wood.  
.2  CAN/CGSB 1.59-97, Alkyd Exterior Gloss Enamel.  

.2 Canadian Standards Association (CSA International) 
.1 CAN/CSA-A23.1/A23.2-14, Concrete Materials and Methods of Concrete Construction/Methods of 

Test and Standard Practices for Concrete.  
.2  CAN/CSA-O121-08 (C2013), Douglas Fir Plywood.  
.3  CAN/CSA-S269.2-87 (C2003), Access Scaffolding for Construction Purposes.  
.4  CAN/CSA-Z321-F96(C2006), Signs and Symbols for the Occupational Environment.  

1.2 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

1.3 INSTALLATION AND REMOVAL 

.1 Prepare site plan indicating proposed location and dimensions of area to be fenced and used by 
Contractor, number of trailers to be used, avenues of ingress/egress to fenced area and details of fence 
installation.  

.2  Remove from site all such work after use.  

1.4 SCAFFOLDING 

.1 Scaffolding in accordance with CAN/CSA-S269.2.  

.2  Provide and maintain scaffolding, ramps, ladders, platforms and temporary stairs.  

1.5 HOISTING 

.1 Provide, operate and maintain hoists and cranes required for moving of workers, materials and equipment. 

.2  Hoists  and cranes to be operated by qualified operator.  

1.6 SITE STORAGE/LOADING 

.1 Confine work and operations of employees by Contract Documents. Do not unreasonably encumber 
premises with products.  

.2  Do not load or permit to load any part of Work with weight or force that will endanger Work.  

1.7 CONSTRUCTION PARKING 

.1 Parking will be permitted on site provided it does not disrupt performance of Work. 

.2 Parking outside the identified zone is strictly forbidden. Parking on the site is entirely reserved for the 
Departmental representative.  

1.8 SECURITY 

.1 Opening and closing of construction site perimeter is controlled by Departmental Representative. However, 
the Contractor is responsible at all times for site security. 
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1.9 OFFICES  

.1 Provide office heated to 22 degrees C, lighted 750 lx and ventilated, of sufficient size to accommodate site 
meetings and furnished with drawing laydown table.  

.2 Provide marked and fully stocked first-aid case in a readily available location.  

.3 Subcontractors to provide their own offices as necessary. Direct location of these offices.  

.4 Location of offices will be determined by Departmental Representative. 

1.10 EQUIPMENT, TOOL AND MATERIALS STORAGE 

.1 Provide and maintain, in clean and orderly condition, lockable weatherproof sheds for storage of tools, 
equipment and materials.  

.2  Locate materials not required to be stored in weatherproof sheds on site in manner to cause least 
interference with work activities.  

1.11 SANITARY FACILITIES 

.1 Provide sanitary facilities for work force in accordance with governing regulations and ordinances.  

.2  Post notices and take precautions as required by local health authorities. Keep area and premises in 
sanitary condition.  

1.12 CONSTRUCTION SIGNAGE 

.1 No other signs or advertisements, other than warning signs, are permitted on site.  

.2 Signs and notices for safety and instruction in both official languages Graphic symbols to CAN/CSA-Z321.  

.3 Maintain approved signs and notices in good condition for duration of project, and dispose of off site on 
completion of project or earlier if directed by Departmental Representative.  

1.13 PROTECTION AND MAINTENANCE OF TRAFFIC 

.1 Provide access and temporary relocated roads as necessary to maintain traffic.  

.2  Maintain and protect traffic on affected roads during construction period.  

.3  Provide measures for protection and diversion of traffic, including provision of watch-persons and flag-
persons, erection of barricades, placing of lights around and in front of equipment and work, and erection 
and maintenance of adequate warning, danger, and direction signs.  

.4  Protect travelling public from damage to person and property.  

.5  Contractor's traffic on roads selected for hauling material to and from site to interfere as little as possible 
with public traffic.  

.6  Verify adequacy of existing roads and allowable load limit on these roads. Contractor: responsible for repair 
of damage to roads caused by construction operations.  

.7  Construct access and haul roads necessary.  

.8  Haul roads: constructed with suitable grades and widths; sharp curves, blind corners, and dangerous cross 
traffic shall be avoided.  

.9  Provide necessary lighting, signs, barricades, and distinctive markings for safe movement of traffic.  

.10  Dust control: adequate to ensure safe operation at all times.  

.11  Location, grade, width, and alignment of construction and hauling roads: subject to approval by 
Departmental Representative.  

.12  Lighting: to assure full and clear visibility for full width of haul road and work areas during night work 
operations.  
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.13  Provide snow removal during period of Work.  

.14  Remove, upon completion of work, haul roads designated by Departmental Representative.  

1.14 CLEAN-UP 

.1 Remove construction debris, waste materials, packaging material from work site daily.  

.2  Clean dirt or mud tracked onto paved or surfaced roadways.  

.3  Store materials resulting from demolition activities that are salvageable.  

.4  Stack stored new or salvaged material not in construction facilities.  

Part 2 PRODUCTS 

2.1  NOT USED 

.1 Not Used. 

Part 3 EXECUTION 

3.1  NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1  GENERAL 

1.1 REFERENCES 

.1  Canadian Standards Association (CSA International)  
.1  CSA-O121-08 (R2013), Douglas Fir Plywood.  

1.2 INSTALLATION AND REMOVAL 

.1 Provide temporary controls in order to execute Work expeditiously.  

.2  Remove from site all such work after use.  

1.3 HOARDING 

.1 Erect temporary site enclosures using: 
.1 Modular concrete Jersey barrier installed over compacted, level granular base. 
.2 Chain-link fence as indicated on drawings; top of fence 2,4m from finished grade on exterior side of 

construction site perimeter. 
.3 Exterior side of chain-link fence covered with 16 mm plywood panels end to end to form continuous 

surface with no gaps and no fastenings accessible from exterior side. 

.2 Paint public side of site enclosure in selected colours with one coat primer to CAN/CGSB 1.189 and one 
coat exterior paint to CGSB 1.59. Maintain public side of enclosure in clean condition. 

1.4 GUARD RAILS AND BARRICADES 

.1 Provide secure, rigid guard rails and barricades around deep excavations, open shafts, open stair wells, 
open edges of floors and roofs.  

.2  Provide as required by governing authorities.  

1.5 WEATHER ENCLOSURES 

.1 Provide weather tight closures to unfinished door and window openings, tops of shafts and other openings 
in floors and roofs.  

.2  Close off floor areas where walls are not finished; seal off other openings; enclose building interior work for 
temporary heat.  

.3  Design enclosures to withstand wind pressure and snow loading.  

1.6 DUST TIGHT SCREENS 

.1 Provide dust tight screens or [insulated] partitions to localize dust generating activities, and for protection of 
workers, finished areas of Work and public.  

.2  Maintain and relocate protection until such work is complete.  

1.7 ZONE RESERVED FOR CONTRACTOR AND ACCESS 

.1 Set aside zone inside security perimeter for trailers, toilets, parking, and storage of materials and waste 
bins. 

.2 Submit plan to Departmental Representative for approval. 

.3 Provide temporary work site access. 

.4 Upon completion of work, restore to original state including removal of access. 

.5 Ensure removal of snow in work zone, Contractor’s zone and access road. Snow removal is the 
Contractor’s responsibility from the work site opening date to final receipt of work. 
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1.8 FIRE ROUTES 

.1 Maintain access to property including overhead clearances for use by emergency response vehicles.  

1.9 PROTECTION OF BUILDING FINISHES 

.1 Provide protection for finished and partially finished building finishes and equipment during performance of 
Work.  

.2  Provide necessary screens, covers, and hoardings.  

.3  Confirm with Departmental Representative 3 locations and installation schedule  days prior to installation.  

.4  Be responsible for damage incurred due to lack of or improper protection.  

1.10 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate waste materials for reuse and recycling in accordance with Section 01 74 21 - 
Construction/Demolition Waste Management And Disposal.  

Part 2   PRODUCTS 

2.1 NOT USED 

.1 Not Used. 

Part 3   EXECUTION 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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PART 1 GENERAL 

.1 Related sections  

.1 None. 

1.2 REFERENCES 

.1 U.S. Environmental Protection Agency (EPA) 

.1 Construction General Permit 2003. 

1.3 ITEMS TO BE SUBMITTED  

.1 Submit the requested documents in accordance with Section 01 33 00 –Submittal 
Procedures. 

.2 Erosion and Sediment Control Plan: two weeks prior to the start of the work, submit to the 
Departmental Representative the Erosion and Sediment Control Plan prepared for the 
work.  

.1 The Erosion and Sediment Control Plan includes this section of the specifications 
with a location plan identifying areas where action is required. The location plan 
can be an annotated civil engineering drawing. 

.3 Photographic documentation: submit quality-control photographs each month to the 
Departmental Representative.  

.1 Take photographs in accordance with the stated frequency, showing that the 
measures set out in the Erosion and Sediment Control Plan have been 
implemented and are being maintained.  

.2 Photographs must be dated.  

.4 Inspection reports: submit inspection reports to the Departmental Representative each 
month.  

.1 Carry out inspections in accordance with the stated frequency, draw up reports on 
the forms provided or recommended for this purpose. Identify every measure 
implemented, its status, and corrective measures that are to be or have been 
taken. 

1.4 EROSION AND SEDIMENTATION CONTROL PLAN  

.1 Objectives  

.1 Prevent soil loss that can result from stormwater runoff or wind erosion.  

.2 Prevent sediment deposits in storm sewers, public ditches and watercourses.  

.3 Prevent air pollution from dust.  

.4 Prevent contamination through spills, and mitigate spill situations.  

.2 Methods  

.1 Determine runoff coefficients of the location at the start of the work and at the end 
of the work.  
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.2 Determine general situations and special situations, by stages or operations, 
which may require control measures.  

.3 Special situations  

.1 Mobilization. 

.2 Interim stabilization. 

.3 Excavation. 

.4 Cofferdams. 

.5 Use of heavy machinery. 

.6 Stacking. 

.7 Pile driving. 

.8 Concreting (pile heads, footings, foundations, slab on grade).  

.9 Disposal and delivery by truck. 

.10 Erection of rough work. 

.11 Backfilling. 

.12 Shell closing (walls and cover). 

.13 Landscaping of location (topsoil and paved surfaces). 

.14 Hazardous substances and accidental spills.  

.15 Deliberate spills (left-over concrete mixes from cement trucks or mortar 
mixer). 

.4 Models of measures or methods  

.1 Sediment barrier (filter cloth) at the perimeter of the location.  

.2 Protection of manholes (filter cloth) on the location and neighbouring 
public roadways.  

.3 Creation of leaching basins and retention basins. 

.4 Installation of filtering pumps. 

.5 Disposal of sludge.  

.6 Clean drainage of water from the site. 

.7 Access to the site with cohesionless surfaces. 

.8 System for washing incoming and outgoing vehicles.  

.9 Abatement of dust raised by the wind or by machinery through misting.  

.10 Protection of piled and stacked materials with weighted waterproof 
tarpaulins.  

.11 Location of waste containers and portable toilets.  

.12 Daily cleaning of highways (mechanical sweeper). 

.13 Temporary seeding or soil stabilization geo-membranes.  

.14 Safety measures for hazardous substances.  

.15 Accidental spill prevention measures. 

.16 Emergency measures for accidental spills.  

.17 Control measures for deliberate spills (leftover concrete and mortar 
mixes): treat as construction waste, refer to 01 74 21 –Construction 
Demolition Waste Management and Disposal.  

.18 Periodic maintenance and corrective measures.  

.19 Periodic inspections.  

.20 Inspection reports.  
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.3 Methodology  

.1 Prepare and submit the Erosion and Sediment Control Plan. The plan can be 
based on this section of the specifications with a drawing showing the measures 
selected on the location, as described under article 1.3 – Items to be submitted, 
in this section.  

.2 The Control Plan must conform to part 3 of the EPA Construction General Permit 
2003. 

.3 The Control Plan must contain all situations, paired with methods, for the various 
construction phases, together with calculations and lists of equipment such as 
pumps, hoses and mist cannons, as well as inspection measures. 

.4 The Control Plan must include procedures for inspection, photograph taking, 
reporting and corrective measures, including the frequency of inspections, and 
forms for reports. 

.5 Put in place and maintain all the measures identified in the Erosion and Sediment 
Control Plan, in accordance with the schedule established for each stage.  

.6 Thoroughly document the measures provided for in the Erosion and Sediment 
Control Plan, in accordance with the inspections and corrective measures 
provided for in the Plan.  

1.5 PROTECTION AGAINST EROSION AND SEDIMENTATION  

.1 Meet the requirements of the EPA Construction General Permit, and those of local 
regulations if the latter are more stringent.  

.2 The contractor is required to choose, present and deploy all the measures required by 
and identified in the Erosion and Sediment Control Plan. 

.3 Use construction methods that allow control of the drainage of surface water from 
earthmoving or backfilling work, borrow material or waste disposal areas, stockpiled 
materials, staging areas and other work areas. Prevent soil erosion and sediment 
transport. 

.4 Avoid stripping large areas at a time. Stabilize soils that have been disturbed as quickly as 
possible. Remove vegetation, reshape the terrain or landscape it differently so as to 
reduce erosion. Remove sediment buildups resulting from construction activities from 
adjoining areas and drainage systems and repair damage caused by soil erosion and by 
sediment transport in accordance with the Departmental Representative’s instructions.  

.5 Provide and maintain temporary measures that may include: silt fences, geotextiles, 
drainage works, berms, terraces, temporary drainage pipes, sedimentation basins, plant 
cover, dikes and any other structure required to prevent the migration of silt, sludge and 
sediments and any other debris outside the location or towards other areas of the location 
where they could cause damage, as well as any other means that may be required by a 
law or regulation. Measures to prevent sediment transport or movement must be 
implemented during construction work. 

.6 Silt fence: prefabricated assembly, ready to be installed, consisting of a geotextile 
attached to poles that can be driven into the ground. The geotextile must have a uniform 
texture and appearance; it must have no defects, weak points, or tears liable to 
compromise its physical qualities. The geotextile must incorporate a UV inhibitor and 
stabilizers so that it will have a useful life of at least two years of outside use. It must be 
driven into the ground to a depth of at least 15 cm.  



St-Bernard-de-Lacolle Border crossing Section 01 57 13  

Temporary Facilities TEMPORARY EROSION AND SEDIMENTS CONTROL 

R.064261.800   Page 4 of 8 

 
 

.7 Support net: of industrial-quality polypropylene netting, attached to the geotextile at the 
top and base by means of a double-stitched seam using strong thread, at least 750 mm 
wide. 

.8 Poles: of wood, pointed, square section approximately 50 mm per side, extending beyond 
the geotextile at the base, of sufficient length for the geotextile to be driven at least 450 
mm into the ground. The gap between poles must not exceed 2.4 m. The geotextile and 
the support net must be attached to the pole with appropriate staples. 

.9 Plan construction work in such a way as to avoid structures being damaged or equipment 
encroaching on bodies of water or on the banks of drainage ditches. Quickly take the 
necessary measures to mitigate the consequences of any damage that occurs. Restore 
any damaged banks and watercourses to their initial state. 

.10 Installation 

.1 Build temporary erosion control works in accordance with stipulations.  

.2 Check erosion control and sediment transport control structures once per week 
and after every rainfall; check them every day during periods of prolonged rainfall. 

.3 When work such as removal of vegetation or reshaping is the cause of soil 
erosion and sediment transport, remove the eroded or transported materials from 
adjoining areas, drainage systems and watercourses, and repair the damage as 
quickly as possible. 

.4 Unless otherwise instructed by the Departmental Representative, remove 
temporary erosion and sediment transport control devices once the work is 
completed. Spread accumulated sediment so as to form a suitable surface for 
seeding, or remove it, then shape the area concerned so as to allow natural 
drainage, to the satisfaction of the Departmental Representative. Removed 
materials become the property of the contractor. 

.11 When constructing backfilled areas, position materials selectively so as not to create 
erosive clayey areas or loamy areas at the surface.  

.12 Do not disturb existing banks or their protection. 

.13 Periodically inspect earthworks for signs of erosion and sediment transport. Take 
appropriate corrective measures without delay.  

.14 If soil constituents and debris accumulate in low points, storm sewers, roads, gutters, 
ditches or in other places deemed inappropriate by the Departmental Representative, 
remove them and restore the areas to their initial condition. 

1.6 DEWATERING STRUCTURES  

.1 Dewater the various parts of the works, including but not limited to excavations, 
structures, foundations and work areas. 

.2 Employ construction methods, operating methods and precautions that will ensure that 
structures, including excavations, remain stable and dry and are not disturbed. 

.3 Structures can be dewatered using the following methods: shoring, strutting; groundwater 
control; control of surface water or open water by means of ditches, diversions, inlet wells, 
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conduits or pumps, as well as any other means necessary in order for the work to be 
carried out in dry conditions. 

.4 Supply the labour, tools and equipment necessary to keep work areas dry; also provide 
emergency equipment to ensure continuous operation of the dewatering system.  

.5 Take the necessary precautions to prevent the heaving of any structure or pipe or conduit 
and also to prevent excavations from being flooded or otherwise damaged by runoff 
water.  

.6 Drained water must be subjected to quality checks and analyses and subsequently, as 
needed, be treated in order to comply with drainage or treatment criteria.  

1.7 WATER CONTROL  

.1 Keep excavations dry.  

.2 The location must be protected against both stagnant and running water. The ground 
must be sloped towards drainage facilities. Provide dams to protect the site against soil 
erosion and sediment transport. 

.3 Prevent runoff water from leaving work areas.  

.4 Draining contaminated water, runoff water or sediment-containing groundwater outside 
the site or into the municipal sewer is prohibited. 

.5 Prevent precipitation from leaking into stored materials or running off outside the storage 
area. Cover stored materials with an impermeable membrane during periods when work 
is stopped and after each day’s work.  

.6 Direct runoff water that is free of sediment, or which has been decanted to remove 
sediment, to existing surface drainage systems. 

.7 Monitor surface drainage. This means, among other things, ensuring that gutters are free, 
and that water does not run over sidewalks or other hard surfaces, but through approved 
conduits or properly constructed trenches and chutes, and ensuring that runoff water from 
non-stabilized areas is intercepted and channelled to an appropriate facility. 

.8 Remove water so as not to imperil the health and safety of persons, and not to 
compromise the integrity of property and of any part of the work that has been completed 
or is progressing towards completion. 

.9 Supply, operate and maintain appropriate equipment, of sufficient power and flow rate to 
keep excavations, staging areas and other work areas free of water. 

.10 The contractor must have at his disposal appropriate pumping equipment, of a sufficient 
flow rate, as well as the attendant tanks and machinery, in good working order, to deal 
with ordinary emergencies, including power outages. He must have in his employ workers 
with the necessary skills to operate pumping equipment. 

.11 Contain and collect water containing sediment, decant it into separate, watertight basins, 
then transport it in drums or tanks to the sludge disposal areas certified by the 
Departmental Representative. 
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1.8 DUST AND PARTICULATE EMISSIONS  

.1 Perform the work in such a manner as to produce as little dust as possible. 

.2 Immediately implement dust and particulate control measures, in accordance with the 
Departmental Representative’s requirements, and keep them in effect during the 
construction in compliance with relevant regulations and with the Erosion and Sediment 
Control Plan. 

.3 Take effective measures to prevent particulate matter from dispersing into the 
atmosphere. Use drinking water to supply a water-spray system to prevent the production 
of dust and particles.  

.4 Trucks used for the transportation of fine or dusty material must be fitted with appropriate 
covers. 

.5 Prevent dust from spreading onto adjoining land.  

.6 The Departmental Representative may stop the work at any time if he considers that the 
means employed by the contractor to reduce dust and particulates are insufficient given 
wind conditions on the site, or when air analyses indicate that the quantities of dust and 
particulates released into the atmosphere attain or exceed the prescribed levels. 

.7 Work must be stopped if measures implemented by the contractor to control emissions of 
dust and particulates into the atmosphere are insufficient. The contractor must make 
known the means he plans to use to remedy the situation, and he must modify operations 
in accordance with needs before resuming any activity (excavation, handling, treatment, 
etc.) liable to generate dust and particulates. 

1.9 CLEANING OF VEHICLES AND EQUIPMENT  

.1 Maintenance and use:  

.1 Prevent contamination of access roads. Immediately remove debris from access 
roads;  

.2 Prevent contamination of public roads by sludge from the site;  

.3 Use the mechanical sweeper as often as required to keep public roads clean.  

.2 Cleaning of vehicles and equipment must include at least the following:  

.1 Using mechanical methods such as brushes and scrapers, remove dirt, abrasive 
particles and debris adhering to equipment. In order to reduce water consumption 
and the quantity of contaminated rinsing fluids, do not use steam or pressurized 
water jets. 

.2 Pay particular attention to tire treads, caterpillar tracks, springs, linkages, 
gearwheels and drivetrains of vehicles. Scrub surfaces with long-handled 
scrubbing brushes using a cleaning product; rinse the scrubbed surfaces and 
recover rinsing fluids. Allow equipment to air-dry in the uncontaminated zone, 
before removing it from the location. 

.3 Take the necessary measures, including the installation of wind screens, to 
minimize the transport of spray droplets during cleaning. 
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.4 Collect sediments and wastewater resulting from cleaning operations that have 
accumulated at the cleaning stations. Transfer wastewater and treat sludge in the 
manner stipulated for sediments in this section. 

.5 The contractor must have at his disposal appropriate pumping equipment, of a 
sufficient flow rate, as well as the attendant tanks and machinery, in good working 
order, to deal with ordinary emergencies, including power outages. He must have 
in his employ workers with the necessary skills to operate pumping equipment. 
Pipes and connections must be maintained in good condition, free from leaks. 

1.10 POLLUTION CONTROL, SPILL PREVENTION AND TREATMENT IN THE EVENT OF 

SPILLS  

.1 Supply the necessary methods, means and facilities to prevent contamination of the 
ground, water and atmosphere by harmful toxic substances and pollutants caused by 
construction activities.  

.2 The contractor must be ready to contain, clean and drain spills or discharges that may 
occur on water or land. He must keep the equipment and materials required to clean up 
spills or discharges on the location, within easy access. 

.3 Immediately report any spill or discharge liable to damage the environment:  

.1 To the competent authority or the authority having an interest in connection with 
the spill or discharge, including the fire department as well as any conservation, 
water supply, drainage or highway management authority;  

.2 To the owner of the pollutant, if known;  

.3 To the person responsible for the pollutant, if known;  

.4 To the Departmental Representative;  

.4 Contact the manufacturer of the pollutant, if known, and ascertain the dangers involved, 
the precautions required and the cleanup or mitigation measures to be deployed.  

.5 Immediately take measures, including the use of all available resources, to limit and 
mitigate the repercussions of the spill or discharge on the environment and on persons.  

.6 Supply equipment and materials for dealing with spills, including containers, absorbents, 
shovels and personal protection equipment. Equipment for handling or transporting 
hazardous materials or waste in the event of spills must be accessible at all times and be 
compatible with the type of materials to be handled.  

.7 Volatile organic compounds (VOCs)  

.1 Measure volatile organic compound levels around the safety perimeter, in 
accordance with the Departmental Representative’s instructions, every hour 
during operations involving the excavation and management of contaminated 
equipment and materials, and keep a log of air analysis results. 

.2 If air analysis results show that the release of volatile organic compounds into the 
air, on the site, exceeds the threshold above which equipment providing level C 
individual protection must be worn, deploy the corrective measures necessary to 
reduce emissions of volatile organic compounds. 

.3 If the corrective measures deployed do not succeed in reducing volatile organic 
compound emissions within half an hour following discovery of an air quality 
problem, stop the work that is causing these emissions. The contractor must 
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discuss additional means he intends to take to reduce these emissions with the 
Departmental Representative. 

.4 Before resuming work, make the necessary changes, at no additional cost. 

.5 In addition, if ambient air quality readings taken by the Departmental 
Representative at the site perimeter show an unacceptable concentration of 
contaminants in the air—that is, in excess of legal limits—change the work 
method such as to reduce repercussions outside the area. 

PART 2 PRODUCTS 

2.1 NOT USED 

.1 Not Used. 

PART 3 EXECUTION 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1  GENERAL 

1.1 REFERENCES 

.1 Within text of each specifications section, reference may be made to reference standards.  

.2 Conform to these reference standards, in whole or in part as specifically requested in specifications.  

.3 If there is question as to whether products or systems are in conformance with applicable standards, 
Departmental Representative reserves right to have such products or systems tested to prove or disprove 
conformance.  

.4 Cost for such testing will be born by Departmental Representative in event of conformance with Contract 
Documents or by Contractor in event of non-conformance.  

.5 Conform to most recent version of reference standards in effect on opening date of tenders, unless an 
alternative version date is specifically noted already. 

1.2 QUALITY 

.1 Products, materials, equipment and articles incorporated in Work shall be new, not damaged or defective, 
and of best quality for purpose intended. If requested, furnish evidence as to type, source and quality of 
products provided.  

.2 Procurement policy is to acquire, in cost effective manner, items containing highest percentage of recycled 
and recovered materials practicable consistent with maintaining satisfactory levels of competition.  Make 
reasonable efforts to use recycled and recovered materials and in otherwise utilizing recycled and 
recovered materials in execution of work.  

.3 Examine existing materials for reuse for this contract. Replace damaged or unsuitable materials with new.  

.4 Should  disputes arise as to quality or fitness of products, decision rests strictly with Departmental 
Representative based upon requirements of Contract Documents.  

.5 Unless otherwise indicated in specifications, maintain uniformity of manufacture for any particular or like 
item throughout building. 

.6 Permanent labels, trademarks and nameplates on products are not acceptable in prominent locations, 
except where required for operating instructions, or when located in mechanical or electrical rooms.  

1.3 AVAILABILITY 

.1 Immediately upon signing Contract, review product delivery requirements and anticipate foreseeable 
supply delays for items. If delays in supply of products are foreseeable, notify Departmental Representative 
of such, in order that substitutions or other remedial action may be authorized in ample time to prevent 
delay in performance of Work.  

.2 In event of failure to notify Departmental Representative at commencement of Work and should it 
subsequently appear that Work may be delayed for such reason, Departmental Representative reserves 
right to substitute more readily available products of similar character, at no increase in Contract Price or 
Contract Time.  

.3 Provide the following information on proposed materials and equipment a minimum of 10 days prior to 
written request of Departmental Representative:  
.1 Manufacturer’s name and address.  
.2 Make, model and catalogue number.  
.3 Performance data, descriptions and tests.  
.4 Manufacturer’s application and installation instructions. 
.5 Proof of delivery agreement. 
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1.4 STORAGE, HANDLING AND PROTECTION 

.1 Handle and store products in manner to prevent damage, adulteration, deterioration and soiling and in 
accordance with manufacturer's instructions when applicable.  

.2  Store packaged or bundled products in original and undamaged condition with manufacturer's seal and 
labels intact. Do not remove from packaging or bundling until required in Work.  

.3  Store products subject to damage from weather in weatherproof enclosures.  

.4  Store cementitious products clear of earth or concrete floors, and away from walls.  

.5  Keep sand, when used for grout or mortar materials, clean and dry. Store sand on wooden platforms and 
cover with waterproof tarpaulins during inclement weather.  

.6  Store sheet materials and lumber on flat, solid supports and keep clear of ground. Slope to shed moisture.  

.7  Store and mix paints in heated and ventilated room. Remove oily rags and other combustible debris from 
site daily. Take every precaution necessary to prevent spontaneous combustion.  

.8  Remove and replace damaged products at own expense and to satisfaction of Departmental 
Representative.  

.9  Touch-up damaged factory finished surfaces to Departmental Representative's satisfaction. Use touch-up 
materials to match original. Do not paint over name plates. 

1.5 TRANSPORTATION 

.1 Pay costs of transportation of products required in performance of Work.  

.2  Transportation cost of products supplied by Owner will be paid for by Departmental Representative. 
Unload, handle and store such products.  

1.6 MANUFACTURER'S INSTRUCTIONS 

.1 Unless otherwise indicated in specifications, install or erect products in accordance with manufacturer's 
instructions. Do not rely on labels or enclosures provided with products. Obtain written instructions directly 
from manufacturers.  

.2  Notify Departmental Representative in writing, of conflicts between specifications and manufacturer's 
instructions, so that Departmental Representative will establish course of action.  

.3  Improper installation or erection of products, due to failure in complying with these requirements, 
authorizes Departmental Representative to require removal and re-installation at no increase in Contract 
Price or Contract Time.  

1.7 QUALITY OF WORK 

.1 Ensure Quality of Work is of highest standard, executed by workers experienced and skilled in respective 
duties for which they are employed. Immediately notify Departmental Representative if required Work is 
such as to make it impractical to produce required results.  

.2  Do not employ anyone unskilled in their required duties. Departmental Representative reserves right to 
require dismissal from site, workers deemed incompetent or careless.  

.3  Decisions as to standard or fitness of Quality of Work in cases of dispute rest solely with Departmental 
Representative, whose decision is final.  
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1.8 COORDINATION 

.1 Ensure co-operation of workers in laying out Work. Maintain efficient and continuous supervision.  

.2  Be responsible for coordination and placement of openings, sleeves and accessories.  

1.9 CONCEALMENT 

.1 In finished areas conceal pipes, ducts and wiring in floors, walls and ceilings, except where indicated 
otherwise.  

.2  Before installation inform Departmental Representative if there is interference. Install as directed by 
Departmental Representative.  

1.10 REMEDIAL WORK 

.1 Perform remedial work required to repair or replace parts or portions of Work identified as defective or 
unacceptable. Co-ordinate adjacent affected Work as required.  

.2  Perform remedial work by specialists familiar with materials affected. Perform in a manner to neither 
damage nor put at risk any portion of Work.  

1.11 LOCATION OF FIXTURES  

.1 Consider location of fixtures, outlets, and mechanical and electrical items indicated as approximate.  

.2  Inform Departmental Representative of conflicting installation. Install as directed.  

1.12 FASTENINGS 

.1 Provide metal fastenings and accessories in same texture, colour and finish as adjacent materials, unless 
indicated otherwise.  

.2  Prevent electrolytic action between dissimilar metals and materials.  

.3  Use non-corrosive hot dip galvanized steel fasteners and anchors for securing exterior work, unless 
stainless steel or other material is specifically requested in affected specification Section.  

.4  Space anchors within individual load limit or shear capacity and ensure they provide positive permanent 
anchorage. Wood, or any other organic material plugs are not acceptable.  

.5  Keep exposed fastenings to a minimum, space evenly and install neatly.  

.6  Fastenings which cause spalling or cracking of material to which anchorage is made are not acceptable. 

1.13 FASTENINGS - EQUIPMENT 

.1 Use fastenings of standard commercial sizes and patterns with material and finish suitable for service.  

.2  Use heavy hexagon heads, semi-finished unless otherwise specified. Use No. 304 stainless steel for 
exterior areas.  

.3  Bolts may not project more than one diameter beyond nuts.  

.4  Use plain type washers on equipment, sheet metal and soft gasket lock type washers where vibrations 
occur. Use resilient washers with stainless steel.  

1.14 PROTECTION OF WORK IN PROGRESS 

.1 Prevent overloading of parts of building. Do not cut, drill or sleeve load bearing structural member, unless 
specifically indicated without written approval of Departmental Representative.  
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1.15 EXISTING UTILITIES 

.1 When breaking into or connecting to existing services or utilities, execute Work at times directed by local 
governing authorities, with minimum of disturbance to Work, and/or building occupants.  

.2  Protect, relocate or maintain existing active services. When services are encountered, cap off in manner 
approved by authority having jurisdiction. Stake and record location of capped service. 

1.16 REGIONALLY MANUFACTURED MATERIALS 

.1 Promote regionally manufactured materials : materials that are manufactured within a radius of 800 km 
from project location.  Manufacturing refers to the final assembly of components into the building product 
that is installed at project site.  

Part 2   PRODUCTS 

2.1 NOT USED 

.1 Not Used. 

Part 3   EXECUTION 

3.1 NOT USED 

.1 Not Used.     

 

 

      END OF SECTION 
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Part 1  GENERAL 

1.1 Submitals 

.1 Submittals: in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit written request in advance of cutting or alteration which affects: 
.1 Structural integrity of elements of project. 
.2 Integrity of weather-exposed or moisture-resistant elements. 
.3 Efficiency, maintenance, or safety of operational elements. 
.4 Visual qualities of sight-exposed elements. 
.5 Work of Departmental Representative or separate contractor. 

.3 Include in request: 
.1 Identification of project. 
.2 Location and description of affected Work. 
.3 Statement on necessity for cutting or alteration. 
.4 Description of proposed Work, and products to be used. 
.5 Alternatives to cutting and patching. 
.6 Effect on Work of Owner or separate contractor. 
.7 Written permission of affected separate contractor. 
.8 Date and time work will be executed. 

1.2 Preparation 

.1 Inspect existing conditions, including elements subject to damage or movement during cutting and 
patching. 

.2 After uncovering, inspect conditions affecting performance of Work. 

.3 Beginning of cutting or patching means acceptance of existing conditions. 

.4 Provide supports to assure structural integrity of surroundings; provide devices and methods to protect 
other portions of project from damage. 

.5 Provide protection from elements for areas which  are to be exposed by uncovering work; maintain 
excavations free of water. 

1.3 Execution 

.1 Execute cutting, fitting, and patching including excavation and fill, to complete Work. 

.2 Fit several parts together, to integrate with other Work. 

.3 Uncover Work to install ill-timed Work. 

.4 Remove and replace defective and non-conforming Work. 

.5 Provide openings in non-structural elements of Work for penetrations of mechanical and electrical 
Work. 

.6 Execute Work by methods to avoid damage to other Work, and which will provide proper surfaces to 
receive patching and finishing. 
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.7 Employ original installer to perform cutting and patching for weather-exposed and moisture-resistant 
elements, and sight-exposed surfaces. 

.8 Cut rigid materials using masonry saw or core drill. Pneumatic or impact tools not allowed on masonry 
work without prior approval. 

.9 Restore work with new products in accordance with requirements of Contract Documents. 

.10 Fit Work airtight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces. 

.11 At penetration of fire rated wall, ceiling, or floor construction, completely seal voids with firestopping 
material in accordance with Section 07 84 00 - Firestopping, full thickness of the construction element. 

.12 Refinish surfaces to match adjacent finishes: Refinish continuous surfaces to nearest intersection. 
Refinish assemblies by refinishing entire unit. 

.13 Conceal pipes, ducts and wiring in floor, wall and ceiling construction of finished areas except where 
indicated otherwise. 

Part 2  PRODUCTS 

2.1 Note used 

.1 Not used. 

Part 3   EXECUTION 

3.1 Note used 

.1 Not used. 

 

 

 

END OF SECTION 
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Part 1  GENERAL 

1.1 PROJECT CLEANLINESS 

.1 Maintain Work in tidy condition, free from accumulation of waste products and debris, including that caused 
by Departmental Representative or other Contractors.  

.2  Remove waste materials from site at daily regularly scheduled times or dispose of as directed by 
Departmental Representative. Do not burn waste materials on site, unless approved by Departmental 
Representative.  

.3  Clear snow and ice from access to building. Bank/pile snow in designated areas only.  

.4  Make arrangements with and obtain permits from authorities having jurisdiction for disposal of waste and 
debris.  

.5  Provide on-site containers for collection of waste materials and debris.  

.6  Provide and use marked separate bins for recycling. Refer to Section 01 74 21 - Construction/Demolition 
Waste Management and Disposal.  

.7 Dispose of waste materials and debris, off site, at the end of each day. 

.8 Clean interior areas prior to start of finishing work, and maintain areas free of dust and other contaminants 
during finishing operations.  

.9 Store volatile waste in covered metal containers, and remove from premises at end of each working day.  

.10 Seal all ventilation duct openings upon installation until Departmental Representative authorizes unsealing. 

.11 Provide adequate ventilation during use of volatile or noxious substances. Use of building ventilation 
systems is not permitted for this purpose.  

.12 Use only cleaning materials recommended by manufacturer of surface to be cleaned, and as 
recommended by cleaning material manufacturer.  

.13 Schedule cleaning operations so that resulting dust, debris and other contaminants will not fall on wet, 
newly painted surfaces nor contaminate building systems. 

.14 Remove snow and ice in work areas, access roads to work areas and parking lot at the disposal of the 
Contractor. 

.15 Clean accesses outside work area after deliveries of equipment and material.  

1.2 FINAL CLEANING 

.1 When Work is Substantially Performed remove surplus products, tools, construction machinery and 
equipment not required for performance of remaining Work.  

.2  Remove waste products and debris other than that caused by others, and leave Work clean and suitable 
for occupancy.  

.3  Prior to final review remove surplus products, tools, construction machinery and equipment.  

.4  Remove waste products and debris including that caused by Departmental Representative or other 
Contractors.  

.5  Remove waste materials from site at regularly scheduled times or dispose of as directed by Departmental 
Representative. Do not burn waste materials on site, unless approved by Departmental Representative.  

.6  Make arrangements with and obtain permits from authorities having jurisdiction for disposal of waste and 
debris.  
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.7  Clean and polish glass, mirrors, hardware, wall tile, stainless steel, chrome, porcelain enamel, baked 
enamel, plastic laminate, and mechanical and electrical fixtures. Replace broken, scratched or disfigured 
glass.  

.8  Remove stains, spots, marks and dirt from decorative work, electrical and mechanical fixtures, furniture 
fitments, walls, and floors.  

.9  Clean lighting reflectors, lenses, and other lighting surfaces.  

.10  Vacuum clean and dust building interiors, behind grilles, louvres and screens.  

.11  Wax, seal, shampoo or prepare floor finishes, as recommended by manufacturer.  

.12  Inspect finishes, fitments and equipment and ensure specified workmanship and operation.  

.13  Broom clean and wash exterior walks, steps and surfaces; rake clean other surfaces of grounds.  

.14  Remove dirt and other disfiguration from exterior surfaces.  

.15  Clean and sweep roofs, gutters, areaways, and sunken wells.  

.16  Sweep and wash clean paved areas.  

.17  Clean equipment and fixtures to sanitary condition; clean or replace filters of mechanical equipment.  

.18  Clean roofs, downspouts, and drainage systems.  

.19  Remove debris and surplus materials from crawl areas and other accessible concealed spaces.  

.20  Remove snow and ice from access to building.  

Part 2   PRODUCTS 

2.1 NOT USED 

.1 Not Used. 

Part 3   EXECUTION 

3.1 NOT USED 

.1 Not Used.     

 

      END OF SECTION 
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Part 1   GENERAL 

1.1 RESIDUAL MATERIAL MANAGEMENT GOALS 

.1 PWGSC's Residual Material Management Goal is to reduce  total construction/renovation/demolition 
(CRD) residual materials sent to landfill sites by 75%. Provide the Departmental Representative with 
documentation certifying that CRD residual material management has been extensively practiced 
(recycling, reuse of recyclable and reusable materials). 

1.2 STORAGE, HANDLING AND PROTECTION 

.1 Store, materials to be reused, recycled and salvaged in locations as directed by the Departmental 
Representative. 

.2 Unless specified otherwise, materials for removal become the Contractor's property. 

.3 Protect, stockpile, store and catalogue salvaged items. 

.4 Separate waste from salvaged items. Transport and deliver waste to licensed disposal facility. 

.5 Protect structural components not removed for demolition from movement or damage. 

.6 Support affected structures. If safety of building is endangered, cease operations and immediately notify 
the Departmental Representative. 

.7 Protect surface drainage, mechanical and electrical facilities from damage and blockage. 

.8 Separate and store materials produced during dismantling of structures in designated areas. 

.9 Prevent contamination of materials to be salvaged and recycled and handle materials in accordance with 
requirements for acceptance by designated facilities. 

.1 On-site source separation is recommended. 

.2 Remove co-mingled materials to off-site processing facility for separation. 

.3 Provide waybills for separated materials. 

1.3 DISPOSAL OF WASTES 

.1 Do not bury rubbish or waste materials. 

.2 Do not dispose of waste, volatile materials, mineral spirits, oil, paint thinner, into waterways, storm, or 
sanitary sewers. 

.3 Prepare  

1.4 USE OF SITE AND FACILITIES 

.1 Execute work with least possible interference with, or disturbance to, normal use of premises. 

.2 Maintain security measures established by existing facility. 

1.5 SCHEDULING 

.1 Co-ordinate Work with other activities at site to ensure timely and orderly progress of Work. 
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1.6 CLEANING 

.1 Separate at source residual materials to be reused or recycled and put them in the locations indicated. 

.2 Clean-up work area as work progresses. 

.3 Remove tools and residual and waste materials on completion of Work, and leave work area in a clean and 
orderly condition. 

1.7 RECYCLING OF RESIDUAL MATERIALS 

.1 Complete and adapt as needed the table « JOB SITE WASTE STATEMENT » and provide it to the 
Departmental Representative. 

1.8 JOB SITE WASTE STATEMENT (JSWS) 

.1 Schedule C – Job Site Waste Statement (JSWS) 

(1) 
Material  
Description  

 (2) Quantity  (3) Units  (4) Total  (5) Volume  
(cum) 

 (6) Weight  
(cum) 

(7) 
Remarks and 
Assumptions 

Concrete       
Asphalt       
Pallets        
Packaging       
Doors        
Windows       
Glass       
Floor 
coverings 

      

Furnishings       
Wood       
Metal       
Rubble       
Electrical 
equipment 

      

Mechanical 
equipment 

      

Other       

Part 2   PRODUCTS 

2.1 NOT USED 

.1 Not Used. 

Part 3   EXECUTION 

3.1 NOT USED 

.1 Not Used.   

END OF SECTION 
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Part 1  GENERAL 

1.1 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.  

.2 Prepare instructions and product data sheets using experience of maintanence personnel and operating 
procedures for products.   

.3 Submit copy annotated by Departmental Representative following final inspection.  

.4 Review contents of documents as required prior to final deposit of documents.  

.5 Two weeks prior to Substantial Performance of the Work, submit to the Departmental Representative four 
final copies of operating and maintenance manuals in French. 

.6 Provide spare parts, maintenance materials and special tools of same quality and manufacture as products 
provided in Work. 

.7 Provide evidence, if requested, for type, source and quality of products supplied.  

.8 Defective products will be rejected, regardless of prior inspections. Replace and pay for replacements. 

.9 Pay for transportation costs.  

1.2 FORMAT 

.1 Organize data as instructional manual.  

.2  Binders: vinyl, hard covered, 3 'D' ring, loose leaf 219 x 279 mm with spine and face pockets.  

.3  When multiple binders are used correlate data into related consistent groupings. Identify contents of each 
binder on spine. 

.4  Cover: identify each binder with type or printed title 'Project Record Documents'; list title of project and 
identify subject matter of contents.  

.5  Arrange content by systems under Section numbers and sequence of Table of Contents.  

.6  Provide tabbed fly leaf for each separate product and system, with typed description of product and major 
component parts of equipment.  

.7  Text: manufacturer's printed data, or typewritten data.  

.8  Drawings: provide with reinforced punched binder tab. Bind in with text; fold larger drawings to size of text 
pages.  

1.3 CONTENTS - PROJECT RECORD DOCUMENTS 

.1 Table of Contents for Each Volume: provide title of project:  
.1  Date of submission; names. 
.2  Addresses, and telephone numbers of Departmental Representative and Contractor with name of 

responsible parties.  
.3  Schedule of products and systems, indexed to content of volume.  

.2 For each product or system:  
.1  List names, addresses and telephone numbers of subcontractors and suppliers, including local source 

of supplies and replacement parts.  

.3 Product Data: mark each sheet to identify specific products and component parts, and data applicable to 
installation; delete inapplicable information. 

.4 Drawings: supplement product data to illustrate relations of component parts of equipment and systems, to 
show control and flow diagrams.   



St-Bernard-de-Lacolle border crossing Section 01 78 00 
Temporary facilities CLOSEOUT SUBMITTALS 
PWGSC: R.064261.800 Page 2 of 4 
 

 

.5 Typewritten Text: as required to supplement product data:  
.1  Provide logical sequence of instructions for each procedure, incorporating manufacturer's instructions 

specified in Section 01 45 00 - Quality Control. 

1.4 RECORDING INFORMATION ON PROJECT RECORD DOCUMENTS 

.1 Record information on set of black line opaque drawings, and in copy of Project Manual provided by 
Departmental Representative.  

.2  Use felt tip marking pens, maintaining separate colours for each major system, for recording information.  

.3  Record information concurrently with construction progress.  

.4  Contract Drawings and shop drawings: mark each item to record actual construction, including:  
.1  Measured depths of elements of foundation in relation to finish first floor datum.  
.2  Measured horizontal and vertical locations of underground utilities and appurtenances, referenced to 

permanent surface improvements.  
.3  Measured locations of internal utilities and appurtenances, referenced to visible and accessible 

features of construction.  
.4  Field changes of dimension and detail.  
.5  Changes made by change orders.  
.6  Details not on original Contract Drawings.  
.7  References to related shop drawings and modifications.  

.5  Specifications: mark each item to record actual construction, including.  
.1  Manufacturer, trade name, and catalogue number of each product actually installed, particularly 

optional items and substitute items.  
.2  Changes made by Addenda and change orders.  

.6  Other Documents: maintain manufacturer's certifications, inspection certifications and field test records 
required by individual specifications sections.  

1.5 FINAL SURVEY 

.1 Submit final site survey certificate in accordance with Section 01 71 00 - Examination and Preparation, 
certifying that elevations and locations of completed Work are in conformance, or non-conformance with 
Contract Documents.  

1.6 EQUIPMENT AND SYSTEMS 

.1 For each item of equipment and each system include description of unit or system, and component parts. 
Give function, normal operation characteristics and limiting conditions. Include performance curves, with 
engineering data and tests, and complete nomenclature and commercial number of replaceable parts.  

.2  Panel board circuit directories: provide electrical service characteristics, controls, and communications.  

.3  Include installed colour coded wiring diagrams.  

.4  Operating Procedures: include start-up, break-in, and routine normal operating instructions and sequences.  

.5  Maintenance Requirements: include routine procedures and guide for trouble-shooting; disassembly, 
repair, and reassembly instructions; and alignment, adjusting, balancing, and checking instructions.  

.6  Provide servicing and lubrication schedule, and list of lubricants required.  

.7  Include manufacturer's printed operation and maintenance instructions.  

.8  Include sequence of operation by controls manufacturer.  

.9  Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams required for 
maintenance.  

.10  Provide installed control diagrams by controls manufacturer.  

.11  Provide Contractor's co-ordination drawings, with installed colour coded piping diagrams.  
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.12  Provide charts of valve tag numbers, with location and function of each valve, keyed to flow and control 
diagrams.  

.13  Provide list of original manufacturer's spare parts, current prices, and recommended quantities to be 
maintained in storage.  

.14  Include test and balancing reports as specified in Section 01 45 00 - Quality Control.  

.15  Additional requirements: as specified in individual specification sections.  

1.7 MATERIALS AND FINISHES 

.1 Building products, applied materials, and finishes: include product data, with catalogue number, size, 
composition, and colour and texture designations. Provide information for re-ordering custom manufactured 
products.  

.2  Instructions for cleaning agents and methods, precautions against detrimental agents and methods, and 
recommended schedule for cleaning and maintenance.  

.3  Moisture-protection and weather-exposed products: include manufacturer's recommendations for cleaning 
agents and methods, precautions against detrimental agents and methods, and recommended schedule 
for cleaning and maintenance.  

.4  Additional requirements: as specified in individual specifications sections.  

1.8 SPARE PARTS 

.1 Provide spare parts, in quantities specified in individual specification sections.  

.2 Provide items of same manufacture and quality as items in Work.  

.3 Deliver to site; place and store.  

.4 Receive and catalogue items. Submit inventory listing to Departmental Representative.  

.5 Obtain receipt for delivered products and submit prior to final payment.  

1.9 EXTRA STOCK MATERIALS 

.1 Provide maintenance and extra materials, in quantities specified in individual specification sections.  

.2  Provide items of same manufacture and quality as items in Work.  

.3 Deliver to site; place and store. 

.4 Receive and catalogue items. Submit inventory listing to Departmental Representative.  

.5  Obtain receipt for delivered products and submit prior to final payment.  

1.10 SPECIAL TOOLS 

.1 Provide special tools, in quantities specified in individual specification section. 

.2 Provide items with tags identifying their associated function and equipment. 

.3 Deliver to site; place and store. 

.4 Receive and catalogue items. Submit inventory listing to Departmental Representative.  

1.11 DELIVERY, STORAGE AND HANDLING 

.1 Store spare parts, maintenance materials, and special tools in manner to prevent damage or deterioration.  

.2  Store in original and undamaged condition with manufacturer's seal and labels intact.  

.3  Store components subject to damage from weather in weatherproof enclosures.  

.4  Store paints and freezable materials in a heated and ventilated room.  
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.5  Remove and replace damaged products at own expense and for review by Departmental Representative.  

1.12 WARRANTIES AND BONDS 

.1 Develop warranty management plan to contain information relevant to Warranties. 

.2 List subcontractor, supplier, and manufacturer, with name, address, and telephone number of responsible 
principal. 

.3 Obtain warranties and bonds, executed in duplicate by subcontractors, suppliers, and manufacturers, 
within [ten] days after completion of applicable item of work.  

.4 Verify that documents are in proper form, contain full information, and are notarized. 

.5 Co-execute submittals when required. 

.6 Retain warranties and bonds until time specified for submittal. 

Part 2   PRODUCTS 

2.1 NOT USED 

.1 Not Used. 

Part 3   EXECUTION 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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