



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

Bid Receiving Public Works and Government
Services Canada/Réception des soumissions Travaux
publics et Services gouvernementaux Canada
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British Columbia
V6Z 0B9
Bid Fax: (604) 775-9381

SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada - Pacific
Region
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British C
V6Z 0B9

Title - Sujet LU's 1-5 Cell Ventilation Upgrade	
Solicitation No. - N° de l'invitation EZ899-180332/A	Amendment No. - N° modif. 001
Client Reference No. - N° de référence du client	Date 2017-06-21
GETS Reference No. - N° de référence de SEAG PW-\$PWY-019-8069	
File No. - N° de dossier PWY-7-40044 (019)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2017-06-27	Time Zone Fuseau horaire Pacific Daylight Saving Time PDT
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Ngan, Ken (PWY)	Buyer Id - Id de l'acheteur pwy019
Telephone No. - N° de téléphone (604) 671-0219 ()	FAX No. - N° de FAX (604) 775-6633
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: CSC - LU's 1-5 Cell Ventilation Upgrade - Mission Medium Institution - Mission, BC	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation
EZ899-180332/A
Client Ref. No. - N° de réf. du client

Amd. No. - N° de la modif.
001
File No. - N° du dossier
pwy-7-40044

Buyer ID - Id de l'acheteur
pwy019
CCC No./N° CCC - FMS No/ N° VME

Les documents français seront disponibles sur demande.

This Solicitation Amendment 001 is raised to incorporate the Site Visit Attendee List, and to incorporate Addendum #1.

Please find following the Site Visit Attendee List, and Addendum #1.

All other terms and conditions remain unchanged.

PROJECT NO: R-082477.001

INSTITUTION: Mission Medium Institution[illegible]

THE FOLLOWING CHANGES IN THE TENDER DOCUMENTS ARE EFFECTIVE IMMEDIATELY.
THIS ADDENDUM WILL FORM PART OF THE CONTRACT DOCUMENTS.

ADDENDUM #1

1. Refer to Tender Specification Section 01 01 50 – General Instructions:

1. Revise Clause 1.3.1 as follows:
 - .1 Commence work immediately upon official notification of acceptance of offer and complete the work within 28 weeks from the date of such notification.
2. Revise Clauses 1.3.1.1 and 1.3.1.2 as follows:
 - .1 Work shall be carried out in five (5) phases – each of the Living Units will be vacated for a period of four (4) weeks and turned over to the Contractor. Contractor can only access one Living Unit on any working day. Contractor shall complete all work for one Living Unit within 3 weeks and allow 5 working days after turn over the completed Living Unit for inmate relocations before commencing work for the next Living Unit. Allow for all costs of phased construction in the bid price.
 - .2 There is a “Cell Furniture Replacement” project at the Living Units (under a separate contract) scheduled to take place between June 26 and November 3, 2017. As such, there will be a period of time when the “Cell Ventilation Upgrade” and the “Cell Furniture Replacement” projects are concurrently being executed. During this overlapping period (see schedule below), the Contractor for the “Cell Furniture Replacement” contract will be assigned the roles and responsibilities of a Prime Contractor. Contractor for this “Cell Ventilation Upgrade” contract shall coordinate work schedule with the Prime Contractor during the overlapping period. The preliminary schedule is as follows:

Living Unit	Scheduled Work Period (3 weeks)		Remarks
	Cell Furn. Replacement	Cell Ventilation Upgrade	
#4	June 26 to July 14	-	See Note 1
#3	July 24 to Aug 11	-	
#1	Aug 21 to Sept 8	<u>Phase 1</u> : Aug 21 to Sept 8	See Note 2
#2	Sept 18 to Oct 6	<u>Phase 2</u> : Sept 18 to Oct 6	
#5	Oct 16 to Nov 3	<u>Phase 3</u> : Oct 16 to Nov 3	
#4	-	<u>Phase 4</u> : Nov 13 to Dec 1	
#3	-	<u>Phase 5</u> : Dec 11 to Dec 29	

Notes:

1. Equipment & material lead time (max. 6 weeks) for Cell ventilation upgrade project.
2. Equipment & materials for Cell Vent. Upgrade project must arrive prior to August 21.

END OF ADDENDUM #1