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1.1 SCOPE

1.2 DESCRIPTION OF WORK

1.3 SITE OF WORK

14 DATUM

1.5 FAMILIARIZATION WITH SITE

Work covered under this contract consists of the furnishing of
all plant, labour, equipment and material for wharf
deconstruction at Terrenceville, Newfoundland and Labrador,
in strict accordance with specifications and accompanying
drawings and subject to all terms and condition of contract.

Work under this contract consists of the supply of all plant,
labour and materials to perform work consisting of, but not
necessarily limited to, the following:

.1 Demolition, removal and disposal of the existing wharf
and wharf appurtenances.

Removal of water lot debris.

Supply and installation of shoreline geotextile and rip rap.
Supply and installation of guiderail as indicated.

Uplands reshaping to blend to the original shoreline.
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Work will be carried out at Terrenceville, Newfoundland and
Labrador in the location as shown on the accompanying
drawings.

Datum used for this project is Lowest Normal Tides (LNT) and
is assumed to be 3.65m below BM 93G9014 as noted on
drawing C1.

Bidders are advised to consult the Tide Tables issued by
Fisheries and Oceans to assess tidal conditions affecting
work.

Before submitting a bid, it is recommended that bidders visit
the site and its surroundings to review and verify the form,
nature and extent of the work, materials needed for the
completion of the work, the means of access to the site,
severity, exposure and uncertainty of weather, soil
conditions, any accommodations they may require, and in
general shall obtain all necessary information as to risks,
contingencies and other circumstances which may influence
or affect their bid or costs to do the work. No allowance shall
be made subsequently in this connection on account of error
or negligence to properly observe and determine the
conditions that will apply.
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.2 Contractors, bidders or those they invite to site are to review
specification Section 01 35 29 - Health and Safety
Requirements before visiting site. Take all appropriate safety
measures for any visit to site, either before or after
acceptance of bid.

.3 Obtain prior permission from the Departmental
Representative before carrying out such site inspection.

1.6 CODES AND STANDARDS .1 Perform work in accordance with the latest edition of all
Federal, Provincial or local legislations including all
amendments up to project bid closing date provided that in
any case of conflict or discrepancy, the more stringent
requirements shall apply.

.2 Materials and workmanship must meet or exceed
requirements of specified standards, codes and referenced
documents.

1.7 DEFINITIONS .1 Departmental Representative means the PWGSC person
designated as administering the contract.

.2 Project Manager means the PWGSC person or designate in
charge of the project.

.3 Resident Inspector is the person providing onsite

coordination and inspection of the project.

1.8 SETTING OUT WORK .1 Set grades and layout work in detail from control points and
grades established in contract documents.

.2 Assume full responsibility for and execute complete layout of
work to locations, lines and elevations indicated.

.3 Provide all equipment, materials, stakes and markers
required to layout and construct work.
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1.9 COST BREAKDOWN

1.10 WORK SCHEDULE

Supply such devices as straight edges and templates required
to facilitate Departmental Representative's inspection of
work.

Submit breakdown of Lump sum bid in detail as directed by
Departmental Representative and aggregating contract price
within 7 calendar days of award.

Provide cost breakdown in same format as the numerical and
subject title system used in this specification project manual
and thereafter sub-divided into major work components as
directed by Departmental Representative.

Upon approval by Departmental Representative, cost
breakdown will be used as basis for progress payment.

Submit within 7 calendar days of notification of acceptance of
bid, a construction schedule showing commencement and
completion of all work within the dates stated in the bid
acceptance letter.

Provide sufficient details in schedule to clearly illustrate
entire implementation plan, depicting efficient coordination
of tasks and resources, to achieve completion of work on
time and permit effective monitoring of work progress in
relation to established milestones.

As a minimum, work schedule to be prepared and submitted
in the form of Bar (GANTT) Charts, indicating work activities,
tasks and other project elements, their anticipated durations
and planned dates for achieving key activities and major
project milestones provided in sufficient details and
supported by narratives to demonstrate a reasonable plan for
completion of project within designated time. Generally Bar
Charts derived from commercially available computerized
project management system are preferred but not
mandatory.
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1.11 ABBREVIATIONS

1.12 QUARRY AND EXPLOSIVES

1.13 SITE OPERATIONS

Submit schedule updates on a minimum monthly basis and
more often, when requested by Departmental
Representative. Provide a narrative explanation of necessary
changes and schedule revisions at each update.

The schedule, including all updates, shall be to Departmental
Representative's approval. Take necessary measures to
complete work within approved time. Do not change
schedule without Departmental Representative's approval.

All work on the project will be completed within the time
indicated on the Bid and Acceptance Form.

Following abbreviations of standard specifications have been
used in this specification and on the drawings:

.1 CGSB - Canadian Government Specifications Board

.2 CSA - Canadian Standards Association

.3 ASTM - American Society for Testing and Materials

Where these abbreviations and standards are used in this
project, latest edition in effect on date of bid call will be
considered applicable.

Make own arrangements with Provincial authorities and
owners of private properties for the quarrying and
transportation of rock, all materials and machinery necessary
for work over their property, roads or streets as case may be.

Arrange for sufficient space adjacent to project site for
conduct of operations, storage of materials and so on.
Exercise care so as not to obstruct or damage public or
private property in area. Do not interfere with normal day-to-
day operations in progress at site. All arrangements for space
and access will be made by Contractor.

The construction site must be separated using barriers and
construction fencing if and as required.
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1.14 PROJECT MEETINGS .1 Departmental Representative will arrange project meetings
and assume responsibility for setting times and recording
minutes.

.2 Project meetings will take place on site of work unless so
directed by the Departmental Representative.

.3 Departmental Representative will assume responsibility for
recording minutes of meetings and forwarding copies to all
parties present at the meetings.

.4 Have a responsible member of firm present at all project

meetings.

1.15 PROTECTION .1 Store all materials and equipment to be incorporated into
work to prevent damage by any means.

.2 Repair or replace all materials or equipment damaged in
transit or storage to the satisfaction of Departmental
Representative and at no cost to Canada.

1.16 EXISTING SERVICES .1 Where work involves breaking into or connecting to existing
services, carry out work at times directed by governing
authorities, with minimum of disturbance to site operations,
pedestrian, vehicular traffic, tenant operations.

.2 Before commencing work, establish location and extent of
service lines in area of work and notify Departmental
Representative of findings.

.3 Provide adequate bridging over trenches which cross
walkways or roads to permit normal traffic.

.4 Where unknown services are encountered, immediately
advise Departmental Representative and confirm in writing.

.5 When inactive services are encountered, cap off in manner
approved by authorities having jurisdiction over service.
Record locations of maintained, re-routed and abandoned
service lines.
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1.17 DOCUMENTS REQUIRED .1 Maintain at job site, one copy each of the following:

1.18 PERMITS 1

.1 Contract Drawings

.2 Specifications

.3 Addenda

.4 Reviewed Shop Drawings

.5 List of outstanding shop drawings

.6 Change Orders

.7 Other modifications to Contract

.8 Field Test Reports

.9 Copy of Approved Work Schedule

.10 Site Specific Health and Safety Plan and other safety
related documents

.11 Other documents as stipulated elsewhere in the Contract
Documents.

Obtain and pay for all permits, fees, certificates and licenses
as required by Municipal, Provincial, Federal and other
Authorities.

Provide appropriate notifications of project to municipal and

provincial inspection authorities.

.1 The Departmental Representative will file Notice of Project
with Government Services — Occupational Health and
Safety, prior to beginning of work.

Obtain compliance certificates as prescribed by legislative
and regulatory provisions of municipal, provincial and federal
authorities as applicable to the performance of work.

Submit to Departmental Representative, copy of application
submissions and approval documents.

Submit to Departmental Representative, copy of quarry
permit, if applicable, prior to start of quarry operations.

Comply with all requirements, recommendations and advice
by all regulatory authorities unless otherwise agreed in
writing by Departmental Representative. Make requests for
such deviations to these requirements sufficiently in advance
of related work.



PWGSC

Wharf Deconstruction
Terrenceville, NL

P/N: R.095593.001

GENERAL INSTRUCTIONS Section 01 10 10

Page 7 of 9

2018-03-27

1.19 CUTTING, FITTING
& PATCHING

1.20 SUBSURFACE CONDITIONS

1.21 LOCATION OF EQUIPMENT

1.22 FISH HABITAT

1.23 NOTICE TO MARINERS

Execute cutting, including excavation, fitting and patching
required to make work fit properly.

Where new work connects with existing and where existing
work is altered, cut, patch and make good to match existing
work. This includes patching of openings in existing work
resulting from removal of existing services.

Geotechnical information noted on drawings and Appendix A
— Borehole Logs.

Contractors are cautioned that any previous investigations
that may be available for review, were intended to provide
general site information only. Any interpolation and/or
assumptions made relative to any previous investigations is
the Contractor's responsibility.

Location of work items, shown or specified shall be
considered as approximate. Actual location shall be as
required to suit conditions at time of installation and as is
reasonable.

This work is being conducted in an area where fish habitat
may be affected. Perform work to conform with rules and
regulations governing fish habitat and in accordance with the
Fisheries Act.

Further queries/reporting as per conditions of the
Authorization should be directed to: http://www.dfo-
mpo.gc.ca/pnw-ppe/index-eng.html

Notify the Canadian Coast Guard Shipping office via their 24
hour telephone reporting system (709) 695-2168, at the
issuance of the award letter and upon completion of the
work.

During construction any vessels or barges utilized must be
marked in accordance with the provisions of the Canada
Shipping Act Collision Regulations.
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1.24 ACCEPTANCE

1.25 WORKS COORDINATION

1.26 CONTRACTOR'S USE OF SITE

Prior to the issuance of the Certificate of Substantial
Performance, in company with Departmental Representative,
make a check of all work. Correct all discrepancies before
final inspection and acceptance.

Responsible for coordinating the work of the various trades,
where the work of such trades interfaces with each other.

Convene meetings between trades whose work interfaces
and ensure that they are fully aware of the areas and the
extent of where interfacing is required. Provide each trade
with the plans and specifications of the interfacing trade, as
required, to assist them in planning and carrying out their
respective work.

Canada will not be responsible for or held accountable for
any extra costs incurred as a result of the failure to carry out
coordination work. Disputes between the various trades as a
result of their not being informed of the areas and extent of
interface work shall be the sole responsibility of the General
Contractor and shall be resolved at no extra cost to Canada.

Construction operations, including storage of materials for
this contract, not to interfere with the activity and/or
operations in this community.

Responsible for arranging the storage of materials on or off
site, and any materials stored at the site which interfere with
any of the day to day activities at or near the site will be
moved promptly at the Contractor's expense, upon request
by Departmental Representative.

Contractor will take adequate precautions to protect existing
asphalt when operating tracked equipment.

Exercise care so as not to obstruct or damage public or
private property in the area.

At completion of work, restore area as indicated. Damage to
ground and property will be repaired by Contractor. Remove
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all construction materials, residue, excess, etc., and leave site
in a condition acceptable to Departmental Representative.

1.27 WORK COMMENCEMENT .1 Mobilization to project site is to commence immediately after
acceptance of bid and submission of Site Specific Safety Plan,
cost breakdown, construction schedule and insurance
documentation, unless otherwise agreed by Departmental
Representative.

.2 Project work on site is to commence as soon as possible, with
a continuous reasonable work force, unless otherwise agreed
by Departmental Representative.

.3 Weather conditions, short construction season, delivery
challenges and the location of the work site may require the
use of longer working days and additional work force to
complete the project within the specified completion time.

.4 Make every effort to ensure that sufficient material and
equipment is delivered to site at the earliest possible date
after acceptance of bid and replenished as required.

1.28 SMOKING ENVIRONMENT .1 Comply with site smoking restrictions.
1.29 INTERPRETATION .1 Supplementary to the Order of Precedence article of the
OF DOCUMENTS General Conditions of the Contract, the Division 01 sections

take precedence over the technical specification sections in
other Divisions of the Specification Manual

End of Section 01 10 10



