)

SNC-LAVALIN

Batisseurs d'avenir

Parks Canada
Lachine Canal — National Historic Site of Canada
Refurbishment of spillways Mill, 3 and 4.

CONSTRUCTION SPECIFICATION

Issued for tender

654138-0130-40EF-0001
CLAC-1452

Revision 00

June 2019

Clean Power @


https://pdmc.snclavalin.com/power/654138/pictures/01.%20Inspection%20Octobre%202017/D%C3%A9versoir%203/IMG_2449.JPG

Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No : CLAC-1452
Seals Page
Section 00 01 07

Undersigned engineers have prepared and verified the various sections of this specification:

Prepared by :

(L

=

N
&ﬁﬁm@_ch o€ -\

Idris Fodil, Eng. (#01Q: 136301)
Civil Engineer

ks

r;ﬂ/ﬂ':!é'ng,_
eNIE,,

Jean-Philippe Brassard Eng. (#01Q: 133534)
Mechanical Engineer

(T2,
\\\\“ \Qv U ¢ 5
e /idbquin

e

ey
i /4“\)81 P

1/_0

(2
4&)‘5

':.» [ &.
5 JU:B‘

bt

Raymond Moquin, Eng. (#01Q: 44681)

Electrical Engineer

Approved by :

Stéphane Perron, Eng. (#0lQ: 99422)
Project Manager

Pagelot1l



Parks Canada Agency
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

Construction Specification

List of Revisions

Revision Revised Pages
Comments
N° By App. Date
00 JPB SP June 2019 Issued for tender (100%)
IF
RM

June 2019



Parks Canada Agency
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452
Table of Contents and Drawing List
Section 00 01 10

Construction Specification

Divisions Sections Number of
Pages

DIVISION 00 PROCUREMENT AND CONTRACTING REQUIREMENTS

000107 Seals Page

000110 Table of Contents
DIVISION 01 GENERAL REQUIREMENTS
011100 Summary of Work 7
011400 Work Restrictions 4
012900 Payment 11
012983 Payment Procedures for Testing Laboratory Services 1
013119 Project Meetings 2
0132 16.07 Construction Progress Schedule - Bar (GANTT) Chart 3
013300 Submittal Procedures 6
0133 00 - Appendix A Documents Required from the Contractor 2
01 33 00 — Appendix B Shop Drawings — Presentation Sheet 1
01 35 00.06 Special Procedures — Traffic Control 2
01 35 29.06 Health and Safety Requirements 9
013535 DND Fire Safety Requirements 3
013543 Environmental Procedures 22
014500 Quality Control 9
015200 Construction Facilities 4
0156 00 Temporary Barriers and Enclosures 2
016100 Common Product Requirements 3
017100 Examination and Preparation 2
017200 Project Document 1
017300 Execution 2
017411 Cleaning 2
017421 Construction and Demolition Waste Management and Disposal 4
017700 Closeout Procedures 1
017800 Closeout Submittals 3
019113 General Commissioning (CX) Requirements 7
DIVISION 02 EXISTING CONDITIONS
024116 Structure Demolition 3
025013 Management of Waste 3
DIVISION 03 CONCRETE
031000 Concrete Forming and Accessories 4
032000 Concrete Reinforcing 4
033000 Cast-In-Place Concrete 6
DIVISION 05 METALS
055000 Metal Fabrications 5

June 2019

Page 10of4



Parks Canada Agency
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

Construction Specification

Table of Contents and Drawing List

Section 00 01 10

Divisions Sections Number of
Pages

DIVISION 07 THERMAL AND MOISTURE PROTECTION
072116 Isolation and Vapour Barrier 3
DIVISION 09 FINISHES
099113.01 Exterior Re-Painting 7
DIVISION 11 MATERIAL AND EQUIPMENT
119000 Slide gates and stoplogs 13
DIVISION 26 ELECTRICAL
26 05 00 Common Work Results for Electrical 6
260503 Commissioning 2
26 05 20 Wire and Box Connectors (0-1000 V) 2
26 05 21 Wires and Cables (0-1000 V) 3
26 05 22 Connectors and Terminations 1
26 05 34 Conduits, Conduit Fastenings and Conduit Fittings 2
26 24 16.01 Pannelboards Breaker Type 3
26 27 26 Wiring Devices 2
26 60 00 Electric baseboard heaters 2
APPENDIX

A Pictures

Template for Environmental Protection Plan (EPP) 12
C Mobilization areas 2
June 2019

Page 2 of 4



Parks Canada Agency

Lachine Canal — National Historic Site of Canada

Project No: CLAC-1452

Construction Specification

Table of Contents and Drawing List

Section 00 01 10

Drawing List — Mill’s outlet

PCA Drawing No. SNC Drawing No. Sheet Drawing Title
CL-11-135.1 654138-0600-40DD-0001 C1 Layout plan - Location of civil works
CL-11-135.2 654138-0600-40DD-0002 C2 Demolition and Dismantling (Plan, Sections and
Details)
CL-11-135.3 654138-0600-40DD-0003 C3 New Gate (Plan and Sections)
CL-11-135.4 654138-0600-40DD-0004 c4 New Gate (Sections and Details)
CL-11-135.5 654138-0600-47DD-0001 El Single Line Diagram and Distribution Panel
Dismantling and installation
CL-11-135.6 654138-0600-47DD-0002 E2 General Layout
Dismantling and installation
Drawing List — Outlet 3
PCA Drawing No. SNC Drawing No. Sheet Drawing Title
CL-11-136.1 654138-0300-41DD-0001 Al Layout Plan
CL-11-136.2 654138-0300-41DD-0002 A2 General Notes — Legend and Abbreviations
CL-11-136.3 654138-0300-41DD-0003 A3 Demolition (Plan and Sections)
CL-11-136.4 654138-0300-41DD-0004 A4 Weir modification (Plan view, Sections and Details)
CL-11-136.5 654138-0300-41DD-0005 A5 Weir modification (Sections and Details)
Drawing List — Outlet 4
PCA Drawing No. SNC Drawing No. Sheet Drawing Title
CL-11-137.1 654138-0400-41DD-0001 B1 Layout Plan
CL-11-137.2 654138-0400-41DD-0002 B2 Demolition (Plan and Sections)
CL-11-137.3 654138-0400-41DD-0003 B3 Weir modification (Plan view, Sections and Details)
CL-11-137.4 654138-0400-41DD-0004 B4 Weir modification (Sections and Details)

June 2019
Page 3 of4



Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452
Table of Contents and Drawing List
Section 00 01 10

Reference Drawings List

Drawing No Drawing Title
168/00/PR.1-195 M-01/04 GENERAL ARRANGEMENT OF STOPLOGS
AND TRASHRACK
168/00/PR.1-195 M-02/04 LIFTING STRUCTURE

VIEW, SECTIONS & DETAILS

168/00/PR.1-195 M-03/04 LIFTING STRUCTURE
VIEW, SECTIONS & DETAILS

168/00/PR.1-195 M-04/04 TRASH RACK
VIEW, SECTIONS & DETAILS

030186 D9 007 E-1 MECHANIZATION OF OUTLET # 2
ELECTRICITY
168/00/PR.1-190 SHEET 38 CANAL LACHINE LOCK NO.3

NEW DAM FROM SOUTH OUTLET
PLAN AND SECTIONS

168/00/PR.1-190 SHEET 39 CANAL LACHINE LOCK NO.3
NEW DAM FROM SOUTH OUTLET
DETAILS

168/00/PR.1-183 SHEET 38 CANAL LACHINE LOCK NO.4

NEW DAM FROM SOUTH OUTLET
PLAN AND SECTIONS

168/00/PR.1-183 SHEET 39 CANAL LACHINE LOCK NO.4
NEW DAM FROM SOUTH OUTLET
DETAILS

END OF SECTION

June 2019
Page 4 of 4



Parks Canada Agency Construction Specification
Lachine Canal- National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Summary of Work
Section 01 11 00

PART 1

1.1

1.2

13

© o Y oo W N R

i
o

GENERAL
DESCRIPTION OF FACILITIES
Lachine Canal extends on 14.5 kilometers between the Old Port of Montreal and Lake St. Louis. This
waterway includes several spillways: spillway 1, 2, Mill, 3, 4 and 5.

The present mandate is for the repair of Mill spillway, and spillways 3 and 4.

The Mill spillway is a concrete gravity dam, approximately 5 m high and 23 m wide. The maximum
elevation of the concrete Dam is 15.53 m. It is equipped with 6 wooden butterfly valves and two
spillways with stoplogs. Each butterfly valve is 4ft (1.2m) wide by 6ft (1.8m) high. The peak elevation of
the stoplogs, when in place, is 14.40 m. On the left bank of the spillway, the forebay weir is 4.63 m wide,
while the right bank is 3.68 m wide. A control building is installed on the Dam to operate the various
butterfly valves. The butterfly valves can be operated mechanically while the spillways’ stoplogs are to
be opened manually by means of cranks and a pulley lifting system.

Spillways 3 and 4 consist of a weir in the center and two side channels. The weir is approximately 8m
wide and the side canals are 2.12m wide. Each lateral channel is equipped with a vertical gate valve of
1.5m by 1.5m operated with manual actuator. Spillways 3 and 4 underwent major rehabilitation before
the opening of the Canal to Navigation in 2002.

OBJECT

This document defines the works including labor supply, materials and equipment and all works required
for the supply and the installation of electrical and mechanical equipment systems and associated civil
work as part of the Lachine Canal Spillways 3, 4, and Mill spillway rehabilitation Project, in accordance
with the drawings, the related technical specifications and the associated requirements from Parks
Canada.

RELATED REQUIREMENTS

Section 01 14 00 — Work Restrictions

Section 01 29 00 — Payment Procedures

Section 01 29 83 — Payment — Procedures for Testing Laboratory Services
Section 01 31 19 — Project Meetings

Section 01 32 16.07 — Construction Progress Schedule - Bar Chart (GANTT)
Section 01 33 00 — Submittal Procedures

Section 01 33 00 — Appendix A - Documents Required from the Contractor
Section 01 33 00 — Appendix B - Shop Drawings - Presentation Sheet
Section 01 35 00.06 — Special Procedures - Traffic Control

Section 01 35 29.06 — Health and Safety

June 2019
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Construction Specification

A1
12
13
14
.15
.16
17
.18
.19
.20
21
.22
.23
.24
.25
.26
27
.28
.29
.30
31
32
33
34
35
.36
37
.38
.39
40
41

Section 01 35 35 — Fire and Safety - DND

Section 01 35 43 — Environmental Protection

Section 01 45 00 — Quality Control

Section 01 52 00 — Construction Facilities

Section 01 56 00 — Temporary Barriers and Enclosures
Section 01 61 00 — Common Product Requirements
Section 01 71 00 — Examination and Preparation
Section 01 72 00 — Project Document

Section 01 73 00 — Execution

Section 01 74 11 — Cleaning

Section 01 74 21 — Construction / Demolition Waste Management and Disposal
Section 01 77 00 — Closeout Procedures

Section 01 78 00 — Closeout Submittals

Section 01 91 13 — General Commissioning Requirements
Section 02 41 16 — Construction Conditions

Section 02 50 13 — Management of Waste

Section 03 10 00 — Concrete Forming and Accessories
Section 03 20 00 — Concrete reinforcement

Section 03 30 00 — Cast in place Concrete

Section 05 50 00 — Metal Fabrications

Section 07 21 16 — Isolation and Vapour Barrier

Section 09 91 13.01 — Exterior Re-painting

Section 11 90 00 — Slide Gate and Stoplogs

Section 26 05 00 — Common Work Results for Electrical
Section 26 05 03 — Commissioning

Section 26 05 20 — Wire and Box Connectors (0-1000 V)
Section 26 05 21 — Wires and cables (0-1000 V)

Section 26 05 22 — Connectors and Terminations
Section 26 05 34 — Conduits Fastenings

Section 26 24 16.01 — Panelboards Breaker

Section 26 27 26 — Wiring devices
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General Requirements — Summary of Work
Section 01 11 00

1.4

1.5

1.6

1.7

1.8

A2

(€ T NIV N

Section 26 60 00 — Electric Baseboard Heaters

CONTRACT TYPE

Work shall be subject to a Lump Sum contract.

WORK BY OTHERS

Cooperate with other Contractors, if required, in carrying out their respective works and carry out

instructions from Departmental Representative.

Coordinate work with that of other Contractors, if required. If any part of work under this Contract
depends for its proper execution or result upon work by another Contractor, report promptly to
Departmental Representative, in writing, any anomalies or defects which may interfere with proper
execution of Work.

WORK SEQUENCE

Portion of works shall be executed during the closing period of the canal for navigation. This period
begins the week following Thanksgiving (in October) until the beginning of May. Water level in the canal
is scheduled to be lowered from October 28th, 2019 to April 1st, 2020.

The work at spillway 3 must be completed by January 17, 2020.

The work at spillway 4 must be completed by December 22th, 2019.

The Lachine Canal will be drained by PCA.

CONTRACTOR’S USE OF PREMISES

The use of the premises is limited to required areas for work, storage and access roads to allow work to
be performed by other contractors, if required;

Coordinate use of premises under direction of Departmental Representative.

Obtain and pay for use of additional storage or work areas needed for this Contract.

Remove or alter existing work to prevent damage to portions of existing work which remain.

Repair or replace portions of existing work which have been altered during construction to match
existing or adjoining work, as directed by the Departmental Representative.

At completion of construction, the existing works condition shall be equal to or better than that which
existed before work.

The available mobilization areas are identified in Appendix C.
OWNER OCCUPANCY

The Owner will use the premises during the entire construction period for normal operation.

June 2019
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General Requirements — Summary of Work
Section 01 11 00

1.9

1.10

PART 2

2.1

PART 3

Coordinate with the Owner in scheduling activities to minimize conflicts and facilitate operation by
Owner.

EXISTING SERVICES
Notify the Departmental Representative and utility companies of intended interruption of services and

obtain required authorizations.

Establish location and extent of existing services located in work area before starting work. Notify the
Departmental Representative of any findings.

Submit a schedule and obtain approval from Departmental Representative for any shut-down or
temporary closure of services or facilities including power and communication services. Adhere to
approved schedule and provide notices to affected parties.

Provide temporary services as directed by Departmental Representative to maintain existing services.

Where unknown services are encountered, immediately notify the Departmental Representative and
record findings in writing.

Protect, relocate or maintain existing active services. When inactive services are encountered, cap off in
manner approved by required authorities.

Record location of maintained, re-routed and abandoned utility lines.

Install temporary barriers in accordance with Section 01 56 00 — Temporary Barriers and Enclosures.
RIGHTS, PERMITS AND INSPECTION

The Navigation Protection Act (NPA) applies to this work. Submit all required documents (Notice of
Works form and Works Plan) to the Departmental Representative so that he can obtain all approvals or
permits required.

Pay all required fees.

If required, Drawings and Specifications required by Hydro-Québec will be providing free by the
Departmental Representative.

At the end of the work, obtain from authorities having jurisdiction, an acceptance certificate and forward
it to Departmental Representative.

PRODUCTS
NOT USED
Not used.

EXECUTION

June 2019
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General Requirements — Summary of Work
Section 01 11 00

3.1

SCOPE OF WORK

A General

A The work covered by this contract shall include the supply of all materials, labour, tools,
equipment, protection and transportation required to complete the work in accordance with the
requirements specified on the drawings and in the specification.

2 The coordination and distribution of work for subcontractors is the Contractor’s responsibility and
any reference to documents referring to subcontractors shall not be construed as binding the
Departmental Representative to such a distribution.

2 Mill Spillway

A Civil Work
A The civil work covered by this contract shall include but not be limited to:
.1 The demolition and reconstruction of concrete as shown on the drawings to allow the
installation of new slide gates.
.2 Building isolation as indicated on the drawings.

2 Mechanical Work

A

o U W

N

The work covered by this contract shall include but not be limited to:

Grids removal in front of existing gates, as well as cleaning and removal of debris in front
of the Spillway, to allow work achievement.

Temporary drying of hydraulic passageways to allow work achievement. The installation
of cofferdams must not increase the water level in the canal. Provide a pump system or
work in phases to allow the water flow.

Removal and disposal of used gates.
Removal and disposal of the hydraulic operating system of the gates.
Removal and disposal of built-in parts of existing gates as shown on drawings.

Supply, fabrication, transportation and installation of new slide gates with electrical
actuators.

Reinstallation of the trashracks in front of the repaired gates.

Refurbishment of both stoplogs lifting systems (painting and replacement of lifting
cables);

3 Electrical Work

A
A

The work covered by this contract shall include but not be limited to:

Connection request and follow up with Hydro-Québec on behalf of Parks Canada.

.2 The disconnection and dismantling of the aerial cable between the Parks Canada building

(1156 Mills Street) and the Mills spillway building and its delivery to PCA.

June 2019
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General Requirements — Summary of Work
Section 01 11 00

3

4

.10

A1

12

13
14

The dismantling of cables 1c# 350kcmil between the connection head and the splitter box
and their delivery to PCA.

Modification of the service mast and installation of the base for the metering unit for the
new Hydro-Québec electrical input.

The dismantling of the splitter box, 600-120/208V transformer and 120/208V panelboard
and their delivery to PCA.

The Dismantling and disposal of 600V disconnect switch.

The dismantling of the current electrical devices associated with the operation of the
gates (hydraulic pump control panel and push button station) and their delivery to Parks
Canada.

The Dismantling and disposal of 600V disconnect switch, receptacles, switches and all
conductors and conduits.

The temporary dismantling of lighting inside the building. These must be kept for the
reinstallation by the contractor after isolation works is completed in the building.

The supply, installation, connection and commissioning of a new panelboard, 120/240 V,
100 A, 1 phase, 3-wire, 60 Hz, including the supply and installation of their wiring.

The installation, connection and commissioning of six (6) actuators supplied with slide
gates including the supply and installation of their cabling.

The installation, connection and commissioning of four (4) electric heaters (baseboard
heaters) with a power of 1.5 kW each, 240 V, 60 Hz and a thermostat, including the supply
and installation of their wiring.

Reconnecting the electrical loads (receptacles and lighting fixtures)

The supply and installation of all electric cables and accessories.

Excluded work

.1 The work relating to the electrical connection including the supply and installation of the
meter are made by Hydro-Québec and are therefore excluded from this contract.
Spillway 3
A Civil Work
| The work covered by this contract shall include but not be limited to
.1 The demolition and reconstruction of the weir as shown on drawings.
.2 The extension of existing embedded parts as shown in the drawings.
.3 The re-surfacing of the vertical faces of adjacent walls as shown on drawings:
2 Mechanical Work

A

The work covered by this contract shall include but not be limited to:

i

The removal and disposal of the existing stoplogs.

June 2019
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Section 01 11 00

.2 The supply, fabrication, design, transportation and installation of two new 285mm high
stoplogs and lifting slings.

.5 Spillway 4
i Civil Work
| The work covered by this contract shall include but not be limited to
.1 The demolition and reconstruction of the weir as shown on drawings.
.2 The extension of the existing embedded parts as shown in the drawings.
.3 The re-surfacing of the vertical faces of adjacent walls as shown on drawings:
2 Mechanical Work
i The work covered by this contract shall include but not be limited to:
.1 The removal and disposal of existing stoplogs.

.2 The supply, fabrication, design, transportation and installation of two new 285mm high
stoplogs and lifting slings.

END OF SECTION

June 2019
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General Requirements — Work Restrictions
Section 01 14 00

PART 1

1.1

1.2

GENERAL

CONSTRUCTION CONSTRAINTS

A Several constraints will affect the realization of work.

2 Work shall consider:

A Access availability according to weather conditions;
2 Spaces availability for sites facilities;

3 Environmental restrictions;

4 Security constraints.

ARCHEOLOGY

A

A

1

| Specific conditions

Lachine Canal National Historic Site of Canada is known by Canadian Government as one of the
sites with highest heritage value. Thus, on this property, any soil excavation work recognized as
possibly containing archaeological remains must be monitored by an archaeologist designated by
the federal government.

Archeological requirements are presented in this section due to the potential of discovering
archaeological remains during excavation work required in the project.

2 Access and collaboration

Contractor shall cooperate and comply with all Project Authority instructions during excavation
work to avoid any loss of archaeological information on the site, if applicable.

Contractor shall facilitate access to Work and collaborate with the archaeologist. Archaeologist or
his representative will be on site, according to the needs related to the protection and the
recording of the remains. Their role will be to guide Contractor to avoid any loss of archaeological
information and gather information about the remains.

Contractor must allow the archeology team to carry out the archaeological examinations and
surveys if required.

3 Archeological discoveries

Contractor shall notify Parks Canada representative or, in his absence, the archaeologist or his
representative of any archaeological discovery (remnant of construction or development, object
and fragment of object) carried out on Site and wait for instructions before continuing work on the
place of discovery.

Remains, antiques and other items with historical, archaeological or scientific interest (vestige,
object or fragment of object) found on Site or in the areas to be excavated or demolished remain
property of the Crown. The contractor will need to protect them and obtain direction from the
Project Authority in this regard.

June 2019
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Section 01 14 00

A4 Work Stoppage

A Contractor must provide in its contract, at its expense, work stoppages of 15 minutes per half-day
of excavation in areas requiring the presence of the archaeologist (as described in section 1.2.1 of
this section). These stops, if not used, will be accumulated and can be reused as needed later. A
record of unused time will be kept by the Departmental representative in consultation with
Contractor and Archaeologist.

2 For a work stoppage of more than 30 minutes, the Departmental representative shall evaluate the
implications of this judgment and will notify the contractor accordingly. Contractor may be
required to assign the machinery to another work area to allow archaeologist work. If relocation is
not possible, the contractor will be compensated according to the agreement set out at the kick-

off meeting.

3 In case of accidental discoveries of cultural resources made in the absence of an archaeologist,
contractor must suspend work in the immediate area of the discovery and notify Parks Canada
Agency.

.5 Manual excavations for archeological purposes

A Given the possibility of archaeological discoveries, Contractor is advised that during the works,
manual excavation may be required as well as any work necessary to ensure the protection of
discoveries. The contractor will be compensated according to the agreement set out at the kick-off
meeting.

.6 Protection of remains and works

A Contractor shall take all reasonable precautions during excavations and work to protect the
remains and to allow for their examination by archaeologists. Parks Canada will not tolerate any
derogation in this regard. If Contractor negligently deteriorate any vestige, it will be held
responsible and the Ministry will consider the consequences.

2 If the Parks Canada representative authorizes the demolition of archaeological items on the site,
Contractor must take necessary precautions to ensure the protection of adjacent archaeological
works that will not be demolished. These demolitions must be carried out gradually and in a
controlled way after the archaeological surveys have been completed. If any work is damaged
during work, notify Parks Canada representative immediately.

1.3 CONTRACTOR SITE ACCESS

i If Contractor causes damage to roads and installations, Contractor is responsible to repair or replace at
his own cost to the complete satisfaction of Parks Canada Agency.

1.4 SITE CLEANING AND MAINTENANCE AND ENVIRONMENT PROTECTION

i Keep the site clear of all material accumulations, scrap and waste and make a complete and final
cleaning to the satisfaction of Parks Canada Agency.

2 Contractor is responsible to dispose waste and debris in appropriate places.

June 2019
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Section 01 14 00

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

WINTER CONDITIONS

Snow removal of the site is the responsibility of the Contractor. Contractor is also responsible for all its
accesses off the existing roads.

WEEKEND WORK

If the Contractor plan any work on Saturdays, Sundays, statutory holidays or nights, he shall give a
written notice to Parks Canada Agency at least five (5) business days before the work.

WORK BY OTHERS
Cooperate with other Contractors.
SITE INSPECTION

Starting the work completely or partially means that the Contractor accepts the existing conditions of
the site. If the Contractor performs its work on defective surfaces or conditions, corrections or rework
will be made at his own cost.

DYNAMITING
No blasting work of any kind is allowed.
ENVIRONMENTAL RESTRICTIONS

Environmental restrictions are defined in section 01 35 43 — Environmental Procedures.

Work shall meet federal, provincial and local noise requirements.
LAND-SURVEYING

Contractor responsible to characterize the various structures according to Departmental Representative
drawings and do a survey of the existing all around to validate the connection to the existing. Contractor
shall notify to the Departmental Representative and to Parks Canada Agency any unforeseen of anomaly
detected. Contractor shall plan the time required for a possible verification by the Departmental
Representative.

Before the final acceptance of the work, Contractor shall provide survey plans of the final work (Final
Drawings) on a computer media.

WORK SCHEDULE

Construction work is allowed between 7h00 and 19h00, Monday to Friday.

June 2019
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General Requirements — Work Restrictions

Section 01 14 00

Construction Specification

PART 2

2.1

PART 3

3.1

PRODUCTS

NOT USED

Not Used.

EXECUTION

NOT USED

Not Used.

END OF SECTION
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452
General Requirements — Payment Procedures
Section 01 29 00

PART 1 GENERAL
11 DESCRIPTION OF THE ITEMS ON THE PRICE SCHEDULE

i General Conditions
A Item 1.1 — Site Organisation
| Payment of this item shall me made as follows:

25% with the first monthly payment, after mobilization and installation of site facilities;

50% also distributed with milestone payments and in proportion to the progress of the
work;

3 25% with payment issued upon issuance of "Substantial Completion Certificate" after
final cleaning.

2 This item is paid on a lump sum basis and includes the costs of mobilization and
demobilization, the cost of purchasing, depreciating or leasing machinery, tools and
equipment, personnel, materials, site facilities and any mobilization as may be required to
meet the work schedule.

3 Maintenance and operating costs for the maintenance of machinery, equipment and tools
included in the worksite facilities during the work and the personnel supporting these
facilities are also included.

A4 This price includes, but is not limited to:
A Land

.1 Expenses for the acquisition, lease, compensation and use of land other than
those made available to the contractor, either for the site installations or for
temporary laydown areas.

.2 The costs of use and maintenance of the lands made available to the contractor.
2 Layout of the site work zones
.1 Land layout required for set-up of site facilities
Site drainage.
Site office of the personnel.
Premises for storage of equipment.

External storage for material and equipment.

o W N

Barriers and fencing required throughout the duration of the work, including its
eventual movement and all temporary safety devices

3 Access roads

.1 Any additional access roads required.

June 2019
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General Requirements — Payment Procedures
Section 01 29 00

3
A
5

Maintenance of access roads (cleaning in summer, leveling of gravel roads,
installation of dust suppressant, etc.).

Temporary signage.
Required temporary road diversions.

Snow removal during winter, if required.

4 Materials and supply

i

[ I VRN

Generators and temporary lighting;
Scaffolding;

Small tools;

Compressors;

Other required equipment;

.5 Temporary works and cofferdams

i

The supply and installation of cofferdams identified or not on the drawings but
required for the works.

Required actions and supplies such as, but not limited to, labor, equipment, tools
and machinery, materials, professional services and land surveys for
transportation and land surveys for temporary support of utilities.

Engineering and expertise as well as the design of structures and the provision of
drawings signed and sealed by an engineer who must be a member of the “Ordre
des Ingénieurs du Québec” (0IQ) as well as technical data sheets (materials,
equipment, etc.) to the Departmental Representative for approval.

.6 Networks

A
5

Toilets on site;

Water supply to existing site facilities;

Fire protection;

Water for compaction of material and dust suppressant.

Power supply;

7 Health and Safety

i

All equipment, labour, materials, machinery, tooling and accessories required to
ensure health and safety in accordance with Section 01 35 29.06 of the
construction Specification and applicable laws and regulations.

.8 Environment

i

The protection of the environment, in accordance with section "01 35 43 -
Environmental Protection" of the construction specifications and applicable laws.

June 2019
Page 2 of 11



Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452
General Requirements — Payment Procedures
Section 01 29 00

.2 Construction / demolition waste management, in accordance with the
requirements of all sections of "Division 1 - General Requirements" of the
Construction Specification.

.9 Miscellaneous

.1 Transportation of contractor’s personnel;
Disposal of waste.
All loading and unloading activities required by the contractor.
Coordination with users and other contractors in same areas.
Coordination of sub-contractors and suppliers;
Site coordination meetings.

Performance tests and commissioning;

0 N d W

All other costs required for the complete execution of the works but not included
in other unit or lump sum costs;

2 Mill Spillway
1 Item 2.1 — Installation of upstream cofferdam

A This item remunerates on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the installation of the upstream cofferdam, all in accordance with the
drawings and requirements of the specifications.

2 All costs necessary to complete this item must be included.

3 The payment of this item will be made according to the progress of the work, as approved
by the Departmental Representative.

2 Item 2.2 — Removal of existing trash racks

1 This item remunerates on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the removal and temporary storing of the existing trash racks, all in
accordance with the drawings and requirements of the specifications.

2 All costs necessary to complete this item must be included.

3 The payment of this item will be made according to the progress of the work, as approved
by the Departmental Representative.

3 Item 2.3 — Dewatering and control of the water

1 This item remunerates on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
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platforms for the dewatering and control of the water, all in accordance with the drawings
and requirements of the specifications.

2 All costs necessary to complete this item must be included.

3 The payment of this item will be made according to the progress of the work, as approved
by the Departmental Representative.

4 Item 2.4 — Cleaning and disposal of debris

1 This item remunerates on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the cleaning and disposal of the debris, all in accordance with the drawings
and requirements of the specifications.

2 All costs necessary to complete this item must be included.

3 The payment of this item will be made according to the progress of the work, as approved
by the Departmental Representative.

.5 Item 2.5 — Removal and disposal of existing wooden beams

| This item remunerates on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the removal and disposal of the wooden beams, all in accordance with the
drawings and requirements of the specifications.

2 All costs necessary to complete this item must be included.

3 The payment of this item will be made according to the progress of the work, as approved
by the Departmental Representative.

.6 Iltem 2.6 — Dismantling and disposal of the existing hydraulic power unit

1 This item remunerates on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the dismantling and disposal of the existing hydraulic power unit, all in
accordance with the drawings and requirements of the specifications.

2 All costs necessary to complete this item must be included.

3 The payment of this item will be made according to the progress of the work, as approved
by the Departmental Representative.

7 Item 2.7 — Dismantling and disposal of the existing hydraulic systems

1 This item remunerates on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
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platforms for the dismantling and disposal of the existing hydraulic systems, all in
accordance with the drawings and requirements of the specifications.

2 All costs necessary to complete this item must be included.

3 The payment of this item will be made according to the progress of the work, as approved
by the Departmental Representative.

.8 Item 2.8 — Dismantling and disposal of existing gates

1 This item remunerates on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the dismantling and disposal of the existing wooden gates, all in accordance
with the drawings and requirements of the specifications.

2 All costs necessary to complete this item must be included.

3 The payment of this item will be made according to the progress of the work, as approved
by the Departmental Representative.

.9 Item 2.9 — Dismantling and disposal of the existing electrical equipment and cables

| This item remunerates on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the dismantling and disposal of the existing electrical equipment and cables,
all in accordance with the drawings and requirements of the specifications.

2 All costs necessary to complete this item must be included.

3 The payment of this item will be made according to the progress of the work, as approved
by the Departmental Representative.

.10 Items 2.10 and 2.11 — Dismantling of steel plates

1 These items remunerate on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the dismantling and disposal of the existing steel plates from lintel and piers,
all in accordance with the drawings and requirements of the specifications.

2 All costs necessary to complete these items must be included.

3 The payment of these items will be made according to the progress of the work, as
approved by the Departmental Representative.

11 Items 2.12, 2.13,2.14 and 2.15 — Concrete demolition

1 These items remunerate on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
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platforms for the concrete demolition, all in accordance with the drawings and
requirements of the specifications.

2 All costs necessary to complete these items must be included.

3 The payment of these items will be made according to the progress of the work, as
approved by the Departmental Representative.

.12 Item 2.16 — Sanding and painting of hoist structures and replacement of cables

1 This item remunerates on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the sanding and painting of the hoist structure and the replacement of the
hoist cables, all in accordance with the drawings and requirements of the specifications.

2 All costs necessary to complete this item must be included.

3 The payment of this item will be made according to the progress of the work, as approved
by the Departmental Representative.

.13 Item 2.17 — Supply and installation of the new slide gates

| This item remunerates on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the supply and installation of the new slide gates, all in accordance with the
drawings and requirements of the specifications.

2 All costs necessary to complete this item must be included.

3 The payment of this item will be made according to the progress of the work, as approved
by the Departmental Representative.

.14  Item 2.18 — Supply and installation of electrical equipment and cables

1 This item remunerates on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the supply and installation of the new electrical equipment and cables, all in
accordance with the drawings and requirements of the specifications.

2 All costs necessary to complete this item must be included.

3 The payment of this item will be made according to the progress of the work, as approved
by the Departmental Representative.

.15  Items 2.19, 2.20, 2.21 et 2.22 Concreting

1 These items remunerate on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
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platforms for the concrete works, all in accordance with the drawings and requirements of
the specifications.

2 All costs necessary to complete these items must be included.

3 All costs necessary to complete and provide this item, such as concrete, surface preparation,
concrete insert accessories, anchors and formwork where applicable, pumping, vibration,
finishing, ripening, saw cuts, joints, chamfers, tests and coordination for the placement of
anchors, sleeves or any other element or accessory to be embedded in the concrete shall be
included.

4 The price shall also include all costs necessary for the completion of the survey, prior to the
commencement of the work, to determine the profile and geometry of any element present
in the right-of-way of the work as specified in the plans and specifications. The price must
also include all costs necessary for the completion and revisions of the shop drawings,
before the start of the work, as specified in the drawings and specifications.

.5 The price also includes substrate preparation as specified in plans and specifications.
.6 The price also includes all costs associated with concreting in hot or cold weather.

7 The payment of this item will be made according to the progress of the work, as approved
by the Departmental Representative.

.16 Item 2.23 — Reinstallation of existing trash racks

A This item remunerates on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the reinstallation of the existing trash racks, all in accordance with the
drawings and requirements of the specifications.

2 All costs necessary to complete this item must be included.

3 The payment of this item will be made according to the progress of the work, as approved
by the Departmental Representative.

.17 Item 2.24 — Removal of the cofferdam

1 This item remunerates on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the removal and disposal of the temporary cofferdam, all in accordance with
the drawings and requirements of the specifications.

2 All costs necessary to complete this item must be included.

3 The payment of this item will be made according to the progress of the work, as approved
by the Departmental Representative.

.18 Item 2.25 — Insulation of the building
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A This item remunerates on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the insulation works in the building, all in accordance with the drawings and
requirements of the specifications.

2 All costs necessary to complete this item must be included.

3 The payment of this item will be made according to the progress of the work, as approved
by the Departmental Representative.

3 Spillways 3 and 4
A Iltems 3.1, 3.2, 4.1 and 4.2 — Installation of upstream and downstream cofferdams.

1 These items remunerate on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the insulation works in the building, all in accordance with the drawings and
requirements of the specifications.

2 All costs necessary to complete these items must be included.

3 The payment of these items will be made according to the progress of the work, as
approved by the Departmental Representative.

2 Iltems 3.3 and 4.3 — Dewatering and control of water

A These items remunerate on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the dewatering and control of the water, all in accordance with the drawings
and requirements of the specifications.

2 All costs necessary to complete these items must be included.

3 The payment of these items will be made according to the progress of the work, as
approved by the Departmental Representative.

3 Items 3.4 and 4.4 — Cleaning of sediments

1 These items remunerate on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the cleaning of the sediments, all in accordance with the drawings and
requirements of the specifications. The sediments must stay in the canal.

2 All costs necessary to complete these items must be included.

3 The payment of these items will be made according to the progress of the work, as
approved by the Departmental Representative.

A Items 3.5 and 4.5 — Removal of the existing stoplogs
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A These items remunerate on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the removal of the existing stoplogs and their handover to Parks Canada, all in
accordance with the drawings and requirements of the specifications.

2 All costs necessary to complete these items must be included.

3 The payment of these items will be made according to the progress of the work, as
approved by the Departmental Representative.

.5 Items 3.6 — Dismantling and disposal of the existing center guide

1 This item remunerates on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the dismantling and disposal of the existing center guide, all in accordance
with the drawings and requirements of the specifications.

2 All costs necessary to complete this item must be included.

3 The payment of this item will be made according to the progress of the work, as approved
by the Departmental Representative.

.6 Items 3.7 and 4.6 — Demolition and disposal of sills and wall areas

A These items remunerate on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the demolition and disposal of concrete sills and walls areas, all in accordance
with the drawings and requirements of the specifications.

2 All costs necessary to complete these items must be included.

3 The payment of these items will be made according to the progress of the work, as
approved by the Departmental Representative.

7 Items 3.8 and 4.7 — Supply and installation of new embedded parts

1 These items remunerate on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the supply and installation of the new embedded parts including guides, sills,
lintels and anchors, all in accordance with the drawings and requirements of the
specifications.

2 All costs necessary to complete these items must be included.

3 The payment of these items will be made according to the progress of the work, as
approved by the Departmental Representative.

.8 Iltems 3.9 and 4.8 — Concreting of the sills
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A These items remunerate on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the concrete works of the sills, all in accordance with the drawings and
requirements of the specifications.

2 All costs necessary to complete these items must be included.

3 All costs necessary to complete and provide this item, such as concrete, surface preparation,
concrete insert accessories, anchors and formwork where applicable, pumping, vibration,
finishing, ripening, saw cuts, joints, chamfers, tests and coordination for the placement of
anchors, sleeves or any other element or accessory to be embedded in the concrete shall be
included.

4 The price shall also include all costs necessary for the completion of the survey, prior to the
commencement of the work, to determine the profile and geometry of any element present
in the right-of-way of the work as specified in the plans and specifications. The price must
also include all costs necessary for the completion and revisions of the shop drawings,
before the start of the work, as specified in the drawings and specifications.

.5 The price also includes substrate preparation as specified in plans and specifications.
.6 The price also includes all costs associated with concreting in hot or cold weather.

7 The payment of this item will be made according to the progress of the work, as approved
by the Departmental Representative.

.9 Iltems 3.10 and 4.9 — Supply and installation of new stoplogs

| These items remunerate on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the supply and installation of the new stoplogs, all in accordance with the
drawings and requirements of the specifications.

2 All costs necessary to complete these items must be included.

3 The payment of these items will be made according to the progress of the work, as
approved by the Departmental Representative.

.10 Items3.11,3.12,4.10 et 4.11 — Removal of cofferdams

1 These items remunerate on a lump sum basis (LS) all necessary measures, actions and
supplies such as, but not limited to, management, labor, tools and machinery, equipment,
materials, surveys, permits, professional services, construction engineering and work
platforms for the removal and disposal of the upstream and downstream cofferdams, all in
accordance with the drawings and requirements of the specifications.

2 All costs necessary to complete these items must be included.

3 The payment of these items will be made according to the progress of the work, as
approved by the Departmental Representative.
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PART 2 PRODUCTS

2.1 NOT USED

A Not used

PART 3 EXECUTION

3.1 NOT USED

A Not Used
END OF SECTION
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PART 1

11

1.2

1.3

PART 2

2.1

PART 3

3.1

GENERAL
RELATED REQUIREMENTS
Inspection and testing to be carried out by Contractor.
APPOINTMENT AND PAYMENT

Contractor will provide independent laboratory services to perform the tests as described in this
technical specification. The costs of the laboratory services are the responsibility of the Contractor.

Where tests or inspections by designated testing laboratory reveal Work not in accordance with contract
requirements, pay costs for additional tests or inspections as required by Departmental Representative
to verify acceptability of corrected work.

CONTRACTOR’S RESPONSIBILITIES

Provide labour, equipment and facilities to:

| Provide access to Work for inspection and testing.

2 Facilitate inspections and testing.

3 Repair disturbed structures during inspections and tests.

4 Provide storage on site for laboratory’s exclusive use to store equipment and cure test samples.

Notify Departmental Representative 48 hours minimum sufficiently in advance of operations to allow for
assignment of laboratory personnel and scheduling of test.

Where materials are specified to be tested, deliver representative sample in required quantity to testing
laboratory.

Pay costs for uncovering and making good Work that is covered before required inspection or testing is
completed and approved by Departmental Representative.

PRODUCTS
NOT USED
Not used.

EXECUTION
NOT USED
Not used.

END OF SECTION
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General Requirements — Project Meetings
Section 01 3119

PART 1

1.1

1.2

GENERAL
ADMINISTRATIVE

Schedule project meetings throughout the project at the call of Departmental Representative who will
manage them. Meetings will be held at intervals or two (2) weeks or less as required by Departmental
Representative. The meetings will take place in Contractor’s trailers.

Representative of Contractor, Subcontractor and suppliers attending meetings will be qualified and
authorized to act, if required, on behalf of each represented party.

PRECONSTRUCTION MEETING

Within 15 days after award of Contract, request a meeting of parties in contract to discuss and resolve
administrative procedures and responsibilities.

Departmental Representative, Contractor and any other party required by Departmental Representative
will be in attendance.

Establish time and location of meeting and notify parties concerned minimum 5 days before meeting.
Agenda to include
N Designation of official representatives of the participants in the Work.

2 Schedule of Work: in accordance with Section 01 32 16.07 — Construction Progress Schedules - Bar
Chart (GANTT).

3 Schedule of submission of shop drawings, samples, and colour samples. Submittals in accordance
with Section 01 33 00 — Submittal procedures.

4 Requirements for temporary facilities, site signage, offices, storage shed, utilities, fences in
accordance with section 01 52 00 — Construction Facilities.

.5 Site security in accordance with Section 01 56 00 — Temporary Barriers and Enclosures.

.6 Proposed changes, change orders, procedures, approvals, mark-up percentages permitted, delays,
overtime and others administrative requirements.

7 Record drawings in accordance with Section 01 33 00 — Submittal Procedures.

.8 Take-over procedures, acceptance, warranties in accordance with Section 01 78 00 — Closeout
Submittals.

.9 Monthly progress claims, administrative procedures, photographs, hold backs.
.10 Appointment of inspection and testing agencies or firms.

.11 Insurances, transcript of policies.
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1.3 PROGRESS MEETINGS
i Meetings will be held every two (2) weeks or more as needed, as required by Departmental
Representative.
2 Agenda to include the following
Review, approval of minutes of previous meeting.
Review of Work progress since previous meeting.
Fields observations, problems and conflicts.
Problems which impede construction schedule.
Review of off-site fabrication delivery schedules.
Corrective measures and procedures to regain projected schedule.
Revision of construction schedule.

Revision of progress schedule, during succeeding work period.

© N o L W RN R

Review submittal schedules: expedite as required.

i
o

Maintenance of quality standards.

=
[N

Review proposed changes for effect on construction schedule and on completion date.

.12 Other.
PART 2 PRODUCTS
21 NOT USED
A Not used.
PART 3 EXECUTION
3.1 NOT USED
N Not used.

END OF SECTION
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General Requirements
Construction Progress Schedule — Bar Chart (GANTT)
Section 01 32 16.07

PART 1

1.1

1.2

1.3

GENERAL
DEFINITIONS
Activity: element of Work performed during course of Project. Activity normally has expected duration

and expected cost and expected resource requirements. Activities can be subdivided into tasks.

Bar Chart (GANTT Chart): graphic display of schedule-related information. In typical bar chart, activities
or other Project elements are listed down left side of chart, dates are shown across top, and activity
durations are shown as date-placed horizontal bars. Generally, Bar Chart should be derived from
commercially available computerized project management system.

Baseline: original approved plan (for project, work package, or activity), plus or minus approved scope
changes.

Construction Work Week: Monday to Friday, inclusive, will provide five-day work week and define
schedule calendar working days as part of Bar (GRANTT) Chart submission.

Duration: number of work periods (not including holidays or other nonworking periods) required to
complete activity or another project element. Usually expressed as workdays or workweeks.

Master Plan: summary-level schedule that identifies major activities and key milestones.
Milestone: significant event in project, usually completion of major deliverable.

Project Schedule: planned dates for performing activities and the planned dates for meeting milestones.
Dynamic, detailed record of tasks or activities that must be accomplished to satisfy Project objectives.
Monitoring and control process involves using Project Schedule in executing and controlling activities
and is used as basis for decision making throughout project life cycle.

Project Planning, Monitoring and Control System: overall system operated by Departmental
Representative to enable monitoring of project work in relation to established milestones.

REQUIREMENTS

Ensure Master Plan and Detail Schedules are practical and remain within specified Contract duration.
Plan to complete Work in accordance with prescribed milestones and time frame.

Limit activity durations to maximum of approximately ten (10) working days, to allow for progress
reporting.

Ensure that it is understood that Award of Contract or beginning time, rate of progress, Interim
Certificate and Final Certificates of completion constitute defined project milestones and are essential
requirements of the Contract.

ACTION AND INFORMATIONAL SUBMITTALS

Provide submittals in accordance with Section 01 33 00 — Submittal Procedures.
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1.4

15

A w N R

1.6

1.7

Maximum ten (10) working days after contract award, provide to Departmental Representative a Bar
Chart (GANTT Chart) that would serve as master plan and will be used for planning and monitoring Work
and for progress reports.

PROJECT MILESTONES

Project milestones from interim targets for Project Schedule.
1 Project granting;

2 Start of Work (mobilization);

3 End of Work and provisional acceptance;

4

Final acceptance.
MASTER PLAN

Structure schedule to allow orderly planning, organizing and execution of Work as Bar Chart (GANTT).
Departmental Representative will review and return revised schedules within five (5) working days.
Revise impractical schedule and resubmit within five (5) working days.

Accepted revised schedule will become Master Plan and be used as baseline for updates.
PROJECT SCHEDULE

Develop detailed Project Schedule derived from Master Plan.
Ensure detailed Project Schedule includes as minimum milestone and activity types as follows:
1 Contract Award.

Shop Drawings, Samples.

Permits.

Excavation.

2

3

4 Mobilization.
.5

.6 Backfill.

7 Supplied equipment long delivery items.
PROJECT SCHEDULE REPORTING

Update Project Schedule on weekly basis reflecting activity changes and completions, as well as activities
in progress.

June 2019
Page 2 of 3



Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements
Construction Progress Schedule — Bar Chart (GANTT)
Section 01 32 16.07

1.8

PART 2

2.1

PART 3

3.1

Include as part of Project Schedule, narrative report identifying Work status to date, comparing current
progress to baseline, presenting current forecasts, defining problem areas, anticipated delays and impact
with possible mitigation.

PROJECT MEETINGS

Discuss Project Schedule at regular site meetings, identify activities that are behind schedule and provide
measures to regain slippage. Activities considered behind schedule are those with projected start or
completion dates later than current approved dates shown on baseline schedule.

Weather related delays with their remedial measures will be discussed and negotiated.
PRODUCTS

NOT USED

Not Used.
EXECUTION

NOT USED

Not Used.

END OF SECTION
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General Requirements — Submittal Procedures
Section 01 33 00

PART 1

11

1.2

.10

A1

GENERAL
ADMINISTRATIVE

Submit to Departmental Representative submittals listed for review. Submit promptly and in orderly
sequence to not cause delay in Work. Failure to submit in time is not considered a valid reason for
extension of Contract Time and no claim for extension with such reason will be allowed.

Do not proceed with Work where submittals are required until review is complete.
Present shop drawings, product data, samples and mock-ups in SI Metric units.

Review submittals prior to submission to Departmental Representative. This review represents that
necessary requirements have been determined and verified, or will be, and that each submittal has been
checked and coordinated with requirements of Work and Contract Documents. Submittals not stamped,
signed, dated and identified as to specific project will be returned without being examined and
considered rejected.

Notify Departmental Representative, in writing at time of submission, identifying deviations from
requirements of Contract Documents and stating reasons for deviations.

Verify field measurements related to adjacent structures affected by Work.

Contractor's responsibility for errors and omissions in submission is not relieved by Departmental
Representative's review of submittals.

Contractor's responsibility for deviations in submission from requirements of Contract Documents is not
relieved by Departmental Representative review.

Keep one reviewed copy of each submission on site.

Submitted document shall include a transmittal letter containing:

A Date;

2 Project number and title;

3 Contractor’s name and address;

4 Title and quantity of each submitted document;

5 Any other pertinent data.

Submit required data sheets compliant with the Workplace Hazardous Materials Information System
(WHMIS).

DOCUMENTS REQUIRED FROM CONTRACTOR

Documents to be submitted are defined but not limited to in Appendix A.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Submittal Procedures
Section 01 33 00

13

1.4

.10

CERTIFICATES AND TRANSCRIPTS

Submit to Departmental Representative documents required by authorities having jurisdiction for the
protection of workers in the case of a work accident immediately after contract award.

SHOP DRAWINGS AND PRODUCT DATA

The term "shop drawings" means drawings, diagrams, illustrations, schedules, performance charts,
brochures and other data which are to be provided by Contractor to illustrate details of a portion of
Work.

Quality: Shop drawings will be provided by Email as an original electronic PDF format. No shop drawing
will be accepted as a fax for clarity purpose.

Submit drawings stamped and signed by professional engineer registered or licensed in Quebec, Canada

Indicate materials, methods of construction and attachment or anchorage, erection diagrams, connections,
explanatory notes and other information necessary for completion of Work. Where structures or
equipment attach or connect to other structure or equipment, indicate that such items have been
coordinated, regardless of Section under which adjacent items will be supplied and installed. Indicate cross
references to design drawings and specifications.

Adjustments made on shop drawings by Departmental Representative are not intended to change
Contract Price. If adjustments affect value of Work, state such in writing to Departmental Representative
prior to proceeding with Work.

Accompany submissions with transmittal letter, (Appendix B), containing:

Date and revision dates.

Project title and number.

Name and address of Contractor, Subcontractor, Supplier and Manufacturer

Identification and quantity of each shop drawing, product data and sample.

LW N R

Other pertinent data.

Contractor is responsible for the reproduction of the «Shop Drawings Presentation Sheet » and shop
drawings in enough quantities for all subcontractors and suppliers, an additional copy for the
Departmental Representative and copies for operation and maintenance books.

No shop drawing will be verified if not submit in accordance with described procedure.
Before submitting shop drawings to Departmental Representative, Contractor shall:
| Number each page;

2 Point out all equipment and/or accessories include in shop drawings;

3 Verify shop drawings are in accordance with plans and specifications for quality, specifications and
space requirements.

Departmental Representative will have ten (10) business days for the verification of shop drawings from
the day of receipt.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Submittal Procedures
Section 01 33 00

A1

12

13

14

.15

.16

Verification of shop drawings by the Departmental Representative is an intermediate step of quality
control and can not constitute an order of change to the Contract Documents.

i

Departmental Representative will verify the drawings submitted by the Contractor in accordance
with the general layout of the equipment. Examination of this document does not relieve the
Contractor or the supplier of their responsibility for the accuracy of this document or its
conformity with the contractual documents and the site conditions in any way. Annotations made
by the Departmental Representative on the drawings are not exhaustive.

Annotations on the Departmental Representative verification stamp are:

i
2
3

« FINAL » means Contractor may proceed as per its drawing, no modification is required;
« FOR INFORMATION ONLY » means document is for informational purpose only;

« SUITABLE, START FABRICATION, RESUBMIT CERTIFIED REPRODUCIBLE » means Contractor may
proceed as per its drawings by incorporating annotations added by Departmental Representative,
resubmit document in accordance with the execution;

« MODIFY AS NOTED, COMMENCE FABRICATION AND RESUBMIT » means Contractor may proceed
as per its drawing if modified as per Departmental Representative comments, resubmit drawing in
accordance with comments added by Departmental Representative;

« MODIFY AS NOTED, RESUBMIT BEFORE FABRICATION » means information contained in the
drawing or the drawing itself is incomplete, illegible, etc., and this information does not allow
Departmental Representative to make a judgment on compliance with drawings and specifications.
In such case, Departmental Representative may indicate the points to be specified or completed by
Contractor before resubmitting;

« NOT SUITABLE, RESUBMIT BEFORE FABRICATION » means drawings concern materials or works
not conform to drawings and specifications. In such case, Contractor shall submit another drawing
to Departmental Representative.

Make changes requested by Departmental Representative to shop drawings in accordance with Contract
Documents requirements. When resubmitting, notice Departmental Representative in writing of changes
made in addition of those required.

Submit electronic one (1) copy of product data sheets or brochures for requirements requested in
specification Sections and as requested by Departmental Representative where shop drawings will not
be prepared due to standardized manufacture.

Keep one (1) annotated copy of Appendix B « Shop Drawings — Presentation Sheet » and shop drawing on
site and ensure its availability for future reference use.

Submit (1) electronic copy of test reports for requirements requested in specification Sections and as
requested by Departmental Representative.

i

Report signed by authorized official of testing laboratory that material, product or system identical
to material, product or system to be provided has been tested in accord with specified
requirements.

Testing must have been within three (3) years of date of contract award for project.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Submittal Procedures
Section 01 33 00

17

.18

.19

.20

21

.22
.23
.24

.25

.26

Submit (1) electronic copy of certificates for requirements requested in specification Sections and as
requested by Departmental Representative.

A Statements printed on manufacturer's letterhead and signed by responsible officials of
manufacturer of product, system or material attesting that product, system or material meets
specification requirements.

2 Certificates must be dated after award of project contract complete with project name.

Submit (1) electronic copy of manufacturer’s instructions for requirements requested in specification
Sections and as requested by Departmental Representative.

A Pre-printed material describing installation of product, system or material, including special
notices and Material Safety Data Sheets concerning impedances, hazards and safety precautions.

Submit (1) electronic copy of Manufacturer's Field Reports for requirements requested in specification
Sections and as requested by Departmental Representative.

Submit documentation of the testing and verification actions taken by manufacturer's representative to
confirm compliance with manufacturer's standards or instructions.

Submit (1) electronic copy of Operation and Maintenance Data for requirements requested in
specification Sections and as requested by Departmental Representative.

Delete information not applicable to project.
Supplement standard information to provide details applicable to project.

If upon review by Departmental Representative, no errors or omissions are discovered or if only minor
corrections are made, copies will be returned, and fabrication and installation of Work may proceed. If
shop drawings are rejected, noted copy will be returned and resubmission of corrected shop drawings,
through same procedure indicated above, must be performed before fabrication and installation of Work
may proceed.

The review of shop drawings by the Departmental Representative is for sole purpose of ascertaining
conformance with general concept.

| This review shall not mean that Departmental Representative approves detail design inherent in
shop drawings, responsibility for which shall remain with Contractor submitting same, and such
review shall not relieve Contractor of responsibility for errors or omissions in shop drawings or of
responsibility for meeting requirements of construction and Contract Documents.

2 Without restricting generality of foregoing, Contractor is responsible for dimensions to be
confirmed and correlated at job site, for information that pertains solely to fabrication processes
or to techniques of construction and installation and for co-ordination of Work of sub-trades.

Upon receipt of the Parks Canada Agency intent letter, Contractor selected will have thirty (30) business
days to provide all shop drawings for approval.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Submittal Procedures
Section 01 33 00

1.5

1.8

SAMPLES

Contractor submits standard samples of manufacturers that Departmental Representative can require
for the approval by Departmental Representative. Samples shall have a label indicating their origin and
the purpose for which they are intended for the work and conform to the requirements of the contract
documents.

Contractor provides specified samples of complex and dimensioned products.

No order, purchase or products/materials production shall take place before written approval of the
samples required in the specifications has been received.

Products and works are similar to approved samples.
MIXTURES’ DOSING AND TESTING

Provide results of the mixtures’ tests and dosage requested by Departmental Representative.

No concrete pouring of paving will be authorized before proving the perfect conformity of the materials.
PHOTOGRAPHIC DOCUMENTATION
Submit electronic and hard copy of colour digital photography, fine resolution monthly with progress

statement as directed by Departmental Representative.

Project identification: name and number of project and date of exposure indicated.
FINAL DRAWINGS

Documents to keep on Site:
| Provide one (1) set of drawings and indicate all changes made during the work.

2 Report information every week noted on the copy of the reproducible drawings so that they show
as it is actually installed.

3 Use Parks Canada Agency specifications for drawings.

4 Keep these drawings on site and make available for reference and verification.

Final Drawings

| Before starting testing, system balances and adjustments, complete as-built drawings.

2 Identify each drawing in the lower right corner, with letter at least 12 mm high, as follow: FINAL
DRAWINGS : THIS DRAWING HAS BEEN REVISED AND INDICATES THE WORK AS BUILT [(Contractor
signature)(Date) ].

3 Submit drawings for approval to Departmental Representative and make required corrections.
4 Submit reproducible copies, complete as-built drawings with Operation and Maintenance Manual.

.5 Submit one copy of each as-built drawing and add to final testing, balancing and adjustment
report.
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Parks Canada Agency

Lachine Canal — National Historic Site of Canada

Project No: CLAC-1452

General Requirements — Submittal Procedures

Section 01 33 00

Construction Specification

PART 2

2.1

PART 3

3.1

PRODUCTS

NOT USED

Not used.

EXECUTION

NOT USED

Not used.

END OF SECTION
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Parks Canada Agency Construction Specification

Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452
General Requirements — Documents and Samples to Submit
Section 01 33 00
Appendix A — Documents Required From The Contractor

PART 1 DOCUMENTS REQUIRED AT THE BEGINING OF THE WORK

i These requirements must be completed before the mobilization:

A Performance bond;

2 Bonding for liabilities, equipment and services;

3 Insurance certificate;

4 List of subcontractors and their contact information;

.5 List of suppliers with addresses and contact information;

.6 List of machinery to be used;

7 List of hourly rates for labour and machinery;

.8 List of workers assigned to the project and their contact information;

.9 Work schedule;

.10  Health and Safety Plan;

.11 Notice of opening of a construction site to CNESST;

.12 RBQvalid license for each subcontractor;

.13 Localization copy from Info-Excavation for public utilities;

.14  Health and safety prevention program;

.15 Contractor's Temporary Facilities Plan;

.16 Traffic plan;

.17  List of emergency contact with phone number (traffic, environment, accidents, etc.);
.18 Identify an emergency contact available 24 hours a day and 7 days a week;
.19 A copy of rights of way agreement for private areas (if required);

.20 Environment protection plan (see template in appendix);

.21 A copy of the ISO 9001 registration for the paving plant.

PART 2 DOCUMENTS REQUIRED DURING THE WORK UNTIL PROVISIONAL ACCEPTANCE

i These requirements must be completed before the provisional acceptance (essential prerequisite) to

obtain the provisional approval with deductions:
A Shop Drawings list;
2 Shop Drawings;

3 Test reports;
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Documents and Samples to Submit
Section 01 33 00
Appendix A — Documents Required From The Contractor

© o N o >

.10
A1
12
13
14
.15
.16

17

Manufacturers’ instructions;

Tests and factory inspection reports;
Test and in situ verification plan;
Start-up and commissioning plan;
Operation manual;

Suppliers manual

Final drawings

Employee training plan;

Spare parts list

Mixing formulas and data sheets required for concrete, bituminous concrete and bitumen;
Compliance certificates of materials;
Products data sheets;

Drawings of temporary work describing the recommended method for the construction/repairs of
a permanent work;

Welding procedures

PART 3 DOCUMENTS REQUIRED FOR FINAL ACCEPTANCE

i These requirements must be completed for the final acceptance:

i

List of deficiencies fully completed and signed by the Departmental Representative.

END OF SECTION
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452
General Requirements — Submittal Procedures
Section 01 33 00
Appendix B — Shop Drawings — Presentation Sheet

CONTRACTOR: [ As built [ verification
[ Equivalent [ Information
[ Substitution [J coordination

Supervisor: O Other:

Phone: ( ) Email: REVISION DATE

SUBCONTRACTOR:

Address:

. NOTES:
Supervisor:
Phone: ( ) Email:

SPECIALITY (discipline):

Shop Drawing n°: Number of pages:

Delivery Time (after verification):

SHOP DRAWING DESCRIPTION: COMPLIANCE VERIFICATION

Nature and scope of the audit

[J compliance with drawings and specifications
[ other:

This audit does not constitute in any way a detailed and complete
Drawing Reference: verification of the design.

[ Approved
[ correct as indicated

Technical Specification’s Reference :

Section : Article :
Page : [ correct and Re-submit
[ Refused
SUPPLIER: Signature [] Engineer [] Other Date
Address:
Name olQ No.

Verification of this document is restricted to the nature and extent indicated. It does

not relieve in any way the person or company that prepared it from its obligations.
Supervisor :
Phone: ( ) Fax: ( )
SUBMITTED PRODUCT : DRAWING ISSUED FOR:
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Special Procedures — Traffic Control
Section 01 35 00.06

PART 1

11

1.2

13

PART 2

2.1

GENERAL
TRAFFIC PROTECTION
Comply with existing laws, rules and orders governing the traffic and the use of roads where work or
material transportation is required.
Build and maintain an access road to Site and to any other area indicated except if another access road
authorized by Departmental Representative is available.
INFORMATION AND WARNING DEVICE
Provide and install delineators, barricades and other warning device in accordance with the Work Area
Traffic Control Manual.
Install signs and other devices at locations recommended in the Work Area Traffic Control Manual.

Before the start of Work, consult with the Departmental Representative to make a list of the signs and
other devices required for the Work. If the Site situation changes, review the list to the satisfaction of
the Departmental Representative.

Maintain signalling devices as follow:

A Check signs every day to ensure they are readable, in good condition, at the right place and meets
requirements. If required, clean, fix or replace signs to keep the clarity and reflectance.

2 Remove or cover signs that don’t apply to existing situations as they may vary day by day.

TRAFFIC CONTROL

Provide a signalman whose training and equipment are in accordance with the Work Area Traffic Control
Manual for the following situations:

A When public traffic must bypass vehicles or equipment blocking the roadway wholly or partly.

2 When temporary protection measures are required for installation or removal of signalling
devices.

3 When emergency protection measures are required due to the impossibility to obtain signalling
devices quickly.

A4 In any case where other signalling devices do not provide a total protection to workers, equipment
or public traffic.

PRODUCTS
NOT USED

Not used.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452
General Requirements — Special Procedures — Traffic Control
Section 01 35 00.06

PART 3 EXECUTION

3.1 NOT USED

A Not used.

END OF SECTION
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Health and Safety
Section 01 35 29.06

PART 1

1.1

1.2

1.3

GENERAL
CONTENT

Contractor shall manage its activities so that the health and safety of the public and of the site workers
and the environmental protection always take precedence over cost and schedule issues.

REFERENCE STANDARDS

Latest available revision of the following documents shall be used:

! Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations

2 Canadian Standards Association (CSA)

3 An Act Respecting Occupational Health and Safety, R.S.Q., ¢.5-2.1. (2002)

A Safety Code for the Construction Industry, S-2.1, r.6 (2001)

5 Any other law or rule for health and safety that would be applicable depending on the company
status or the context of the Work.

ACTION AND INFORMATIONAL SUBMITTALS

Submit in accordance with Section 01 33 00 — Submittal Procedures.

Submit to Departmental Representative a site-specific construction prevention plan in accordance with
article 1.9 - Health and Safety Management of this Section at least ten (10) days before starting the
work. Contractor shall update its prevention plan if the work differs from projections. Departmental
Representative may, after receiving the plan or at any time during the work, require that the plan be
amended or supplemented to better reflect the Site reality. Contractor shall then make the necessary
corrections to the plan before the work begins.

Submit to Departmental Representative a Site inspection chart completed to the frequency indicated at
article 1.13 — Site Inspection and Dangerous Situations Corrections of this Section.

Submit to Departmental Representative within 24 hours, a copy of any inspection report, correction or
recommendation notice issued by federal or provincial inspectors.

Submit to Departmental Representative within 24 hours, an investigation report for any accident
involving injury and any incident highlighting potential risk.

Submit to Departmental Representative identification sheets of all controlled products used on site at
least three (3) days before using the products.

Submit to Departmental Representative all training certificate required to meet the requirement of the
Prevention Plan, in particular:

A Workplace and Corporate First Aid Courses and Cardiopulmonary resuscitation;

2 Confined space work;
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Health and Safety
Section 01 35 29.06

.10

A1

1.4

15

3 Lockout procedures;
4 Wearing and adjustment of personal protective equipment;
.5 And any other training required by law or prevention plan.

Medical Examinations: when medical examinations are required by law, rule or to meet the prevention
plan, Contractor shall:

! Submit to Departmental Representative the medical examination certificate for its supervisory
staff and employees who will be present at the beginning of the work;

2 Then, submit as soon as possible, medical examination certificate for any newcomer to the site.

Emergency Plan: emergency plan shall be submitted to Departmental Representative with the
prevention plan as specified in article 1.9 — Health and Safety Management.

Work Permit: Contractor shall obtain all municipal, provincial and federal permits required in accordance
with the Contract requirements. A copy of the permit application shall be sent to Departmental
Representative without delay.

Plans and Statements of Conformity: Submit to Departmental Representative a signed and sealed by an
engineer, working methods, drawings and statements of conformity for the following situation:

A Any modification to an equipment or machinery part that has not been authorized in writing by
the supplier. A copy of these documents shall always be available at site.

SAFETY ASSESSMENT

Identify all dangers related to any stages of the Work.

Plan and organize the work to reduce on-site health hazards or collective protection and so, mitigate the
need for personal protective equipment. When personal fall protection is required, workers shall use a
safety harness in accordance with CSA-Z-259.10-M90. A safety belt shall not be use as personal fall
protection.

Any equipment, tool or protective means that cannot be installed or uses without compromising health
and safety of workers and public is inappropriate for the work to be performed.

Any mechanical equipment shall be inspected before being on Site. Before using mechanical equipment,
Contractor shall submit to Departmental Representative a conformity statement signed by a competent
mechanic. At any time, the Departmental Representative can order to stop the equipment and required
a second inspection performed by the specialist of its choice if he suspects a defaults or safety hazard.

MEETINGS

A decision-making representative of the Contractor shall attend all meetings when health and safety is
discussed on site.

Not used.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452
General Requirements — Health and Safety
Section 01 35 29.06

1.6 REGULATORY REQUIREMENTS

i Comply with laws, rules and standards related to Work.
2 Especially, Contractor shall include all measures related to marine environment work (rescue boats, life
jackets, buoys, poles, etc.) in its working plan.

1.7 PROJECT/SITE CONDITIONS

i On Site, Contractor shall consider the following particular conditions:

i Risk related to transshipment, handling and boarding of floating equipment as well as manual
work near operating hydraulic or cable-operated excavator during dredging.

2 Risk related to potential offshore oil spillage and its containing operation.
3 Risk of drowning
.1 For all work involving drowning risks, respect the following requirements:
.1 Comply with article 2.10.13 of the Safety Code for the construction industry.
.2 (a) Wear lifejacket or floating device in accordance with the following standard:

- Standard CAN/CGSB-65.7-M88 from the Canadian General Standards Board
(CGSB) titled Life Jackets, inherently buoyant, standard type.

- Or for some exceptions, be accepted by Transport Canada
(b) Or be protected by a safety net of any fall protection device.

.3 Obtain and submit to Departmental Representative a compliance letter provided by
Transport Canada for the approval of any boat (transport, rescue, inspection or other)
before starting the work.

.4  Make sure that a lifeboat moored and in the water is available for each work station. If a
lifeboat is accessible by land, it may serve several work stations provided that distance
between each workstation and the boat is less than 100m.

.5 Make sure that the boat has the required characteristics to accommodate people that may
participate in the rescue operation.

.6 Make sure that the lifeboat is always available for workers in an emergency.

.7 Make sure that a qualified person is available to operate emergency equipment. This person
shall have its Pleasure Craft Operator Card according to the length of the boat used.

.8 Establish written emergency procedure in which there is the following information and
make sure that all workers concerned by these procedures have received appropriate
training and information to apply them:

- Procedures descriptions including the responsibilities of these allowed on Site;

- Location of the emergency equipment.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Health and Safety
Section 01 35 29.06

1.8

.9 When the workstation is a pier, pond, wharf or any other similar structure, a ladder with at
least two steps below water level shall be installed on the front of the structure, every 60m.
This applies even for a construction project. In this situation, a temporary (or portable)
ladder can be used and removed at the end of the work if the owner does not have the
basic facilities.

HEALTH AND SAFETY MANAGEMENT

Accept and assume all duties and responsibilities assigned to the project owner and employer under
applicable health and safety laws and rules.

Develop a site-specific prevention plan based on risk identification and implement this program from the
beginning to the final stage of demobilization of the work. The prevention plan shall consider all
information given in article 1.8- Project/Site Conditions. This plan shall be given to all concerned people
in accordance with Article 1.4-Submittal Procedures. This prevention plan shall include, at least:

i
2
3

A4

5
6
7

.8
9
.10
A1

Company’s health and safety policy;

Work description schedule an expected staffing curve;
Organization chart of health and safety responsibilities;
Physical and material disposition plan of the Site;

First Aid standards;

Risk identification related to Site;

Risk identification related to tasks performed, including preventives measures and implementation
methods;

Training required;
Accident/injury procedure;
Written commitment to respect this prevention plan from every concerned people;

A Site inspection grid based on the preventive measures included in the prevention plan.

Develop an effective emergency plan, related to characteristics and constraints of the Site. The
emergency plan shall be given to all concerned, in accordance with Article 1.4-Submittal Procedures. The
plan shall include:

1
2
3
4
5
6

Evacuation procedure;

Resources identification (police, firefighters, ambulances, etc.);
People in charge of the Site;

First-aid worker identification;

Training required for the responsible people;

And any other information that may be required because of the Site characteristics.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Health and Safety
Section 01 35 29.06

1.9

1.10

1.11

RESPONSIBILITIES

No matter the size of the Site or the quantity of workers, Contractor shall refer a competent person as
supervisor and health and safety responsible. Take all measures required to ensure health and safety of
people and property on the Site that may be affected by some work.

Take all required measures to ensure effective implementation and enforcement regarding health and
safety requirements in contract documents, federal or provincial rules, standards and site-specific
prevention plan. Comply with all orders or correction notice issued by an inspector without delay.

Take all measures required to keep work area clean and tidy during the work.
COMMUNICATION AND DISPLAY

Make all arrangements required to ensure effective communication of health and safety information on
Site. As soon as they are on Site, all workers shall be informed about the particularities of the prevention
plan, their obligations and their rights. Contractor shall insist on the right of all workers to refuse to
perform work if they believe that this work may compromise their or other health, safety or physical
integrity. Contractor shall keep a register with the information transmitted and the signature of all
workers who received this information on Site.

Following information and document shall be displayed in an easily accessible place:
A Project owner identification.

Company health and safety policy.

Site-specific prevention plan.

Emergency plan.

Data sheets for all controlled products used at Site.

Minute of workplace committee meetings.

Names of representatives on Site committee.

First-aid workers names.

b 0o Y4 o W N

Intervention and correction reports issued by inspectors.
UNFORESEEN

When a hazard situation not specified in the specifications and not identifiable during the preliminary
inspection of Site appears by the fact of during execution of work, Contractor shall stop work
immediately, implement temporary protection measures for workers and for the public and notify the
Departmental Representative by writing. Contractor shall make the required modification to the
Prevention plan so that the work stays safe.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Health and Safety
Section 01 35 29.06

1.12

1.13

1.14

1.15

1.16

SITE INSPECTION AND DANGEROUS SITUATIONS CORRECTIONS

Inspect Site and complete site inspection schedule at least once a week.

Take, without delay, all required measures to correct exceptions to the laws, regulations and hazardous
situations identified by the Departmental Representative, the Parks Canada Agency’s health and safety
coordinator, or during periodic inspections.

Submit to Departmental Representative written confirmation of all measures taken to correct the
exemptions and hazardous situations.

Stopping Work: Contractor shall designate a person hired solely for the health and safety aspect. The
application of this person shall be approved by the Departmental Representative. Grant to the person
authorized by the Contractor to take care of health and safety, all the authority necessary to order the
stoppage and resumption of work, when it deems it necessary or desirable to health and safety reasons.
It will ensure that the health and safety of the public and site workers and the protection of the
environment always take precedence over cost and schedule issues. Without limiting the scope of the
section "Management of Health and Safety" and the section "Accountability", the Departmental
Representative or any person authorized by the Parks Canada Agency to deal with the management or
project supervision may, at any time, order the work to be stopped if, in its opinion, there is a danger or
risk to the health or safety of the site workers or the public to the environment.

BLASTING
Blasting or other use of explosives is not permitted.
SAFETY MEASURES

Recruit reliable security staff to ensure the supervision of the Site, materials and equipment after
working hours and during holiday at Contractor’s cost.

APPROVAL STAFF
Not used.
SAFETY REQUIREMENTS

Protective Equipment
| All site workers shall wear approved helmet and safety shoes, safety vest and glasses all the time.
2 All visitors shall wear approved helmet and safety shoes, safety vest and glasses all the time.

3 All other personal protective equipment is required depending on the type of work. Strict
compliance with security standards as per rule s-2.1, r6.

Prohibitions on Site

A Walkman, radio;
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452
General Requirements — Health and Safety
Section 01 35 29.06

Alcohol, drugs (or under the influence of...);
Tobacco;

Gum;

Games;

Weapons;

Theft, vandalism;

Fight;

o o W o 1 x W N

Construction light;

i
o

All other activities that may cause a risk to persons or goods.

.11 Anyone who does not respect these prohibitions will be evicted from Site without further notice.
3 Non-smoking Policy

1 It is strictly FORBIDDEN to smoke on Parks Canada Agency Site.
4 Guardrails, Temporary Openings and Dangerous Area

il Contractor is responsible to build, modify and replace all the fall protection (no deviation will be
tolerated)

2 Dangerous areas shall be identified with red or yellow band identified “Danger”. This procedure
will be used indoor, that is a completely closed area with walls, floor and ceiling. For outdoor
dangerous areas, Contractor shall identify the area with a yellow nylon rope with colored band
properly tied every four (4) meters. These colour bands shall comply with the needs of the related
work.

3 All materials that may be blown away shall be sufficiently anchored to the ground or stored in
closed container.

.5 Cleaning

A It is important to keep the Site clean all the time, to dispose waste daily and to hand hoses and
extension cords. Contractor and subcontractor shall carry out a good cleaning once a week.

.6 Injuries and Accidents
A1 Contractor and each subcontractor shall appoint a first-aid worker before starting the work.

2 Any accidents or near-accidents shall be stated to the immediate supervisor. The supervisor shall
inform the Departmental Representative or the preventing officer designated by Parks Canada
Agency.

3 A first-aid kit is required in each Contractor’s trailer.
7 Protect Traffic

| Contractor shall ensure that a signaling controller is available all the time to drive back dump
trucks and any other delivery vehicle.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Health and Safety
Section 01 35 29.06

.8 Fire Protection

i

w N R

Fire Protection Equipment. Contractor shall:
Provide its own fire extinguisher of type ABC;
Inspect equipment regularly;

Provide fire extinguisher for each trailer and dredging equipment;

.4 Have the fire extinguisher pressure checked once a year.

.9 Confined space work

A

Work and equipment comply with applicable codes and standards. Make sure that the Regulation
Respecting Occupational Health and Safety for confined space work is respected, especially articles
3.21.1, 3.21.2 and 3.21.3 of the Safety Code for the Construction Industry (RRQ, ¢ S-2.1, r 4).

Carry out contaminant concentration readings in access well. During surveys in manholes,
respirator selection is in accordance with CSA 794.4.93.

.10 Environmental Protection

A

.6

Employers and workers shall comply with all rules, codes and laws promulgated by various
government’s level.

Before mobilization, Contractor shall submit a complete list of contaminants to be used on site
with their WHMIS data sheets to Departmental Representative.

Work shall be carried out in such way to prevent discharge of liquid or solid waste, fuel, lubricants
or other on the ground or water according to laws and regulations.

If a worker or any other person on site notices the presence of a contaminant on the ground, he
must notify his immediate superior. Departmental Representative must be informed as soon as
possible. A report received from an approved site for decontamination shall be provided to the
Departmental Representative by the related contractor.

Recovery, cleaning, and pumping of spills will be at Contractor’s cost and to the satisfaction of
Departmental Representative or its authorized representatives.

See section 01 35 43 — Environmental Protection for more information.

.11  Temporary Markup

1

All water structures and equipment must be marked during the work.
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Parks Canada Agency
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Health and Safety

Section 01 35 29.06

Construction Specification

PART 2

2.1

PART 3

3.1

PRODUCTS

NOT USED

Not used.

EXECUTION

NOT USED

Not used.

END OF SECTION
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements - Fire and Safety (DND)
Section 01 35 35

PART 1

11

1.2

1.3

1.4

1.5

1.6

GENERAL
FIRE DEPARTMENT BRIEFING

Departmental Representative will take the required measures for the Fire Chief to forward the fire safety
instructions to Contractor at the meeting prior to the start of the work.

REPORTING FIRES

Know location of nearest fire alarm pull station and telephone, including emergency phone number.
Report immediately fire incidents to Fire Department as follows:

| Telephone.

When reporting fire by telephone, give location of fire, name or number of building and be prepared to
verify location.

FIRE PROTECTION SYSTEM

Existing fire protection and alarm systems will not be:

A Obstructed;

.2 Shut off or disabled;

3 Left inactive at end of each working day or shift without written authorization from Fire Chief.

Use of fire hydrants, standpipes or hose systems for purposes other than firefighting unless authorized
by Fire Chief, is prohibited.

FIRE EXTINGUISHERS

Supply fire extinguishers, as scaled by Fire Chief, necessary to protect work in progress and contractor's
physical plant on site.

OBSTRUCTION OF ROADS

Notify the Fire Chief for any work that may interfere with the movement of fire fighting vehicles,
deviation from the minimum clearances prescribed by the Fire Chief, installation of barricades and
carrying out excavation work.

SMOKING PRECAUTIONS

Observe smoking regulations.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements - Fire and Safety (DND)
Section 01 35 35

1.7

1.8

1.9

RUBBISH AND WASTE MATERIALS

Keep rubbish and waste materials to a minimum.

Burning of rubbish is prohibited.

Waste removal:

| Remove rubbish from work site at end of each working day or shift or more frequently as directed.

Storage:

| Store oily waste in approved receptacles to ensure maximum cleanliness and safety.

2 Deposit greasy or oily rags and materials subject to spontaneous combustion in approved
receptacles and remove at end of each work day.

FLAMMABLE AND COMBUSTIBLE LIQUIDS

Handle, store and use flammable and combustible liquids in accordance with National Fire Code of

Canada).

Store flammable and combustible liquids such as gasoline, kerosene and naphtha in quantities not
exceeding 45 liters. Store in approved safety cans bearing Underwriters' Laboratory of Canada or Factory
Mutual seal of approval. Obtain written authorization from Fire Chief for storage of quantities of
flammable and combustible liquids exceeding 45 liters.

Transfer of flammable or combustible liquids within buildings or on jetties is prohibited.

Transfer of flammable or combustible liquids in vicinity of open flames or any type of heat-producing
devices is prohibited.

Use of flammable liquids having flash point below 38 degrees C such as naphtha or gasoline as solvents
or cleaning agents is prohibited

Keep on site the minimum quantity of flammable or combustible spent liquids; if required, store them in
approved containers stored in a safe and well-ventilated area. Send any request for evacuation of these
products to the fire department.

HAZARDOUS SUBSTANCES

Perform work involving the use of toxic or hazardous materials, chemicals or explosives, or otherwise
creating hazard to life, safety or health, in accordance with National Fire Code of Canada.

Obtain a "Hot Works" permit from Fire Chief for hot works in construction area (welding or burning
operations or the use of torches or heat-generating equipment).

For work requiring the use of a heat source in areas where there is a risk of fire or explosion, ensure the
presence of fire-safety officers equipped with appropriate extinguishing equipment. The Fire Chief will
identify areas where there is a risk of fire or explosion and the safety measures to be taken in each case.
It is the Contractor’s responsibility to retain the services of fire safety officers on the site, in accordance
with the procedures previously established with the Chief of the Fire Department.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452
General Requirements - Fire and Safety (DND)
Section 01 35 35

A4 Provide ventilation where flammable liquids, such as lacquers or urethanes are used. Eliminate sources
of ignition. Provide written notification to the Fire Chief prior to starting work and immediately at
completion of work.

1.10 QUESTIONS OR CLARIFICATION
i Direct questions or clarification on Fire Safety to Fire Chief.
1.11 FIRE INSPECTION

i Site inspections by Fire Chief will be coordinated by Departmental Representative.
2 Allow Fire Chief unrestricted access to work site.

3 Cooperate with Fire Chief during routine fire safety inspection of work site.
PART 2 PRODUCTS
2.1 NOT USED
| Not used.
PART 3 EXECUTION
3.1 NOT USED
A Not used.

END OF SECTION
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Environmental Protection
Section 01 35 43

PART 1

11

1.2

13

O N o x W N R

GENERAL
DESCRIPTION

This section describes the environmental requirements related to the refurbishment work of the Lachine
Canal outlets 3, 4 and Mill. The Contractor is responsible for respecting these requirements at all times
during the performance of the work covered by this specification.

Other sections may also contain specific requirements for environment protection. These specific
requirements are additional to the requirements prescribed in this section. In case of contradiction, the
most stringent requirement must be respected.

DEFINITIONS
Special Status Species: Wildlife or flora species which are legally protected by the Act Respecting the

Conservation and Development of Wildlife (Quebec) and/or Species at Risk Act (Canada).

Exotic Invasive Species (EIS): Species that are alien to the current ecosystem, but capable of reproducing
and having the potential to have harmful effects on economy, environment, biodiversity or health (ex.:
Warbler). In addition to plants, EIS include some animals, fungi and microorganisms.

MSDEFACC: Ministry of Sustainable Development, Environment, and Fight against Climate Change.

Environment Pollution and Damage: Presence of chemical, physical or biological elements or agents that
have a deleterious effect on the health and well-being of people, which alter ecological balances
important for humans and which constitute an attack on species that play an important role for them or
that degrade aesthetic traits, cultural or historical characteristics of the environment.

Environmental Protection: Prevention / control of pollution and disturbance of habitat and environment
during construction. Prevention of pollution and damage to the environment covers the protection of
soil, water, air, biological and cultural resources; it also includes the management of visual aesthetics,
noise and vibrations, solid, chemical, gaseous and liquid wastes, radiant energy, radioactive materials
and other pollutants.

REFERENCES

Environment Quality Act (LRQ, ch. Q-2)

Canadian Environmental Protection Act, 1999 (L.C. 1999, c.33).

Hazardous Materials Regulations (Q-2, r.32).

Clean Air Regulation (Q-2, section 4.1).

Solid Waste Regulations (Q-2, r.13).

Regulation respecting the burial of contaminated soils (Q-2, r.18).

Regulation respecting the landfilling and incineration of residual materials (chapter Q-2, r. 19).

Storage and Transfer of Contaminated Soil Regulations (Q-2, r.46).
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Environmental Protection
Section 01 35 43

1.4

.10
A1
12
13
.14
.15
.16
17
.18
.19
.20

21

.22

.23

24

.25
.26
27

Act respecting the conservation and development of wildlife (RSQ, C. C-61.1).
Species at Risk Act (L.C. 2002, ch.29).

Migratory Birds Convention Act, 1994 (L.C. 1994, ch.22).

Wildlife habitat Regulations (C-61.1, r.18).

Fisheries Act (RSC 1985, ch. F-15).

Guidelines for the Management of Treated Wood (MSDEFACC, October 2011).
Noise Guideline from Industrial Construction Site (MSDEFACC, March 2015).
Soil Protection and Contaminated Sites Rehabilitation Policy (MSDEFACC, 1998).
Quality Criteria for Surface Water (MSDEFACC, 2015).

Canadian Environmental Quality Guidelines (CEQGs 1999).

Canada-Wide Standards for Petroleum Hydrocarbons (PHCs) in Soil (CEQGs 2008).

Regulation Respecting the Control of the Spread of Emerald Ash Borer on the Territory of the City of
Montréal (15-040).

By-law number 2008-47 on the Water Purification of the Metropolitan Community of Montreal (MCM,
2008).

BNQ 2410-300 Standard - Products used as dust suppressants for unpaved roads and other similar
surfaces (BNQ, 2009).

Clean Air Regulation and replacing Community Regulations 44 and 44-1 (MUC No. 90, as amended by By-
Laws Nos. 90-1, 90-2 and 90-3) (MCM, 1986).

Limits and guidelines recommended by the Ministry of Sustainable Development, Environment and Parks
for sound levels from a construction site (MSDEFACC, March 2015).

Historic Canal Regulations (DSOR / 93-220).
Regulation respecting noise (R.R.V.M. c. B-3) (City of Montreal, 1994).
By-law No RCA13 22003 - By-law amending the By-law concerning noise (R.R.V.M., chapter B-3)

CONTRACTOR RESPONSIBILITIES

The Parks Canada Agency is taking steps to obtain environmental authorizations for planned work. The
Contractor must comply with the requirements of the conditions associated with each of the
environmental authorizations.

The work must be performed to the satisfaction of the Parks Canada Agency or of his Representative
(Departmental Representative) with respect to environmental protection standards and regulations. The
Contractor is required to comply with the environmental guidelines and must anticipate costs associated
with these requirements.

The Contractor must ensure that his work complies with:
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Environmental Protection
Section 01 35 43

1.5

PART 2

2.1

i The requirements of conditions associated with each environmental authorization.
2 Laws and regulations of municipal, provincial and federal environmental authorities.

3 Other standards and guidelines that may be established by the supervisor designated by the Parks
Canada Agency.

A4 The requirements set out in this specification.

If work not provided for in the environmental authorizations issued is required by the Contractor, the
latter, in addition to notifying and obtaining the approval of the Departmental Representative, shall
obtain from the organizations concerned the authorizations and permits necessary to carry out its work.
Costs and deadlines for compliance with and enforcement of the environmental requirements contained
in these authorizations and permits must be anticipated and assumed entirely by the Contractor.

An environmental protection plan shall be prepared by the Contractor and submitted to the
Departmental Representative.

The contract may be interrupted or canceled if the Contractor does not respect its obligations.

The Contractor agrees to perform the work as directed by this specification and the instructions of the
Departmental Representative at the time of the work.

The Contractor must ensure that evidence is retained to demonstrate compliance of transactions.
NON-COMPLIANCE NOTICE

A written non-compliance notice will be issued to the Contractor by the supervisor designated by the
Parks Canada Agency whenever there is a finding of non-compliance with a federal, provincial or
municipal law, regulation or permit, or any other element of the environmental protection plan to be
implemented by the Contractor.

Upon receipt of a non-compliance notice, the Contractor shall propose corrective measures to the
Departmental Representative and shall implement them promptly with the approval of the
Departmental Representative.

The Contractor must wait for the written approval of the Departmental Representative before
proceeding with the implementation of the proposed measures.

If necessary, Departmental Representative may stop work until satisfactory corrective action is taken.

No additional time and no adjustment will be granted following the work stoppage.
PREPARATION
ACTION AND INFORMATIONAL SUBMITTALS

Safety Data Sheets (SDS):

1 Submit Safety Data Sheets (SDS) and manufacturer's instructions and documentation for
hazardous materials used on site. The sheets must indicate the characteristics of the products, in
accordance with the Workplace Hazardous Materials Information System (WHMIS 2015).
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Environmental Protection
Section 01 35 43

2 The Contractor must submit all authorizations or permits required for the work described in this
specification for which he is responsible to obtain. These authorizations or permits are at the expense of
the Contractor.

3 Environmental Protection Plans and Emergency Measures Plan:

1

.6

Before the start of construction activities or the delivery of materials and equipment to the site,
the Contractor must submit an environmental protection plan and an environmental emergency
plan (including a communication protocol) to the Departmental Representative for review and
approval.

Plans must provide a comprehensive overview of known or potential environmental issues to be
addressed during construction.

The Contractor's Environmental Protection Action Plan must demonstrate how the Contractor
intends to meet or consider the stated objectives. The Contractor must also demonstrate in his
action plan how he intends to apply the requirements of this specification to avoid any damage to
the environment. This action plan must be submitted to the Departmental Representative for
approval, seven days (7) before the start of the work.

Certain elements of the action plan are unknown before the start of the work, so they must be
presented to the Departmental Representative for approval as the work progresses, and this,
seven (7) working days before their installation or implementation.

The Environmental Protection Plan shall be presented in the form of working methods,
procedures, sketches and using small format construction plans (or any equivalent document)
describing the location and nature of proposed methods.

The emergency plan shall include at least the following:
A Potential hazards.
2 Protection measures.

3 Procedures and measures to be implemented and anticipated actions in the event of an
incident or spill.

4 Contact information of persons in charge.
The environmental protection plan must include as minimum the following:

N The names of persons to ensure compliance with the plan, including the contractor's
environmental manager, and the communication diagram for the construction site. The
Environmental Manager must be other than the Project Manager, Superintendent or the
Foreman.

2 The name and skills of those responsible for manifesting the release of residual hazardous
materials or toxic waste to be evacuated from the site.

3 Names and skills of those responsible for training site personnel.

4 A description of the training program for environmental protection personnel and the
frequency of environmental awareness sessions for workers.
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Lachine Canal — National Historic Site of Canada

Project No: CLAC-1452

General Requirements — Environmental Protection
Section 01 35 43

.10

A1

12

13

14

.15

.16

Construction Order.

A Soil and Sediment Management Plan to prevent erosion and sediment transport and to
minimize the risk of sedimentation of the waterbody at all stages of the project.

A cutting and / or plant protection plan. This plan must be approved by the Departmental
Representative prior to the commencement of deforestation or excavation work.

An EIS Management Plan outlining the steps that will be taken to prevent their
introduction and / or dispersal. This plan should include layout methods.

Drawings showing location of temporary excavations, site areas, site offices, parking lots,
access roads, material storage areas, concrete washing areas (if applicable), refueling
areas, sanitary facilities, waste storage areas, construction-demolition materials,
hazardous materials and residual hazardous materials, as well as an illustration of the
methods that will be used to control runoff and erosion control and to confine materials to
the site.

Traffic Control Plans, including measures to reduce erosion of temporary roadside
platforms by vehicular and machinery traffic, particularly during rainy weather. These
plans must include measures to reduce the transportation of materials on public roads by
vehicles or runoff.

Work area plan showing proposed activity in each portion of area and identifying areas of
limited use or non-use. This plan must include measures to mark the limits of useable
areas and methods of protection of the elements within authorized work areas to be
preserved.

A plan for the management and disposal of non-hazardous residual materials,
construction-demolition residues, excavated materials and hazardous residual materials
including management methods and final disposition locations.

Air pollution prevention plan, specifying measures to retain dust, debris, materials and
residual materials inside the site.

A Contamination Prevention Plan identifying potentially hazardous substances that will be
used on the site, the measures to prevent these substances from being suspended in the
air or being introduced into the soil, as well as the details of the hazards, measures that
will be taken to ensure that the storage and handling of these substances comply with
federal, provincial and municipal laws and regulations.

A Wastewater Management Plan, indicating the methods and procedures to be
implemented for the management or disposal of wastewater directly from construction
activities, such as water used for curing concrete, water washing / cleaning, disinfection,
hydrostatic testing and flushing of pipelines.

A potentially contaminated precipitation, runoff and pumping management plan,
indicating the methods and procedures to be used for the characterization, treatment, if
required, and management of contaminated water.
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General Requirements — Environmental Protection
Section 01 35 43

PART 3

3.1

3.2

.17 If required, Contaminated Soil Management Plan to be submitted for approval by
Departmental Representative before starting the Work. Complementary characterization
may be required if the quality of the soils is not known precisely or in case of discover of
potentially contaminated soil.

.18 Materials imported to Site shall come from authorized borrows pits and quarries, be clean
and free from contaminants or undesirable species.

.19 Actions includes in the Environmental Protection Plan shall be sufficiently detailed to be in
accordance with environmental issues and with construction and/or demolition work to be
carried out.

EXECUTION
USE OF THE LAND

Notify Site users of work and work schedule.
Coordinate with local stakeholders. Display adequate ground and water signage for users.

Plan extra routes and set up the road marking required around the construction site for the traffic of the
staff, the pedestrians and the vehicles.

Respect the work schedule of the municipal regulations.
Do not interfere with recreational traffic or with the use of picnic areas and ensure workers’ protection.

No equipment, materials or debris shall be left in the waterway or obstruct navigation. Limit the traffic of
the machinery to predefined areas only.

Leave the site in its original conditions at the end of the Work.
VEGETATION PROTECTION

Plan the use of work zones already subjected to disturbance in order to minimize area of disturbance.

Identify the boundaries of access roads and work areas in order to protect sensitive environment and
preserve vegetation cover and prevent drainage or rejects to sensitive environment.

No site clearing is planned during the works and deforestation is forbidden. However, in case this
situation shall happen, measures shall be put in place after Departmental Representative approval and
authorizations required as appropriate:

i Limit felling / pruning and clearing to the minimum required for the work in order to preserve as
much of the vegetation as possible;

2 The areas to be cleared must be identified by marking before the beginning of the felling work;

No deforestation will be permitted outside the Parks Canada property;
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33

Establish and delineate a protection area around trees and shrubs to be preserved (eg fences, ribbons,
barriers, etc.) to prevent damaging them or their root system. If this is not possible, install a protection
system for the trunks and the root system (wooden planks, non-compacting material with geotextile,
etc.).

If a tree or part of a tree (independent of the height) is damaged by the Contractor, it must obligatorily
mandate, at its expenses, a forest engineer so that it determines the nature of the damage, the state of
the tree, the correction methods to be applied, the interventions to be planned, an evaluation of the
survival potential of the tree and any other recommendation and complete, at its expense, the
corrective work. The results of this evaluation shall be submitted to the Departmental Representative in
a report. The Contractor must use planks of wood or other carpets to protect the surface roots of trees
and shrubs.

Trees cannot be used as support in any cases;

Trees felled with the prior approval of the Departmental Representative and damaged vegetation that
does not interfere with the completion of the work will be replaced and / or restored by the Contractor.

Deforestation activities that include the presence of ash trees must meet the requirements of the
Regulation against the spread of Emerald Ash Borer on the territory of the City of Montreal and will be
managed according to this regulation (ex. Ash cutting allowed only during certain times of the year);

HISTORICAL/ARCHAEOLOGICAL CONTROL

Provide a plan that defines procedures for identifying and protecting historical, archaeological and
cultural resources known to be on project site; and identifies procedures to be followed if resources not
previously known to be onsite or in area are discovered during construction.

The plan must include methods to ensure the protection of known or discovered resources (including the
protection of archaeological soils from the movement of machinery), as well as communication means
between the Contractor's personnel and the Departmental Representative.

A location plan for the mobilization areas (and machinery type) must be pre-approved by the
Departmental Representative prior to the start of the work, as well as any project modification.

Comply with any special requirements defined by the Departmental Representative.

Where an archaeological remains (remnant of construction or development, object and fragment of
object) is discover during excavations, Contractor shall suspend work in the immediate area of the

discovery and notify the Departmental Representative, who will then take the necessary measures to
protect and conserve the archeological remains. Work may continue in another area.

In areas where Parks Canada Agency considers that the potential warrants it, an archaeologist shall
supervise work likely to damage elements of heritage interest. If necessary, the work will be stopped by
the archaeologist to analyze the situation and to define needed actions.
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3.4

FISH AND HABITAT PROTECTION

An application for an authorization review under section 35 (1) of the Fisheries Act is required for this
project. Activities and work shall be designed and planned to minimize the loss or disruption of aquatic
habitat and the following specific measures must be carefully applied:

1
2

.10
A1

12

No permanent encroachment on fish habitat is permitted.

Temporary encroachments shall be minimized to avoid loss of fish habitat and shall be approved
by Departmental Representative. At all time, temporary structures must not exceed 3.5 meters of
channel encroachment.

The duration of the temporary encroachment should be reduced to a minimum during the
execution of the work. Work in the water should be planned to avoid the reproduction period of
ichthyofauna species (see Wildlife protection section).

The use of dry working methods must be preferred to minimize work directly in the water. The
method of dry isolation of selected water works must minimize the encroachment of fish habitat
(ex. sheet piles, concrete blocks).

Work in water should be planned outside periods of high water, wind and rain, which may
contribute to increased erosion and sedimentation.

Activities and works in the river shall be designed and planned to minimize disturbance to aquatic
habitat and to avoid sensitive spawning habitat. Work must respect the restricted periods for the
protection of aquatic life and its habitat (see Wildlife Protection section).

Construction materials used in a waterway shall be handled and used to prevent the release or
leaching of substances that may be harmful to fishes.

An action plan shall be developed and implemented immediately in the case of a sediment release
or spill of a deleterious substance and an emergency spill kit must be kept at site.

Removal of riparian and aquatic vegetation should be minimized.
Working area shall be clearly delineated from the water body (physical separation).

If temporary access or work platforms are required at the bottom of the canal, these must be set
up in such a way that the environment will return to its original state once the work has been
completed.

The banks should be stabilized after work, if necessary.

No machinery and/or equipment movement is permitted directly in the waterway without the prior
approval of the Departmental Representative. The method of access to the bank or to the canal shall
minimize the movement of machinery and respect a minimum of 3.5 m to the wall, including mitigation
measures. This access method shall first be approved by Departmental Representative and must provide
the mitigation measures.
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3.5

3.6

.10

EXOTIC INVASIVE SPECIES

Efforts must be made to avoid the spread of Exotic Invasive Species (EIS) while carrying out work on the
different sites.

Exotic Invasive Species listed on site, but no limited to:
N Phragmite (Reed)

2 Eurasian Watermilfoil

3 Reed canary grass

A4 Zebra mussel

Machinery and equipment maintenance and cleaning shall be carried out before and after performing
the Work to avoid colonization by Exotic Invasive Species (EIS), both terrestrial and aquatic.

Ensure that the machinery is clean and free of invasive species and weeds when arriving at the site and
maintain this condition thereafter.

Cleaning of equipment that has been in contact with EIS shall be done away of the Canal and areas
suitable for seed germination.

Banks and seagrass inspection for the various working zones shall be carried out before starting the work
to identify the presence of EIS. Inspection shall be carried out after the end of the work (3 months
deadlines or during the next growing season) to ensure that such species are not propagated. Corrective
work could be requested from the Contractor if EIS are introduced into the environment.

If EIS must be cut, place in an airtight container to prevent dispersion and dispose of in an authorized
place.

In the case where EIS have been introduced during the work, proceed quickly to the eradication of
individuals according to techniques recognized for the type of species observed.

No pesticide can be applied within 3 meters of the high-water mark. If pesticides are required elsewhere
on the site, a pesticide treatment plan must be submitted to the Departmental Representative for
approval.

If materials used for temporary works are recovered for later use in another stream, clean them to
prevent the spread of zebra mussels and other EIS.

SITE FACILITIES AND ACCESS

Access to work site will be limited and only authorized persons will have access to site.
Limit the circulation of machinery and storage of materials to previously defined areas.

Access must remain free of all type of materials (soil, debris, stripping materials, etc.) and shall be
rehabilitated after Work.

Vehicle access roads and mobilization areas will be limited to existing roads and parking lots and other
Parks Canada disturbed areas. If undisturbed areas are to be used, then protective measures will be
needed such as the placement of a geotextile cloth covered with gravel.
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3.7

.10

Prioritize the storage of construction materials on paved or concreted surfaces.
Respect the speed limits established on the site (10 km / h).

Store any potentially contaminated material on a sealed surface and cover it to prevent erosion by wind
or surface runoff of particles.

Equipment and machinery may not be stored above the root system of trees, within a minimum of 3
meters from the center of the trunk or within the projection limit of the ground.

Install a protective surface (eg, wooden planks, granular materials) for machinery circulation in the
bottom of the canal to avoid sediment compaction. Make sure that the channel bed is dry beforehand.

Cover the bottom of the canal, the banks and all surfaces that will be affected by the temporary layout
with a thick non-woven geotextile. This measure is used to facilitate the recovery of materials during the
dismantling of the structure and to protect the integrity of the soil in place. If granular material is
deposited at the bottom of the canal, ensure that the geotextile is sufficiently protruding on each side of
the material.

DRAINAGE

Provide temporary drainage and pumping required to keep excavations and site free from water.
Pumped water shall be managed in accordance with the applicable regulations and these specifications.

Runoff water into the workspace shall be confined, tested and treated, if required.

Work methods must be adapted accordingly if a sudden increase in suspended solids occurs (slowing
down work, decreasing pumping rates, adding settling ponds, etc.).

Materials to be controlled include but are not limited to: gravel, clogging residues, resins, cladding
materials, lubricants, injection products, oils and greases, cleaning muds, rinsing water, pumping water
and runoff.

The Contractor must avoid any direct discharge of water from the site and equipment into environment.
Pumping water and/or wastewater generated on site must be tested regularly in accordance with
provincial and municipal regulations. If pumping water and/or wastewater do not meet the discharge
criteria in force, must be treated on the site by the installation of a settling basin or other treatment
system outside site before release to environment.

Precipitation, runoff and pumping water must be tail a sedimentation pond or filtration structure to
reduce particle inputs to the Canal. Discharge of water to a watercourse, sewer system or drainage must
meet Quality Criteria for Surface Water of MSDEFACC (protection of aquatic life), CMME (water quality-
protection of aquatic life) and by-law number 2008-47 on the Water Purification of the Metropolitan
Community of Montreal (MCM). For discharge to water stream, the maximum allowable release
standard for suspended solids (SS) is 25 mg/L above background concentration. The sampling point is at
the outlet of the pipe at the point of discharge.

Any incidental discovery of unknown or potentially contaminated waters must be reported to the
Departmental Representative without delay. Where appropriate, a characterization of these waters must
be carried out prior to their treatment and disposal by the Contractor.
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A1

3.8

3.9

Contaminated water management as follow:

1 Pumping and temporary storage in tanks or in watertight containers;

2 Use of a vacuum truck from an authorized contaminated liquid management service;
3 Mobile treatment unit for contaminated water.

If a vacuum truck from an authorized company is used, the recovery report (in liter) of the company
must be submitted to the Departmental Representative daily.

Works in the Canal must be stopped during adverse weather conditions that do not meet the criteria
established.

Ensure all authorizations for the use of mobile treatment unit for contaminated water.
WILDLIFE PROTECTION

Restriction periods

i If required and pre-approved by Departmental Representative, the removal of vegetation (grass,
shrubs, trees) shall be carried out outside the breeding season of avian species (birds) and bats,
which generally extends from April 1% to August 31 for most species in the south of Quebec. Bird
species with status as well as migratory species are protected, as well as their nest. Work during
the nesting season involves the protection of nests and chicks until they have left the nest.

2 If the Works have to be carried out during this period of nesting, an inventory shall be carried out
prior to the planned activities that may have an impact on the nests (e.g. Deforestation). In the
case of nesting discovery and depending on the species listed and of their legal protection status
(Migratory Birds Convention Act, 1994), a protection zone may need to be established until the
fledging of the chicks.

3 Work in water must be carried out outside the reproduction period of ichthyofauna species, which
extends from April 1 to July 31. If this measure can not be met, Work in water must be conducted
to minimize environmental impacts (see specific measures in Fish Habitat Protection section).

If an animal is observed in or near the site, give it the opportunity to leave the area and move away from
potential conflict areas. If the animal does not leave the premises by itself, notify the Parks Canada
Representative who will take the necessary steps to move the individual.

In the case of turtles, they must be relocated. The work will have to be suspended until the individuals
can be relocated. The capture and relocation must be undertaken by a qualified person.

WORK ADJACENT TO OR IN WATERWAYS

Prior stating the work, Departmental Representative must approve the location of areas designated for
activities that may affect the quality of the environment, such as storage, oil handling, and equipment
cleaning and maintenance areas.

All work in waterways shall be isolated from free water or stream to prevent the addition of sediments
or debris in the water.
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A1
12
13

Work adjacent to waterways shall be planned and carried out to prevent materials such as concrete,
paint, primers, pickling abrasives, anti-rust solvents, degreasers, grout or any other chemical product to
end up in the waterway.

Erosion and sediment control measures:

A Shall be implemented, in the case of work on the banks of the canal, until disturbed soils are
permanently stabilized, suspended sediments are deposited in the bottom of the sedimentation
pond, and reject water is clear. The maximum allowable release standard for suspended solids is
25 mg/L or 10% over background concentration.

2 Soils must be stabilized wherever there is a risk of erosion to prevent the intake and emission of
particles. Surface protection materials (e.g. wood fiber mat, mulch, membrane, stone) will be
provided before starting the work.

3 Inspection and regular maintenance of soil and sediment erosion control measures shall be carried
out during the works. If necessary, cover bare floors in case of rain quickly.

4 Sediment barriers (barrier with geotextile or retaining strand) to be installed, but not limited to, at
the following locations: at the bottom of slopes, around a work area, parallel to Canal and around
any piles of non-consolidated materials.

Work requiring a more severe obstruction of the Canal that may cause greater impacts on the
hydrological regime must be carried out in the fall, when the water level of the Canal is lower.

Minimize work in water.

If Work is carried out in the water during the summer, measures implemented to drain a part of the
waterway (e.g. temporary works) shall allow the free flow of water, both for the aquatic wildlife and for
the recreational water sports.

No debris excavated materials or waste shall be released in the waterway. Any debris accidentally
introduced into the aquatic environment shall be removed quickly to keep the water clean and free of
contamination.

Ensure that no deleterious substance is immersed or released in an aquatic environment or placed in a
place that could contaminate the aquatic environment, as required by section 36 (3) of the Fisheries Act
and section 5.1 of the Migratory Birds Convention Act, 1994.

Provide debris collection measures during rehabilitation/demolition of concrete structures (spill crests,
walls, etc.) and other structures (debris grates, valves, hydraulic system, etc.) to prevent debris into the
water (e.g. use of hydraulic breaker). Pay attention to limit the movement of the particles into the water
when removing from site.

No piles, materials or equipment shall be stored in the aquatic environment and/or on the banks.
No borrow material to be taken from the Canal.

Equipment and materials that have been in contact with water and will be reused in another
watercourse must be cleaned to prevent the spread of EIE such as zebra mussels.
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3.10

1

3.11

DEWATERING

If dewatering is required, Contractor must follow the following measures:

i

Prior to the installation of temporary structures in Canal, a turbidity curtain must be installed in
the Lachine Canal to completely surround the work area and prevent the dispersion of soils and
fine particles in water throughout the duration of excavation work until final backfilling (including
the removal of temporary facilities and the installation of the dry workspace).

Turbidity curtain must be kept in place during water works and removed at the end of Work, only
after the removal of the temporary works and the complete decantation of the suspended
materials.

Turbidity curtain shall comply with the following specifications:

| Vertical height must be adapted to the depth of water and the potential fluctuations of the
water level so that it rests entirely on the bottom of Canal.

2 Restrained and ballasted at the bottom of the water to follow the asperities.
3 Anchored on the shore and cover the entire work surface.
4 Cleaned as needed during Work if the filter membrane is clogged.

Fish inside temporary structure enclosure shall be captured manually with the help of a fish net
and relocated in Lachine Canal, upstream of works area. Capture and relocation of fish must be
undertaken by a qualified person.

Install mesh at intakes and outlets to prevent entrainment or impingement of fish. Entrainment
occurs when a fish is drawn into a water intake and can not escape. Impingement occurs when a
trapped fish is kept in contact with the entrance mesh and can not be released.

Contractor shall gradually lower water level in the temporary works enclosure to facilitate catching
fish. Refer to Section 3.7.5 for pumping water discharge.

Special attention shall be paid to the presence in Canal of two species with special status, the
American eel and the American shad. All precautions must be taken when setting up temporary
structures and during the rescue of fish that may be retained inside them during dewatering.

Fish found inside temporary structures must be carefully returned to the water before dewatering.

Restore the Canal to its original conditions at the end of the Work (granulometry, elevation,
slope).

WATERWAYS PROTECTION AND WATER PLAN

Do not drag materials or debris from one side of the Canal to the other.

Prior stating the work, Departmental Representative must approve the location of areas designated for
activities that may affect the quality of the environment, such as storage, oil handling, and equipment
cleaning and maintenance areas.
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Sediments and soils temporarily stored at the shore shall be dried prior to disposal, if applicable.
Dewatering by temporary sedimentation basin method shall be preferred. It involves the use of a
temporary basin mounted on a steel structure, adjustable to the desired volume, and equipped with a
geo-membrane that acts as a filter to dry sediments / soils.

Erosion and sediment control measures shall be carried out as quickly as possible until the disturbed soils
are permanently stabilized.

Soils must be stabilized wherever there is a risk of erosion to prevent the intake and emission of
particles. Surface protection materials (e.g. wood fiber mat, mulch, membrane, stone) will be provided
before starting the work.

Inspection and regular maintenance of soil and sediment erosion control measures shall be carried out
during the works.

If necessary, cover bare, stone or membrane soils in case of rain quickly.

Ensure that construction materials used in the canal are handled and used in a manner that prevents
release or leaching into the canal water of substances that may be harmful to fish. The use of materials
with particles smaller than 5 mm is prohibited.

WORK AND MATERIAL CONTROL

Soil, Materials and Sediment Control

i All necessary measures must be taken to minimize the suspension and transport of fine particles in
the Canal.

2 Contractor shall plan a drainage system for the work areas and provide stabilization measures at
stacking sites to avoid runoff into the Canal.

3 Runoff water inside the work and storing areas must be confined, sampled and treated, if
required.

4 Sediment barriers (barrier with geotextile or retaining strand) to be installed, but not limited to, at
the following locations: at the bottom of slopes, around a work area, parallel to Canal and around
any piles of non-consolidated materials.

.5 Temporary non-consolidated material piles located within 30m of an aquatic environment and left
in place for more than 24 hours shall be protected with a sediment barrier and cover with a
geotextile to prevent sediment transportation in aquatic environment.

Final management of sediments and contaminated soils

! Guidelines of the MSDEFACC Soil Protection and Contaminated Sites Rehabilitation Policy and the
requirements of the Land Protection and Rehabilitation Regulation shall be respected during the
storage and disposal of soils.

2 Any discovery of soil contamination (visual sign or smell) shall be reported immediately before
proceeding with the work. Report any discovery of potential contaminated and uncharacterized
material to Departmental Representative.
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3 If required, a characterization of these soils must be carried out prior to their reuse or disposal by
the Contractor. All requirements of this section shall be respected.

When disposing soils and sediment off-site, a written admission proof (transport coupon indicating
the nature of materials and their quantity) to an authorized MELCC site shall be submitted to the
Departmental Representative.

3 Water management

i Adapt work methods accordingly if a sudden increase in suspended particles occurs (e.g. Slowing
down work, decreasing pumping rates, adding settling ponds, etc.).

3.13 CONCRETE WORK

i Carry out concrete work and concrete washing in accordance with section 01 74 11 — Cleaning.

2 Excess concrete and cement from concrete mixers shall be poured into sealed containers to facilitate
their reuse or disposal. Concrete residue shall be managed with construction waste in an authorized
disposal site.

3 Washing water of concrete mixers shall be collected in a sealed basin arranged in such a way to avoid
any leak into environment. Cleaning area shall be located more than 15 m from the Canal, within the
boundaries of the site and shall be authorized by Departmental Representative. In case of impassability,
cleaning area shall be impermeable and have the capacity to contain all washing water in case of spill or
leaks. Work shall be carried out under the constant supervision of the Contractor.

4 Washing water shall not be discharged directly into a waterway or on the ground. Washing water may be
taken care of by the concrete supplier and brought back to the concrete plant for disposal. Otherwise,
these waters shall be contained, sampled and treated (if applicable) to meet the surface water quality
criteria of the MSDEFACC (protection of aquatic life) and law number 2008-47 on the Water Purification
of the Metropolitan Community of Montreal (MCM) prior to their release into environment, an
evacuation or drainage system. In the event of leak into the storm water system or waterway, the
concentration of SS shall not exceed 25 mg/L above background concentration and the pH must be
between 6.0 and 9.0.

3.14 EQUIPMENT, VEHICLES AND MACHINERY

A Traffic on Site

i The boundaries of the access road and work areas shall be clearly identified on Site. Machinery
traffic shall be only done within designated access roads and work areas and, on durable surfaces
present or shall be arranged in such a way to avoid the creation of ruts and the transport of
sediments towards the Canal.

2 Reduce movement of vehicles and machinery during adverse weather condition.
3 It is forbidden to ford a water stream.

A4 The machinery must not at any time circulate directly on the sediments of the canal bed.
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2

3.15

.5 Contractor shall not leave equipment or machinery within 10 m of the Canal outside working
hours or during prolonged site closures.

.6 The operation of any unused equipment shall be interrupted.
Machinery Fueling and Maintenance

i Machinery will be inspected before starting the Work to ensure that they are in good condition,
clean and free of oil leaks or other contaminants. Inspection shall be performed daily or weekly
depending of machinery use. Exhaust and pollution control systems shall be inspected and
repaired as needed.

Machinery used within 15m of Canal shall use vegetable or biodegradable hydraulic oil.
Remove dust and debris on temporary roads.

Machinery and equipment with leaks shall be immediately repaired or removed from Site.

o WN

Machinery and equipment maintenance, refueling and cleaning or petroleum shall be carried out
on a site designated for this purpose where there is no risk of contamination to soil, water,
groundwater or surface water. This site shall be located more than 15 m from any body of water.
Otherwise, the surface of this site shall be impermeable and have the capacity to contain all
hydrocarbons in case of spills or leaks. All these activities shall be carried out under constant
surveillance by contractor.

.6 Place machinery on impermeable mats or cloths before refueling or use containment equipment
to contain any spills or leak.

7 Install a mud recovery bed at the exit of Site.
FIRES

Fires and burning of rubbish on site are not permitted.

Provide adequate supervision to work areas and fire protection measures.
AIR QUALITY PROTECTION
No particle or dust emissions are tolerated on site above the standards established by the Clean Air

Regulation (Q-2, r 4.1), that is dust that is visible to more than 2 m from the source.

Water will be preferred for controlling suspended particulate emissions, particularly for surfaces with a
coating. If other type of dust suppressant used, conform to BNQ 2410-300 Standard - Products used as
dust suppressants for unpaved roads and other similar surfaces.

Dump trucks carrying granular materials, which may contain fine particles shall be provided with
waterproof tarpaulins.

Contractor shall:
N Avoid idling any vehicle, equipment and machinery when not used.

2 Repair quickly equipment and machinery that produces excessive exhaust fumes emissions.
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3.17

3.18

3 Keep equipment pollution control system in good condition.
4 Metropolitan Community of Montreal (MCM) Clean Air Regulation (Regulation 90, 2001-10) shall
be respected. Contractor must obtain permits or authorizations required to execute the Woks.

PROTECTION AGAINST NOISE AND VIBRATIONS

Noise levels in accordance with Noise Guideline from Industrial Construction Site (MSDEFACC):
A From 7h to 19h: 55 dBA La, 12h, or initial noise level if it is higher.
2 From 19h to 7h: 45 dBA La,, 1h, or initial noise level if it is higher.

Contractor must respect Regulation respecting noise of Montreal City (R.R.V.M. c. B-3) since the work
area also affects the boroughs [to be confirmed]. Following regulations must also be respected:

i Borough
Contractor shall control sound levels at Site by the following measures:

i Machinery, equipment and any vehicles shall have functional silencers all the times. The good
condition of each equipment will be verified.

2 Slamming of the rear panels of dump trucks shall be avoided all the time.
3 Promote the use of low noise level equipment (e.g. hydraulic equipment).

4 If required, threshing shall be started gradually at the beginning of daily activities and after a
pause of more than 30 minutes, to allow fish to move away.

PROTECTION OF QUALITY IF LIFE

Concerned authorities and the inhabitants of the affected areas shall be informed of the characteristics
and stages of Work. Contact information for the person to contact in the event of a complaint shall be
provided.

Normal work schedule is from Monday to Friday between 7h to 17h. Population shall be informed of the
schedules, especially during the works which can generate particular nuisances. Work schedule must
comply with municipal regulations.

If the Contractor anticipates work during weekends, holidays or nights, written notice must be submitted
to the Departmental Representative at least five (5) working days before the work. The Departmental
Representative reserves the right to approve or impose certain conditions.

Site layout and construction schedule shall be planned considering reduce noise impacts and preserving
the quality of life.

The production of dust, smoke and any form of atmospheric or noise pollution shall always be minimized
in Site.

Bike paths, trails, picnic areas and other attractions along the Canal must always be cleaned to ensure a
pleasant visit and enjoyable use.
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A1

3.19

3.20

Excavated materials shall be transported to final disposal privileging the use of highway system to avoid
traffic to sensitive areas (e.g. residential, bike path).

Work shall be planned for Fall, as far as possible, when the use of pedestrian paths is lower and nautical
activities are no longer passable on the Canal.

Minimize areas closed to the public and delimit correctly work and storage areas.

Temporary fences shall be installed to delimit work and storage areas to ensure the safety of the
premises.

If work is carried out during nautical activities period in the Canal, signaling shall be installed to
announce obstacles in the Canal before starting Works.

HYDROCARBONS AND HAZARDOUS MATERIALS MANAGEMENT

Petroleum products and all other hazardous materials shall be stored more than 15 m from Canal.
Designated areas site shall be impermeable and have the capacity to contain all petroleum products and
all other hazardous materials hydrocarbons in case of spills or leaks. All these activities shall be carried
out under constant surveillance by contractor. The storage of hazardous materials shall comply with the
requirements of the Regulation respecting hazardous materials.

Stationary equipment and machinery (generators, compressors, etc.) shall be equipped with oil recovery
bins to prevent from leaks or spills (volume equivalent to at least 125% the fuel tank volume of the
equipment or machinery). These bins shall be functional all the times.

Provide data sheets for the products to be used, at least 48 hours before arriving at the site for review by
Departmental Representative.

Disposal of new hazardous materials is prohibited. Take back all unused hazardous materials to leave the
site perfectly clean at the end of the Work.

Hazardous residual materials shall be disposed in accordance with section 02 50 13 — Management of
Waste.
SPILLS AND ENVIRONMENTAL INCIDENTS PREVENTION

Good practices must be adopted to avoid spills from machinery or equipment into water.

Petroleum products shall be stored, handle and carefully used on a stable and impermeable surface, and
not accessible after working hours.

Contractor shall not leave equipment or machinery within 10 m of the Canal outside working hours or
during prolonged site closures.

Stationary equipment and machinery located near to Canal shall be equipped with oil recovery bins to
prevent from leaks or spills (volume equivalent to at least 125% the fuel tank volume of the equipment
or machinery). Inspect bins during rainy periods to prevent them from overflowing.
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Waters from recovery bins of the petroleum equipment shall be sampled and treated (if applicable) to
meet the surface water quality criteria of the MSDEFACC (protection of aquatic life) and law number
2008-47 on the Water Purification of the Metropolitan Community of Montreal (MCM) prior to their
release into environment, an evacuation or drainage system. Release must be approved by
Departmental Representative.

Immediately notify Departmental Representative and Environment Canada Emergency Services for any
environmental incident or spill (see 3.20.6.6 below) and comply with the following:

1 Check for leaks.
2 Contain spilled material and prevent that reach sensitive areas.

3 Collect contaminants and contaminated materials and dispose of in site authorized by MSDEFACC.
Submit disposition evidence to Departmental Representative.

4 If a spill occurs then a characterization of soils, of backfill material, of sediments or of
contaminated water is required. Disposal in accordance with regulations in force.

.5 Submit to Departmental Representative, within 24 hours of the incident, a detailed event report
including the description and location of the incident, the spilled product and the quantity, date
and time, and the name and phone number of the person who found the incident.

.6 For environmental incident, Contractor is responsible to communicate with the authorities quickly
when becoming aware of the event. Contact Departmental Representative, Environment Canada
Emergency Services (1-866-283-2333), Environment Quebec Emergency (1-866-694-5454) and any
other authority having jurisdiction over environmental emergencies. For a marine source spill
contact the Canadian Coast Guard (1-800-363-4735). Recovery and disposal of contaminants and
contaminated elements will be carried out in accordance with the regulations in force.

Contractor is responsible for paying all costs related to the characterization, decontamination and
disposal of contaminated soil following a spill or leak of a contaminant arising directly or not from its
activities. The contractor must dispose of these contaminated materials at a site dully authorized by
MSDEFACC.

It is forbidden to mix contaminated soils with clean soils or with less contaminated soils or material to
dispose of them in a less restrictive way.

Keep a sufficient number of emergency kits for the recovering of petroleum products on Site. Kit shall
contain enough absorbent material to allow a quick and effective intervention, both in the water and
across the waterway, as well as on the ground around the machinery involved. Kits to be easily
accessible all the time for quick response anywhere on the Site. Staff on Site shall know kit’s use and
location, have access to it and be able to adequately contain any accidental release of contaminants
without delay.

Development and implementation of contingency plans for accidental spills of contaminants shall be
included in the Environmental Protection Plan. Workers shall have access to alert structures and
managers names and phone numbers.
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3.21

3.22

3.23

MANAGMENT OF TOXIC WASTE

Contractor must keep the premises clean and progressively collect unused residues and materials by
promoting their recovery and recycling as much as possible.

Waste materials shall be sorted by category (residual materials, dry materials, hazardous residual
materials) and shall be dispose in accordance with Regulation respecting hazardous materials (Q-2, r.
32), Regulation respecting the landfilling and incineration of residual materials (Q-2, r. 19) and
Regulation Respecting Hazardous Materials (Q-2, r. 32).

Accumulation of solid waste on the site shall be avoided. Residual materials shall be accumulated in
appropriate containers and shall be dispose frequently to a site authorized by the MSDEFACC. Solid
waste and dry materials shall be managed in accordance with Regulation respecting the landfilling and
incineration of residual materials.

Hazardous residual materials will be contained in identified leak-proof containers and transported to a
temporary and secure storage area located on Site prior to disposal in a site authorized by the
MSDEFACC, in accordance with Regulation Respecting Hazardous Materials.

Collect unused materials, residual materials, waste and debris at the end of Woks.

Used oil must be collected, barreled, identified and disposed of with residual hazardous materials in a
site authorized by the MSDEFACC.

Work adjacent to waterways shall be planned and carried out to prevent materials such as concrete,
paint, primers, pickling abrasives, anti-rust solvents, degreasers, grout or any other chemical product to
end up in the waterway.

Contractor must take measures to prevent release of debris or other waste materials from Work into the
water.

Unconsolidated asphalt debris must be contained in a sealed container to prevent the migration of
contaminants to the environment.

TEMPORARY SANITARY FACILITIES

Contractor shall provide and maintain temporary sanitary facilities on site for workers and shall remove
them upon completion of Work.

Dispose of used water from temporary sanity facilities in accordance with the regulations in force and in
a place authorized by the MSDEFACC. Provide disposition evidence to Departmental Representative.

MANAGEMENT OF EXCAVATION / BACKFILL

Characterize the sediments from the bottom of the excavation. In the event that the level of
contamination of newly exposed sediments exceeds that of excavated sediments, additional measures
may be required to confine the sediments in place.
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A1

12

3.24

3.25

Excavation materials (sediments, stones, soils, topsoil, etc.) must be segregated and stored according to
their nature in anticipation of their potential reuse on the site, their volume and the importance of their
contamination (e.g. generic criteria, recommendations) according to federal, provincial and municipal
laws and regulations in force.

Direct loading to avoid storage shall be preferred where excavated materials are to be managed off-site.

All disturbed of exposed soil areas shall be limited and shall be stabilized immediately. Mulch, straw,
membrane, stones or other measures to prevent erosion shall be used.

Non-reused surplus excavation materials must be disposed in accordance with the regulations in force
and according to their contamination level. If applicable, a written admission proof (transport coupon
indicating the nature of materials and their quantity) to an authorized MELCC site shall be submitted to
the Departmental Representative.

Excavated material piles shall be stored on tarpaulins and covered to isolate them from wind and rain,
and to prevent dispersion until their reuse or disposal off-site.

Piles of fine materials must be covered to limit erosion by wind or runoff.

Sediment barriers shall be installed in work areas to control stored fine materials. Each storage area shall
be managed according to the type of work to be carried out and duration.

Any discovery ok soil contamination (visual sign or smell) shall be reported to Departmental
Representative immediately before proceeding with the work.

If during the excavation work visual or olfactory cues do not match the level of anticipated
contamination, Contractor shall temporarily store on Site at a designated location, perform the required
analyzes and dispose according to their level of contamination. Soils shall be stored on a waterproof
surface and covered to protect them from the weather.

Imported soils on PCA properties must be a cropland that meets the latest standards of Montreal City
and the Bureau de Normalization du Québec (BNQ).

Backfill materials must be clean, free of contaminants and EIS.
DISPOSAL OF USED SNOW

See section 01 74 11 — Cleaning.

Ice and snow shall be removed from access roads. Snow from the clearing of work areas shall be
disposed at an authorized Site by the MSDEFACC and Departmental Representative.

No snow removed during snow removal may be placed in a canal in accordance with the Historic Canal
regulations.

CLEANING

Progress Cleaning
i Clean in accordance with Section 01 74 11 - Cleaning.

i Leave Work area clean at end of each day.
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2 Ensure public waterways, storm and sanitary sewers remain free of waste and volatile
materials disposal.

2 Final Cleaning

i Upon completion remove surplus materials, rubbish, tools and equipment in accordance with
Section 01 74 11 — Cleaning.

2 Separate waste materials in accordance with Section 01 74 21 — Construction/Demolition Waste
Management and Disposal and Section 02 50 13 — Management of Waste.

3 Restore the Canal to its original conditions at the end of the Work (granulometry, elevation,
slope).
PART 4 RESTORATION
4.1 SITE RESTORATION
i Site restoration must be carried out as the work progresses to be completed once the work is completed,
to limit the duration of disturbances.
2 Debris and unused materials must be removed from Site quickly.

3 Soil revegetation shall be done as soon as possible after the completion of the earthworks, with
emphasis on the use of native species. Site restoration must ensure that the environment is equivalent
or better than its original condition prior to Works.

4 Disturbed areas must be restored as quickly as possible, preferably as work progresses. If it is not
possible to revegetate quickly, the soils shall be covered with a geotextile.

.5 Restore the Canal to its original conditions at the end of the Work (granulometry, elevation, slope).

.6 Repair with turf patches grass surfaces damaged by Work in accordance with PCA’s requirements.

END OF SECTION
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PART 1

11

1.2

13

1.4

15

GENERAL
OBJECT

This section provides information on the quality assurance program to be put in place by the Contractor,
subcontractors and suppliers during the Work. This is not intended to replace the contractually requires
a quality assurance program. It sets out the minimum quality activities to be performed by the
Contractors, subcontractors and suppliers on site or at their facilities.

RESPONSIBILITIES

Contractor is responsible for the application of the Quality Assurance Program.

Contractor is responsible to ensure that subcontractors and suppliers implement the quality activities
described in this section.

Contractor, subcontractors and suppliers shall demonstrate the implementation of their quality
assurance program and the conformity of their work with drawings and technical specifications during
manufacture and construction.

Allow Departmental Representative access to Work. If part of Work is taking place outside of the site,
allow access to it during the whole length of Work.

Give timely notice requesting inspection if Work is designated for special tests, inspections or approvals
by Departmental Representative instructions, or law of Place of Work.

If contractor covers or permits to be covered Work that has been designated for special inspections,
approvals or tests before such is made, must uncover such Work, have inspections or tests satisfactorily
completed and make good such Work.

Departmental Representative can order part of Work to be examined if Work is suspected to not be in
accordance with Contract Documents.

INDEPENDENT TESTING AND INSPECTION AGENCIES

Independent Inspection/Testing Agencies will be engaged by the Contractor. Cost of such services will be
borne by the Contractor.

ACCESS TO WORK

Allow inspection/testing agencies access to Work, off site manufacturing and fabrication plants.

Co-operate to provide reasonable facilities for such access.
PROCEDURES

Notify the appropriate agency and Departmental Representative, within 3 working days, of requirement
for tests, in order that attendance arrangements can be made.
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1.6

1.7

Submit samples and/or materials required for testing, as specifically requested in specifications. Submit
with reasonable promptness and in orderly sequence to not cause delays in Work.

Provide manpower and facilities required to obtain and handle samples and materials on site. Provide
enough space to store and cure test samples.

DOCUMENTS RELATED TO QUALITY

Quality Manual
A Submit a Quality Manual to Departmental Representative for review and approval.

2 If the Contractor has a Quality Assurance Program registered with an approved registrar, he shall
submit a copy of its certificate and a copy of the table of contents instead of its entire manual.

Quality Plan

A Submit a project specific quality plan to Departmental Representative for review and approval. See
section 1.9 for more information on the content of the Quality Plan.

2 Contractor is responsible for ensuring that subcontractors and supplier implement and respect
their own quality assurance program.

Inspection and Testing Plan (ITP)

A Before starting the Work, submit its ITP and those of subcontractors and suppliers for review and
approval by the Departmental Representative. Contractor is responsible for the review and
approval of the ITP of subcontractors and suppliers.

2 Contractor is responsible for the implementation and respect of all quality activities described in
its ITP.

3 Contractor is responsible for ensuring that subcontractors and suppliers implement and respect
their respective ITP.

4 See Section 1.10 for more information on the preparation of ITP.
Welding Procedures

A1 Submit its specifications of welding procedures for review and approval. The procedures require
prior approval of the Departmental Representative and shall include all tests requires by the
contract specifications.

Work Procedures
A Submit its work specific method and that of subcontractors and suppliers for review and approval.
These procedures shall be in accordance with contractual specifications.

QUALITY ORGANIZATION

Submit details for the quality organization intended to be set in place for the project.
Don’t replace key workers without notifying the Parks Canada Agency.

Submit the organization chart of subcontractors and suppliers assigned to the project.
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1.8

A4 All organization charts shall be added into the Contractor’s Quality Plan (See section 1.9).

MANUFACTURING

A General

A Maintain on Site the quality assurance program approved by the Departmental Representative in
accordance with:

1
2
3
4

Contractor’s Quality Manual (described in Section 1.6.1) and/or;
Project specific Quality Plan described in Section 1.9 and/or;
Project specific inspections and testing plan (ITP) described in Section 1.10 and/or;

Construction and manufacturing activities described in subsections 1.8.1 to 1.8.9.

2 Materials Receipt

A1 Materials provided by the Parks Canada Agency

A

If the Parks Canada Agency provides materials or equipment for the Work, contractor
must verify their condition before taking possession.

2 Receipt of Materials purchased by the Contractor

A

Contractor shall be able to demonstrate the conformity of all materials and equipment.
These quality files shall be complete and available at Contractor, subcontractors and
suppliers’ facilities.

Perform a receiving inspection for each material received on Site.

Contractor, subcontractor and suppliers’ Quality files shall provide the evidence that a
receiving inspection has been performed and that conformity documents has been
reviewed by the Contractor, which is materials analysis certificate and inspection reports,
etc.

Materials supplied by the Contractor shall be new. Identify the origin and source of
materials. Refurbished materials are not acceptable.

3 Non-Compliant Materials

A

Identify non-compliant materials (labeled « hold » or « do not use ») and/or separate in an
area / quarantine zone.

3 Document Control

1 Implement a document control system that controls the following activities:
A Ensure that only the latest revision of specifications, plans and procedures is accessible to
the Contractor, subcontractor and suppliers’ facilities.
2 Identify as “Out-of-date” kept obsolete revisions.
3 Provide a functional distribution system for documents, drawings, procedures, reports,

etc.
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4 Catalogue and store quality records in a controlled environment.
4 Identification and Traceability
A Identification

i Contractor is responsible for ensuring that all materials and equipment incorporated in the
works are identified and traceable until the completion of Work.

2 Traceability

i It shall be possible to associate materials or equipment with documents establishing their
conformity and their inspection status all time.

.5 Measuring Equipment Calibration

A Contractor, subcontractors and suppliers shall maintain a control and recall system for calibrated
measurements and tests equipment.

2 Contractor, subcontractor and suppliers shall keep their equipment calibration certificate on Site.

3 Contractor, subcontractor and suppliers shall store their measuring and test equipment in a safe
and controlled place.

.6 Tests and Inspections

A Contractor, subcontractors and suppliers shall maintain an up-to-date list of its workers assigned
to special processes and inspections for each discipline involved and their qualifications.

2 Inspections and tests shall be performed in accordance with the technical specifications and the
approved ITP.

3 Contractor, subcontractors and suppliers shall implement a notification system so that the
Departmental Representative can attend the tests prescribed in the technical specifications and
identified in the ITP.

7 Inspections
i Contractor shall be able to demonstrate inspections performed at all time during the Work.

2 Inspections performed shall be verifiable in the Contractor’s quality records. Depending on the
discipline, monitor inspection levels using annotated drawings, computerized lists or databases.

3 It shall be possible to check the inspections and testing’s progress with references to generated
reports at all time during Work.

4 It shall be possible to demonstrate that all the work, inspections, tests and reports have been
completed no matter the monitoring system used by the Contractor, subcontractors and suppliers.

.8 Final Acceptance

1 After each manufacturing and construction stages, declare the complete and conforming parts,
submit quality records and request for final acceptance by the Departmental Representative.

.2 Notify within a reasonable period of time the Departmental Representative for the request of the
final acceptance as requested in Contract Documents.
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3 Upon receipt of the final acceptance request, Departmental Representative shall perform final
inspection of materials and equipment prior issued an Inspection certificate.

.9 Quality Recordings

A Contractor, subcontractors and suppliers’ quality records shall include, but not limited, the
following documents:

.1 Inspections and Testing Plan (ITP) approved by Departmental Representative;
Checklists;

Relevant inspections and testing reports;

Inspections and testing procedures;

Materials analysis certificates;

Conformity certificates;

Non-conformity closing reports;

Authorities with jurisdiction’ statement;

© P N U W N

As built drawings;

i
o

Welding procedures;

=
=

Welding procedures qualifications record;

i
N

List of welders and their qualification;

o
w

Welding repair procedures;

.14  Approved deviations, if applicable.
1.9 QUALITY PLAN

A Quality Plan shall describe the organization, workers, quality assurance staffs, activities, responsibilities,
resources, used documents and applicable quality procedures used to implement elements of the quality
assurance program in accordance with standards and regulations applicable.

2 Quality Plan shall include:
A Terms and definitions, including acronyms and abbreviations;

2 Contractor’s project team’s organizational chart and quality assurance staffs with their
qualifications and subcontractor and suppliers’ organizational chart;

Contractor, subcontractors and suppliers’ scope of Work.
Procedures and sections’ reference list of the Contractor’s Quality Manual;
Documents control;

Measuring equipment calibration;

N o W

Quality control records;
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.8 Non-compliant materials control;
.9 Quality Manual reference’s audit;
.10  Correctives actions applicable;
.11  Products’ identification and traceability;
.12 Equipment’s handling, storage, packaging, preservation and delivery;
.13 Specific exclusions not covered by the Quality Plan.

3 « Quality Inspection Plan», «Inspections and Testing Plan (ITP) » and « Monitoring Plan » are
synonymous and refer to the same type of documents.

1.10 INSPECTION AND TESTING PLAN (ITP)

1 « Quality Inspection Plan», «Inspections and Testing Plan (ITP)» and « Monitoring Plan » are

synonymous and refer to the same type of documents.

2 This section defines the applicable instructions to Contractor for the preparation and issuance of
inspection and testing plans for manufacturing, construction/installation or pre-operational verifications.

3 This specification is intended for those who are responsible of quality on the project once applicable ITP
have been submitted according to the contractual requirements.

4 This specification includes a standard form that shall be used by quality control parties if their own ITP
does not meet the requirements of these instructions.

.5 ITP review is based on the requirements of this document.
.6 Identification
A ITP code, including revision number and date.
2 Identify the client, project, region and equipment tag number.
3 Identify contract and component, work package, work, discipline or system where ITP applies.
4 Identify the person in charge of Quality insurance and review in Contractor, subcontractors and

suppliers’ facilities and on Site.

.5 Obtain signatures of the ITP verification and approval’s responsible.

.6 Identify each page of the ITP (99 of 99).
7 Elements and Work Steps

A This is normally based on the detailed work program. Specific details may be requested.
.8 Quality Control

A1 Identify quality review elements with their description for each step of the Work.
.9 Responsibilities

A1 Identify responsibilities position for quality control activities.

.10 Frequency
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A1

12

13

14

.15

.16

17

.18

A

Specify percentage, frequency or sampling applicable for quality control activities.

Specification Reference

A

Describe quality control activities with specific references, i.e. drawings, technical specification
sections and/or applicable codes and specification as appropriate.

Parameters and Characteristics

A

Identify and list parameters and/or characteristics to be considered at quality control activities.

Criteria and Tolerances

A1 Identify and list criteria and/or tolerances to be used for quality control activities acceptance.
Procedures
A1 Identify and list procedures or instructions developed to control work performance or quality

control activities.

Inspection Equipment

A Describe and identify equipment used to implement the measurement, inspection or testing.
Provide a calibration proof.

Checklists

A Information identified in paragraphs 1.10.3 to 1.10.10 above shall be incorporated into a list
annexed to the ITP.

Forms

A Identify forms to be used to record quality control results and joint forms to ITP. Results registered
by Contractors include an inspection and test report.

2 If the Contractor, subcontractors of supplier’s forms and quality control procedures are not

enough, the Departmental Representative can incorporate any required forms or quality control
procedures in completion of the quality control program.

Quality Recordings

1

Identify type of inspections and tests reports to be submitted to Departmental Representative in
batch or partial of the quality records in the ITP. Include the table of contents and the submission
schedule for the quality register lots at the ITP.

Contractor, subcontractors and suppliers shall keep records of all documents required to provide
objective evidence, demonstrating and verifying compliance with the quality assurance
requirements specified in the Contract Documents.

Contractor is responsible for ensuring the security of these records throughout the contract
period. Submit quality records to Departmental Representative within time and quantities
specified in the Contract Documents.

Unless otherwise agreed, original test certificates are required. If Contractor can’t provide original
test certificates for reasons accepted by Departmental Representative, certificates and reports
copies will be accepted if they are individually certified as being copy of the original.
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.5 No modifications or transcripts other than those authorized in this paragraph will be accepted.
Certified photocopies quality shall be sufficiently clear to allow scanning and photocopying;
otherwise, they shall be subjected to non-acceptance. Transposing original data is not acceptable.

.6 Tests and inspection documentation shall be provided with:
A Project number;
2 Applicable tag number/part number;
3 Project designation;
.19  Traceability
A General
i Complete definitions and contract compliance are detailed below.
2 Total Traceability

i Full traceability is required for items requiring inspection certificate. Other items are to
demonstrate the conformity of the Contract. For items required full traceability,
Contractor, subcontractors and suppliers shall maintain a traceability system ensuring that
all materials used can be identified towards manufacturer’s original certificates.
Contractor, subcontractors and suppliers shall take the following measures:

A Verify materials for compliance with specified requirements on receipt with
manufacturer’s original certificate.

2 Identify (by permanent marking if possible) batches of materials, specification and
grade details throughout the manufacturing.

3 Keep equipment location record.

Before applying the final treatment, compile an equipment location register to
incorporate to into manufacturing data records:

- Construction records shall contain materials locations and manufacturer’s
original certificate.

- Maintain evidence record.
3 Compliance with the Contract

i Maintain a traceability system so that the verification system can confirm compliance with
the Contract requirements for items requiring compliance with Contract.

2 Verify materials upon receipt in accordance with the Contract requirements. Maintain
segregation and traceability of lots of all materials issued by batch (e.g. wires, welding
consumables, etc.) until use.

.20 Quality Control Monitoring Activities

A Before starting the Work, quality control monitoring activities shall be identified during the ITP
review and approval process.

2 Choice of monitoring activities is based on the level of monitoring selected and requirements of
the quality monitoring specifications.

June 2019
Page 8 of 9



Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452
General Requirements — Quality Control
Section 01 45 00

.21 Review

| ITP and its appendices shall be reviewed and accepted by the Departmental Representative and/or
the Parks Canada Agency’s quality control monitoring before starting the Work.

2 Inspection and test reports and road maps shall be prepared and reviewed by the Departmental
Representative’s quality control monitoring on an ongoing basis as the work progresses so the
quality registration lots can be assembled before provisional acceptance.

.22 Typical ITP Forms

| A typical ITP form example will be provided by Departmental Representative at the beginning of

the Work. Contractor may provide its own ITP, but all the elements defined in this specification
must be addressed.

PART 2 PRODUCTS

2.1 NOT USED

N Not used.
PART 3 EXECUTION
3.1 NOT USED

A Not used.

END OF SECTION
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PART 1 GENERAL
11 WORKSITE LOCATION

i The contractor shall provide his site facilities plan including:
A Areas available for work;
2 Accesses;
3 Authorized roadways;
4

Spaces reserved for site and materials storage facilities and for the prefabricated construction
elements;

.5 Authorized parking areas.
1.2 LIMIT OF RESPONSIBILITIES

i Contractor is responsible for:

Site office;

Premises for equipment storage;

Outdoor storage for materials and equipment;
Required access roads;

Site toilets;

Water for materials compaction and dust suppressant;
Workers transportation;

Workers and equipment safety on site;

b 0 N o L & W N R

All loading/unloading work;

N
o

Maintenance of access roads (summer cleaning, gravel road grading and dust removal, snow
removal);

.11  Debris disposal;

.12 Internet and phone links;

.13 Customs clearance if required;

.14  Construction fencing;

.15 Safe access for visitors to the National Historic Site;

.16  Lightning for night work.
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13

o U x W N

14

1.5

1.7

> w N R

INSTALLATION AND REMOVAL

Prepare site plan indicating proposed locations and dimensions of areas to be fenced and used by
Contractor and subcontractors, number of trailers to be used, access routes to fenced area and details of
fencing installation.

Identify areas which must be gravel coated to prevent mud deposits.
Indicate required work areas or other transit areas.

Clean, level and build the site facilities area.

Provide construction facilities in order to execute work expeditiously.

Remove and dispose from site all temporary material after use.
OFFICES

Provide office with heating and ventilating system to maintain 22 degrees C inside temperature, lighted
750 Ix, of sufficient size to accommodate site meetings and furnished with drawing laydown table.
Submit office location to Departmental Representative for approval.

Provide an office (construction trailer) for each Outlet.
Provide marked and fully stocked first-aid case in a readily available location.

Subcontractors to provide their own offices as necessary. Direct location of these offices.
SERVICES

Provide sufficient chemical toilets.

Parks Canada does not supply any services (water, electricity or other).

PARKING ON SITE

Parking is permitted on certain areas only and limited. Contractor shall supply number of places required
for his need to Departmental Representative for approval.

Provide and maintain suitable access roads to the site.

Clean roadways where construction equipment has been used.
STORAGE AREA

Storage is permitted in areas indicated in the drawings.
Provide adequate and closed areas for the storage of Contractor’s equipment.
Parks Canada Agency is not responsible for any theft of tools, equipment or materials.

Contractor is responsible for securing its tools, equipment and materials.
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1.8

1.9

1.10

1.11

1.12

.10

A1

CONSTRUCTION FENCING
Provide construction fencing around work areas and site installation.
CONSTRUCTION SIGNAGE

Construction signs are permitted on construction trailers only. Dimensions and position shall be
approved by Parks Canada Agency.

LIGHTING SYSTEM FOR NIGHT WORK

Provide and install lighting system for night works.

CONSTRUCTION SIGNAGE

Install and maintain adequate and safe signage to indicate detours, bypasses and hazards caused by the

Work.

Maintain the signage in place throughout the Work according to safety codes in force and to the
satisfaction of the Parks Canada Agency. If the signage is considered as inadequate or poorly maintained
per Parks Canada Agency, costs to restore signage will be deducted directly from the amount owing to
Contractor.

PROTECTION AND MAINTENANCE OF TRAFFIC

Provide access and temporary relocated roads as necessary to maintain traffic.
For the three (3) Outlets, keep the bike paths open at all the time.

Maintain and protect traffic on affected roads during construction period except as otherwise specifically
directed by Departmental Representative.

Provide measures for protection and diversion of traffic, including provision of watch-persons and flag-
persons, erection of barricades, placing of lights around and in front of equipment and work, and
erection and maintenance of adequate warning, danger, and direction signs

Protect travelling public from damage to person and property.

Contractor's traffic on roads selected for hauling material to and from site to interfere as little as possible
with public traffic.

Verify adequacy and allowable load limit on the existing roads. Contractor: responsible for repair of
damage to roads caused by construction operations.

Construct access and haul roads required.
Provide necessary lighting, signs, barricades, and distinctive markings for safe movement of traffic.
Dust control: adequate to ensure safe operation at all times and environment protection.

Lighting: to assure full and clear visibility for full width of haul road and work areas during night work
operations.
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.12 Provide snow removal during Work.

.13 Remove, upon completion of work, haul roads designated by Departmental Representative.
1.13 PEDESTRIAN AND CYCLING PROTECTION

i Maintain and protect pedestrian and cycling traffic on affected tracks during construction unless
otherwise specified by Departmental Representative.

1.14 CLEANING

Remove construction debris, waste materials, packaging material from work site daily.
Clean dirt or mud tracked onto paved or surfaced roadways.
Store materials resulting from demolition activities that are salvageable.

Do not store new or salvaged material in construction facilities.

v WN R

Provide snow removal of haul and temporary roads if required.
PART 2 PRODUCTS
21 NOT USED
i Not used.
PART 3 EXECUTION
3.1 NOT USED

A Not used.

END OF SECTION
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PART 1

11

1.2

1.3

14

1.5

1.6

GENERAL
RELATED REQUIREMENTS
Section 01 74 21 — Construction/Demolition Waste Management and Disposal.
REFERENCE STANDARDS

Canadian General Standards Board (CGSB)

A CGSB 1.59-97, Alkyd Exterior Gloss Enamel.

2 CAN/CGSB 1.189-00, Exterior Alkyd Primer for Wood.
CSA Group (CSA)

A CSA-0121-M1978 (R2003), Douglas Fir Plywood.

ACCESS TO SITE

Provide and maintain access roads, sidewalk crossings, ramps and construction runways as may be
required for access to Work.

PUBLIC TRAFFIC FLOW
Provide and maintain competent signal flag operators, traffic signals, barricades and flares, lights, or

lanterns as required to perform Work and protect public.

Provide a copy of the certificate of the Signal Flag Operator course for all signal flag operator.

FIRE ROUTES

Maintain access to property including overhead clearances for use by emergency response vehicles.
PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY

For the bid, consider that paved areas (parking) and unpaved areas do not have the capacity to support

construction loads (dump truck, wheel loaders, construction equipment, etc.).

During the Work, protect all paved and unpaved areas. Return all paved and unpaved areas damaged by
work in the same conditions it was at Contractor’s cost. Traffic plans, protection and restoration
methods shall be submitted to the Departmental Representative for approval before the beginning of
the Work.

Protect surrounding public and private areas from any damages resulting from the Work.

Assume full responsibility for damages.
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1.7

PART 2

2.1

PART 3

31

WASTE MANAGEMENT AND DISPOSAL

Separate waste materials for reuse in accordance with Section 01 74 21 — Construction/Demolition
Waste Management and Disposal.

PRODUCTS
FENCES

Erect a temporary fence composed of a new fence, type Omega 1.8m height, attached with wire to T
shaped posts installed at 2.4m center to center. Provide at least one lockable access barrier for trucks.
Install fences around trees and plants to protect them from damages that may be caused by equipment
or materials.

EXECUTION
MATERIAL INSTALLATION AND REMOVAL

Provide and install all temporary protection and access work required to finish the work as quickly as
possible.

Dismantle and dispose equipment when no longer needed.

END OF SECTION
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PART 1

11

1.2

1.3

GENERAL
QUALITY

Products, materials, equipment and articles incorporated in Work shall be new, not damaged or
defective, and of best quality for purpose intended. If requested, provide evidence as to type, source and
quality of products provided.

Procurement policy is to acquire, in cost effective manner, items containing highest percentage of
recycled and recovered materials practicable consistent with maintaining satisfactory levels of
competition. Make reasonable efforts to use recycled and recovered materials and in otherwise utilizing
recycled and recovered materials in execution of work.

Defective products, whenever identified prior to completion of Work, will be rejected, regardless of
previous inspections. Inspection does not relieve responsibility but is precaution against oversight or
error. Remove and replace defective products at own expense and be responsible for delays and
expenses caused by rejection.

Should disputes arise as to quality or fitness of products, decision rests strictly with Departmental
Representative based upon requirements of Contract Documents.

Unless otherwise indicated in specifications, promote consistency by ensuring that materials or elements
of the same type come from the same manufacturer.

AVAILABILITY

Immediately upon signing Contract, review product delivery requirements and anticipate foreseeable
supply delays for items. If delays in supply of products are foreseeable, notify Departmental
Representative of such, in order that substitutions or other remedial action may be authorized in
advance to prevent delay in performance of Work.

In event of failure to notify Departmental Representative at commencement of Work and should it
subsequently appear that Work may be delayed for such reason, Departmental Representative reserves
right to substitute more readily available products of similar character, at no increase in Contract Price or
Contract Time.

STORAGE, HANDLING AND PROTECTION
Handle and store products in manner to prevent damage, adulteration, deterioration and soiling and in

accordance with manufacturer's instructions when applicable.

Store packaged or bundled products in original and undamaged condition with manufacturer's seal and
labels intact. Do not remove from packaging or bundling until required in Work.

Store products subject to damage from weather in weatherproof enclosures.
Store cementitious products clear of earth or concrete floors, and away from walls.

Keep sand, when used for grout or mortar materials, clean and dry. Store sand on wooden platforms and
cover with waterproof tarpaulins during inclement weather.
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14

15

1.6

1.7

Store sheet materials and lumber on flat solid supports so they do not rest directly on ground. Give a
slight slope to encourage condensation water flow.

Store and mix paints in heated and ventilated room. Remove oily rags and other combustible debris from
site daily. Take every precaution necessary to prevent spontaneous combustion.

Remove and replace damaged products at no additional cost to the satisfaction of Departmental
Representative.

Touch-up damaged factory finished surfaces to Departmental Representative's satisfaction. Use touch-
up materials to match original. Do not paint over name plates

DELIVERY

Pay delivery costs of products required.

Unload, handle and store such products.
MANUFACTURER’S INSTRUCTIONS

Unless otherwise indicated in specifications, install or erect products in accordance with manufacturer's
instructions. Do not rely on labels or enclosures provided with products. Obtain written instructions
directly from manufacturers.

Notify Departmental Representative in writing, of conflicts between specifications and manufacturer's
instructions, so that Departmental Representative will establish course of action.

Improper installation or erection of products, due to failure in complying with these requirements,
authorizes Departmental Representative to require removal and re-installation at no increase in Contract
Price or Contract Time.

QUALITY OF WORK

Ensure Quality of Work is of highest standard, executed by workers experienced and skilled in respective
duties for which they are employed. Immediately notify Departmental Representative if required Work is
such as to make it impractical to produce required results.

Do not employ anyone unskilled in their required duties. Departmental Representative reserves right to
require dismissal from site, workers deemed incompetent or careless.

Decisions as to standard or fitness of Quality of Work in cases of dispute rest solely with Departmental
Representative, whose decision is final.

COORDINATION

Ensure cooperation of workers in laying out Work. Maintain efficient and continuous supervision.

Be responsible for coordination and placement of openings, sleeves and accessories.
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1.8

1.9

1.10

1.11

1.12

PART 2

2.1

PART 3

3.1

CONCEALMENT

In finished areas conceal pipes, ducts and wiring in floors, walls and ceilings, except where indicated
otherwise.

REMEDIAL WORK

Perform remedial work required to repair or replace parts or portions of Work identified as defective or
unacceptable. Coordinate adjacent affected Work as required.

Perform remedial work by specialists familiar with materials affected. Perform in a manner to neither
damage nor put at risk any portion of Work.

LOCATION OF FIXTURES

Consider location of fixtures, outlets, and mechanical and electrical items indicated as approximate.

Inform Departmental Representative of conflicting installation. Install as directed.
PROGRESS WORK PROTECTION

Do not overload any part of the structure.

EXISTING UTILITIES

When breaking into or connecting to existing services or utilities, execute Work at times directed by local
governing authorities, with minimum of disturbance to Work, pedestrians and vehicular traffic.

Protect, relocate or maintain existing active services. When services are encountered, cap off in manner
approved by authority having jurisdiction. Stake and record location of capped service.

PRODUCTS
NOT USED
Not used.

EXECUTION
NOT USED

Not used.

END OF SECTION
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Examination and Preparation
Section 01 71 00

PART 1

11

1.2

1.3

1.4

1.5

o W

GENERAL
QUALIFICATION OF SURVEYOR

Qualified registered land surveyor, licensed to practise in Place of Work, acceptable to Departmental
Representative.

SURVEY REFERENCE POINTS
Locate, confirm and protect control points prior to starting site work. Preserve permanent reference
points during construction.

Make no changes or relocations without prior written notice to Departmental Representative.

Report to Departmental Representative when reference point is lost or destroyed, or requires relocation
because of necessary changes in grades or locations.

Require surveyor to replace control points in accordance with original survey control.

SURVEY REQUIREMENTS

Establish two (2) permanent bench marks on site, referenced to established bench marks by survey
control points. Record locations, with horizontal and vertical data in Project Record Documents.

Establish lines and levels, locate and lay out, by instrumentation.

Stake for grading, fill placement and landscaping features.

Stake slopes and berms.

Establish pipe invert elevations.
EXISTING SERVICES
Before commencing work, establish location and extent of service lines in area of Work and notify

Departmental Representative of findings.
Remove abandoned service lines within [2] m of structures. Cap or otherwise seal lines at cut-off points
as directed by Departmental Representative.

LOCATION OF EQUIPMENT AND FIXTURES

Location of equipment, fixtures and outlets indicated or specified are to be considered as approximate.

Locate equipment, fixtures and distribution systems to provide minimum interference and maximum
usable space and in accordance with manufacturer's recommendations for safety, access and
maintenance.

Inform Departmental Representative of impending installation and obtain approval for actual location.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Examination and Preparation
Section 01 71 00

1.6

1.8

PART 2

2.1

PART 3

3.1

Submit field drawings to indicate relative position of various services and equipment when required by
Departmental Representative.

RECORDS

Maintain a complete, accurate log of control and survey work as it progresses.

On completion of foundations and major site improvements, prepare a certified survey showing
dimensions, locations, angles and elevations of work.

Record locations of maintained, re-routed and abandoned service lines.
ACTION AND INFORMATIONAL SUBMITTALS

Submit name and address of Surveyor to Departmental Representative.

On request of Departmental Representative, submit documentation to verify accuracy of field
engineering work.

Submit certificate signed by surveyor certifying [and noting] that elevations and locations of completed
Work are conform with Contract Documents.

SUBSOIL CONDITIONS

Notify Departmental Representative in writing if physical properties of soil at Place of Work differ
materially from those indicated in Contract Documents, or a reasonable assumption of probable
conditions based thereon.

After investigation, if Departmental Representative determines that physical properties of soil differ
from these anticipated; instructions will be issued for changes in Work as provided in changes and
change orders.

PRODUCTS

NOT USED

.1 Not used.

EXECUTION

NOT USED

.1 Not used.

END OF SECTION
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Project Document
Section 01 72 00

PART 1

11

PART 2

2.1

PART 3

3.1

GENERAL
DRAWINGS

Departmental Representative will provide two (2) sets of drawings for the Project Files.

Keep drawings and record any deviations from the Contract Document’s requirements, changes imposed
by the nature of the Site and changes requested by the Departmental Representative.

Note changes in red.

Record the following information:

! On-Site changes for dimensions and execution details.
2 Changes made as per orders received, on-site or not.

At the end of work and prior to final acceptance, transcribe corrections to the second set of drawings
and return both complete set to Departmental Representative.

PRODUCTS
NOT USED
Not used.

EXECUTION
NOT USED
Not used.

END OF SECTION
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Execution
Section 01 73 00

PART 1

11

1.2

1.3

1.4

GENERAL
ACTION AND INFORMATIONAL SUBMITTALS
Submittals: in accordance with Section 01 33 00- Submittal Procedures.
MATERIALS

Required for original installation.
Change in Materials: Submit request for substitution in accordance with Section 01 33 00- Submittal
Procedures.

PREPARATION

Inspect existing conditions, including elements subject to damage or movement during cutting and
patching. Take pictures and videos of the current situation before starting the work and give copy to the
Parks Canada Agency on DVD or USB Driver.

After uncovering, inspect conditions affecting performance of Work.
Beginning of cutting or patching means acceptance of existing conditions.

Provide supports to assure structural integrity of surroundings; provide devices and methods to protect
other portions of project from damage.

Provide protection of elements for areas which are to be exposed by uncovering work; maintain
excavations free of water

EXECUTION

Execute partial demolition, excavation and fill to complete Work
Fit several parts together, to integrate with other Work.

Execute Work by methods to avoid damage to other Work, and which will provide proper surfaces to
receive patching and finishing.

Cut rigid materials using masonry saw or core drill. Pneumatic or impact tools are not allowed on
masonry work without prior approval.

Restore work with new products in accordance with requirements of Contract Documents.

Refinish surfaces to match adjacent finishes: Refinish continuous surfaces to nearest intersection.
Refinish assemblies by refinishing entire unit.
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Parks Canada Agency

Lachine Canal — National Historic Site of Canada

Project No: CLAC-1452

General Requirements — Execution

Section 01 73 00

Construction Specification

PART 2

2.1

PART 3

3.1

PRODUCTS

NOT USED

Not used.

EXECUTION

NOT USED

Not used.

END OF SECTION
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Cleaning
Section 01 74 11

PART1 GENERAL

11

1.2

1.3

.10
A1

12

RELATED REQUIREMENTS
Section 02 50 13 — Management of Waste
REFERENCE STANDARDS

Environment Quality Act (Ch. Q-2)
Regulation Respecting Hazardous Materials (Q-2, r. 32)

Regulation Respecting the Landfilling and Incineration or Residual Materials (Q-2, r. 19)
PROJECT CLEANLINESS
Maintain Work in tidy condition, free from accumulation of waste products and debris, including that

caused by Parks Canada Agency or other Contractors.

Remove waste materials from site at regularly scheduled times to keep Site free from waste, residual
hazardous materials, materials, substances or equipment not required for the Work and dispose them in
accordance with applicable regulations. Disposal evidence in an authorized area by the Ministry of
Sustainable Development, Environment, and Fight against Climate Change (MSDEFACC) shall be given to
Departmental Representative.

Do not burn waste materials on site.

It is strictly forbidden to dispose of any material, waste, debris or residues in the Lachine Canal. If so,
they shall be quickly recovered.

Clear snow and ice from access roads. Snow from the cleaning of working areas shall be disposed by
Contractor in an area authorized by MSDEFACC in agreement with Departmental Representative. No
snow can be thrown in the Lachine Canal.

Keep public roads near the Site free from materials, waste, debris or residues and clean the roads quickly
if required.

Make arrangements with and obtain permits from authorities having jurisdiction for disposal of waste
and debris.

Provide on-site containers for waste materials and debris disposal.

Provide and use marked separate bins for recycling. Refer to Section 01 74 21- Construction/Demolition
Waste Management and Disposal.

Dispose of waste materials and debris off site.

Clean interior areas prior to start of finishing work and maintain areas free of dust and other
contaminants during finishing operations.

Store volatile waste in covered metal containers and remove from premises at end of each working day.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452
General Requirements — Cleaning
Section 01 74 11

.13 Provide adequate ventilation during use of volatile or noxious substances.

.14 Use only cleaning materials recommended by manufacturer of surface to be cleaned, and as
recommended by cleaning material manufacturer.

.15  Concrete Mixers Wash Water

! Excess concrete and cement from concrete mixers shall be poured in a sealed container. Concrete
residues shall be managed with construction waste.

2 Wash water shall not be discharged directly into water or on the ground. The wash water can be
taken care of by the concrete supplier and brought back to the concrete plant for disposal.
Otherwise, these waters shall be contained, sampled and treated (if required) to meet surface
water quality criteria of MSDEFACC (Aquatic Life Protection) for suspended solids, pH and Cio-Cso,
before being released into environment. Contractor shall obtain permission from Parks Canada
Agency or its Designated Representative before proceeding with any release to the environment.

PART 2 PRODUCTS
2.1 NOT USED
i Not used.
PART 3 EXECUTION
3.1 NOT USED
N Not used.

END OF SECTION
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Construction/Demolition Waste Management and Disposal
Section 01 74 21

PART 1

11

1.2

1.3

GENERAL
RELATED REQUIREMENTS
Section 02 50 13 — Management of Waste
WASTE MANAGEMENT GOALS

Prior to start the Work, meet with Departmental Representative to review Parks Canada Agency’s waste
management objectives and Contractor’s proposed waste reduction plan for waste construction,
renovation and demolition (CRD) generated by the Project.

Parks Canada Agency’s objective for waste management is to minimize flow of construction/demolition
waste to landfills. Prior to end the Work, provide documentation certifying that comprehensive
measures and procedures for waste management, recycling and reuse of recyclable materials have been
implemented.

Minimize the amount of non-hazardous solid waste generated by the Work; maximize source reduction,
reuse and recycling of solid waste generated by CRD activities.

Protect environment and prevent damage related to environment pollution.
REFERENCE

Definitions

A Approved/Authorized Recycling Facility: Approved provincial recycler, or other material recyclers
approved by the Departmental Representative.

2 Class 1l Non-Hazardous Materials: Construction, Renovation and Demolition Waste.

3 Construction, Renovation and/or Demolition Waste (CRD): Class Ill non-hazardous solid waste
generated by construction, renovation and/or demolition activities.

4 Discharge — inert waste: Bituminous and concrete materials.

.5 Source Waste Separation Program (SWSP): On-going implementation and coordination of activities
to ensure that designated waste are sorted into pre-defines categories and routed for recycling
and reuse, maximizing value and potential for reducing disposal costs.

.6 Recyclability: Characteristics of a product that can be recovered at the end of its life cycle and
transformed into a new product for reuse.

7 Recycle: Process by which waste and recyclable materials are transformed or collected for purpose
of being transferred into new products.

.8 Recycling: The process of sorting, cleansing, treating and reconstituting solid waste and other
discarded materials for the purpose of using the altered form. Recycling does not include burning,
incinerating, or thermally destroying waste.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Construction/Demolition Waste Management and Disposal
Section 01 74 21

14

15

.9 Reuse: Repeated use of a product/material in its original form in a different or similar way. Reuse
include:

| The recovery of products/materials that can be reused generated by a modernization before
their demolition, for resale, reuse or storage for later use.

2 Return of products/materials that can be reused, such as pallets or unused
products/materials to vendors.

.10 Recovery: Removal of load-bearing and non-load bearing components and materials during
deconstruction or disassembly of industrial, commercial or institutional structures for reuse or
recycling.

.11  Sorted waste: Type classified waste.

.12 Source Separation: The act of keeping different types of waste materials separate beginning from
the first time they become waste.

.13 Waste Recovery Report: Detailed final results report, which quantifies cumulative weights and
percentages of waste reused, recycled and landfilled throughout the Work. Measure achievement
of the Waste Reduction Plan (WRP) objectives and note lessons learned.

.14  Waste Management Coordinator (WMC): Contractor’s supervisor for waste management activities
and coordinator for reporting requirements, documents and samples to be submitted.

.15 Waste Reduction Plan (WRP): Written document considering the opportunities for reduction,
reuse and recycling of waste generated by the Project. Describe valuation goals, implementation
and reporting procedures, expected results and responsibilities. Waste reduction plan is based on
information acquired from the waste audit.

Reference
A Environment Quality Act (LRQ, ch. Q-2)
2 Regulation respecting hazardous materials (Q-2, r. 32)

3 Regulation respecting the landfilling and incineration of residual materials (Q-2, r. 19)
ACTION AND INFORMATIONAL SUBMITTALS

Submit, at intervals set by the Departmental Representative, the following:

i Receipts, weight tickets, waybills and/or waste disposal receipts produced as part of the Work
(hazardous residual materials, waste, recyclables, construction debris, etc.) indicating quantities
and reused, recycled or disposed material types.

FACILITIES USE

Minimize disruption of normal use of the Site.

Maintain safety measures established for the facilities. Implement temporary safety measures approved
by the Departmental Representative.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Construction/Demolition Waste Management and Disposal
Section 01 74 21

1.6

1.7

1.8

.10
A1

WASTE TREATMENT SITE

Contractor is responsible to provide resources for waste recovery and suppliers. Recovered waste
materials shall be brought to approved and/or licensed recycling sites or equipment recyclers.

MATERIALS STORAGE, HANDLING AND PROTECTION

Store waste materials recovered for reuse or recycling at zones indicated by the Departmental
Representative.

Unless otherwise indicated, waste materials to be disposed shall become Contractor’s property.

Protect, stockpile, store and catalogue recovered items.

Hazardous Residual Materials (HRM) shall be sorted and managed in accordance with regulations in
force, including Regulation Respecting Hazardous Material (Q-2, r.32).

Separate non-recoverable from recoverable items. Deliver non-recoverable items to authorized disposal
facility.

Protect left in place structural members and recovered waste materials from movements and damages.

Support structures affected by the Work. If the building safety is compromised, stop the Work and notify
Departmental Representative immediately.

Protect drainage work from surface water to prevent damage or obstruction; protect electrical and
mechanical facilities.

Provide on-site facilities and containers to collect and store reusable and recyclable materials.
Sort and store waste materials generated by the Project in designated areas.

Prevent contamination of waste materials destined for recovery and recycling in accordance with the
acceptance conditions of designated treatment facilities.

A It is recommended to sort waste materials at source.
2 Dispose of mixed waste materials collected to a treatment site outside worksite for sorting.

3 Obtain waybills, receipts and/or weight tickets for sorted and removed from site waste materials
and submit them to the Departmental Representative.

4 On-site reused materials are valued and shall be included in any reports.
WASTE DISPOSAL

Do not bury rubbish or waste.

Do not dispose of materials, waste, hazardous residual materials (HRM), debris or residues in waterway
or storm/sanitary sewer.

Keep a construction waste register indicating the following:

1 Bins size and quantities.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Construction/Demolition Waste Management and Disposal
Section 01 74 21

1.9

PART 2

2.1

PART 3

3.1

2 Waste type of each bin.

3 Generated waste’s total tonnage.

4 Reuse/recycled waste’s total tonnage.
5 Reuse/recycled waste’s destination.
Collect waste from site as work progresses.

Collect HRM produced. HRM shall be sorted and managed in accordance with regulation in force,
including the Regulation Respecting Hazardous Materials (Q-2, r. 32).

Dispose of HRM in a site authorized by the MSDEFACC. Provide disposition evidence to Departmental
Representative.

Collect residual materials produced during the Work (waste, recyclable materials, construction debris,
etc.) Sort and manage residual material according to the regulation in force.

Dispose of residual materials in a site authorized by MSDEFACC. Provide disposition evidence to
Departmental Representative.

WORK SCHEDULE

Co-ordinate waste management with other activities to ensure an orderly work progress.
PRODUCTS

NOT USED

Not used.
EXECUTION

NOT USED

Not used.

END OF SECTION
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Closeout Procedures
Section 01 77 00

PART 1

11

1.2

PART 2

2.1

PART 3

3.1

GENERAL
ADMINISTRATIVE REQUIREMENTS

Acceptance of Work Procedures.
Departmental Representative’s Inspection:

| Departmental Representative and Contractor to inspect Work and identify defects and
deficiencies.

2 Contractor to correct Work as directed.

Completion Tasks: submit written certificates in French that tasks have been performed as follows:
Work: completed and inspected for compliance with Contract Documents.

Defects: corrected and deficiencies completed.

Equipment and systems: tested and fully operational.

Operation of systems: demonstrated to Parks Canada Agency's personnel.

xRN R

Work: complete and ready for final inspection.

Final Inspection

A When completion tasks are done, request final inspection of Work by Departmental
Representative and Contractor.

2 When Work incomplete according to Parks Canada Agency and Departmental Representative,
complete outstanding items and request re-inspection.

FINAL CLEANING

Remove surplus materials, excess materials, rubbish, tools and equipment.

Waste Management: separate waste materials in accordance with Section 0174 21 — Construction /
Demolition Waste Management and Disposal

PRODUCTS
NOT USED
Not used.

EXECUTION
NOT USED
Not used.

END OF SECTION
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Closeout Submittals
Section 01 78 00

PART 1

11

1.2

13

GENERAL
ACTION AND INFORMATIONAL SUBMITTALS
Two (2) weeks prior to Substantial Performance of the Work, submit to the Departmental

Representative, one (1) final copy of operating and maintenance manuals in English and French.

Provide evidence, if requested, for type, source and quality of products supplied.
FORMAT

Organize data as instructional manual.

Binders: vinyl, hard covered, 3 ‘D’ ring, loose leaf 219 x 279 mm with spine and face pockets.
When multiple binders are used correlate data into related consistent groupings.

N Identify contents of each binder on spine.

Cover: identify each binder with type or printed title ‘Project Record Documents’; list title of project and
identify subject matter of contents.

Arrange content by systems.

Provide tabbed fly leaf for each separate product and system, with typed description of product and
major component parts of equipment.

Text: manufacturer’s printed data, or typewritten data.
Drawings: provide with reinforced punched binder tab.
A Bind in with text; fold larger drawings to size of text pages.

Provide CAD files in DWG format on CD.
CONTENTS — PROJECT RECORD DOCUMENTS

Table of Contents for Each Volume: provide title of project;
A Date of submission.

2 Names, addresses and telephone numbers of Consultant and Contractor with name of responsible
parties.

3 Schedule of products and systems indexed to content of volume.
For each product or system:

A1 List names, addresses and telephone numbers of subcontractors and suppliers, including local
source of supplies and replacement parts.

Product Data: mark each sheet to identify specific products and component parts, and data applicable to
installation; delete inapplicable information.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Closeout Submittals
Section 01 78 00

1.4

1.5

b 0 Y o

A1

12

Drawings: supplement product data to illustrate relations of component parts of equipment and
systems, to show control and flow diagrams.

Typewritten Text: as required to supplement product data.

EQUIPMENT AND SYSTEMS

For each item of equipment and each system include description of unit or system, and component
parts.

A Give function, normal operation characteristics and limiting conditions.

2 Include performance curves, with engineering data and tests, and complete homenclature and
commercial number of replaceable parts.

Panel board circuit directories: provide electrical service characteristics, controls, and communications
Provide cabling schematics of installed material.

Operating Procedures: include start-up, break-in, and routine normal operating instructions and
sequences.

A Include regulation, control, stopping, shut-down, and emergency instructions.
2 Include summer, winter, and any special operating instructions.

Maintenance Requirements: include routine procedures and guide for trouble-shooting; disassembly,
repair, and reassembly instructions; and alignment, adjusting, balancing, and checking instructions.

Provide servicing and lubrication schedule, and list of lubricants required.
Include manufacturer's printed operation and maintenance instructions.
Include sequence of operation by controls manufacturer.

Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams required for
maintenance.

Provide installed control diagrams by controls manufacturer.

Provide list of original manufacturer's spare parts, current prices, and recommended quantities to be
maintained in storage.

Include test reports.
WARRANTIES AND BONDS

Develop warranty management plan to contain information relevant to Warranties.

Submit warranty management plan, 30 days before planned pre-warranty conference, to Departmental
Representative approval.

Warranty management plan to include required actions and documents to assure that Parks Canada
Agency receives warranties to which it is entitled.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Requirements — Closeout Submittals
Section 01 78 00

PART 2

2.1

PART 3

3.1

Provide plan in narrative form and contain sufficient detail to make it suitable for use by future
maintenance and repair personnel.

Except for items put into use with Owner's permission, leave date of beginning of time of warranty until
Date of Substantial Performance is determined.

Include information contained in warranty management plan as follows:

i Roles and responsibilities of personnel associated with warranty process, including points of
contact and telephone numbers within the organizations of Contractors, subcontractors,
manufacturers or suppliers involved.

2 Provide list for each warranted equipment, item, and feature of construction or system indicating.
Name of item.
Model and serial numbers.
Location where installed.

1

2

3

4 Name and phone numbers of manufacturers and suppliers.

5 Names, addresses and telephone numbers of sources of spare parts.
6

Warranties and terms of warranty: include one-year overall warranty of construction.
Indicate items that have extended warranties and show separate warranty expiration dates.

N

Cross-reference to warranty certificates as applicable.
.8 Starting point and duration of warranty period.
.9 Summary of maintenance procedures required to continue warranty in force.
.10  Cross-Reference to specific pertinent Operation and Maintenance manuals.
.11 Organization, names and phone numbers of persons to call for warranty service.
.12 Typical response time and repair time expected for warranted equipment.
Respond in timely manner to oral or written notification of required construction warranty repair work.

Written verification to follow oral instructions.
PRODUCTS

NOT USED

Not used.
EXECUTION

NOT USED

Not used.

END OF SECTION
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Parks Canada Agency

Construction Specification

Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Commissioning Requirements
Section 01 91 13

PART 1

11

1.2

GENERAL
SUMMARY

Section Includes:

A General requirements relating to commissioning of project's components and systems.
Acronyms:

AFD - Alternate Forms of Delivery, service provider.

MM - Management Manual.

Cx - Commissioning.

EMCS - Energy Monitoring and Control Systems.

O&M - Operation and Maintenance.

PI - Product Information.

PV - Performance Verification.

O N o W N R

TAB - Testing, Adjusting and Balancing.
GENERAL

Commissioning is a planned program of tests, procedures and checks carried out systematically on
systems and integrated systems of the finished Project. Commissioning is performed after systems and
integrated systems are completely installed, functional and Contractor's Performance Verification
responsibilities have been completed and approved. Objectives:

1 Verify installed equipment and systems operate in accordance with Contract Documents and
design criteria and final design.

2 Ensure appropriate documentation is compiled into the MM.
3 Effectively train O&M staff.

Contractor assists in Commissioning process, operating equipment and systems, troubleshooting and
adjusting as required.

1 Systems to be operated at full capacity under various modes to determine if they function
correctly and consistently at peak efficiency. Systems to be interactively with each other as
intended in accordance with Contract Documents and design criteria.

2 During these checks, adjustments to be made to enhance performance to meet user
requirements.

Design Criteria: as per client's requirements or determined by designer. To meet Project functional and
operational requirements.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Commissioning Requirements
Section 01 91 13

13

14

15

COMMISSIONING OVERVIEW

Commissioning to be a line item of Contractor's cost breakdown.

Commissioning activities supplement field quality and testing procedures described in relevant technical
sections.

Commissioning is closely associated with the activities carried out during the project. It identifies issues
in Planning and Design stages which are addressed during Construction and Commissioning stages to
ensure the project to meet functional and operational requirements. Commissioning activities includes
transfer of critical knowledge to facility operational personnel.

Departmental Representative will issue Interim Acceptance Certificate when:

A Completed Commissioning documentation has been received, reviewed for suitability and
approved by Departmental Representative.

2 Equipment, components and systems have been commissioned.

3 O&M training has been completed.
NON-CONFORMANCE TO PERFORMANCE VERIFICATION REQUIREMENTS

Should equipment, system components, and associated controls be incorrectly installed or malfunction
during Commissioning, correct deficiencies, re-verify equipment and components within the
unfunctional system, including related systems as deemed required by Departmental Representative, to
ensure effective performance.

Costs for corrective work, additional tests, inspections, to determine acceptability and proper
performance of such items to be borne by Contractor.

PRE-COMMISSIONING REVIEW

Before start of Commissioning:

Have completed Commissioning Plan up-to-date.

Ensure installation of related components, equipment, sub-systems, systems is complete.
Fully understand Commissioning requirements and procedures.

Have Commissioning documentation shelf-ready.

Understand completely design criteria and intent and special features.

Submit complete start-up documentation to Departmental Representative.

Have Commissioning schedules up-to-date.

Ensure systems have been cleaned thoroughly.

W P Y oL W N R

Complete TAB procedures on systems; submit TAB reports to Departmental Representative for
review and approval.

i
o

Ensure "As-Built" system schematics are available.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada

Project No: CLAC-1452
General Commissioning Requirements
Section 01 91 13

2 Inform Departmental Representative in writing of discrepancies and deficiencies on finished works.
1.6 ACTION AND INFORMATIONAL SUBMITTALS

1 Submittals: in accordance with Section 01 33 00- Submittal Procedures.
i Submit no later than four (4) weeks after award of Contract:
A Name of Contractor's Commissioning agent.
2 Draft Commissioning documentation.
3 Preliminary Commissioning schedule.

2 Request in writing to Departmental Representative for changes to submittals and obtain written
approval at least [8] weeks prior to start Commissioning.

3 Submit proposed Commissioning procedures to Departmental Representative where not specified
and obtain written approval at least [8] weeks prior to start Commissioning.

4 Provide additional documentation relating to Commissioning process required by Departmental
Representative.

2 Provide completed and approved Commissioning documentation to Departmental Representative.

1.7 COMMISSIONING SCHEDULE
i Provide detailed Commissioning schedule as part of construction schedule in accordance with Section
01 32 16.07- Construction Progress Schedule - Bar Chart (GANTT).

2 Provide adequate time for Commissioning activities prescribed in technical sections and commissioning
sections including:

A Approval of Commissioning reports.

2 Verification of reported results.

3 Repairs, retesting, re-commissioning, re-verification.
4

Training.
1.8 STARTING AND TESTING

i Contractor assumes liabilities and costs for inspections. Including disassembly and re-assembly after
approval, starting, testing and adjusting, including supply of testing equipment.

1.9 WITNESSING OF STARTING AND TESTING

N Provide fourteen (14) days’ notice prior to start-up and testing.

2 Departmental Representative to witness of start-up and testing.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

General Commissioning Requirements
Section 01 91 13

1.10

1.12

1.13

PROCEDURES

Verify that equipment and systems are complete, clean, and operating in normal and safe manner prior
to conducting start-up, testing and Commissioning.

Conduct start-up and testing in following distinct phases:

A Included in delivery and installation:

| Verification of conformity to specification, approved shop drawings and completion of Pl
report forms.

2 Visual inspection of quality of installation.
2 Start-up: follow accepted start-up procedures.
3 Operational testing: document equipment performance.
4 Performance verification (PV): if applicable, include repetition of tests after correcting deficiencies.
5 Post-substantial performance verification: to include fine-tuning.

Correct deficiencies and obtain approval from Departmental Representative after distinct phases have
been completed and before commencing next phase.

Document required tests on approved PV forms.

START-UP DOCUMENTATION

Assemble start-up documentation and submit to Departmental Representative for approval before start

commissioning.

Start-up documentation to include:

A Factory and on-site test certificates for specified equipment.

2 Pre-start-up inspection reports.

3 Signed installation/start-up check lists.

A4 Start-up reports,

5 Step-by-step description of complete start-up procedures, to permit Departmental Representative
to resume start-up at any time.

TEST RESULTS

If start-up, testing and/or PV produce unacceptable results, repair, replace or repeat specified starting

and/or PV procedures until acceptable results are achieved.

Provide manpower and materials and assume costs for re-commissioning.
START OF COMMISSIONING

Notify Departmental Representative at least [21] days prior to start of Commissioning.
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1.14

1.15

1.16

1.17

Start Commissioning only after elements of facility affecting start-up and performance verification of
systems have been completed.

INSTRUMENTS/EQUIPMENT

Provide a complete list of instruments proposed to be used.

Provide listed data including, serial number, current calibration certificate, calibration date, calibration
expiry date and calibration accuracy.

Provide the following equipment as required:
A 2-way radios.
2 Ladders.

3 Equipment as required to complete work
COMMISSIONING PERFORMANCE VERIFICATION

Carry out Commissioning:

| Under actual operating conditions, over entire operating range, in all modes.
2 On independent systems and interacting systems.

Commissioning procedures to be repeatable and reported results are to be verifiable.
Follow equipment manufacturer's operating instructions.

EMCS trending to be available as supporting documentation for performance verification.
WITNESSING COMMISSIONING

Departmental Representative to witness activities and verify results.

SUNDRY CHECKS AND ADJUSTMENTS

Make adjustments and changes which become apparent as Commissioning proceeds.

Perform static and operational checks as applicable and as required.
DEFICIENCIES, FAULTS, DEFECTS
Correct deficiencies found during start-up and Commissioning to satisfaction of Departmental

Representative.

Report problems, faults or defects affecting Commissioning to Departmental Representative in writing.
Stop Commissioning until problems are rectified. Continue after written approval from Departmental
Representative.
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1.19

1.20

1.21

1.22

1.23

1.24

COMPLETION OF COMMISSIONING

Upon completion of Commissioning leave systems in normal operating mode.
Commissioning to be considered complete when contract Commissioning deliverables have been
submitted and accepted by Departmental Representative.

ACTIVITIES UPON COMPLETION OF COMMISSIONING

When changes are made to baseline components or system settings established during Commissioning
process, provide updated Cx form for affected item.

MAINTENANCE MATERIALS, SPARE PARTS, SPECIAL TOOLS

Supply, deliver, and document maintenance materials, spare parts and special tools as specified in
Contract Documents.

OCCUPATION
Cooperate with Departmental Representative during stages of acceptance and occupancy of facility.
PERFORMANCE VERIFICATION TOLERANCES

Application tolerances:

| Specified range of acceptable deviations of measured values from specified values or specified
design criteria. Except for certain components, equipment and systems, to be within +/- [10] % of
specified values.

Instrument accuracy tolerances:
A To be of higher order of magnitude than equipment or system being tested.
Measurement tolerances during verification:

Unless otherwise specified, actual values to be within +/- [2] % of recorded values
OWNER’S PERFORMANCE TESTING

Performances testing of equipment or system by Departmental Representative will not release
Contractor from compliance with specified start-up and testing procedures.
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General Commissioning Requirements

Section 0191 13

Construction Specification

PART 2

2.1

PART 3

3.1

PRODUCTS

NOT USED

Not used.

EXECUTION

NOT USED

Not used.

END OF SECTION
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Structure Demolition
Section 02 41 16

PART 1

11

1.2

1.3

PART 2

2.1

GENERAL
RELATED REQUIREMENTS
Section 01 11 00 — Summary of Work.
REFERENCE STANDARDS

CSA International: CSA S350-FM1980 (R2003), Code of Practice for Safety in Demolition of Structures.

U.S. Environmental Protection Agency (EPA)/Office of Water: EPA 832/R-92-005, Storm Water
Management for Construction Activities: Developing Pollution Prevention Plans and Best Management
Practices.

ACTION AND INFORMATIONAL SUBMITTALS

Submit demolition procedures

Submit to Departmental Representative, shoring and bracing drawings as required for approval and
review at least seven (7) days before starting the work. Drawings shall be sealed and signed by an
engineer recognized and licensed to practice in Canada, in the province of Quebec.

Submit to Departmental Representative, demolition procedures, which shall meet the requirements for
environmental protection, at least seven (7) days before starting the Work. These procedures shall
include materials’ method and location.

PRODUCTS
EQUIPMENT
Contractor shall provide equipment in good condition and in sufficient number to remove the concrete
within the deadline specified in Contract Documents.
All equipment must be in perfect working condition and suitable for the required work.

Hydraulic hammer:

A All hydraulic hammers must be approved by Departmental Representative. Approval will be made
according to the impact energy per blow that equipment can transmit. Unless otherwise indicated
on drawings, impact energy per blow must not exceed 1100 joules at the tip. Provide data sheets
to Departmental Representative before starting the work.

Saw cutting:

i Saw cutting method must be appropriate to perform the work in accordance with the
specifications and drawings within the prescribed time. All planned equipment must be able to
obtain the requested profiles.

Drilling equipment:
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Structure Demolition
Section 02 41 16

PART 3

3.1

3.2

| Drilling equipment must be rotary percussive, or diamond-rim type capable of drilling, in concrete
and rock, hole diameters and depths as indicated on the drawings.

Air compressor:

A Air compressors must be capable of producing an air flow volume and pressure sufficient to
discharge, out of the hole, concrete or rock debris produced by drilling operations.

Water compressor:

| Water compressors must be capable of producing a water flow rate that is at least equal to the
pressure required to perform hydro-demolition work.

Other methods:

A Contractor may propose any other method of demolition to respect the desired profile with the
tolerances indicated in the drawings. In all cases, the Contractor must excavate the minimum
required on drawings.

EXECUTION
EXAMINATION
Inspect Site with Departmental Representative and verify location and extent of items to be removed,
disposed of, salvaged and those to remain in place.

Identify and protect utility lines and ensure good condition for the lines in operation.

Notify utility companies and relevant departments and obtain necessary approvals from them before
starting the demolition.

If required, disconnect, shut off or re-route existing service lines located on Site, which interfere with the
performance of the work, in accordance with the requirements of authorities with jurisdiction. Identify
the location of these pipelines and those previously left in the field and indicate (on horizontal and vertical
plans) on the as-built drawings. Support, counteract and maintain in place the pipes and conduits
encountered.

! Notify Departmental Representative and applicable utility immediately of any damage to service
line to be retained.

2 Immediately notify Departmental Representative of discovery of any unregistered utility lines and
wait for written instructions to proceed.

PREPARATION

Protection of in-place conditions:

Nl Take necessary measures to prevent movement, settlement or other damage to existing
structures. Provide shoring and structures bracing as required.

2 Minimize amount of dust and noise produced by the work as well as the inconvenience to site
users.
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3 Locate and protect electrical equipment, systems and installations, and service lines.
4 Provide dust screens, tarpaulins, railings, support elements and other required protective devices.
.5 Perform work in accordance with health and safety requirements.

2 Demolition/Removal Work

A Remove elements as indicated in drawings.

3.3 CLEANING

i Cleaning during work: Carry out cleaning work so that the Site is clean at the end of each working day.

2 Final cleaning: Dispose of materials/equipment, tools, waste off site to the satisfaction of the
Departmental Representative.

3 Refer to drawings for materials to be recovered for reuse or recycling.
4 Waste Management: separate waste materials for reuse or recycling.

.5 Remove recycling containers and bins from site and dispose of materials at appropriate facility.

END OF SECTION
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Existing Conditions — Management of Waste
Section 02 50 13

PART 1

11

1.2

1.3

14

tud WM R

o N o U W

.10

GENERAL
RELATED REQUIREMENTS

Section 01 33 00 — Submittal Procedures
Section 01 35 29.06 — Health and Safety
Section 01 35 43 — Environmental Protection
Section 01 74 11 — Cleaning

Section 01 74 21 — Construction/Demolition Waste Management and Disposal
REFERENCE STANDARDS

Canadian Environmental Protection Act, 1999 (CEPA).

Health Canada/Workplace Hazardous Materials Information System (WHMIS)

A Safety Data Sheets (SDS).

National Fire Code of Canada, 2010.

Transportation of Dangerous Goods Act (TDGA), [1999] c. 34.

Transportation of Dangerous Goods Regulations (TDGR), T-19.01-SOR/2003-400.
Ozone-Depleting Substances Regulations, SOR/99-07.

Environmental Code of Practice on Halons, July 1996.

Environmental Code of Practice for Elimination of Fluorocarbon Emissions from Refrigeration and Air
Conditioning Systems, March 1996.

Environment Quality Act (LRQ, c. Q-2)

Regulation Respecting Hazardous Materials (Q-2, r.23).
DEFINITIONS

Toxic: substance is considered toxic if it is listed on Toxic Substances List found in Schedule 1 of CEPA.

List of Toxic Substances: found in Schedule 1 of CEPA, lists substances that have been assessed as toxic.
Federal Government can make regulations with respect to a substance specified on List of Toxic
Substances. Column Il of this list identifies type of regulation applicable to each substance.

PCB: includes chlorobiphenyls referred to in Column | of item 1 of the List of Toxic Substances in Schedule
| of Canadian Environmental Protection Act.

ACTION AND INFORMATIONAL SUBMITTALS

Provide submittals in accordance with Section 01 33 00- Submittal Procedures.

Product Data:
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| Submit WHMIS Safety Data Sheets (SDS) in accordance with Section 01 35 29.06 — Health and Safety.
2 Submit photocopy of shipping documents to Departmental Representative when shipping toxic
wastes or Hazardous Materials off site.
1.5 DELIVERY, STORAGE, AND HANDLING
i Store and handle toxic wastes and Hazardous Materials in accordance with applicable federal and
provincial laws, regulations, codes, and guidelines.

2 Store and handle flammable and combustible wastes in accordance with current National Fire Code of
Canada requirements.

3 Coordinate storage of toxic wastes with Departmental Representative and follow internal requirements
for labelling and storage of wastes.

4 Observe smoking regulations. Smoking is prohibited in area where toxic wastes are stored, used, or
handled.

.5 Only certified persons who have successfully completed Environment Canada Environmental Awareness
Course for Environmentally Safe Handling of Refrigerants are permitted to work on refrigeration and air
conditioning systems.

.6 Report spills or accidents involving toxic wastes immediately to Departmental Representative and to
appropriate regulatory authorities. Take reasonable measures to contain the release while ensuring health
and safety is protected.

7 Transport toxic wastes and Hazardous Materials in accordance with federal Transportation of Dangerous
Goods Act, Transportation of Dangerous Goods Regulations, and applicable provincial regulations

.8 Use authorized/licensed carrier to transport toxic waste.

9 Coordinate transportation and disposal of toxic wastes and Hazardous Materials with Departmental
Representative.

.10  Notify appropriate regulatory authorities and obtain required permits and approvals prior to exporting
toxic waste and Hazardous Materials.

.11 Dispose of toxic wastes and Hazardous Materials generated on site in accordance with applicable federal
and provincial acts, regulations, and guidelines.

.12 Ensure toxic waste and Hazardous Materials are shipped to authorized/licensed treatment or disposal
facility and that the liability insurance requirements are met. Submit disposal evidence to Departmental
Representative.

.13 Minimize generation of toxic waste and Hazardous Materials to maximum extent practicable. Take
necessary precautions to avoid mixing clean and contaminated wastes.

PART 2 PRODUCTS
2.1 NOT USED

A Not used.
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PART 3 EXECUTION

3.1 NOT USED

A Not used.

END OF SECTION
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Concrete Forming and Accessories
Section 03 10 00

PART 1

11

1.3

GENERAL
RELATED REQUIREMENTS

Section 03 20 00 — Concrete Reinforcing

Section 03 30 00 — Cast-in-Place Concrete

REFERENCES

Unless otherwise indicated, refer to latest edition and amendments of following standards prevailing at
effective date of Contract.

Canadian Standards Association (CSA)

Nl CSA A23.1/A23.2, Concrete Materials and Methods of Concrete Construction/Methods of Test and
Standard Practices for Concrete.

CAN/CSA 08651 Supplement No. 1 to CAN/CSA 086, Engineering Design in Wood.
CSA 0121, Douglas Fir Plywood.

CSA 0151, Canadian Softwood Plywood.

CSA 0153, Poplar Plywood.

CAN/CSA 0325.0, Construction Sheathing.

CSA 0437 Series, Standards for OSB and Waferboard.

CSA 5269.1, Falsework and Formwork.

CAN/CSA S269.3, Concrete Formwork.

L 0 N oo b W N

Underwriters' Laboratories of Canada (ULC)

A CAN/ULC-S701, Standard for Thermal Insulation, Polystyrene, Boards and Pipe Covering.
ACTION AND INFORMATIONAL SUBMITTALS

Submittals in accordance with Section 01 33 00 — Submittal Procedures.
Submit shop drawings for formwork and falsework.

A Submit drawings stamped and signed by professional engineer registered or licensed in Province
of Quebec, Canada.

Submit WHMIS Material Safety Data Sheets (MSDS).
Coordinate submittal requirements and provide submittals.

Shop drawings shall indicate method and schedule of construction, shoring, stripping and re-shoring
procedures, materials, arrangement of joints, special architectural exposed finishes, ties, liners and
locations of temporary embedded parts. Comply with CSA S269.1 for falsework drawings and with
CAN/CSA-S269.3 for formwork drawings.
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Concrete Forming and Accessories
Section 03 10 00

14

PART 2

2.1

Shop drawings shall indicate formwork design data: permissible rate of concrete placement, and
temperature of concrete, in forms.

Indicate sequence of erection and removal of formwork/falsework as directed by the Departmental
Representative.

When slip forming is used, submit details of equipment and procedures for review by the Departmental
Representative.

DELIVERY, STORAGE AND HANDLING

Waste management and disposal

A Store and manage hazardous materials in accordance with Section 01 74 21 — Construction /
Demolition Waste Management and Disposal.

2 Place materials defined as hazardous or toxic in designated containers.

3 Divert wood materials to a recycling or reuse facility as approved by the Departmental
Representative.

4 Divert plastic materials to a recycling or reuse facility as approved by the Departmental
Representative.
PRODUCTS
MATERIALS

Formwork materials

A For concrete without special architectural features, use wood or wood product formwork
materials conform to CAN/CSA-086. Use of steel concrete forming is also permitted.

2 For concrete with special architectural features, use formwork materials conform to CSA-
A23.1/A23.2.

3 Rigid insulation board: conform to CAN/ULC-S701.
Pan forms: removable, permanent, steel, reinforced plastic, as indicated.

Tubular column forms: round steel, spirally wound laminated fibre forms, internally treated with release
material.

Form ties

| For concrete without special architectural features, use removable or snap-off metal ties, fixed or
adjustable length, free of devices leaving holes larger than 25 mm diameter in concrete surface.

2 For architectural concrete, use snap ties complete with plastic cones and light grey concrete plugs.
Form liner

N Plywood: Douglas Fir conform to CSA 0121, Canadian Softwood Plywood conform to CSA 0151,
Poplar conform to CSA 0153.
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PART 3

3.1

L 0 Y o

U o dw

.10
A1

12

13
14

.15

2 Waferboard: conform to CAN/CSA-0325.0.

Form release agent: non-toxic, low VOC.

Form stripping agent: colourless mineral oil, non-toxic, low VOC, free of kerosene.
Falsework materials: conform to CSA-5269.1.

Sealant: as recommended by the Departmental Representative or in plan notes.
EXECUTION
FABRICATION AND ERECTION
Verify lines, levels and centres before proceeding with formwork/falsework and ensure dimensions

agree with drawings.

Obtain the Departmental Representative’s approval for use of earth forms framing openings not
indicated on drawings.

Hand trim sides and bottoms and remove loose earth from earth forms before placing concrete.
Fabricate and erect falsework in accordance with CSA S269.1.

Do not place shores and mud sills on frozen ground.

Provide site drainage to prevent washout of soil supporting mud sills and shores.

Formwork in accordance with CAN/CSA-5269.3 to produce finished concrete conforming to shape,
dimensions, locations and levels indicated within tolerances required by CSA-A23.1/A23.2.

Align form joints and make watertight.
A Keep form joints to minimum.

Use 25 mm chamfer strips on external corners and/or 25 mm fillets at interior corners, joints, unless
specified otherwise.

Form chases, slots, openings, drips, recesses, expansion and control joints as indicated.
Construct forms for architectural concrete, and place ties as indicated.

A Joint pattern not necessarily based on using standard size panels or maximum permissible spacing
of ties.

Build in anchors, sleeves, and other inserts required to accommodate Work specified in other sections.

| Ensure that anchors and inserts will not protrude beyond surfaces designated to receive applied
finishes, including painting.

Clean formwork in accordance with CSA-A23.1/A23.2, before placing concrete.

Before placing concrete inform Departmental Representative in writing that falsework was inspected by
a licensed engineer in Quebec, Canada and complies with the design requirements. Report must be
signed and include date and time of inspection.

When slip forming is used, submit details as per action and informational submittals in section 1.
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3.2 REMOVAL AND RESHORING

i Leave formwork in place for following minimum periods of time after placing concrete.
| 3 days for walls and sides of beams.

2 3 days for columns.

3 28 days for beams, slabs, decks and other structural members, or 7 days when replaced
immediately with adequate shoring to standard specified for falsework.

4 3 days for footings and abutments.

2 Remove formwork when concrete has reached 80% of its design strength or minimum period noted
above, whichever comes first, and replace immediately with adequate reshoring.

3 Provide necessary reshoring of members where early removal of forms may be required or where
members may be subjected to additional loads during construction as required.

4 Space reshoring in each principal direction at not more than 3000 mm apart.

.5 Re-use formwork and falsework subject to requirements of CSA-A23.1/A23.2.

END OF SECTION
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Concrete Reinforcing
Section 03 20 00

PART 1

11

13

GENERAL
RELATED REQUIREMENTS

Section 01 33 00 — Submittal Procedures

Section 03 10 00 — Concrete Forming and Accessories

Section 03 30 00 — Cast-in-Place Concrete

REFERENCES

Unless otherwise indicated, refer to latest edition and amendments of following standards prevailing at
effective date of Contract.

American Concrete Institute (ACl)

ASTM International

A ASTM A82/A82M, Standard Specification for Steel Wire, Plain, for Concrete Reinforcement.

2 ASTM A143/A143M, Standard Practice for Safeguarding Against Embrittlement of Hot-Dip
Galvanized Structural Steel Products and Procedure for Detecting Embrittlement.

3 ASTM A185/A185M, Standard Specification for Steel Welded Wire Reinforcement, Plain, for
Concrete.

CSA International

A CSA A23.1/A23.2, Concrete Materials and Methods of Concrete Construction/Test Methods and
Standard Practices for Concrete.

2 CAN/CSA A23.3, Design of Concrete Structures.
3 CSA G30.18, Carbon Steel Bars for Concrete Reinforcement.

4 CSA G40.20/G40.21, General Requirements for Rolled or Welded Structural Quality
Steel/Structural Quality Steel.

.5 CAN/CSA-G164, Hot dip galvanizing of irregularly shaped articles.
.6 CSA W186, Welding of Reinforcing Bars in Reinforced Concrete Construction.
Reinforcing Steel Institute of Canada (RSIC)

N RSIC, Reinforcing Steel Manual of Standard Practice.
ACTION AND INFORMATIONAL SUBMITTALS

Provide submittals in accordance with Section 01 33 00 — Submittal Procedures.
Prepare reinforcement drawings in accordance with Manual of Standard Practice.

Shop Drawings
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| Submit drawings stamped and signed by professional engineer registered or licensed in province
of Quebec, Canada.

A Indicate placing of reinforcement and:

Bar bending details.

2 Reference to the bar bending schedules.

3 Quantities of reinforcement.

4 Sizes, spacings, locations of reinforcement and mechanical splices if approved by
Departmental Representative, with identifying code marks to permit correct
placement without reference to structural drawings.

.5 Indicate sizes, spacings and locations of chairs, spacers and hangers.

2 Detail lap lengths and bar development lengths to CAN/CSA A23.3, unless otherwise indicated.
14 DELIVERY, STORAGE AND HANDLING
i Delivery and Acceptance Requirements: deliver materials to site in original factory packaging, labelled
with manufacturer’s name and address.

2 Storage and Handling Requirements

A Store materials off ground, in clean areas and in accordance with manufacturer’s
recommendations.

2 Replace defective or damaged materials with new materials.
PART 2 PRODUCTS
2.1 MATERIALS

i Substitute different size bars only if permitted in writing by Departmental Representative.

2 Reinforcing steel: high-bond billet steel, grade 400 or 500, deformed bars to CSA-G30.18, unless
indicated otherwise.

3 Reinforcing steel: weldable low alloy steel deformed bars to CSA G30.18.
4 Steel welded wire Reinforcement: to ASTM A185/A185M.

| Provide in flat sheets only.
.5 Welded steel wire fabric: to ASTM A82/A82M.

| Provide in flat sheets only.

.6 Galvanizing of non-prestressed reinforcement: minimum zinc coating 610 g/m2 conform to CAN/CSA-
G164. Provide only if indicated in drawings.

| Protect galvanized reinforcing steel with chromate treatment to prevent reaction with Portland
cement paste.
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2 If chromate treatment carried out immediately after galvanizing, soak steel in aqueous solution
containing minimum 0.2% by weight sodium dichromate or 0.2% chromic acid.

A Temperature of solution minimum 32 degrees and galvanized steels immersed for minimum
20 seconds.

3 If galvanized steels at ambient temperature, add sulfuric acid as bonding agent at concentration of
0.5% to 1%.

1 No restriction applies to temperature of solution.

4 Chromate solution sold for this purpose may replace solution described above, provided if of
equivalent effectiveness.

| Provide product description as described in PART 1 - ACTION AND INFORMATIONAL
SUBMITTALS.

7 Chairs, bolsters, bar supports and spacers: to CSA-A23.1/A23.2.
.8 Mechanical splices: subject to approval of Departmental Representative.

9 Plain round bars: to CSA-G40.20/G40.21.
2.2 FABRICATION

i Fabricate reinforcing steel in accordance with CSA-A23.1/A23.2 or Reinforcing Steel Manual of Standard
Practice from Reinforcing Steel Institute of Canada (RSIC).

2 Obtain Departmental Representative’s written approval for locations of reinforcement splices other than
those shown on placing drawings.

3 Upon approval by Departmental Representative, weld reinforcement in accordance with CSA W186.

4 Ship bundles of bar reinforcement, clearly identified in accordance with bar bending details and lists.
23 SOURCE QUALITY CONTROL

i Provide Departmental Representative with certified copy of mill test report of reinforcing steel, showing
physical and chemical analysis as well as reinforcement galvanization reports (if required), minimum 2
weeks prior to beginning work.

PART 3 EXECUTION
3.1 PREPARATION

i Galvanizing to include chromate treatment.
| Duration of treatment to be 1 hour per 25 mm of bar diameter.

2 Conduct bending tests to verify galvanized bar fragility in accordance with ASTM A143/A143M.

3.2 FIELD BENDING
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3.4

3.5

Do not field bend or field weld reinforcement except where indicated or authorized by Departmental
Representative.

When field bending is authorized, bend without heat, applying slow and steady pressure.

Replace bars which develop cracks or splits.
PLACING REINFORCEMENT

Place reinforcing steel as indicated on placing drawings in accordance with CSA-A23.1/A23.2.

Prior to placing concrete, obtain Departmental Representative’s approval of reinforcing material and
placement.

Ensure cover of reinforcement is maintained during concrete pour.
FIELD TOUCH-UP

Touch up damaged and cut ends of epoxy coated or galvanized reinforcing steel with compatible finish to
provide continuous coating.

CLEANING

Progress Cleaning: carry out cleaning work.
A1 Leave Work area clean at end of each day.

Final Cleaning: upon completion, remove surplus materials, rubbish, tools and equipment from Work
site.

Waste Management: separate waste materials for reuse or recycling.

END OF SECTION

June 2019
Page 4 of 4



Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

Cast-In-Place Concrete
Section 03 30 00

PART 1

GENERAL

11 RELATED REQUIREMENTS

i Section 01 45 00 — Quality Control

2 Section 03 10 00 — Concrete Forming and Accessories

3 Section 03 20 00 — Concrete Reinforcing

1.2 REFERENCE STANDARDS

A ASTM International

A
2

ASTM C260/C260M, Standard Specification for Air-Entraining Admixtures for Concrete.

ASTM (309, Standard Specification for Liquid Membrane-Forming Compounds for Curing
Concrete.

ASTM C494/C494M, Standard Specification for Chemical Admixtures for Concrete.

ASTM C1017/C1017M, Standard Specification for Chemical Admixtures for Use in Producing
Flowing Concrete.

2 CSA International

A CSA A23.1/A23.2, Concrete Materials and Methods of Concrete Construction/Methods of Test and
Standard Practices for Concrete.
2 CSA A283, Qualification Code for Concrete Testing Laboratories.
3 CSA A3000, Cementations Materials Compendium (Consists of A3001, A3002, A3003, A3004 and
A3005).
13 DEFINITIONS

i Portland cement: hydraulic cement, blended hydraulic cement (XXb — b denotes blended) and Portland-
limestone cement.

i Type GU, GUb and GUL — General use cement.
2 Type MS and MSb — Moderate sulphate-resistant cement.
3 Type MH, MHb and MHL — Moderate heat of hydration cement.
4 Type HE, HEb and HEL — High early-strength cement.
.5 Type LH, LHb and LHL — Low heat of hydration cement.
.6 Type HS and HSb — High sulphate-resistant cement
2 Fly ash:
A Type F—with CaO content less than 8 %.
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2 Type Cl — with CaO content ranging from 15 % to 20%.
3 Type CH — with CaO greater than 20%.

4 Type S — Ground, granulated blast-furnace slag.

14 ACTION AND INFORMATIONAL SUBMITTALS

i At least four (4) weeks prior to the work, submit the Departmental Representative samples of the

following materials proposed for the work:
N five (5) liters of curing compound;
2 Three (3) kg of each type of cement addition;
3 Ten (10) kg of each type of hydraulic cement;
A Five (5) kg of each adjuvant.
5 10 kg of each type of fine aggregate and coarse aggregate.

2 Submit results and test reports to the Departmental Representative for review, and in case of any
deviation or any deviation from the formula or dosing parameters prescribed for the concrete mixture,
do not continue work without prior written permission

3 Concrete batches: submit accurate records of concrete batch set up the date and location of each batch,
concrete quality, air temperature and specimens taken as directed by Article 3.4 - Field Quality Control.

4 Concrete Transfer time: Submit to the Departmental Representative, for consideration, any deviation
greater than the allowable maximum of 105 minutes for the delivery of concrete to the construction site
and pouring of the batch.

.5 Provide two copies of WHMIS Safety Data Sheets (SDS).
1.5 QUALITY ASSURANCE
i Submit to the Departmental Representative, minimum four (4) weeks prior to starting concrete work,

valid and recognized certificate from plant delivering concrete.

A Provide test data, compliance certificates, technical data sheets, and certification by qualified
independent inspection and testing laboratory that materials and mix designs used in concrete
mixture that meet specified requirements. The conformity of each mixture with the requirements
of this specification shall be demonstrated by laboratory tests.

2 Minimum four (4) weeks prior to starting concrete work, submit proposed quality control procedures for
review by the Departmental Representative on following items:

N Erection of temporary formwork

2 Hot weather concrete.
3 Cold weather concrete.
4 Curing.

5 Finishes.
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1.6

PART 2

2.1

2.2

2.3
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.6 Formwork removal.

7 Execution of joints.

Quality Control Plan: submit a written report to the Departmental Representative, certifying compliance
of cast in place concrete to the performance requirements set out in Article 2.2 — Performance Criteria.
DELIVERY, STORAGE AND HANDLING

Concrete hauling time: deliver to site of Work and discharged within 105 minutes maximum after
batching.

| Where applicable, any changes to the maximum transport time must be accepted in writing by the
Departmental Representative and the producer of concrete, as indicated in CSA A23.1 / A23.2.

2 Deviations must be submitted to the Departmental Representative for review.

Concrete delivery: ensure continuous concrete delivery from plant meets CSA A23.1/A23.2.
PRODUCTS

DESIGN CRITERIA

Alternative 1 - Performance: according to CSA A23.1/A23.2 and indications of Article 2.4 Mixes.

PERFORMANCE CRITERIA

Quality Control Plan: ensure concrete supplier is able to provide satisfactory concrete performance
criteria established by the Departmental Representative and provide for monitoring compliance of the
material according to the requirements of Article 1.5 Quality Assurance.

MATERIALS

Portland cement: to CSA A3001, Type GU.

Supplementary cementing materials: with minimum 8% silica fume, to CSA A3001.
Water: to CSA A23.1.

Aggregates: to CSA A23.1/A23.2.

Admixtures:

A Air entraining admixture: to ASTM C260.

2 Chemical admixture: to ASTM C494. The Departmental Representative to approve set accelerating
or set retarding admixtures during cold and hot weather placing.

Cure Product: white, to CSA A23.1/A23.2 and ASTM C309 Type 1, chlorinated rubber.
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2.4

i

PART 3

3.1

MIXES

Alternative 1 — Performance Method for specifying concrete: to meet the Departmental Representative

performance criteria to CSA A23.1/A23.2.

A Ensure concrete supplier meets performance criteria as established below and provide verification
of compliance as in Quality Control Plan.

2 Characteristics of fresh concrete:
| Slump: 80 mm + 20 mm
2 Air Content: 5% to 8%
3 Maximum water/binder ratio: 0.50
3 Provide concrete mix to meet following hard state requirements:
A Durability and class of exposure: F-1.
2 Compressive strength: 30 MPa minimum at 28 days.
3 Aggregate size: 19 mm.
A L max (um): 230

4 Provide quality management plan to ensure verification of concrete quality to specified
performance.

.5 Concrete supplier’s certification: both batch plant and materials meet CSA A23.1 requirements.

.6 All aggregates proposed for exterior concrete shall be tested in accordance with CAN3-A23.2 for
their alkali reactivity.

EXECUTION
PREPARATION

Obtain Departmental Representative’s written approval before placing concrete.

| Provide 24 hours minimum notice prior to placing of concrete.

Place concrete reinforcing in accordance with Section 03 20 00 — Concrete Reinforcing.
During concreting operations:

i Development of cold joints not allowed.

2 Ensure concrete delivery and handling facilitates placing with minimum of re-handling, and
without damage to existing structure or Work.

Pumping of concrete is permitted only after approval of equipment and mix.
Ensure reinforcement and inserts are not disturbed during concrete placement.

Prior to placing of concrete obtain the Departmental Representative’s approval of proposed method for
protection of concrete during placing and curing in adverse weather.
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7 Protect previous Work from staining.
.8 Clean and remove stains prior to application for concrete finishes.

.9 Maintain accurate records of poured concrete items to indicate date, location of pour, quality, air
temperature and test samples taken.

.10 Do not place load upon new concrete until authorized by the Departmental Representative
3.2 INSTALLATION / APPLICATION

i Carry out all cast-in-place concrete work conform to CSA A23.1/A23.2.
2 Sleeves and inserts:

| Do not permit penetrations, sleeves, ducts, pipes or other openings to pass through any element,
except where indicated or approved by the Departmental Representative.

2 Where approved by the Departmental Representative, set sleeves, ties, pipe hangers and other
inserts and openings as indicated or specified elsewhere.

3 Sleeves and openings greater than 100 mm x 100 mm not shown must be reviewed by
Departmental Representative.

4 Do not eliminate or displace reinforcement to accommodate hardware. If inserts cannot be
located as specified, obtain written approval of modifications from Departmental Representative
before placing of concrete.

.5 Confirm locations and sizes of sleeves and openings shown on drawings.

.6 Set special inserts for strength testing as indicated and as required by non-destructive method of
testing concrete.

3 Anchor bolts:
A Set anchor bolts to templates in co-ordination with appropriate trade prior to placing concrete.

2 Grout anchor bolts in preformed holes or holes drilled after concrete has set only after receipt of
written approval from the Departmental Representative.

A The drilled holes should have a diameter of at least 100 mm.

2 The diameter holes drilled after the concrete must exceed at least 25 mm of the used bolts
and follow the manufacturer's recommendations.

3 Protect anchor bolt holes from water accumulations, snow and ice build-ups.
4 Set bolts and fill holes with shrinkage compensating grout.
4 Drainage holes and weep-holes:

A1 Form weep-holes and drainage holes in accordance with Section 03 10 00 — Concrete Forming and
Accessories. If wood forms are used, remove them after concrete has set.

2 Install weep hole tubes and drains as indicated.
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33

3.4

Apply non-shrink grout under the railing post bearing plates in accordance with manufacturer’s
recommendations to obtain a contact surface equal to 100% of the grouted area.

Finishing and curing:
A Finish concrete to CSA A23.1/A23.2.

2 Use procedures as reviewed by the Departmental Representative or those noted in CSA
A23.1/A23.2 to remove excess bleed water. Ensure surface is not damaged.

3 Unless otherwise indicated, use a broom to do the finishing.

4 Rub exposed sharp edges of concrete with carborundum to produce 3 mm minimum radius edges
unless otherwise indicated.

.5 Take the necessary precautions to eliminate the causes of deterioration of the concrete arising
from shocks or vibrations. The demolition of items continuous concrete using hammers and
compaction of materials (soil, granular, coated material) is prohibited within 30 m concrete fresh,
and, from its establishment and until it reaches a compressive strength of to the at least 70% of f'c
verified by tests on samples witnesses ripened under the same conditions as the concrete of the
book.

.6 Ensure damp cure of the concrete for seven (7) days following its placing.

7 Obtain approval from the Departmental Representative with at least 24 hours’ notice, the
proposed curing method.

SURFACE TOLERANCE

Concrete surface tolerances must comply with CSA A23.1, and the straight-edge method.

FIELD QUALITY CONTROL

Site tests: conduct following tests in accordance with section 01 45 00 — Quality control and submit

report as described in Article 1.4 Action and Informational Submittals:

| Slump.

2 Air content.

3 Compressive strength: 7 day and 28 day.

Inspection and testing of concrete and concrete materials will be carried out by testing laboratory
designated by Contractor. Tests shall be carried out in accordance to CSA A23.1/A23.2.

Ensure that test results are transmitted to the Departmental Representative and to the Test Laboratory
Representative for them to exam during the meeting prior to the concrete casting.

Test laboratory representative will take additional test cylinders during cold weather concreting. Cure
cylinders on job site under same conditions as concrete which they represent.

END OF SECTION
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PART 1 GENERAL
11 REFERENCES

A ASTM International

A ASTM A53/A53M - Standard Specification for Pipe, Steel, Black and Hot-Dipped, Zinc-Coated
Welded and Seamless.

2 ASTM A269 - Standard Specification for Seamless and Welded Austenitic Stainless Steel Tubing for
Generalities Service.

3 ASTM A307 - Standard Specification for Carbon Steel Bolts and Studs, 60,000 PSI Tensile Strength.
2 CSA International

A1 CSA G40.20/G40.21- General Requirements for Rolled or Welded Structural Quality
Steel/Structural Quality Steel.

2 CAN/CSA G164 - Hot Dip Galvanizing of Irregularly Shaped Articles.
3 CSA S16 — Design of Steel Structures

4 CSA W48 - Filler Metals and Allied Materials for Metal Arc Welding (Developed in co-operation
with the Canadian Welding Bureau).

.5 CSA W59 - Welded Steel Construction (Metal Arc Welding) [Metric].

3 Health Canada/Workplace Hazardous Materials Information System (WHMIS)
i WHMIS Safety Data Sheets (SDS)

A The Master Painters Institute (MPI)

1 Architectural Painting Specification Manual.
1.2 ACTION AND INFORMATIONAL SUBMITTALS

A Product Data:

| Submit manufacturer's instructions, printed product literature and data sheets for tubing, pipe,
sections, plates and bolts and include product characteristics, performance criteria, physical size,
finish and limitations.

2 Submit two (2) samples of the SDS data sheets as per WHMIS regulation.

A1 In case of paint, primers and other finishing products applied on site, indicate VOC content
(g/L).
2 Shop Drawings:

A Submit drawings stamped and signed by professional engineer registered or licensed in Quebec,
Canada.
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13

14

PART 2

2.1

2.2
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2 Shop drawings must indicate materials, core thicknesses, finishes, connections, joints, method of
anchorage, number of anchors, supports, reinforcement, details, and accessories.

QUALITY ASSURANCE

Test Reports: submit certified test reports showing compliance with specified performance
characteristics and physical properties.

Certifications: submit product certificates signed by manufacturer certifying materials comply with
specified performance characteristics and criteria and physical requirements.

DELIVERY, STORAGE AND HANDLING

Deliver, store and handle materials in accordance with manufacturer's written instructions.

Delivery and Acceptance Requirements: deliver materials to site in original factory packaging, labelled
with manufacturer's name and address.

Storage and Handling Requirements:

| Store materials in dry location off ground and in accordance with manufacturer's
recommendations in clean, dry, well-ventilated area.

2 Replace defective or damaged materials with new materials.
PRODUCTS
MATERIALS

Steel sections and plates: to CSA G40.20/G40.21, Grade 350W or 300W.

Steel pipe: to ASTM A53/A53M, Class B.

Welding materials: to CSA W59.

Welding electrodes: to CSA W48 Series.

Bolts and anchor bolts: to ASTM A307, except as identified on drawings.

Structural bolts: to ASTM A-325, galvanized.

Grout: non-shrink, non-metallic, flowable, 25 MPa at 24 hours.

FABRICATION

Fabricate work square, true, straight and accurate to required size, with joints closely fitted and properly
secured.

Use self-tapping shake-proof flat headed screws on items requiring assembly by screws or as indicated.
Where possible, fit and shop assemble work, ready for erection.

Exposed welds continuous for length of each joint. File or grind exposed welds smooth and flush.
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2.3

2.4

PART 3

3.1

3.2

SHOP PAINTING AND GALVANIZING
Structural components to be galvanized to CAN/CSA-G164 (600g/m2). Provide structural arrangements
to galvanize the structure.
Bollards and beacons to be painted in black.
Galvanized steel painting for bollards and beacons:
A Preparation of steel SSPC-SP16, minimum profile 1.5 mils.
2 Galvanized steel shop painting:
A Brush weld joints and sharp edges before each coat with spray gun for middle and top coat
2 One primer coat: hot dip galvanizing.
3 One intermediate layer: Amerlock 2, 6 to 7 mils dry.
4 One coat (epoxy polysiloxane finish): Amercoat PSX 700 4 to 6 mils dry.
3 Color
A Intermediate: middle grey
2 Finish: black
Contractor shall select a paint system equivalent to that describe above, subject to approval by
Departmental Representative.
BOLTS
As shown on drawings.
EXECUTION
EXAMINATION

Verification of Conditions: verify conditions of substrates previously installed under other Sections or
Contracts acceptable for metal fabrications installation in accordance with manufacturer's written
instructions.

A Visually inspect substrate in presence of Departmental Representative.

2 Inform Departmental Representative of unacceptable conditions immediately upon discovery.

3 Proceed with installation only after unacceptable conditions remedied and after receipt of written
approval to proceed from Departmental Representative.

ERECTION

Carry out welding work in accordance with CSA W59 unless specified otherwise.

Erect metalwork square, plumb, straight, and true, accurately fitted, with tight joints and intersections.
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3 Provide suitable means of anchorage acceptable Parks Canada Agency such as dowels, anchor clips, bar
anchors, expansion bolts and shields, and toggles.

Exposed fastening devices to match finish and be compatible with material through which they pass.
Supply components for work by other trades in accordance with shop drawings and schedule.

Make field connections with bolts conform to CSA S16.

N oo b

Deliver items over for casting into concrete and building into masonry together with setting templates to
appropriate location and construction personnel.

3.3 GALVANIZING

i Galvanizing
| Conformity certificate

| For each delivery of galvanized steel, provide a certificate of compliance containing the
following information to Departmental Representative:

Galvanizing company;

Galvanizing date and place;

Coating thickness;

Coating adhesion;

(€ T N TOR NN

Coating quality.
2 Reception check

A Reception check carried out by Departmental Representative is tests for thickness, adhesion
and coating quality performed in accordance with ASTM A123/ A123M “Standard
Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel Products”.

3 Surfaces preparation

A Surfaces to be galvanized shall be clean, free of paint, grease, rust, etc. Deposits and
residues from welding work, mill scale and paint or thick rust deposits shall be removed by
appropriate methods. Final stripping shall be done by submerging in a caustic solution
followed by rinsing with clean water and submerged in dilute sulfuric or hydrochloric acid.
After stripping, the parts shall be submerged in an aqueous solution of zinc chloride and
ammonium.

A4 Galvanizing process

Nl Galvanization to be in accordance with ASTM A123 / A123M "Standard Specification for Zinc
(Hot-Dip Galvanized) Coatings on Iron and Steel Products”.

2 Steel surfaces of the bottom flange of the girders and bearings in contact with the welds to
secure the beam supports shall be ground after galvanizing.

3 The minimum thickness of galvanization is 100 um, except for HSS steel tubes, where the
minimum thickness is 75 um.
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3.4

3.5

.5 Protection of galvanized elements

1
2
3

Protect galvanized elements from damage during handling and storage.
Protect the element in contact with the lifting equipment, such as cables and chains.

Storage of galvanized elements, except for reinforcement, shall be done so that the air
circulates between the parts, that the water does not accumulate and drip freely, and that
there is no metal-to-metal contact of the galvanized parts. During installation of the
galvanized retainers, Contractor is fully responsible for ensuring that there is no white rust
on these parts

.6 Repair after galvanizing

A

CLEANING

Damaged surfaces less than 2.5 cm wide shall be repaired by adding 2 coats of zinc-rich
plaster with a minimum of 87% zinc metal in the dry film. Total surface to be repaired by
coating rich in zinc must be less than 0.5% of the total surface of the part. Damaged surfaces
shall first be cleaned in accordance with SSPC-SP 11 "Power Tool Cleaning to Bare Metal".
The minimum total thickness of the dry film of coating shall be 130 um.

Damaged surfaces with a width greater than 2.5 cm and parts with a damaged surface
greater than 0.5% of the total area of the part shall be re-galvanized or repaired by
metallization. Clean damaged surfaces according to the requirements of SSPC-SP 5 / NACE
N° 1 "White Metal Blast Cleaning" or SSPC-SP 11 "Power Tool Cleaning to Bare Metal". The
minimum thickness of the metallized coating is 130 um.

Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment in accordance
with Parks Canada Agency requirements.

PROTECTION

Protect installed products and components from damage during construction.

Repair damage to adjacent materials caused by metal fabrications installation.

END OF SECTION
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PART 1

11

1.2

13

14

GENERAL
RELATED REQUIREMENTS

Section 01 33 00 — Submittal Procedures
Section 01 74 11 — Cleaning

Section 01 74 21 — Construction/Demolition Waste Management and Disposal
REFERENCES

ASTM International

A1 ASTM C553-13, Standard Specification for Mineral Fiber Blanket Thermal Insulation for Commercial
and Industrial Applications.

2 ASTM C665-17, Standard Specification for Mineral-Fiber Blanket Thermal Insulation for Light Frame
Construction and Manufactured Housing.

3 ASTM C1320-10, Standard Practice for Installation of Mineral Fiber Batt and Blanket Thermal
Insulation for Light Frame Construction.

CSA International

N CSA B111-1974 (R2003), Wire Nails, Spikes and Staples.

Underwriters Laboratories of Canada (ULC)

A CAN/ULC-5604-(2016), Standard for Factory-Built Type A Chimneys.

2 CAN/ULC-S702-14, Standard for Mineral Fiber Thermal Insulation for Buildings.

ACTION AND INFORMATIONAL SUBMITTALS

Provide submittals in accordance with Section 01 33 00- Submittal Procedures.

Product data: Submit manufacturer's instructions, printed product literature and data sheets for blanket
insulation and include product characteristics, performance criteria, physical size, finish and limitations

Certificates: Submit product certificates signed by manufacturer certifying materials comply with specified
performance characteristics and criteria and physical requirements.

Test Reports: Submit certified test reports showing compliance with specified performance characteristics
and physical properties.

DELIVERY, STORAGE, AND HANDLING

Deliver, store and handle materials in accordance with manufacturer's written instructions.

Delivery and Acceptance Requirements: deliver materials to site in original factory packaging, labelled with
manufacturer's name and address.
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3 Storage and Handling Requirements:

A Store materials indoors, off ground, in dry location and in accordance with manufacturer's
recommendations in clean, dry, well-ventilated area.

2 Store and protect materials from nicks, scratches, and blemishes.

3 Replace defective or damaged materials with new.
PART 2 PRODUCTS
2.1 ISOLATION

A Semi-rigid Batt and blanket mineral fiber : conform to CAN/ULC-5702.
A Type: 1.
2 Thickness: 89 mm.

2.2 ACCESSORIES

Insulation clips: perforated and cold rolled carbon steel.
Nails: galvanized steel, to CSA B111.

Staples: 12 mm minimum leg.

5 w N R

Tape: as recommended by manufacturer.
2.3 VAPOUR BARRIER
A Polyethylene film: conform to CAN/CGSB-51.34, 0.15 mm thickness
PART 3 EXECUTION
3.1 INSPECTION

i Verification of Conditions: verify that conditions of substrate previously installed under other Sections or
Contracts are acceptable for blanket insulation application in accordance with manufacturer's written
instructions.

A Visually inspect substrate in presence of Departmental Representative.
2 Inform Departmental Representative of unacceptable conditions immediately upon discovery.

3 Proceed with installation only after unacceptable conditions have been remedied and after receipt
of written approval to proceed from Departmental Representative.
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3.2

33

3.4

INSULATION INSTALLATION
Install insulation to maintain continuity of thermal protection to building elements and spaces and
conform to ASTM C1320.

Install insulation with insulation clips, staples, wire ties and nails as recommended by manufacturer. Tape
seal butt ends and lapped side flanges.

Do not tear or cut vapour barrier.

Fit insulation closely around electrical boxes, pipes, ducts, frames and other objects in or passing through
insulation.

Do not compress insulation to fit into spaces.
Keep insulation minimum 75 mm from heat emitting devices such as recessed light fixtures.

Do not enclose insulation until it has been inspected and approved by Departmental Representative.
VAPOUR BARRIER INSTALLATION

Ensure electrical cables have been installed and inspected before installing vapour barrier.

Prior to install plywood sheets, install sheet vapour barrier on the warm side of the exterior walls or ceiling
to form a continuous barrier.

To minimize number of joints, use leaves with the largest possible dimensions.
Ensure a continuous barrier. If needed, repair perforations and tears with sealing tape before concealing
work.

CLEANING

Progress Cleaning: clean in accordance with Section 01 74 11 — Cleaning.
Leave Work area clean at end of each day.

Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment in accordance
with Section 01 74 11 — Cleaning.

Waste Management: separate waste materials for reuse/recycling in accordance with section 01 74 21 -
Construction/Demolition Waste Management and Disposal.

Remove recycling containers and bins from site and dispose of materials at appropriate facility.

END OF SECTION
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PART 1 GENERAL
1.1 RELATED REQUIREMENTS
Nl Not used.
1.2 REFERENCE STANDARDS
i Society for Protective Coating (SSPC).
1 SSPC-SP 7/Nace No.4, Brush-Off Blast.
13 QUALITY ASSURANCE
1 Qualifications.
| Qualified worker as defined by local jurisdiction to be engaged in painting work.
2 Apprentices: may be employed provided they work under direct supervision of qualified worker in
accordance with trade regulations.
2 Retain purchase orders, invoices and documents to prove conformance with requirements when
requested by Departmental Representative.
14 WORK SCHEDULE
1 Not used.
1.5 ACTION AND INFORMATIONAL SUBMITTALS
Nl Submittals in accordance with Section 01 33 00 — Submittal Procedures.

A Submit samples of all available colors for review and selection; specify when color range is limited.
2 Submit data sheets and manufacturer’s instructions for paint products and coatings.

3 Submit Material Safety Data Sheets (MSDS) required by the Workplace Hazardous Materials
Information System (WHMIS) for paint products and coatings.

4 Quality Assurance:

.1 Manufacturer’s instructions: Submit manufacturer’s instruction for application.
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1.6

1.7

MAINTENANCE

i

i Replacement materials.

Provide one (1) four (4) liter container of each type and color. Identify the product color and type
according to the color schedule and system specified.

DELIVERY, STORAGE AND HANDLING

i
2
3

.10

1

i Delivery, handling and unloading.

Transport, store and handle paint products as specified below.

Transport and store paint products in their original containers, sealed and with undamaged labels.
Labels to indicate:

A Name and address of the manufacturer;

2 Type of paint or coating;

3 Compliance with applicable standard;

4 Color number in accordance with established color schedule.

Remove degraded, opened or rejected products from site.

Follow manufacturer's recommendations for storage and handling.

Store materials in clean, dry, well-ventilated area, with temperature range 10 degrees C to 30
degrees C. Store materials and supplies away from heat generating devices and follow
manufacturer's recommendations for the minimum temperature storage.

Keep areas used for storage, cleaning and preparation, clean and orderly to approval of
Departmental Representative. After completion of operations, return areas to clean condition to
approval of Departmental Representative.

Remove paint materials from storage only in quantities required for same day use.

Comply with requirements of Workplace Hazardous Materials Information System (WHMIS)
regarding use, handling storage, and disposal of hazardous materials.

Fire Safety Requirements.

A1 Store oily rags, waste products, empty containers and materials subject to spontaneous
combustion in ULC approved, sealed containers and remove from site daily.

2 Handle, store, use and dispose of flammable and combustible materials in accordance with
the National Fire Code of Canada (NFC).

2 Waste management and disposal.

Paints, stains, wood preservatives and other related products (thinners and solvents) are
hazardous materials; their disposal is subject to various regulations. Information on relevant
legislation can be obtained from provincial ministries responsible of the environment and
government agencies of the region.
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2 Products not reused shall be treated as hazardous waste and disposed of properly.
3 Place hazardous or toxic products and materials, including used tubes and containers of adhesive
and sealant, in areas or containers intended to receive hazardous waste.
4 To reduce contamination of soil or waterways and sanitary and stormwater systems, follow the
following guidelines:
A Maintain washing water for paints and other water-based products to allow filtration of
various deposited materials. Recover washing water after cleaning used equipment.
2 Store cleaning products, thinners, solvents and excess paint in designated containers and
dispose them properly.
3 Store oil and solvent soaked rags during painting to recover contaminants and proper
disposal or cleaning, as appropriate.
4 Contaminants disposal in accordance with the Hazardous Waste Regulations
.5 Dry empty paint containers before disposal or recycling (in appropriate facilities).
.6 Seal containers of partially used paint products, including adhesive and sealant containers,
and store at moderate temperature in a well-ventilated, fire-resistant area.
.5 For paint recycling service, collect excess paint, classify by product type and ship to collection or
recycling facility.
1.8 SITE CONDITIONS

i Application conditions:

i

Perform painting in areas where ambient air is free from suspended dust generated by
construction or windblown particles to not alter finished surface results.

Paint and sand residues caused by the sandblasting of the valve shall be disposed of in accordance
with the instructions in the specification.

Apply paint to adequately prepared surfaces and to surfaces within moisture limits noted herein.

Apply paint when previous coat of paint is dry or adequately cured, unless otherwise specified and
approved by manufacturer.

Apply paint finishes when conditions forecast for entire period of application fall within
manufacturer's recommendations.

Do not apply paint when:

A Substrate and ambient air temperatures are expected to fall outside paint manufacturer's
prescribed limits;

2 Surface to be painted is wet, damp or frosted.

Provide and maintain cover when paint must be applied in damp or cold weather. Heat substrates
and surrounding air to comply with temperature and humidity conditions specified by
manufacturer. Protect until paint is dry or until weather conditions are suitable.
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.8 Remove paint from areas which have been exposed to freezing, excess humidity, rain, snow or
condensation. Prepare surface again and repaint.

PART 2 PRODUCTS
2.1 MATERIALS

i Paint materials for paint systems: to be products of single manufacturer.

2 Water-borne surface coatings must be manufactured and transported in a manner that steps of
processes, including disposal of waste products arising there from, will meet requirements of applicable
governmental acts, by-laws and regulations including, for facilities located in Canada, Fisheries Act and
Canadian Environmental Protection Act (CEPA).

3 Paint materials must not be formulated or manufactured with formaldehyde, halogenated solvents,
mercury, lead, cadmium, hexavalent chromium or their compounds.

2.2 COLOURS

i Submit proposed Colour Schedule to Departmental Representative.
2 First coat in two coat system to be tinted slightly lighter colour than top coat to show visible difference
between coats.

2.3 PAINT SYSTEM FOR REFURBISHMENT WORKS OF BEAM LIFTING SYSTEM

i Sandblasting SSPC-SP 7 Brush-Off Blast.

2 Primer epoxy coat, AMERCOAT 240LT or equivalent approved by Departmental Representative, 8 to 10
mils DFT total.

3 An epoxy interlayer, AMERCOAT 240LT or equivalent approved by Departmental Representative, 8 to 10
mils DFT total.

4 Polyurethane topcoat, AMERCOAT 450H or equivalent approved by Departmental Representative, 2 to 3
mils DFT total.

PART 3 EXECUTION
3.1 MANUFACTURER’S INSTRUCTIONS

i Compliance: comply with manufacturer's written recommendations or specifications, including product
technical bulletins, handling, storage and installation instructions, and data sheets.

2 Provide the scaffolding required.
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3.2

33

3.5

3.6

EXAMINATION

Exterior repainting work: inspected by MPI Accredited Paint Inspection Agency (inspector) acceptable to
specifying authority and local Painting Contractor's Association. Painting contractor to notify Paint
Inspection Agency minimum of one (1) week prior to commencement of work and provide copy of
project repainting specification and Finish Schedule, including drawings and elevations.

Exterior surfaces requiring repainting: inspected by both painting contractor and Paint Inspection Agency
who will notify Departmental Representative in writing of defects or problems, prior to commencing
repainting work, or after surface preparation if unseen substrate damage is discovered.

PREPARATION

Apply paint materials in accordance with paint manufacturer's written application instructions.

Do not apply paint until prepared surfaces have been accepted by Departmental Representative.

Sand and dust between coats as required to provide adequate adhesion for next coat and to remove
defects visible from a distance up to 1000 mm.

EXISTING CONDITIONS

Prior to start the work, review existing field conditions and exterior substrates to be refurbished, and
report in writing to Departmental Representative any unsatisfactory or defective condition as applicable.
Do not proceed with work until unsatisfactory condition or defects have been corrected, ands surfaces are
acceptable to the Contractor and Paint Inspection Agency.

PROTECTION

Protect existing building surfaces and adjacent structures from paint spatters, markings and other
damage by suitable non-staining covers or masking. If damaged, clean and restore such surfaces as
directed by Departmental Representative.

Protect factory finished products and equipment.

Remove light fixtures, surface hardware on doors, and other surface mounted equipment, fittings and
fastenings prior to undertaking painting operations, store items and re-install after painting is
completed.

APPLICATION

Conform to manufacturer's application instructions unless specified otherwise.

Apply coats of paint as continuous film of uniform thickness. Allow surfaces to dry and properly cure
after cleaning and between subsequent coats for minimum time period as recommended by
manufacturer. Repaint thin spots or bare areas before next coat of paint is applied.

Sand and dust between coats to remove visible defects.
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3.7

3.8

3.9

3.10

MECHANICAL/ELECTRICAL EQUIPMENT

Unless otherwise specified, refurbishment paint shall cover exterior exposed components of previously
coated electrical and mechanical equipment (switchboards, piping, ducts and fittings,
supports/suspension, etc.)

Unless otherwise specified, paint exterior exposed conduits, piping, hangers, duct work and other
mechanical and electrical equipment with color and finish to match adjacent surfaces, except as noted
otherwise.

Do not paint over nameplates or informational plates.
FIELD QUALITY CONTROL
Advise Departmental Representative when surfaces and applied coating is ready for inspection. Do not

proceed with subsequent coats until previous coat has been approved.

Cooperate with inspection firm and provide access to areas of work.
CLEANING

Clean in accordance with Section 01 74 11 — Cleaning.

Remove dripping, burrs, splashes, paint drippings and excess spray paint by using non-damageable
materials and methods as work progress.

Quickly clear work area of surplus materials and debris, as well as tools, no longer needed materials and
equipment.

Remove combustible waste and empty paint containers from site daily and safely dispose in accordance
with the requirements of authorities having jurisdiction.

Clean equipment used. Remove the washing water from the water-based paint products, solvents used
for oil products cleaning as well as cleaning and protective materials (rags, protective cloths, ribbons,
cache and others), paint products, thinners, paint strippers and other stain removers, in accordance with
the requirements of authorities with jurisdiction and instructions provided.

Clean paint materials and equipment in sealed containers for deposition. Safely dispose of residues
collected at the end of the cleaning process in accordance with the requirements of the authorities having
jurisdiction.

Recycle unused paint and coatings as indicated.
RESTORATION

Clean and re-install hardware items removed before undertaken painting operations.
Remove protective coverings and warning signs as soon as practical after operations cease.

Remove paint splashing on exposed surfaces that were not painted. Remove smears and spatter
immediately as operations progress, using compatible solvent.
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A4 Protect freshly completed surfaces from paint droppings and dust to approval of Departmental
Representative. Avoid scuffing newly applied paint.

.5 Restore areas used for storage, cleaning, mixing and handling of paint to clean condition as approved by
Departmental Representative.

END OF SECTION
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PART 1

11

1.2

13

14
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OVERVIEW
RELATED REQUIREMENTS

Section 01 11 00 — Summary of work

Section 01 33 00 — Submittal Procedures

Section 01 35 29.06 — Health and Safety

Section 01 35 43 — Environmental Procedure
Section 01 45 00 — Quality control

Section 01 52 00 — Construction facilities

Section 01 61 00 — Common Products Requirements
Section 01 72 00 — Project Documents

Section 01 74 11 — Cleaning

Section 01 78 00 — Closeout submittals

ACTION AND INFORMATIONAL SUBMITTALS

Submit required documents and samples in accordance with section 01 33 00 - Submittal Procedures.
Data Sheet.

| Submit technical data sheets as well as specifications and manufacturer's documentation for the
applicable gates. The data sheets must indicate the characteristics of the products, the performance
criteria, the dimensions, the constraints and the finish.

Shop Drawings.
A Submitted shop drawings must have the seal and signature of a qualified engineer recognized or
licensed to practice in the Province of Quebec, Canada.

DOCUMENTS/ CLOSEOUT SUBMITTALS

Submit the required maintenance sheets and attach them to the manual mentioned in section 01 78 00 —
Closeout submittals.

DESCRIPTION

The Mill outlet of the Lachine Canal allows the control of the water level in the canal in case of flood. The
excess water is currently discharged by six wooden butterfly valves, controlled by a hydraulic system. The
hydromechanical equipment at the Mill Outlet is undergoing rehabilitation as described in this section.
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15

1.6

Outlets 3 and 4 consist of a spill at the center and two side canals. The spilling ridge of each spillway is
approximately 8m wide. The crests are being repaired and must be adjustable in height using two stoplogs
285mm high (2 stoplogs / outlet). The Contractor is responsible for the design, fabrication, supply and
installation of the stoplogs as described in this section.

WORKS INCLUDED

Mill Outlet

i

.5
.6
7

Dismantling and disposal of the existing hydraulic system and butterfly valves, including its
embedded steel frame in the existing concrete. Contractor must notify PCA two (2) weeks prior to
dismantling the gates to allow PCA to conduct a survey.

Supply, design, manufacture, transportation, unloading, installation of new slide gates and opening
mechanisms including actuators and tests as indicated on the drawings.

Supply of calculations, detailed design drawings and fabrication of new gates and opening
mechanisms.

Supply of welding procedures, a realization plan, inspection and test plan, inspection and testing
procedures, start-up procedures, and data sheets of all products used for the fabrication and
installation of equipment.

Supply of an additional actuator as a spare part.
Supply of a Portable gate’s actuator.

Supply of the Operation and Maintenance manual.

Outlets 3 et 4

A
2

Removal and disposal of existing stoplogs.

Supply, design, manufacture, transportation, unloading, installation of new stoplogs and lifting
slings.

Supply of design calculations and detailed design and fabrication drawings of new stoplogs and
lifting slings.

Supply of welding procedures, realization plan, inspection and test plan, inspection and testing
procedures, start-up procedures, and data sheets of all products used for the fabrication and
installation of equipment.

Supply of an operation and maintenance manual.

HYDRAULIC DATA AND GENERAL DIMENSIONS

Operation conditions Mill Outlet:

A
2
3

Normal Upstream Water Level: 13,81 m
Maximum Upstream Water Level (CMP): 15,00 m
Threshold level (Concrete): 10,78 m
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Construction Specification

A4 Normal Water Height: 3,03 m
.5 Maximum Water Height (CMP): 4,22 m
2 Operation conditions Outlet 3:
A No stoplog above the threshold
A Outlet threshold level (concrete): 15,43 m
2 Minimum operation level: 15,80 m
2 One stoplog above the threshold
A Outlet threshold level (concrete): 15,43 m

2 Stoplog height: 0,285 m
3 Stoplog threshold: 15,71 m
4 Intermediate operation level: 16,114 m

3 Two stoplog above the threshold
| Outlet threshold level (concrete): 15,43 m

2 Stoplog height: 0,285 m
3 Stoplog threshold: 16,00 m
A4 Maximum operation level: 16,40 m

3 Operation conditions Outlet 4:
| No stoplog above the threshold
A Outlet threshold level (concrete): 18,88 m
2 Minimum operation level: 19,30 m
2 One stoplog above the threshold
A Outlet threshold level (concrete): 18,88 m

2 Stoplog height: 0,285 m
3 Stoplog threshold: 19,165 m
A4 Intermediate operation level: 19,616 m

3 Two stoplog above the threshold
| Outlet threshold level (concrete): 18,88 m

2 Stoplog height: 0,285 m
3 Stoplog threshold: 19,45 m
4 Maximum operation level: 19,90 m
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1.7 CONTRACTOR’S RESPONSABILITIES

A The Contractor is responsible to carry out surveys and validate all dimensions that can impact the design
and installation of new gates and stoplogs. If the Contractor notices disparities between measured values
and the ones in drawings, the Contractor shall inform the Departmental Representative.

2 The Contractor shall perform the design and provide engineering services for manufacturing, assembly
and testing follow-up, until final acceptance of the equipment. The design, manufacture and assembly
shall be in conformity with basic criteria, codes and standards as stated in this specification.

3 Drawings annexed to this specification give a fair overview of the installation; however, the final detailed
design is the sole responsibility of the Contractor. Dimensions shown on drawings and not marked as
“Reference” cannot be modified under any circumstances.

4 The gate and its operational system shall be supplied with all its parts and accessories as described in the
specification and drawings as well as all connections, accessories or devices not mentioned but required
for the equipment’s proper operation.

1.8 SLIDE GATE — DESCRIPTION OF SUPPLY

A General
A The gate must be delivered with a closed frame and a non-rising rod.
2 Frame

| The slide gate frame shall be manufactured with structural parts or formed and welded plates to
create a solid structure. The frame shall be of flange type and can be installed on a flat concrete
wall. The threshold must be a flat type.

3 Door
A The door shall consist of a screen plate reinforced with formed plates.
A4 Guides and seals

A The guides must be UHMWPE (Ultrahigh Molecular Weight Polyethylene) and must be long enough
to hold and support at least two-thirds (2/3) of the door height while fully opened.

2 The seals shall also be in UHMWPE (Ultrahigh Molecular Weight Polyethylene). A compression cord
shall ensure the contact between the guide and gate, regardless the position. The sealing system
shall be fully reliable in all door positions and allow water to flow only by the opened section of the
gate.

3 The seals shall meet leakage requirements for positive and negative water levels. The sill should not
interfere with water flow.

.5 Lifting rod and couplings

A For rods with more than one part and 1%" (45 mm) in diameter or over, different parts shall be tied
with bronze rigid couplings. Rods with an inferior diameter shall be bolted to an extension pipe.

2 Couplings shall be grooved and equipped with a key; they shall be stronger than the rods.
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3 The slide gate shall be equipped with only one central lifting point.
A Rods must be protected from external elements by rubber bellows.
.6 Rod guide
A Rod guides shall be in 304L or 316L stainless steel, equipped with UHMWPE bushings and shall be

adjusted and spaced as instructed by the manufacturer.

7 Hoisting Mechanism

i

The gate shall be locally opened by a multiturn electromechanical actuator with integrated controls
mounted directly on the 120 V actuator with a starting current of 15 A or less; the brand shall be
Auma -SA10.2 / GK16.2 / AC01.2. The actuator must allow the gate to be controlled in any position
(fully open, intermediate or fully closed) and must have a 4-20mA input for future automatic control
of the position of the gates. The servomotor must be equipped with a position indicator and a
mechanical position indicator.

The actuator shall be equipped with a wheel to allow manual opening in case of electrical failure,
which shall be lockable and removable. The Contractor shall include a portable electric actuator to
be installed in the wheel’s shaft and allow opening of the gate. This portable electric actuator shall
be powered by the Parks Canada emergency generator.

1.9 STOPLOG — SUPPLY DESCRIPTION

Nl General

i

Stoplogs to be 285mm high. Width must be determined according to the width of the spilling ridges
specified in the drawings.

A clearance of 13 mm between the stoplogs and guides shall be provided in the upstream-
downstream and left-right direction. The dimensions of the refurbished guides are shown on the
plans.

Stoplogs shall be clearly identified by the inscription “Outlet 3” and “Outlet 4” using characters at
least 50 mm high. The inscription must be stainless steel.

.2 Structure

1 Stoplogs shall be fabricated from welded steel plates and shapes.
2 Stoplogs to be provided with two (2) hoisting points on the top.
PART 2 DESIGN CRITERIA AND STANDARD
2.1 CODES AND STANDARDS

1 The design of the equipment listed in this specification must be in accordance with the requirements of
the most recent edition of the following codes and standards:

A
2

CSA S16-1969 and/or AWWA C561 Steel framework, in general
CSA W59, AWS D1.6 or ASME VIII Welding
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3 AGMA Gear
A National Building Code Articles not covered by other standards

2 The meaning of the abbreviations used is:

1 AGMA American Gear Manufacturers Association
2 AISE Association of Iron and Steel Engineers
3 ANSI American National Standards Institute
4 ASME American Society of Mechanical Engineers
.5 AWWA American Water Works Association
.6 AWS American Welding Society

2.2 ALLOWABLE STRESS DESIGN

A Steel Framework

1 For all normal operational conditions, stresses resulting from mechanical equipment and supporting
structures cannot exceed 100% of the stresses allowed by standards.

2 Lifting rod and couplings

A The lift rod must be stainless steel and be designed to transmit at least twice the force generated
by a manual operator with a force of 40 lbs (178 N) on the crank or steering wheel.

2 The rod shall have a slenderness ratio (L/r) inferior to 200. The threaded part of the rod shall
comprise ACME machined threads.

3 The rod shall be sized with a force of at least 1.5 times of the electrical motor force in stalling mode.
3 Gate frame and stoplog

A The maximum deflection of the frame head shall not exceed 1/360 of the gate’s width.

2 The maximum deflection of the stoplogs shall not exceed 1/360 of the span.
A Door

A The maximum deflection is limited to 1/720 of the gate’s width under the design head of water.
.5 Welded Joints

1 In general, the stresses in the welded joints cannot not exceed values stated in the standards. For
full penetration butt weld joints, stresses calculated cannot exceed the percentage allowed:

A 100% of stresses allowed for less resistant material, when the joint undergoes a stress-
relieving treatment and 100% radiographed.

2 95% of stresses allowed for less resistant material, when the joint is only 100% radiographed.

3 90% of stresses allowed for less resistant material, when the joint only undergoes a stress-
relieving treatment.
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A 85% of stresses allowed for less resistant material, when the joint is not radiographed and
does not undergo a stress-relieving treatment

.6 Other components

A For components not regulated by a specific standard, the allowed stresses cannot exceed the lesser
of 1/3 of the elastic limit or 1/5 of the ultimate limit of the material.

7 Tightness

1 The gate leakage flow shall be in accordance with AWWA specifications.
PART 3 ELECTRICITY - GATE ACTUATORS REQUIREMENTS
3.1 GENERAL

A The Contractor shall provide, install, connect, perform shop tests, verifications, onsite tests and electrical
actuator start-up tests required for proper operation of the Mill Outlet Gates.

3.2 CODES AND STANDARDS
1 Design, materials, fabrication, construction, inspection and testing of electrical equipment and work
included in this document must be in accordance with the following codes, regulations and standards:

1 Industrial control equipment CSAC22.2n° 14

2 All materials must have CSA certification.
3.3 DESCRIPTION

Nl Electrical characteristics
A Nominal voltage 120V a.c., Single phase
2 Power : 1 ph
3 Power factor : 0,84
2 Control box
A The control box includes the following devices:
A Selector switch « Local control/OFF/ Remote control » padlockable.

2 Push-buttons « Open », « Close », « Stop » and « Reset » for the gate at the switch position -
selector «Local control».

3 LCD Screen
.1 High resolution screen (200 x 100 pixels)

.2 Navigation in the menu for display and parameters is carried out by means of four local
buttons of the actuator by putting the selector switch in the "OFF" position

4 Input signals: "Mode", "Gate opening", "Gate closing", "Stop" and "Emergency”.
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3.4

PART 4

.5 Exit signals: "Fault", "Gate open", "Gate closed", "Selector switch at Remote control position",
"Fault closed torque" and "Fault open torque".

6 Output contacts: 6 NO/NC
7 Power supply of electronic circuits: 24 V c.c. (internal)
.8 Analoginput 4-20mA:1
9 Analog output 4-20 mA : 2 (position and Torque)
.10 Indicator- lamps for main states
Actuator wheel
1 The actuator is equipped with a wheel to operate the gate manually

2 Steering wheel includes interlocking preventing simultaneous use with electrical controls
TESTS

Factory tests

1 The Contractor must perform verifications and tests in the factory to show that the equipment being
supplied meets all the requirements of all applicable codes and standards.

Operational tests

A After the gate control system has been mounted, it must be tested to demonstrate that:

2 The operation of all control mechanisms is satisfactory, and the limit switches are working properly.
3 All protection mechanisms work properly.

A All components including power cables have been verified and are compliant.

5

Grounding of electrical equipment is compliant.
MATERIALS, PAINT, MANUFACTURE AND QUALITY CONTROL

Material
i Généralités
| Materials used to manufacture all permanent items shall be new
2 All materials shall be in conformity with standards stated in this specification or equivalent

standards proposed by the Contractor and submitted to the Departmental Representative for
approval.

3 Materials for manufacturing each component shall be indicated in the drawings as well as
identification of the standard and its number, grade or class used, alloy or relevant chemical
analysis as well as all other special requirement pertaining to thermal treatment and testing.

4 Prior to production start of each item, the Contractor shall submit to the Departmental
Representative steel works certificates demonstrating the materials’ mechanical and
chemical characteristics before they are used. Failure to produce these certificates, the
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Contractor shall perform testing by a laboratory previously approved by the Departmental
Representative.

The Contractor shall provide, at no extra costs, all material specimen requested by the
Departmental Representative before or during the manufacture or during the assembly on
site.

Approval by the Departmental Representative of equipment manufacturing materials does
not relieve the Contractor from its duties to meet all requirements stated in this specification,
and cannot prevent dismissals of deviant materials

2 Standards

i

All materials used in different items shall be in conformity with the latest version of the
Canadian Standards Association (CSA), Society of Automotive Engineers (SAE), American
Society for Testing and Materials (ASTM), and American Iron and Steel Institute (AlSI)
standards and all other specified standard.

2. All substitution of a material stated in these standards shall be submitted for the
Departmental Representative’s approval and demonstrate the equivalence or superiority of
the proposed material. Failure to provide a suitable certificate, this material shall be put
under a round of tests to prove to the Departmental Representative that its quality is equal
or superior to the original material.

3 Specific Requirements

.1 Components shall be consistent with the following standards:

Description International System

Frame and Door Stainless steel

ASTM A-240 Type, 304L or 316L

Guides Ultrahigh  molecular weight polyethylene
(UHMWPE) ASTM D-4020

High Strength Bolts ASTM A325M

Stainless Steel Bolts AlSI 304, ASTM A193 Gr B6

Stoplogs (steel plates and shapes) CSA G40.21, grade W

4.2 PAINT

Nl General

| Stainless steel components must not be painted.

2 Stoplogs

| Sanding SSPC-SP 10 Near-White Blast Cleaning.

2 One coat of epoxy, AMERCOAT 240LT or equivalent approved by Departmental Representative, 8 to
10 mils total DFT.
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3 An epoxy interlayer, AMERCOAT 240LT or equivalent approved by the Departmental
Representative, 8 to 10 mils total DFT.

4.3 MANUFACTURING

A General Requirements

1 The production of all parts supplied by the Contractor shall be in conformity with manufacturing
drawings submitted to the Departmental Representative for approval.

2 Manufacturing drawings shall identify the class and/or important dimensions certifying that
contractual requirements were met and the equipment’s proper operation, reliability and durability.
For classes and/or dimensions, tolerances shall be clearly indicated in drawings. All these classes
and/or dimensions shall be controlled, registered and submitted to the Departmental
Representative by the Contractor.

3 All class and/or dimension non-essential to meet contractual requirements or the equipment’s
proper operation, reliability or durability shall respect general tolerances mentioned in drawings.
They shall be at least in accordance with CSA S16, CSA W59 standards or any other standard
applicable and submitted to the Departmental Representative for approval.

A Non-destructive testing to be performed on welded parts and tests specific to welding types shall
be identified in the manufacture drawings using welding symbols; they shall also respect written
requirements in this specification. Inspections of all welds can be registered is the drawings as a
general note.

2 Welding

| All welding shall be in compliance with one of the following standards: CSA W59, AWS D1.6 or ASME
section VIII. Welding on members withstanding loads shall be performed in shop. In general, only
the sealing welds are allowed on site. Any welding performed at the site must first be submitted to
the Departmental Representative for approval.

2 Welding procedures and welders shall be approved and qualified according to AWS, CSA or ASME
standards.

3 The Contractor shall submit its welding procedures including proof of qualification tests for each
joint type. Welding procedures submitted to the Departmental Representative for approval become
contractual documents.

4 No work can start prior to the Departmental Representative’s approval of welding procedures,
welding machine operators and welders.

.5 All welding electrodes shall respect at least one of the following standards: CAN/CSAW48, ASME Il
or AWS.

.6 Low hydrogen type electrodes shall be used; electrodes having absorbed humidity shall be rejected.

7 Sheets and plates to be welded shall carefully be cut at the right measure. The dimension and shape
of the fusion shall allow a deep fusion and complete penetration.

.8 The Contractor shall perform the following inspections:

June 2019
Page 10 of 13



Parks Canada Agency Construction Specification
Lachine Canal- National Historic Site of Canada
Project No: CLAC-1452

Material and Equipment - Slide gates and Stoplogs
Section 11 90 00

.10
A1

12

Welding Type Inspection Type Minimum Inspection Level

Full penetration butt weld in tension Radiographic 100%

Full penetration butt weld in flanges
(tension) and skin plate acting as a Radiographic 20% of each weld
flange in tension

Full penetration butt weld in flanges
(compression) and skin plate acting as Radiographic 5% of each weld
a flange in compression

Web full penetration butt weld Magnetic particle
inspection or liquid
penetrant testing

10% of the length of each
element

Fillet weld Magnetic particle
inspection or liquid
penetrant testing

10% of the length of each
element

T or L joints full penetration weld in

. Ultrasonic 100%
tension

T or L joints full penetration weld in . 10% of the length of each weld
. Ultrasonic
compression or shear and each element

All welding types Visual 100%

Critical welding locations, hard to carry out or questionable shall be inspected in priority.
All inacceptable discontinuities shall be chiseled up to bright metal.

If a defect is noticed, testing shall be performed on 100% throughout the weld’s length. Additional
testing is payable by the Contractor.

All welding repairs shall be inspected at 100% by the original method. The integrity of the repaired
welding’s integrity might be tested by another type of non-destructive test, if required; expenses
are payable by the Contractor.

3 High Strength Bolts

1 Information concerning the tension in bolts and tightening limits shall clearly be indicated in the
manufacture drawings. Nuts, bolts and studs shall be in compliance with Canadian standards;
threading shall respect ASME/ANSI B1.1 standards.

4.4 QUALITY CONTROL

1 Non-destructive Testing, Standards

i

Unless a valid justification is provided by the Contractor and approved by the Departmental
Representative, all non-destructive testing on materials shall be in compliance with the latest
version of the standards.

All testing methods shall be submitted to the Departmental Representative and preliminary tests
shall prove the efficiency and validate the method. All inspections and non-destructive testing
requirements shall be clearly specified in the Contractor’s manufacture drawings.
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3 Welded parts
A By radiography
.1 Procedure according to CSA W59-M or equivalent
.2 Acceptance criteria according to CSA W59-M and ASTM E390 or equivalent
2 By ultrasound
.1 Procedure according to CSA W59-M or equivalent
.2 Acceptance criteria according to CSA W59-M or equivalent
3 By magnetic particle inspection

.1 Procedure according to ASTM E709

.2 Acceptance criteria according to CSA W59-M or equivalent
A By liquid penetrant testing

.1 Procedure according to ASTM E165
.2 Acceptance criteria according to CSA W59-M or equivalent

.5 By visual inspection
.1 Acceptance criteria according to CSA W59-M or equivalent
2 Verification of Welded Components

A All welds shall be inspected according to requirements stated in this specification. If a radiographic
examination is impossible due to difficult access, an ultrasonic inspection shall be submitted to the
Departmental Representative for approval.

2 No penetration imperfection or incomplete fusing will be tolerated. Porosity or inclusion shall not
exceed limits stated in CSA W59, AWS or ASME standards or “level 4”, according to the E390
standard from ASTM for thickness.

3 The welding inspector shall be qualified according to the CSA W178.2 standard “Welding Inspector
Certification” and at the appropriate level to carry out the inspection.

3 Verification of Purchased Components
1 All finished components shall be verified and correspond to the purchase order and specifications
in drawings as well as characteristics stated in the supply catalogue.

PART 5 ASSEMBLY AND ON-SITE TESTING

A General

1 The Contractor shall provide the hoisting equipment, hoisting slings, jacks, welding equipment,
structures, wind braces, temporary shelters, formwork, and all other material required for complete
assembly and testing.

2 The Contractor shall prepare and supply assembly drawings, assembly and testing procedures
illustrating specific information for the installation and testing of all its supplies.
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3 The Contractor shall perform adjustments, commissioning and contractual tests.

A These tests shall be performed to prove that all contractual warranties are met and that equipment
is properly installed and adjusted. All defects shall be immediately rectified by the Contractor, at its
expense and to the Departmental Representative satisfaction. Tests shall continue until approval.

2 Dry test

1 After the gate’s installation, the Contractor shall perform a dry test in the presence of the
Departmental Representative. Testing shall include, among other things, the following:

2 Opening and closing of the gate in manual mode.

3 Opening and closing of the gate with the electromechanical actuator.

4 Opening and closing the gate with the portable actuator.

3 Water Test

i

In water acceptance tests shall be carried out by the Contractor in presence of the Departmental
Representative. Tests comprise:

Opening and closing of the gate in manual mode.
Opening and closing of the gate with the electromechanical actuator.

Gate sealing tests. Leakage shall be measured and compared to the allowed values in this
specification.

END OF THE SECTION
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Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

Electrical - Common Work Results for Electrical

Section 26 05 00

PART 1 GENERAL
1.1 RELATED REQUIREMENTS

NI Section 26 05 03 — Commissioning

2 Section 26 05 20 — Wire and Box Connectors (0-1000 V)

3 Section 26 05 21 — Wires and Cables (0-1000 V)

A4 Section 26 05 22 — Connectors and Terminations

.5 Section 26 05 34 — Conduits, Conduit Fastenings and Conduit Fittings

.6 Section 26 24 16.01 - Panelboards Breaker

7 Section 26 27 26 — Wiring Devices

.8 Section 26 60 00 — Electric baseboard Heaters

1.2 REFERENCE STANDARDS

1 CSA Group
A1 CSA C22.10, Québec Construction Code, Chapter V — Electricity.
2 CAN3-C235, Preferred Voltage Levels for AC Systems, 0 to 50,000 V.

13 ACTION AND INFORMATIONAL SUBMITTALS

A Submit in accordance with Section 01 33 00 - Submittal Procedures.
2 Product Data:

A Submit manufacturer's instructions, printed product literature and data sheets and include
product characteristics, performance criteria, physical size, operation limits, finish and contact
information of Supplier or Distributor.

3 Shop drawings.

A Submit drawings stamped and signed by professional engineer registered or licensed in Quebec,
Canada.

2 Submit wiring diagrams and installation details of equipment indicating proposed location, layout
and arrangement, control panels, accessories, electrical conduit, ductwork, and other items that
must be shown to ensure coordinated installation.

3 Identify on wiring diagrams circuit terminals and indicate internal wiring for each item of
equipment and interconnection between equipment.

A4 Drawings must indicate clearances for operation, maintenance, and replacement of operating
equipment devices.

June 2019
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452
Electrical - Common Work Results for Electrical
Section 26 05 00

.5 If changes are required, notify Departmental Representative of these changes before they are
made.

4 Certificates.
A Provide CSA certified equipment and material.

2 Where CSA certified equipment or material is not available, obtain the corresponding approval
from approved certification agency and submit the certificates to the Departmental
Representative for approval before delivery to site.

3 Submit test results of installed electrical systems and instrumentation.

4 Permits and fees: in accordance with General Conditions of contract.
14 CLOSEOUT SUBMITTALS

A Submit in accordance with Section 01 78 00 - Closeout Submittals.

2 Operation and Maintenance Data: submit operation and maintenance information for incorporation into
manual.

A Provide for each system and principal item of equipment as specified in technical sections for use
by operation and maintenance personnel of Parks Canada.

2 Operating and maintenance instructions to include following:

A Wiring diagrams, control diagrams, and control sequence for each principal system and item
of equipment;

2 Start up, settings, operating, lubrication, and shutdown procedures;

3 Safety precautions;

4 Procedures to be followed in event of equipment failure;

5 Other instruction as recommended by manufacturer of each system or item of equipment.

3 Operating and maintenance instructions shall be provided in a manual. It shall have the following
sections:

A Equipment for the motorization of valves.
2 Lighting and receptacle devices.

3 Building heating system.
15 DELIVERY, STORAGE AND HANDLING

A Deliver, store and handle materials in accordance with manufacturer's written instructions.

2 Delivery and Acceptance Requirements: deliver materials to site in original factory packaging, labelled
with manufacturer's name and address.

3 Storage and Handling Requirements:
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Section 26 05 00

| Store materials off ground in dry, clean and well-ventilated area and in accordance with
manufacturer's recommendations.

2 Store and protect materials and equipment from nicks, scratches, and blemishes.

3 Replace defective or damaged materials with new materials.
PART 2 PRODUCTS
2.1 DESIGN REQUIREMENTS

i Operating voltages conform to CAN3-C235.

2 Motors, electric heating, command/control/regulation and distribution devices and equipment to
operate satisfactorily at 60 Hz within normal operating limits established by above standard.

| Equipment to operate in extreme operating conditions established in above standard without
damage to equipment.

3 Language operating requirements: provide identification nameplates and labels for control items in
French.

2.2 MATERIALS AND EQUIPMENT

i Provide material and equipment in accordance with Section 01 61 00 - Common Product Requirements.

2 Assemble control panels and component assemblies in factory.
23 EQUIPMENT IDENTIFICATION

i Identify electrical equipment with labels and/or nameplates as follows.

A Nameplates: lamicoid 3 mm, matt white finish face, black core, lettering accurately aligned and
engraved into core, mechanically attached with self-tapping screws

2 Sizes as follows :

NAMEPLATE SIZES
Size 1 10 mm x 50 mm 1line 3 mm high letters
Size 2 12 mmx 70 mm 1line 5 mm high letters
Size 3 12 mm x 70 mm 2line 3 mm high letters
Size 4 20 mm x 90 mm 1line 8 mm high letters
Size 5 20 mm x 90 mm 2 line 5 mm high letters
Size 6 25mmx100mm | 1line | 12 mm high letters
Size 7 25mmx100mm | 2line 6 mm high letters

3 Labels: embossed plastic labels with 6 mm high letters unless specified otherwise.
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Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

Electrical - Common Work Results for Electrical
Section 26 05 00

2.4

2.5

PART 3

3.1

3.2

4 Wording on labels and nameplates to be approved by Departmental Representative prior to
manufacture.

.5 Nameplates for terminal cabinets and junction boxes to indicate system and/or voltage
characteristics.

WIRING IDENTIFICATION

Identify wiring with permanent indelible identifying numbered markings, on both ends of phase

conductors of power and control cables.

Maintain phase sequence and color coding throughout.

Color coding: to CSA C22.10.

Use color coded wires in communication cables, matched throughout system.
FINISHES
Shop finish metal enclosure surfaces by application of rust resistant primer inside and outside, and at

least two coats of finish enamel.

| Paint outdoor and indoor electrical equipment light gray to ANSI 61.
EXECUTION
PROTECTION AND PRECAUTIONS

Perform the work in such a way as not to interfere with the normal operations of the facility. Cooperate
with the site administrator and ensure that the arrangements are acceptable to the Departmental
Representative.

Execute the work in a manner that is the least likely to inconvenience the operation and users of
government property and adjacent properties.

Perform all necessary work to ensure continuity of existing services at all times.
EXAMINATION

Verification of Conditions: before proceeding to installation, verify that conditions of substrate
previously installed under other Sections or Contracts are acceptable for installation in accordance with
manufacturer's written instructions

| Visually inspect surfaces and supports.
2 Inform Departmental Representative of unacceptable conditions immediately upon discovery.

3 Proceed with installation only after unacceptable conditions have been remedied and after receipt
of written approval to proceed from Departmental Representative.
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Electrical - Common Work Results for Electrical
Section 26 05 00

33

3.4

3.5

3.6

3.7

INSTALLATION

Carry out complete installation in accordance with CSA C22.10 unless specified otherwise.

The location of the electrical equipment may be changed without additional charge or credit, provided
that the displacement does not exceed 5000 mm and notice is given before installation.

Note that drawings indicate the approximate location of the equipment, material, accessories and
conduits. exact location shall be determined on site; furthermore, check on site the space available
before installing the equipment, material, accessories and conduits.

Note that the dimensions and external distances of the site are approximate and not the result of a
survey. The Contractor shall verify all distances and dimensions used for estimating, purchasing
equipment, construction or any other reason.

The Contractor is responsible for performing all necessary coordination of subcontractors and trades.
NAMEPLATE AND LABELS

Ensure manufacturer's nameplates, CSA labels and identification nameplates are visible and legible after
equipment is installed.

MOUNTING HEIGHTS
Mounting height of equipment is from finished floor to centerline of equipment unless specified or

indicated otherwise.

If mounting height of equipment is not specified or indicated, get acceptance from competent person
before proceeding with installation.

Install electrical equipment at following heights unless indicated otherwise.
A Panel boards: 1800 mm or as indicated on drawings.

2 Control panel / junction box: 1800 mm or as indicated on drawings.
CO-ORDINATION OF PROTECTION DEVICES

Ensure circuit protection devices such as overcurrent trips, relays and fuses are installed to required
values and settings.

Write inside the equipment the capacity of fuses and other equipment when they are withdrawable.
FIELD QUALITY CONTROL

Conduct following tests in accordance with Section 01 45 00 - Quality Control:
A1 Power distribution system including phasing, voltage, grounding and load balancing;
2 Circuits originating from branch distribution panels;

3 Valve actuators;
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A Electric heaters (baseboard heater and thermostat)
.5 Insulation resistance testing:

A Megger circuits, feeders and equipment with rated voltage up to 350 V with a 500 V
instrument.

2 Check resistance to ground before energizing.
2 Carry out tests in presence of Departmental Representative.

3 Provide instruments, meters, equipment and personnel required to conduct tests during and at
conclusion of project.

4 Provide calibration certificates for measurement instruments used (1 minimum).
3.8 SYSTEM STARTUP

i Instruct the operating personnel and the Departmental Representative in operation, care and
maintenance of systems, system equipment and components.

2 Provide training for operations and maintenance personnel in all aspects of their maintenance and
operation.

3.9 CLEANING

i Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
A Leave Work area clean at the end of each day.

2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment.

END OF SECTION
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

Electrical - Commissioning
Section 26 05 03

PART 1

11

1.2

13

14

15

GENERAL
RELATED REQUIREMENTS
Not used.
GENERAL

Obtain written permission from Departmental Representative to start commissioning, at least ten (10)
days prior to scheduled start-up date. The application for authorization shall be accompanied with the
following information:

| The equipment to be commissioned;

2 Commissioning procedures, including lockout and work permits;

3 The names of the persons who will participate in the commissioning.
Systems subject to commissioning are:

N Operating system of the valves (actuators);

2 Heating system (electric baseboard heater with wall mount thermostat)
3 Lighting and receptacles

The gate operating system shall be verified before commissioning.

Commission each system using procedures prescribed by suppliers.
GOAL

Commissioning is intended to ensure that the facility is ready for full operation. It must include
guarantees that the system will meet the intent of the concept and the requirements of the
Departmental Representative.

COORDINATION

Coordinate the commissioning procedures with the disciplines and trades involved as well as the
personnel responsible of operations.

SUPERVISION

Commissioning shall be done under the supervision of qualified personnel and the Departmental
Representative.

Follow the progress of the commissioning work. Establish and maintain detailed records of activities and
results.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

Electrical - Commissioning
Section 26 05 03

1.6

1.7

1.8

DEMONSTRATION

Demonstrate to Parks Canada and the Departmental Representative the operation of each system,
including the sequence of operations in both normal and manual modes, under all possible conditions.

FINAL SETTINGS

Upon completion of commissioning to the satisfaction of the Departmental Representative, place all
equipment and instruments in their final positions and settings.

Mark all settings permanently.
COMMISSIONING REPORT

Submit a final commissioning report to the Departmental Representative; this report shall:
| Indicate final measurements and adjustments and certify test results.
2 Be signed by the person responsible of the commissioning.

The format of the report shall be approved by the Departmental Representative prior to system
commissioning.

END OF SECTION
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452
Electrical — Wire and Box Connectors (0-1000 V)
Section 26 05 20

PART 1 GENERAL
11 RELATED REQUIREMENTS

i Section 26 05 00 — Electricity - Common Work Results for Electrical.
2 Section 26 05 21 — Wires and Cables

3 Section 26 05 22 — Connectors and Terminations
1.2 REFERENCE STANDARDS

A CSA International

| CAN/CSA-C22.2 no.18.1 — Metallic outlet boxes (Tri-National Standard with ANCE NMX-J-023/1
and UL-514A).

2 CAN/CSA-C22.2 no.18.3 — Conduit, tubing and Cable Fittings (Tri-National Standard with ANCE
NMX- J-017 and UL-514B).

3 CAN/CSA-C22.2 no. 65 — Wire Connectors (Tri-National Standard with UL 486A-486B and
NMX-J-543-ANCE).

2 National Electrical Manufacturers Association (NEMA).
PART 2 PRODUCTS

A Materials.
A Compression type connectors for copper conductors conforming to CAN/CSA-C22.2 No.65.
2 The terminal blocks must have 600 V isolation.
3 Accepted manufactures are:
i Weidmuller
2 Entrelec

3 Wieland
PART 3 EXECUTION
3.1 EXAMEN

i Verification of Conditions: prior start installation, verify that conditions of substrate previously installed
under other Sections or Contracts are acceptable for wire and box connectors installation in accordance
with manufacturer's written instructions.

| Visually inspect substrate in presence of Departmental Representative.
2 Inform Departmental Representative of unacceptable conditions immediately upon discovery.

3 Proceed with installation only after unacceptable conditions have been remedied.

June 2019
Page 1 of 2



Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada

Project No: CLAC-1452
Electrical — Wire and Box Connectors (0-1000 V)
Section 26 05 20

3.2 INSTALLATION

i Remove insulation carefully from ends of conductors and cables and, as applicable, as follow:

A Install mechanical compression type connectors and tighten screws with appropriate compression
tool recommended by manufacturer.

2 Installation shall meet secureness tests in accordance with CAN/CSA-C22.2 No.65.

END OF SECTION
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

Electrical — Wires and Cables (0-1000 V)
Section 26 05 21

PART 1

11

1.2

13

PART 2

2.1

N oo

GENERAL
RELATED REQUIREMENTS

Section 26 05 00 — Electricity — Common Work Results for Electrical.
Section 26 05 20 — Wire and Box Connectors.

Section 26 05 22 — Connectors and Termination.
REFERENCE STANDARDS

CSA International

i CSA C22.2 N° 0.3 - Test Method for Electrical Wires and Cables.
2 CAN/CSA-C22.2 N°131 — Type Teck 90 Cable.

3 CSA C22.2 N° 239 — Control and instrumentation Cables

ACTION AND INFORMATION SUBMITTALS

Submittals in accordance with Section 01 33 00 — Submittal Procedures.
Product Data.

| Submit manufacturer's instructions, printed product literature and data sheets; the data sheets
shall include product characteristics, performance criteria, physical size, operation limits and
finishing.

PRODUCTS
TECK 90 CABLE

Cable: in accordance with Section 26 05 00 - Common Work Results for Electrical.
Conductors.

A Grounding conductor: copper.

2 Circuit conductors: copper, size as indicated.

Insulation.

A Cross-linked polyethylene (XLPE).

2 Rating: 600 V for power cables and 300 V for control and instrumentation cables.
Inner jacket: polyvinyl chloride material.

Metallic armour.

Overall covering: thermoplastic polyvinyl chloride, FT4 fire-resistance rating.

Connectors.
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

Electrical — Wires and Cables (0-1000 V)
Section 26 05 21

2.2

5 w N R

2.3

o W R

PART 3

3.1

A Watertight, approved for TECK cable.
RW90 CABLE

Cable: in accordance with Section 26 05 00 - Common Work Results for Electrical.
Conductors shall be copper, minimum temperature -40 °C.

Size, as indicated on drawings.

Insulation.

N Cross-linked polyethylene (XLPE).

2 Rating: 1000V

CONTROL CABLES

Cable: in accordance with Section 26 05 00 - Common Work Results for Electrical.
Cables type ACIC, conform to CSA C22.2 no 239.

Conductors shall be copper, minimum temperature -40 °C.

Armour cables, FT4 fire-resistance rating.

Insulation.

A Cross-linked polyethylene (XLPE).

2 Rating: 300V

Cables type Teck are allowed.
EXECUTION
FIELD QUALITY CONTROL

Perform tests in accordance with Section 26 05 00 - Common Work Results for Electrical.

Perform tests before energizing electrical system.
GENERAL CABLE INSTALLATION

Terminate cables in accordance with Section 26 05 20 - Wire and Box Connectors - (0-1000 V).

Cable color coding shall be according to electrical code and standards.
INSTALLATION OF TECK90 CABLE (0 - 600 V)

Group cables wherever possible on U-Shape supports.
Install cable, securely supported by straps.

Unless otherwise indicated, cables splices are prohibited.
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Project No: CLAC-1452
Electrical — Wires and Cables (0-1000 V)
Section 26 05 21

3.4 INSTALLATION OF RW90 CABLE (1000 V)

i Install in conduits the cables between Hydro-Quebec connection point and the distribution panel (branch
mast and leads between the outdoor pole and Mills spillway building panelboard)

END OF SECTION
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Lachine Canal — National Historic Site of Canada
Project No: CLAC-1452

Electrical — Connectors and Terminations
Section 26 05 22

PART 1

11

1.2

13

PART 2

2.1

2.2

PART 3

GENERAL
RELATED REQUIREMENTS
Not used.
REFERENCE STANDARDS

CSA Group
| CSA C22.10, Québec Construction Code, Chapter V - Electricity.

2 CSA C22.2 no. 41, Grounding and Bonding Equipment (Tri-National Standard with NMX-J-590-ANCE
and UL 467).

3 CSA C22.2 no. 65, Wire Connectors (Tri-National Standard with UL 486A-486B and NMX-J-543-
ANCE).

ACTION AND INFORMATION SUBMITTALS

Submittals in accordance with Section 01 33 00 — Submittal Procedures.
Product Data.

| Submit manufacturer's instructions, printed product literature and data sheets and include
product characteristics, performance criteria, physical size, operation limits and finishing.

PRODUCTS
CONNECTORS AND CABLE TERMINALS

Compression type wire connectors conform to CAN/CSA-C22.2 No.65, with current carrying parts of
copper sized to fit copper conductors as required

Connectors type KS are not allowed. Only use compression type wire connectors.
INSTALLATION
If needed, bonding and grounding conform to CSA C22.2 n° 41.
EXECUTION
Not used.

END OF SECTION
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Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada
Project No: COUR-1452

Electrical — Conduits, Conduit Fastening and Conduit Fittings
Section 26 05 34

PART 1

11

1.2

PART 2

2.1

2.2

2.3

2.4

PART 3

3.1

GENERAL
REFERENCE STANDARDS

Canadian Standards Association (CSA International).

A CAN/CSA C22.2 No. 18, Outlet Boxes, Conduit Boxes, Fittings and Associated Hardware, A National
Standard of Canada.

2 CSA C22.2 No. 45, Rigid Metal Conduit.
DOCUMENTS/SAMPLES TO BE SUBMITTED FOR APPROVAL/INFORMATION

Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.

Product data: submit manufacturer's printed product literature, specifications and datasheets.
PRODUCTS

CONDUITS

Rigid metal conduit: to CSA C22.2 No. 45, galvanized steel threaded.

CONDUIT FASTENINGS

One-hole steel strap to secure surface conduits 52 mm and smaller. Two-hole steel straps for conduits
larger than 52 mm.

CONDUIT FITTINGS

Fittings: to CAN/CSA C22.2 No. 18, manufactured for use with conduit specified. Coating: same as
conduit.

Ensure factory "ells" where 90 degrees bends for 25 mm and larger conduits.

Set-screws are not acceptable.

FISH CORD

Industrial type polypropylene, diameter equal or superior to 6 mm.
EXECUTION

EXAMINATION

As per manufacturer’s instructions
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Project No: COUR-1452
Electrical — Conduits, Conduit Fastening and Conduit Fittings
Section 26 05 34

2 Check for conformity to manufacturer’s requirements, recommendations and specification including all
technical bulletins available and applicable related to storage and installation and to product data
sheets.

3.2 INSTALLATION
i Install conduits to conserve headroom in exposed locations and cause minimum interference in spaces
through which they pass.
2 Unless otherwise indicated, use rigid galvanized steel threaded conduits.
3 Minimum conduit size for lighting and power circuits: 19 mm.

A4 Steel conduits shall be cold-bended; replace conduits if deformation during bending has reduce its
diameter by at least 10 %.

Mechanically bend steel conduits of 19 mm diameter.

Field threads on rigid conduit done at site, must be of enough length to draw conduits up tight.

5

6

7 Install fish cord in empty conduits.

8 Remove and replace blocked conduit sections; do not use liquids to clean out conduits.
9

Dry conduits out before installing wire.

.10  Seal conduit ends after installing cables.

END OF SECTION
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Electrical — Panelboards Breaker Type
Section 26 24 16.01

PART 1

11

1.2

13

PART 2

2.1

U oo oW

GENERAL
RELATED REQUIREMENTS
Section 26 05 00 — Electrical - Common Work Results for Electrical
REFERENCE STANDARDS

CSA International.

A CSA C22.2 No.29, Panelboards and Enclosed Panelboards.
ACTION AND INFORMATIONAL SUBMITTALS

Submit in accordance with Section 01 33 00 - Submittal Procedures.
Product Data:

A Submit manufacturer's instructions, printed product literature and data sheets for panelboards.
The data sheets shall include product characteristics, performance criteria, dimensions, finish and
operation limits.

2 The technical data sheet shall indicate the following information:
A Electrical rating of the panelboard
2 Number, type and size of breakers

3 Dimensions of the enclosure
PRODUCTS
PANELBOARDS

Panelboards: to CSA C22.2 No.29
| Install circuit breakers in panelboards before shipment.

2 In addition to CSA requirements manufacturer's, nameplate must show fault current that panel
including breakers has been built to withstand.

120/240 V, 100 A, single phase, 3-wire panelboards: bus and breakers rated for 10 kA interrupting fault
current.

100 A main breaker.

Enclosure: NEMA 1.

Rated current, number and size of branch circuit breakers as indicated on drawings.
Copper phase bus.

Neutral copper bus of same ampere rating of mains.
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Project No: COUR-1452

Electrical — Panelboards Breaker Type
Section 26 24 16.01

.10

A1

2.2

2.4

PART 3

3.1

Isolated ground copper bus.
Molded case circuit breakers (MCCB), bolted type

Sequence phase bussing with odd numbered breakers on left and even on right, with each breaker
identified by permanent number identification as to circuit number and phase.

Trim with concealed front bolts and hinges.
BREAKERS

Breakers with thermal and magnetic tripping in panelboards except as indicated otherwise.

Lock-on devices for all breakers installed.
EQUIPMENT IDENTIFICATION
Provide equipment identification in accordance with Section 26 0500 - Common Work Results for
Electrical.
Nameplate for each panelboard size 4 engraved as indicated on the drawings.
Nameplate for each circuit in distribution panelboards size 2 engraved as indicated on the drawings.
Complete circuit directory with typewritten legend showing location and load of each circuit, mounted in
plastic envelope at inside of panel door.
APPROVED MANUFACTURERS
Distribution panels shall be Square D (Schneider) or approved equivalent.
EXECUTION

EXAMINATION

Verification of Conditions: verify that conditions of substrate previously installed under other Sections or
Contracts are acceptable for panelboards installation in accordance with manufacturer's written
instructions.

A Visually inspection of surfaces.
2 Inform Departmental Representative of unacceptable conditions immediately upon discovery.

3 Proceed with installation only after unacceptable conditions have been remedied and after
approval to proceed from Departmental Representative.

June 2019
Page 2 of 3



Parks Canada Agency Construction Specification
Lachine Canal — National Historic Site of Canada

Project No: COUR-1452
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Section 26 24 16.01

3.2 INSTALLATION

i Locate panelboards as indicated and mount securely, plumb, true and square, to adjoining surfaces.

2 Mount panelboards to height specified in Section 26 05 00 - Common Work Results for Electrical or as
indicated.

3 Connect loads to circuits.

4 Connect neutral conductors to common neutral bus.

END OF SECTION
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Electrical — Wiring Devices
Section 26 27 26

PART 1

11

5 w N R

1.2

13

PART 2

2.1

2.2

GENERAL
RELATED REQUIREMENTS

Section 26 05 00 — Electrical - Common Work Results for Electrical
Section 26 05 20 — Wire and Box Connectors
Section 26 05 21 — Wire and Box Connectors (0-1000 V)

Section 26 05 22 — Connectors and Terminations
REFERENCE STANDARDS

CSA Group
A CSA C22.2 no. 42, General Use Receptacles, Attachment.
2 CSA-C22.2 No.111, General-Use Snap Switches (Bi-national standard, with UL 20, twelfth edition).

DOCUMENTS/SAMPLES TO BE SUBMITTED FOR APPROVAL/INFORMATION

Data Sheets

| Submit manufacturer's instructions, printed product literature and data sheets for panelboards.
The data sheets shall include product characteristics, performance criteria, dimensions, finish and
operation limits.

PRODUCT
GENERAL
Ensure that all wiring products are from the same manufacturer.
120 V RECEPTACLES

Receptacles shall be double and shall conform to CSA 5-15 R, 125V, 15 A; ground socket shall conform to
CSA C22.2 N°. 42 and shall have the following characteristics:

| Urea or melamine moulding, ivory color.

2 Lateral or back terminal approved for No. 10 AWG wire.

3 Jumper to connect dual power outlets on one or separate circuits.

4

Eight (8) terminal holes for the connection at back side and four (4) screw terminals for the
connection at both sides.

.5 Triple friction contacts and rivetted ground terminal.
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Electrical — Wiring Devices
Section 26 27 26

2.3 240 V RECEPTACLES

A Receptacles shall be single and shall conform to CSA 6-30 R, 250 V, 30 A; ground socket shall conform to
CSA C22.2 N°. 42 and shall have the following characteristics:

A Urea or melamine moulding, ivory color.
2 Suitable for stranded conductors terminated at the back or at both sides.

3 Four (4) terminal holes for the connection at back side and two (2) screw terminals for the
connection at both sides.

4 Triple friction contacts and rivetted ground terminal.

2.4 SWITCHES

i 15 A, 120V, single pole, one-way, switches manually-operated, general purpose ac switches according to
CSA C22.2 No.111with following features:

A1 Terminal holes approved for No. 10 AWG wire.

2 Silver alloy contacts.

3 Urea or melamine moulding for parts subject to carbon tracking.
4 Suitable for back and side wiring.
5

Ivory color toggle.
PART 3 EXECUTION
3.1 RECEPTACLES

| Install receptacles at 305 mm from floor level.

2 Mount receptacle vertically, ground terminal shall be in upper portion.

3.2 SWITCHES

| Install single throw switches with handle in "UP" position when switch closed.

2 Install the switches at 1300 mm from floor level.

3.1 QUALITY CONTROL

i Quality control shall conform to Section 26 05 00 — Electrical - Common Work Results for Electrical.

2 Check working condition of receptacles and switches.

END OF SECTION
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CLAC-1452 Project
Electric baseboard heaters
Section 26 60 00

PART 1 GENERAL

1.1 RELATED REQUIREMENTS
i Section 26 05 00 — Electricity — Common Work Results for Electrical.
2 Section 26 05 20 — Wire and Box Connectors (0-1000 V)
3 Section 26 05 21 — Wires and cables (0-1000 V)
A4 Section 26 05 22 — Connectors and Terminations
1.2 REFERENCE STANDARDS
| CSA Group (CSA)

A CSA C22.2 N° 46, Electric Heaters.
2 Underwriters’ Laboratories (UL) Inc.
A UL 1042, Standard for Electric Baseboard Heating Equipment.
1.3 DOCUMENTS / SUBMITTALS FOR APPROVAL / INFORMATION

A Data Sheets

A1 Submit the required data sheets as well as the manufacturer's instructions and documentation for
baseboard heaters. The data sheets must indicate the characteristics of the products, the
performance criteria, the dimensions, the limits and the finish.

PART 2 PRODUCT

2.1 BASEBOARD HEATER
A Devices compliant with CSA C22.2 Number 46,
2 Electrical Specifications 240V, 1.5 kW each.
3 Quality: commercial grade, model ODIA manufactured by Ouellet or approved equivalent.
4 Devices with built-in device for protection against high temperatures.
.5 Stainless steel tubular heating elements covered with aluminum fins
.6 Approved wiring channels: allowing interconnection between baseboard heaters and their component
parts.
7 Heating baseboards must be electric with connection boxes.
.8 24 V relay for control
2.2 THERMOSTAT
i Wall mounted electronic thermostat must be connected to control terminal block of three electric

radiators.

June 2019
Page 1 of 2



Parks Canada Agency Construction Specification
Lachine Canal- National Historic Site of Canada
CLAC-1452 Project
Electric baseboard heaters
Section 26 60 00

| Nominal characteristics: voltage 24 V a.c.
2 Temperature setting range: 5 to 30 degrees Celsius

3 Shock resistant envelope.

PART 3 EXECUTION

3.1 INSTALLATION
N Install and connect the baseboard heaters to the wall.
2 Install thermostat where indicated.
3 Connect the baseboard heaters to the distribution panel as shown in the drawing and thermostat.
3.2 QUALITY CONTROL ON SITE
i Perform the tests in accordance with section 26 05 00 - Electricity — Common Work Results for
Electrical.
2 Ensure proper operation of baseboard heaters and control/regulation devices.

END OF SECTION
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Mill Spillway Photos
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Document modifications follow-up

Modification Date Author(s) Brief modification description
number
1.0 [yyyy-mm-dd] [Name of author] Document Creation.

EPP Obijective

An Environmental Protection Plan (EPP) is a document that describes site-specific environmental
protection measures and responsibilities during the implementation of a project. An EPP is
designed to ensure that the environmental mitigation commitments and measures outlined in the
specifications are properly understood and implemented by the Contractor. The EPP must contain
specific and direct guidelines to achieve the targeted environmental outcomes in the mitigation
measures.

The "ENVIRONMENTAL PROTECTION" section of the quotation contains a non-exhaustive
list of indications on the EPP. This list may include, for example, the following:
- The Contractor must submit an Environmental Protection Plan to the Government Representative

for review and approval prior to the commencement of construction activities or the delivery of
materials and equipment to the site;

- The plan should provide a comprehensive overview of known or potential environmental problems
to be addressed during construction and of applicable safeguards to mitigate environmental
impacts;

- The actions included in the environmental protection plan must be presented per a level of detail
which agrees with the environmental problems and with the construction work to be carried out.
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Environmental Protection Plan (EPP)

*Please insert a nomenclature into a subsection, ex 1.1, 1.2, 1.3, etc.

1. Contact Information

The objective of this section is to identify the persons responsible for the implementation of the
EPP.

The "ENVIRONMENTAL PROTECTION" section of the estimate contains a non-exhaustive list
of the elements to be contained in an EPP. This list may include, for example, the following:

- The names of the persons responsible for ensuring compliance with the plan;
- The names and skills of the persons responsible for the exit signs for residual hazardous
materials to be evacuated from the site.

Specifically, this section should include, but is not limited to:

- The name and contact information of the Contractor's representative responsible for the
implementation of the EPP;
- The names of Parks Canada staff involved in the environmental component of the project;
- The names of other project contacts with key environmental responsibilities;
- Environmental responsibility of each stakeholder;
0 An organizational chart of the Contractor and the communication chain.

1. Worker awareness of EPP

The objective of this section is to describe the Entrepreneur's strategy to ensure that its staff is
aware of the content of the EPP, is aware of the environmental issues at the site of work and is
adequately trained in the implementation of the EPP.

The "ENVIRONMENTAL PROTECTION" section of the estimate contains a non-exhaustive list
of the elements to be contained in an EPP. This list may include, for example, the following:

- The names and qualifications of the persons responsible for the training of construction site
personnel;

- A description of the training program for personnel assigned to the protection of the
environment.
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Specifically, this section should include, but is not limited to:

- Strategy for training workers prior to work;

- The EPP communication strategy for workers, for example:

- Review of environmental issues and measures at start-up and construction meetings;
o Discussion of the environmental aspect in daily work planning meetings

2. Environmental Requlatory Framework

Include in this section a list of environmental notices, permits, approvals and approvals received
prior to construction. A copy of these documents must be at all times at the site.

The main environmental restrictions and requirements outlined in these documents are to be found
in this section.

Any other regulatory compliance measures affecting or restricting the construction project (ex
critical periods for wildlife protection) should also be included in this section.

3. Erosion and sedimentation control

The purpose of this section is to develop an erosion and sediment control plan for all periods of
construction and reclamation. This plan must be adapted to the scope of the project and the
associated risks. The plan must define concretely the means and techniques used to control the
sediments and the location of the facilities.

The "ENVIRONMENTAL PROTECTION" section of the estimate contains a non-exhaustive list of
the elements to be contained in an EPP. This list may include, for example, the following:

- Aplan for the prevention of erosion and sediment transport, indicating the measures to be
implemented, including monitoring of work and reporting to verify compliance with federal
laws and regulations, Provincial and municipal governments.

- Traffic control plans, including measures to reduce the erosion of temporary road
platforms by the movement of construction vehicles, particularly in rainy weather. These
plans must include measures to reduce the transport of materials on public roads by
vehicles or runoff.

Specifically, this section should include, but is not limited to:

- ldentification of areas at risk (ex watercourses, wetlands, steep slopes, etc.);
- Erosion prevention procedures (ex timing of project implementation, minimization of site area
to the minimum required, management of the area under construction, land cover measures);
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- Sediment control measures (ex sediment barriers, filter berm, sediment traps, etc.), including the
usual specifications and drawings of sediment control structures (may be included in the annex);
- Detailed work plans for aquatic structures, including site isolation and project timelines;
- Water management plans, including on-site controls, equipment, and proposed drainage areas;
- Areas where erosion and sediment control measures are applied (indicate on the plan in
Appendix 1);
- Monitoring of control measures, preventive measures, and corrective measures (ex repairs);
- Removal of non-biodegradable materials when the area is stabilized.
o0 Any other requirements specified in the specification and the mitigation table for erosion
and sediment control.

4. Procedure for refueling and maintenance of equipment

The purpose of this section is to identify measures to protect the environment during maintenance
and refueling of machinery and equipment. Planned supply areas should be identified on the
mobilization plan in Appendix 1.

5. Wastewater, Stormwater and Pump Water Management Plan

The purpose of this section is to define on-site water management, including wastewater, storm
water inside and outside the site, and pumping water (ex, drying a work area or keep dry
excavations).

The "ENVIRONMENTAL PROTECTION" section of the estimate contains a non-exhaustive list
of the elements to be contained in an EPP. This list may include, for example, the following:

- Arun-off and leach management plan, indicating the measures that will be implemented
to prevent any discharge of the water coming from the site into the surrounding aquatic
environment;

- A wastewater management plan, indicating the methods and procedures to be used for the
management or disposal of wastewater directly from construction activities, eg water used
for concrete curing, Cleaning / discharging, grounding, disinfection, hydrostatic testing and
rinsing of pipelines.

More specifically, this section should include, but is not limited to:

e Pre-discharge sites approved by Parks Canada;

e Methods of confinement and recovery of wastewater from the site (eg cleaning water
from concrete surfaces, cleaning water from concrete pumps, runoff water, etc.);

e Water treatment methods, if required;

e Control of turbidity in the aquatic environment;
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e Methods of verifying compliance with applicable quality criteria for water discharged
into the aquatic environment;

e Any other requirements specified in the estimate and the mitigation measures table for
on-site water management.

6. Excavated soil management plan

This section is complementary to section 4 on erosion and sediment control. It aims to detail
temporary storage measures for excavated soil during the work, contaminated soil management
methods, where appropriate, and protection of the environment during the period of soil
disturbance.

More specifically, this section should include, but is not limited to:

e Temporary storage areas (indicate in the mobilization plan in Appendix 1);

e Methods for stabilizing slopes and disturbed soils;

e Methods for managing soils during temporary storage (excavated soil to be reused and
soils disposed off-site);

e The name of the center (s) to which the contaminated soil will be sent, if applicable;

e Details on the concrete implementation of the measures specified in the estimate for
contaminated soil management, where applicable;

e Any other requirements specified in the specification and the mitigation table for soil
and excavation management.

7. Vegetation protection

The objective of this section is to indicate the means that will be put in place to protect the
vegetation on the site and outside the site near taxiways and access roads, to plan for the
management of undesirable species, and specify the trees and shrubs to be felled or pruned for the
purposes of the work. Any intervention on vegetation must be validated and authorized by Parks
Canada.

More specifically, this section should include, but is not limited to:

e Measures to manage irritant species and invasive alien species (ex, phragmite), including
methods of cleaning machinery and means of disposing of plant residues;

e Measures to protect trees and shrubs against damage and disturbance caused by the
work;

e Identification and location of trees to be felled and pruned, previously approved by Parks
Canada;
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e If required, a pesticide treatment plan approved by the Parks Canada process;
e Any other requirements specified in the specification and the mitigation table for
vegetation management.

8. Residual Materials and Hazardous Materials Management Plan

Indicate in this section waste management measures, including hazardous and non-hazardous
residual materials. This section should also include measures for the storage and handling of
hazardous materials used on site.

The " CONSTRUCTION WASTE / DEMOLITION MANAGEMENT AND DISPOSAL " section
of the estimate contains a non-exhaustive list of waste management and waste reduction measures.
This list may include, for example, the following:

- Before starting work, meet with the Government Representative to review the waste
management objectives and waste reduction plan for the construction, renovation and
demolition (CRD) waste generated by the project.

- The waste management objective is to reduce as much as possible the total flow of
construction / demolition waste to landfills.

- Provide the Government Representative with documents certifying that comprehensive
measures and procedures for waste management, recycling, reuse / reuse of recyclable and
reusable / re-employable materials have been implemented.

- Minimize the amount of non-hazardous solid waste generated by the work; Maximize the
reduction at source, reuse / reuse and recycling of solid waste produced by CRD activities.

The "ENVIRONMENTAL PROTECTION" section of the estimate contains a non-exhaustive list
of the elements to be contained in an EPP. This list may include, for example, the following:

- A plan for the disposal of non-hazardous residual materials, hazardous or special residual
materials including methods and sites for the disposal of solid waste and debris from
clearing.

- Avplan for the prevention of contamination indicating the potentially hazardous substances
to be used on the site, measures to prevent the substances being suspended in the air or
introduced into the soil, as well as the details of the measurements that will be taken to
ensure that the storage and handling of these substances are in compliance with federal,
provincial and municipal laws and regulations.
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This section should include, but is not limited to:

- Waste management measures, including hazardous and non-hazardous waste;

- Measures for the storage and handling of hazardous materials used on site;

- Container and hazardous material shelter locations (indicate in the mobilization plan
in Appendix 1);

- The procedure for the management and disposal of concrete surplus from concrete
pumps;

- Any other requirements specified in the specification and the mitigation measures
table for the management of residual materials and hazardous materials.

9. Protection of wildlife

Indicate in this section the requirements specified in the estimate and the table of mitigation
measures to protect terrestrial, aquatic, and avian wildlife.

10. Protection of aguatic environments

The purpose of this section is to identify the means to meet the requirements of the estimate and
the mitigation table to protect aquatic environments (rivers, canals, wetlands, etc.). Among other
things, indicate ways of preventing the dispersal of invasive exotic species (ex zebra mussels).

11. Dust and emission control

Indicate in this section the requirements specified in the specification and the table of mitigation
measures that aim to minimize emissions of fine particulate matter and greenhouse gases into the
air.

The "ENVIRONMENTAL PROTECTION" section of the estimate contains a non-exhaustive
list of the elements to be contained in an EPP. This list may include, for example, the following:
- Aplan for the prevention of air pollution, specifying measures to retain dust, debris,

materials and residual materials inside the site.

12. Noise control

Indicate in this section the requirements outlined in the quote and the table of mitigation
measures to minimize noise and inconvenience to site visitors and area residents as appropriate.

13. Modalities of restoration of the site at the end of the works

The objective of this section is to specify the planned restoration measures at the end of the work.
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14. Emergency Response and Environmental Prevention

This section should specify steps for emergency response, particularly in the case of a spill of oil
or other hazardous materials.

The "ENVIRONMENTAL PROTECTION" section of the estimate contains a non-exhaustive list
of the elements to be contained in an EPP. This list may include, for example, the following:

- A spill contingency plan that includes procedures to be followed, instructions to be
followed and reports to be produced in the event of an unpredictable spill of a controlled
substance.

Specifically, this section should include, but is not limited to:

List of products and materials considered or defined as hazardous or toxic to the
environment. These products include, but are not limited to, waterproofing agents,
grout, cement, concrete finishing agents, hot-melt rubber membrane materials,
bituminous cement, sand blasting agents, paint, solvents, and hydrocarbons;
Equipment required on site;

The contents and location of on-site recovery Kkits;

Procedures for refueling and storing fuel,

Spill prevention procedures (containment and storage of materials, safety, handling,
use and disposal of empty containers, surplus products or waste generated by the
application of these products in accordance with federal and provincial force);

The spill response procedure (containment, cleaning, disposal of contaminated
materials, etc.);

An Incident Report Form to report spills (if included as an appendix, refer to them
here);

An up-to-date contact list for emergency response (Parks Canada, Environment
Canada, Coast Guard, etc.), including information required to report spills.

A fire emergency response plan;

Any other requirements specified in the specification and the mitigation measures
table for the management of spills and environmental emergencies.

Annexe 1. Mobilization plan
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This schedule must include a plan identifying all elements that can be located in relation to
environmental issues and the protection of the environment in the mobilization area and the
machinery lanes.

The "ENVIRONMENTAL PROTECTION" section of the estimate contains a non-exhaustive list
of the elements to be contained in an EPP. This list may include, for example, the following:

- Drawings showing the location of temporary excavations or site paths in embankments,
materials, constructions, sanitary installations, deposits of surplus materials or
contaminated materials; The drawings illustrating the methods that will be used to control
runoff and to confine the materials to the site.

- A plan of the work area showing the activities planned in each part of the works area and
indicating the areas of restricted use as well as the prohibited areas of use. This plan shall
include measures to mark the boundaries of usable areas and methods of protection of the
elements within authorized work areas to be preserved.

Specifically, this section should include, but is not limited to:

Location of trees to be felled and trees to be protected (tree felling must be approved
in advance by Parks Canada);

Excavation areas;

Temporary lanes and access;

The location of temporary facilities (ex, platforms, cofferdams, etc.);

Storage areas for excavated soils and other stacked materials, where applicable;
Storage areas for building materials and debris;

Location of erosion prevention equipment (ex, sediment barrier);

Location of maintenance and refueling areas for machinery;

Location of hazardous material shelters and waste containers;

Location of oil recovery Kits;

The location of the confined enclosure for concrete surplus, where applicable;
Location of water treatment facilities, where applicable (settling pond, etc.);
Identified sites for the discharge of water into the environment.

Etc.

Annexe 2. Environmental surveillance plan

Include a periodic monitoring report that captures the main measures of each section of the EPP
to systematically check on their implementation and their proper functioning.

Additional Annexes

Add annexes to include the following:
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- Material Safety Data Sheets;

- Data sheets on sediment containment methods (ex sediment barrier) or other specific
equipment related to the environment used on the site;

- Management of nonconformities;

- Relevant shop drawings and drawings.
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