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PART 1 GENERAL 

1.1 SCOPE OF WORK  

.1 Testing and commissioning are called for throughout the individual specifications.  This 
does not relieve this trade from providing all testing and commissioning necessary to 
ensure that systems and equipment operate as required and that they interface with other 
systems and equipment as required.  

1.2 SECTION INCLUDES 

.1 Commissioning of all building electrical systems and component including: 

.1 Testing and adjustment.  

.2 Demonstrations and Training.  

.3 Instructions of all procedures for Departmentals’s personnel. 

.4 Updating as-built data.  

.5 Co-ordination of Operation and Maintenance material.  

1.3 RELATED SECTION  

.1 Section 26 05 00 – Common Work Results - Electrical.  

1.4 REFERENCES  

.1 CSA (Canadian Standards Association).  

.2 Underwriters Laboratories of Canada.  

1.5 QUALITY ASSURANCE  

.1 Provide qualified trades persons, certified testing agencies, factory trained and approved 
by the Commissioning Team Leader.  

.2 Submit the names of all personnel to be used during the Commissioning activities for 
Departmental Representative’s Approval. 

1.6 COMMISSIONING  

.1 The purpose of the commissioning process is to fully test all building systems including 
architectural, mechanical and electrical components and operating procedures by 
challenging these systems to realistic operation conditions.  

.2 The Commissioning activities shall be co-ordinated by the General Contractor.  

.3 Commissioning activities for the electrical systems must have available up to date as-built 
drawing information and accurate Operations and Maintenance Manuals.  These 
documents shall be a major part of this activity.  
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.4 Contractor shall be responsible to update all documentation with information and any 
changes duly noted during the Commissioning exercise.  

.5 Contractor shall arrange for all outside suppliers, equipment manufacturers, test agencies 
and others as identified in the commissioning sections of this specification.  The cost 
associated with this requirement shall be included as part of the tender price.  

1.7 SUBMITTALS  

.1 A commissioning document shall be prepared by the Departmental’s Representative prior 
to conducting these activities for use by the Commissioning Team.  

.2 The electrical sub-contractor shall be responsible for ensuring all activities are properly 
documented in this manual and co-ordinated through the General Contractor.  

.3 As-built drawings and data books must be available two weeks prior to commissioning for 
review and use by the consultant and Commissioning Team prior to the start of the 
commissioning activities.  

1.8 PREPARATION  

.1 Provide test instruments required for all activities as defined in the commissioning 
documents.  

.2 Verify all systems are in compliance with the requirements of the commissioning 
documents prior to the precommissioning check out operation.  

.3 Confirm all scheduled activities have identified personnel available.  

.4 Where systems or equipment do not operate as required, make the necessary corrections or 
modifications, re-test and re-commission.  

1.9 SYSTEM DESCRIPTION  

.1 Perform all start up operations, control adjustment, trouble shooting, servicing and 
maintenance of each item of equipment as defined in the commissioning documentation.  

.2 Owner will provide list of personnel to receive instructions and will co-ordinate their 
attendance at agreed upon times.  

.3 Prepare and insert additional data in the operations and maintenance manuals and update 
as-built drawings when need for additional data becomes apparent during the 
commissioning exercise.  

.4 Where instruction is specified in the commissioning manual, instruct personnel in all 
phases of operation and maintenance using operation and maintenance manuals as the 
basis of instruction.  

.5 Conduct presentation on Harbour Authority’s premises. Harbour Authority will provide 
space.  
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1.10 FINAL REPORT  

.1 This trade shall assemble all testing data and commissioning reports and submit them to 
the Owner.  

.2 Each form shall bear signature of recorder, and that of supervisor of reporting organizer.  

1.11 SCHEDULE OF ACTIVITIES  

.1 Commissioning activities shall be conducted based on pre-established schedule with all 
members of the commissioning team.  

.2 In addition, there will be two meetings held through the contract duration to introduce the 
parties of the commissioning team, establish the schedules and deadlines for the various 
activities and review the Commissioning Manual.  

.3 Adhering to the established schedule is very important as the co-ordination and scheduling 
of the participants will be difficult to alter once this is established.  Close co-ordination of 
this schedule is important.  

.4 In the event project cannot be commissioned in the allotted time slot, the contractor shall 
pay for all costs associated with assembling the Commissioning Team at a later date.  If 
the contractor has not performed his duties to reach commissioning stage as outlined 
earlier, he will incur all expenses of other trades and the Commissioning Team due to his 
non-compliance.  

END OF SECTION 
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