

## Pricing Data Sheet

### Preamble

Testing and records \$ \_\_\_\_\_

**H-1 Production Chart and Subcontractor Allowances** \$ \_\_\_\_\_

### H-2 Liferafts

3.2 Subcontractor allowance \$15,000.00

**H-3 Galley Exhaust Cleaning** \$ \_\_\_\_\_

**H-4 Winch Room Soft Patch Modifications** \$ \_\_\_\_\_

**H-5 Accommodation Washroom Refurbishment** \$ \_\_\_\_\_

3.1.8 Allowance for the ceramic tiles, shower stalls  
and vanities for material only \$8,000.00

**H-6 Survey of Port and Starboard Aft Peak Tanks** \$ \_\_\_\_\_

3.1.2 Include 1 M<sup>3</sup> to be pumped from each tank  
Quote unit price \$ \_\_\_\_\_ 1 M<sup>3</sup>

**H-7 Crews Changeroom Refurbishment** \$ \_\_\_\_\_

3.1.12 Allowance for ceramic tiles and double sink vanity materials only \$5,000.00

**H-8 #3 Fuel Oil Wing Tank Port** \$ \_\_\_\_\_

3.1.3 Include disposing 1000 liters of remaining fluid  
Quote unit price \$ \_\_\_\_\_ per liter

**H-9 Gobeye Installation** \$ \_\_\_\_\_

3.1.1 Allowance for MSI \$1,500.00

3.1.12 NDT testing allowance \$2,000.00

**H-10 Port side Shell Renewals (new item)** \$ \_\_\_\_\_

3.4 Quote unit price per x-ray \$ \_\_\_\_\_

**E-01 Main Injector Cooling Pump (6 off)** \$ \_\_\_\_\_

**E-02 Intercooler Cleaning and Survey** \$ \_\_\_\_\_

**E-03 Main Engine Fuel Oil Booster Pump (3 off)** \$ \_\_\_\_\_

**E-04 Main Engine Lube Oil Pumps (8 off)** \$ \_\_\_\_\_

Option to the lift the pump casing from its seating on the tank top  
enough to remove the bottom bearing housing. \$ \_\_\_\_\_

<b>E-05 #4 Main Engine Turbocharger</b>	<b>\$ _____</b>
<b>3.1.1 Allowance for Brown Boveri technician</b>	<b>\$6,000.00</b>
<b>E-06 Port and Starboard Propulsion Gearboxes</b>	<b>\$ _____</b>
<b>E-07 Central Cooling Plate Coolers</b>	
<b>Total</b>	<b>\$ _____</b>

**Bidders Conference  
Terry Fox REFIT 2012**

**21 August 2012**

**OLZ-2-35030**

The Bidders Conference was convened in the PWGSC Bldg. St. John's, NL on August 21, 2012 commencing at 1330 hours with the following officials in attendance:

<b><i>Name</i></b>	<b><i>Rank or Position</i></b>	<b><i>Representing</i></b>
Art Rice	Contracting Authority	PWGSC
Phil Bingley	ITS Project Eng	ITS CCG
Barry Crane	Production Manager	Marener
Derek Strickland	Estimator	Marener
John Price	Production Supervisor	Marener
J Winsor	Forman	DFB
G Reid	Engineer	DFB

The Chairman welcomed everyone in attendance and after introductions stated that the reason for the Bidders Conference is to review the **Invitation to Tender Document**, the **Specifications** and to clarify any contentious points that may exist and resolve them to the satisfaction of the Owners and Bidders.

**Invitation to Tender**

The vessel refit will take place alongside CCG base St. John's

Bidders are to take note that a new certification has been introduced within this solicitation. Effective July 11, 2012 Code of Conduct and Certifications **MUST** be submitted with bids.

All referenced to work period dates are to be October 17th - November 28, 2012

**H-1 Production Chart and Subcontractor Allowances**

No issues

**H-2 Liferafts**

No issues

**H-3 Galley Exhaust Cleaning**

Please note that the title referenced on page 17 is incorrect. It should read Galley Exhaust Cleaning.

**H-4 Winch Room Soft Patch Modifications**

No issues

**H-5 Accommodation Washroom Refurbishment**

No issues

**H-6 Survey of Port and Starboard Aft Peak Tanks**

No issues

**H-7 Crews Changeroom Refurbishment**

No issues

**H-8 #3 Fuel Oil Wing Tank Port**

No issues

**H-9 Gobeye Installation**

No issues

**H-10 Port side Shell Renewals (new item)**

3.4 Contractors will be requested to submit a unit price per X-ray.

**E-01 Main Injector Cooling Pump (6 off**

No issues

**E-02 Intercooler Cleaning and Survey**

No issues

**E-03 Main Engine Fuel Oil Booster Pump (3 off**

No issues

**E-04 Main Engine Lube Oil Pumps (8 off**

No issues

**E-05#4 Main Engine Turbocharger**

No issues

**E-06 Port and Starboard Propulsion Gearboxes**

Drawing attached

**E-07 Central Cooling Plate Coolers**

3.1.6 Please note that contractors are to allow 15 minutes for the cleaning and degreasing...