

RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Public Works and Government Services Canada
Telus Plaza North, 5th floor
10025 Jasper Avenue
Edmonton
Alberta
T5J 1S6
Bid Fax: (780) 497-3510

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada
Northern Contaminated Site Program
Telus Plaza North, 5th floor
10025 Jasper Avenue
Edmonton
Alberta
T5J 1S6

Title - Sujet CAM-A Sturt Point DEW Line Site	
Solicitation No. - N° de l'invitation EW699-132803/A	Amendment No. - N° modif. 002
Client Reference No. - N° de référence du client AANDC	Date 2013-02-12
GETS Reference No. - N° de référence de SEAG PW-\$NCS-006-9690	
File No. - N° de dossier NCS-2-35381 (006)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2013-03-04	Time Zone Fuseau horaire Mountain Standard Time MST
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: McFadden (NCS), Brad	Buyer Id - Id de l'acheteur ncs006
Telephone No. - N° de téléphone (780) 497-3636 ()	FAX No. - N° de FAX (780) 497-3842
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction:	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation Amendment 002

The purpose of this amendment is to provide an update after the optional bidders conference was held in Yellowknife on Thursday February 7th, 2013.

The following people were in attendance at the Bidders Conference;

Brad McFadden - PWGSC Contracing Officer
 Matthew McElwaine - PWGSC Project Manager
 Dele Morakinyo - AANDC Project Manager
 Natalie Plato - Director of AANDC Nunavut Contaminated Sites
 Rick Alkhalaf - Quantum Murray
 Jim Stevens - E. Grubens Transport
 Simon Pianarosa - Envirosoil Ltd.
 Barry Fedorak - AECOM
 Caitlin Moore - AECOM

A Project overview was provided by both Project Managers as well as site photos. Brad McFadden went over the RFP and summarized the important areas including the mandatory submissions required at bid closing. A CD containing additional site information (Phase 3, Rap and road video) was handed out to the contractors in attendance. It is available upon written request only at which time it would be mailed out.

The following questions were asked during the bidders conference;

Q1 Who is going to manage the land farm ?

A1 The Contractor is responsible for the management of the selected remediation method.

Q2 what line item is the offsite transport of contaminated soils included in and what happens if there is additional contaminated soils to be shipped off-site ?

A2 Provision for the transport of contaminated soil to an off-site disposal facility is included in line item 02 41 16-11, Disposal of Non- Hazardous Waste (Demolition, Debris Removal and Contaminated Soils), which is a Provisional Cost Sum Item where the contractor submits invoices or other back up and is reimbursed for approved costs. If additional contaminated soils are generated during the remediation construction, then the additional soil containers along with the off-site transport and disposal of these additional soils would be provided through a Task Authorization or Change Order.

Q3 There was uncertainty in BOPC -! Cost Breakdown table in the RFP

A3 It was clarified that the table in question was to provide a breakdown of the costs that were equal to that of the line item total cost which was the first item in Section 1.