

RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Bid Receiving - PWGSC / Réception des soumissions -
TPSGC
11 Laurier St. / 11, rue Laurier
Place du Portage, Phase III
Core 0A1 / Noyau 0A1
Gatineau, Québec K1A 0S5
Bid Fax: (819) 997-9776

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Electrical & Electronics Products Division
11 Laurier St./11, rue Laurier
6B1, Place du Portage, Phase III
Gatineau, Québec K1A 0S5

Title - Sujet Système de caméra de surveillance	
Solicitation No. - N° de l'invitation W0106-11W797/A	Amendment No. - N° modif. 001
Client Reference No. - N° de référence du client W0106-11W797	Date 2012-03-02
GETS Reference No. - N° de référence de SEAG PW-\$\$HN-460-59004	
File No. - N° de dossier hn460.W0106-11W797	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2012-03-16	Time Zone Fuseau horaire Eastern Daylight Saving Time EDT
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Guertin, Benoit	Buyer Id - Id de l'acheteur hn460
Telephone No. - N° de téléphone (819) 956-4479 ()	FAX No. - N° de FAX () -
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction:	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

This amendment (1) is raised to bring corrections and answer vendor questions.

1) Extend the end date of the solicitation to 2012-03-16

2) **At Annex "A" - Section 5.1 General - Pilote Site 1;**

Delete

The Contractor must allow 5 business days for testing, and if the tests reveal any problems, the Contractor must have corrected them by 1 March 2012.

Insert

The Contractor must allow 5 business days for testing, and if the tests reveal any problems, the Contractor must have corrected them by 30 April 2012.

3) **At Annex "A" - Section 5.1 General - Pilote Site 2 and 3;**

Delete

The Contractor must allow 5 business days for testing, and if the tests reveal any problems, the Contractor must have corrected them by 31 March 2012.

Insert

The Contractor must allow 5 business days for testing, and if the tests reveal any problems, the Contractor must have corrected them by 31 May 2012.

4) **At Annex "A" - Section 16 Deadline;**

Delete

16.1 Phase 1, 1 pilot site, must be completed and accepted by 1 March 2012. The Contractor must allow 5 business days for testing, and if the tests reveal any problems, the Contractor must correct them by that date.

16.2 Phase 2, 3 pilot sites, must be completed and accepted by 31 March 2012. The Contractor must allow 5 business days for testing, and if the tests reveal any problems, the Contractor must correct them by that date.

16.3 Phase 3, additional sites, must be completed and accepted by 1 September 2012. The Contractor must allow 2 business days per additional site (10 business days) for testing, and if the tests reveal any problems, the Contractor must correct them by that date.

Insert

16.1 Phase 1, 1 pilot site, must be completed and accepted by 30 April 2012. The Contractor must allow 5 business days for testing, and if the tests reveal any problems, the Contractor must correct them by that date.

16.2 Phase 2, 3 pilot sites, must be completed and accepted by

31 May 2012. The Contractor must allow 5 business days for testing, and if the tests reveal any problems, the Contractor must correct them by that date.

16.3 Phase 3, additional sites, must be completed and accepted by

30 August 2012. The Contractor must allow 2 business days per additional site (10 business days) for testing, and if the tests reveal any problems, the Contractor must correct them by that date.

5) At **Part 2, 1. Standard Instructions, Clauses and Conditions**, delete:

Section 8 of 2003, Standard Instructions - Goods or Services, is amended as follows:

Insert: Upon request by Canada, the bidder must send written confirmation of the bid within five (5) working days.

Questions and answers

Q1 Under Annex D, 1.1.A.5 - Archiving solution, please confirm if the proposed solution must include an archiving solution that is independent to camera recorder (main server)?

A1 It is not mandatory to have an external backup solution. The backup can be a DVD burner in the DVR (digital video recorder).

Q2 Under Annex D, 1.1.B.1 - Installing and configuring each of the 8 recorders (1 per site). Please clarify if the unit cost is for 1 recorder or for the 8 recorders

A2 Requested price is for the eight recorders (1 per site)

Q3 Part 2 Section 1 - Section 8 of 2003 refers to bid transmission by facsimile or electronic mail that will not be accepted for this RFP. Please can the Crown clarify what the "Insert:" amendment for "Section 8 of 2003 means or is meant by?

A3 Please see point 4) of this amendment.

Q4 In Annex A, phase completion dates specified in Section 4-Scope do not entirely correspond to dates specified in Section 5.1-General and Section 16-Deadline. What are the valid dates for these sections?

A4 Please see points 1, 2 and 3 of this amendment.

Q5 I noted in your RFP that the solution must be compatible Windows server 2008 R2 and Windows 7. Does the solution have to be capable of recording video from one site's camera onto another site's storage? (NAS while using SMB version 2.1)

A5 No, there is no recording between site. The software to see and control cameras need to be able to run on PC with Windows XP and Windows 7. Currently the PCs have Windows XP. But those PC will be updated to Windows 7. DVR (recorders) need to be compatible with Windows Server 2008 R2 (or Linux) because DND will install the server patches on it. This is required to all servers running on the DND network..

Solicitation No. - N° de l'invitation

W0106-11W797/A

Amd. No. - N° de la modif.

001

Buyer ID - Id de l'acheteur

hn460

Client Ref. No. - N° de réf. du client

W0106-11W797

File No. - N° du dossier

hn460W0106-11W797

CCC No./N° CCC - FMS No/ N° VME

Q6 Under Annex B - Technical Specifications, Point 7 - Architecture and compatibility
Please clarify the desired type of integration with Intergraph Public Safety.

A6 Integration will be make with Intergraph I-Sight.

All other terms and conditions remain unchanged.