
June 18, 2013 

 
 
 
 
 
 
 
 

NCC Tender File # AL1438 

Project Description Gatineau Park - Rehabilitation of the Lac Philippe Covered 
Bridge 

Site Visit 

A NON MANDATORY site visit will be held on Friday, 
June 28, 2013 at 10am Ottawa time. The exact meeting 
place is the main Gatineau Park entrance to Lac Philippe off of 
hwy 366, Gatineau Park, Chelsea, Qc. All costs incurred by 
the Bidder to attend the site visit will be at their expense. The 
NCC will not reimburse any Bidder for expenses related to the 
site visit. Please contact Tony Fares at 613-239-5678 ext. 5573 
to confirm your attendance at this NON MANDATORY site 
visit and to gain access to the grounds 

Closing date and time Thursday, July 11, 2013 at 3pm Ottawa time 
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RETURN TENDERS TO: 
National Capital Commission 
40 Elgin Street, 3rd Floor, Service Centre 
Ottawa, ON  K1P 1C7 

NCC Tender File # 

AL1438 

NCC Contract Number 

TENDER CLOSING DATE  
AND TIME: 

Thursday, July 11, 2013  
at 3pm Ottawa time  

 
DESCRIPTION OF WORK: Gatineau Park - Rehabilitation of the Lac Philippe Covered Bridge 

 

1. BUSINESS NAME AND ADDRESS OF BIDDER 

 

Name:  

 Address:  

    

 Telephone number:  Fax number:   
 

2. THE OFFER 
 The Bidder offers to the National Capital Commission (NCC) to perform and complete the work for the above mentioned 

project in accordance with the tender documents for the total tender amount (to be expressed in numbers only) of: 
 Sub Total $   
 GST/QST – 

14,975%  $   

 TOTAL $   
 

3. TENDER VALIDITY PERIOD 
 The tender shall not be withdrawn for a period of 60 days following the date and time of tender closing. 
 

4. CONTRACT DOCUMENTS 
 1. The following are the contract documents: 

(a) Invitation to Tender & Acceptance Form when signed by the NCC; 
(b) Duly completed Invitation to Tender & Acceptance Form and any Appendices attached thereto; 
(c) Drawings and Specifications; 
(d) General Conditions (GC1 to GC10); 
(e) Supplementary Conditions, if any; 
(f) Insurance Terms; 
(g) Fair Wages and Hours of Labour – Labour Conditions; 
(h) Occupational Health and Safety Requirements; 
(i) Addenda 
(j) Schedules of Wage Rates for Federal Construction Contracts; 
(k) Any amendments issued or any allowable tender revision received before the date and time set for tender 

closing; 
(l) Any amendment incorporated by mutual agreement between the NCC and the Contractor before acceptance of 

the tender; and 
(m) Any amendment or variation of the contract documents that is made in accordance with the General 

Conditions; 
(n) Security Requirements. 

2. Schedules of Wage Rates for Federal Construction contracts are included by reference and may be accessed from 
the Website: http://www.hrsdc.gc.ca/asp/gateway.asp?hr=en/lp/lo/lswe/fw/schedule.shtml&hs=cgp. 

3. The language of the contract documents shall be the language of the Invitation to Tender & Acceptance Form submitted. 

http://www.hrsdc.gc.ca/asp/gateway.asp?hr=en/lp/lo/lswe/fw/schedule.shtml&hs=cgp./
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5. APPENDICES 
 The tender includes Appendix(ces) Nos 1 and 11 to the Invitation to Tender & Acceptance Form. 
 

6. ACCEPTANCE AND CONTRACT 
 Upon acceptance of the Contractor’s offer by the NCC, a binding Contract shall be formed between the NCC and the 

Contractor. The documents forming the Contract shall be the contract documents referred to in 4 – CONTRACT 
DOCUMENTS. 

 

7. CONSTRUCTION TIME 

 The Contractor shall perform and complete the Work beginning from end of August 2013 and ending no later than end of 
December 2013. 

 
8. UNIT PRICE TABLE 
 The Bidder agrees that 

 
(a) the Unit Price Table designates that part of the Work to which a Unit Price Arrangement applies. 
 
(b) the Price per Unit and the Estimated Total Price must be entered for each item listed; 
 
(c) the Price per Unit as tender governs in calculating the Total Estimated Amount, and any errors in the 

extension of the Price per Unit and in the addition of the Estimated Total Prices shall be corrected by the 
NCC in order to obtain the Total Estimated Amount; and 

 
(d) the following table is the Unit Price Table for the purposes of the tender and the Contract: 

 
UNIT PRICE TABLE 

 
Note: Transmit the estimated total of the unit price table, under item 2, The Offer of this Invitation to Tender & 
Acceptance Form. 
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ITEM# DESCRIPTION UOM QTY UNIT PRICE LS price or total 
for item 

1 Sitework lump sum -   

2 Traffic control lump sum -   

3 Protection of utilities lump sum -   

4 Environmental protection lump sum -   

5 Dewatering lump sum -   

6 Site office for contract administrator lump sum -   

7 Access to work area, work platforms 
and scaffolding lump sum -   

8 Removal of asphalt pavement and 
waterproofing m2 163   

9 Temporary support timber structure lump sum -   

10 Eath excavation for structure m³ 25   

11 Scarify concrete deck m2 127   

12 Partial depth concrete removals, deck m2 50   

13 Full depth concrete removals, deck m2 50   

14 Partial depth concrete removals, 
bearing seats m2 2   

15 Partial depth concrete removals, 
abutment faces m2 5   

16 Full depth concrete removals, ballast 
walls lump sum -   

17 Remove deck drains each 6   

18 Remove damaged timber members lump sum -   

19 Jack and temporarily support bridge lump sum -   

20 Remove bearings each 6   

21 Structural Steel Repairs lump sum -   

22 Abrasive blast clean and coat structural 
steel at ends of bridge ends of girders lump sum -   

23 New deck drains each 6   

24 Place in concrete in deck, partial depth m2 50   
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25 Place in concrete in deck, full depth m2 50   

26 Place concrete overlay m2 127   

27 Place concrete partial depth, bearing 
seats m2 2   

28 Place concrete partial depth, abutment 
faces m2 5   

29 Place concrete in ballast walls lump sum -   

30 New bearings each 6   

31 Reinforcing steel tonne 1   

32 Granular backfill to structure (MG-20) tonne 60   

33 Waterproofing m2 163   

34 New timber traffic rail lump sum -   

35 Repair damaged members on timber 
structure lump sum -   

36 Timber structure modifications lump sum -   

37 Removal of asphalt pavement, full and 
partial depth m2 97   

38 Earth excavation for retaining walls m³ 100   

39 Remove timber retaining walls lump sum -   

40 New gabion retaining walls m³ 60   

41 Granular backfill for retaining walls 
(MG-20) tonne 250   

42 New steel beam guiderail m 116   

43 New steel beam guiderail end 
treatments each 4   

44 Asphalt pavement (bridge and 
approaches) tonne 40   

45 Pavement markings lump sum -   

46 Top soil and seed m2 200   

47 Rip Rap m2 15   

    SUB-TOTAL 
EXCL TAXES  
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9. The basis of award is low total cost to the Commission including all taxes. 
 
10. I/We acknowledge receipt of the following addenda and have included for the requirement of it/them in my/our tendered  

 
price: ______________________________________________________________________________ (Bidder to ender 
number of addenda issued, if any). 

11. TENDER SECURITY 
 1. The Bidders shall enclose tender security with its tender in accordance with GI08 TENDER SECURITY 

REQUIREMENTS. 
 
2. If the security furnished does not comply fully with the requirements referred to in paragraph 1) herein, the tender 

shall be disqualified. 
 
3. If a security deposit is furnished as tender security, it shall be forfeited in the event that the tender is accepted by the NCC 

and the Contractor fails to provide Contract Security in accordance with GC9 CONTRACT SECURITY, provided that 
the NCC may, if it is in the public interest, waive the forfeiture of the security deposit. 

12. REVISIONS 

 Item 1c) of GC10.3.2.1 (refer under GC10 Insurance, section 10.3.2 Commercial General Liability, sub-section 
10.3.2.1 Scope of Policy) is deleted. 

13. INVOICING 
Send the original invoice and 1 copy to: 

Accounts Payable 
National Capital Commission 
202-40 Elgin Street 
Ottawa, ON K1P 1C7 

Or by email at the following address: payables@ncc-ccn.ca   
To ensure prompt payment, please prepare your invoice in accordance with the prices quoted. Errors in invoicing can 
cause delay of payment. Submit your invoice to the address shown above and clearly indicate the Contract number. 

 

We hereby offer to supply to the NCC in accordance with the terms and conditions set out herein, the construction work listed 
above and on any attached sheets at the submitted price(s). 
 

 
     

Name and title of person authorized to sign on behalf of Bidder 
(please print or  type) 

 Signature  Date  

 

Your tender is accepted to supply to the NCC, in accordance with the terms and conditions set out herein, referred to herein or 
attached hereto, the construction services listed herein and on any attached sheets at the price(s) set out therefore. 
 

 
     

 Name and title of the person authorized to sign on behalf of the NCC 
(please print or  type) 

 Signature  Date  

 

mailto:payables@ncc-ccn.ca
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INVITATION TO TENDER & ACCEPTANCE FORM APPENDIX 1 

 
1) The Bidder will subcontract the parts of the work listed below to the subcontractor named for each part.   

The Bidder agrees not to make changes in the list of subcontractors without the written consent of the NCC 
Representative. The Bidder understands that for each part of the work identified as Mandatory, if more than 
one subcontractor is named or no subcontractor is named, or, the Bidder fails to state that the work will be 
done by its own forces where applicable, the tender will be disqualified. 
 

2) The Bidder certifies that tenders for the part(s) of the Work listed below were received from the following 
subcontractors: 

 
NON-MANDATORY REQUIREMENT: 

 
(a) Any other work not listed below 
 

Type of Work: ________________________________ Sub-contractor: ___________________________ 
 

Type of Work: ________________________________ Sub-contractor: ___________________________ 
 

Type of Work: ________________________________ Sub-contractor: ___________________________ 
 

Type of Work: ________________________________ Sub-contractor: ___________________________ 
 

Type of Work: ________________________________ Sub-contractor: ___________________________ 
 

Type of Work: ________________________________ Sub-contractor: ___________________________ 
 
 

MANDATORY REQUIREMENT:  The subcontractors performing the work listed below must be 
identified.  Failure to disclose the name of the sub-contractor for any work identified will result in the 
disqualification of your tender. 

 
(a) n/a 
 

Sub-contractor: ________________________________________________________________________ 
 
Address:  ________________________________________________________________________ 

 
(b) n/a 
 

Sub-contractor: ________________________________________________________________________ 
 
Address:  ________________________________________________________________________ 

 
(c) n/a 
 

Sub-contractor: ________________________________________________________________________ 
 
Address:  ________________________________________________________________________ 

 
(d) n/a 
 

Sub-contractor: ________________________________________________________________________ 
 
Address:  ________________________________________________________________________ 



 

New supplier Nouveau fournisseur 

Update / Mise à jour 

Supplier No. / No du fournisseur 

  For NCC use only / À l’usage de la 
CCN seulement 

SUPPLIER – DIRECT PAYMENT AND TAX INFORMATION FORM 
FOURNISSEUR – FORMULAIRE DE PAIEMENT DIRECT ET RENSEIGNEMENTS POUR FINS D’IMPÔT 

PART ‘A’ – IDENTIFICATION / PARTIE ‘A’ - IDENTIFICATION 

Legal name of entity or individual / Nom légal de l’entité ou du particulier 
Operating name of entity or individual (if different from Legal Name) /  
Nom commercial de l’entité ou du particulier (s’il diffère du nom légal)  

            

Former Public Servant in receipt of a PSSA Pension / Ancien fonctionnaire qui reçoit une pension en vertu de la LPFP  Yes / Oui  No / Non 
An entity, incorporated or sole proprietorship, which was created by a Former Public Servant in receipt of a PSSA pension or a 
partnership made of former public servants in receipt of PSSA pension or where the affected individual has a controlling or major 
interest in the entity. / Une entité, constituée en société ou à propriétaire unique, créée par un ancien fonctionnaire touchant une 
pension en vertu de la LPFP, ou un partenariat formé d’anciens fonctionnaires touchant une pension en vertu de la LPFP, ou les 
entités dans lesquelles ils détiennent le contrôle ou un intérêt majoritaire. 

 Yes / Oui  No / Non 

Address / Adresse        
      
      

Telephone no. /  
No.  de �elephone : 

Fax no. /  
No.  De télécopieur :  

Postal code / Code postal        (    )       (    )       
PART ‘B’ – STATUS OF SUPPLIER / PARTIE ‘B’ – STATUT DU FOURNISSEUR 

Last Name / Nom de famille First name / Prénom Initial / Initiale (1) Sole proprietor 
 Propriétaire unique  If sole proprietor, provide  

Si propriétaire unique, indiquez :                   
SIN –  mandatory for (1) & (2) 
NAS – obligatoire pour (1) & (2)  Business No. (BN) / No de l’entreprise (NE) (2) Partnership / Société 

 de personnes   
      Corporation /Société        

GST/HST / TPS et de TVH QST / TVQ (Québec) 

Number / Numéro :        Number / Numéro :        

Not registered / non inscrit  Not registered / non inscrit  

Type of contract / Genre de contrat  
Contract for services only 
Contrat de services seulement  Contract for mixed goods & services / 

Contrat de biens et services  Contract for goods only /Contrat 
de biens seulement  

Type of goods and/or services offered / Genre de biens et/ou services rendus : 

      

PART ‘C’ – FINANCIAL INSTITUTION / PARTIE ‘C’ – RENSEIGNEMENTS SUR L’INSTITUTION FINANCIÈRE 
Please send a void cheque with this form / Veuillez, s.v.p., envoyer un spécimen de chèque avec ce formulaire 
Branch number /  
No de la succursale         

Institution no. / 
No de l’institution :        

Account no. /  
No de compte :       

      
      
      

Institution name / 
Nom de l’institution : 

      Address / Adresse : 

Postal Code / Code postal :        

 

PART ‘D’ – PAYMENT NOTIFICATION / PARTIE ‘D’ – AVIS DE PAIEMENT 

E-mail address / Adresse courriel :       
PART ‘E’ – CERTIFICATION / PARTIE ‘E’ – CERTIFICATION 
I certify that I have examined the information provided above and it is correct and 
complete, and fully discloses the identification of this supplier. 

Je déclare avoir examiné les renseignements susmentionnés et j’atteste qu’ils sont 
exacts et constituent une description complète, claire et véridique de l’identité de ce 
fournisseur. 

Where the supplier identified on this form completes part C, he hereby requests and 
authorizes the National Capital Commission to directly deposit into the bank account 
identified in part C, all amounts payable to the supplier. 

Lorsque le fournisseur indiqué sur ce formulaire remplit la partie C, par la présente  il 
demande et autorise la Commission de la capitale nationale à déposer directement 
dans le compte bancaire indiqué à la partie C,  tous les montants qui lui sont dus.  
 

                   
 

Name of authorized person / 
Nom de la personne autorisée 

 

Title / Titre 

 

Signature 

 

Date 

 

Telephone number of contact person / Numéro de téléphone de la personne ressource : (    )       

IMPORTANT 

Please fill in and return to the National Capital Commission with one of your 
business cheque unsigned and marked « VOID » (for verification purposes). 

Veuillez remplir ce formulaire et le retourner à la Commission de la capitale 
nationale avec un spécimen de chèque de votre entreprise non signé et portant 
la mention « ANNULÉ » (à des fins de vérification). 

Mail or fax to : Procurement Assistant, Procurement Services  
National Capital Commission  
202-40 Elgin Street 
Ottawa, ON   K1P 1C7       Fax :   (613) 239-5007 

Poster ou télécopier à :       Assistant à l’approvisionnement  
 Services de l’approvisionnement  
 Commission de la capitale nationale 
 40, rue Elgin, pièce 202  
 Ottawa (Ontario)   K1P 1C7  Télécopieur :  (613) 239-5007 
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SUPPLIER – DIRECT PAYMENT AND TAX 
INFORMATION FORM 

FOURNISSEUR – FORMULAIRE DE PAIEMENT DIRECT 
ET RENSEIGNEMENTS AUX FINS D’IMPÔT 

Supplier Tax Information 
 

Pursuant to paragraph 221(1) (d) of the Income Tax Act, NCC must 

declare form T-1204, contractual payments of government for services, 

all payments made to suppliers during the calendar year in accordance 

to related service contracts (including contracts for mixed goods and 

services). 

 

The paragraph 237(1) of the Income Tax Act and the article 235 of the 

Income Tax Regulations require the supplier to provide all necessary 

information below to the organization who prepares the fiscal information 

forms. 

 

Questions : Marcel Sanscartier, Manager, Accounts Payable and 

Receivable – (613) 239-5241. 

Renseignements sur les fournisseurs aux fins d’impôt 
 
En vertu de l’alinéa 221(1) (d) de la Loi de l’impôt sur le revenu, la CCN est 

tenu de déclarer, à l’aide du formulaire T-1204, Paiements contractuels de 

services du gouvernement, tous paiements versés aux fournisseurs 

pendant une année civile en vertu de marchés de services pertinents (y 

compris les marchés composés à la fois de biens et de services). 

 

Le paragraphe 237 (1) de la Loi de l’impôt sur le revenu et l’article 235 du 

Règlement de l’impôt sur le revenu obligent les fournisseurs à fournir toutes 

les informations demandées ci-dessous à l’organisme qui prépare les 

formulaires de renseignements fiscaux. 

 

Questions : Marcel Sanscartier, Gestionnaire, comptes fournisseurs et 

comptes clients – (613) 239-5241. 

Direct payment information 
 

All amounts payable by NCC to the supplier will be deposited directly into 

the account you identified in part C. A NCC payment advice notice will 

also be sent to you by e-mail detailing the particularities of the payment. 

 

 

Until we process your completed form, we will still pay you by check. 

 

 

You must notify the NCC of any changes to your financial institution, 

branch or account number. You will then have to complete a new form. 

 

 

The account you identified has to hold Canadian funds at a financial 

institution in Canada. 

Renseignements sur le paiement direct 
 
Tous les montants versés par la CCN au fournisseur seront déposés 

directement dans le compte identifié à la partie C. Un avis de paiement de 

la CCN détaillant les particularités du paiement vous sera envoyé par 

courriel. 

 

Nous continuerons à vous payer par chèque jusqu’à ce que nous ayons 

traité votre formulaire. 

 

Vous devez aviser la CCN de tout changement d’institution financière, de 

succursale ou de numéro de compte. Vous devrez donc remplir un 

nouveau formulaire. 

 

Le compte que vous désignez doit être un compte en monnaie canadienne, 

détenu dans une institution financière au Canada. 

The advantages of direct payment 
 

Direct payment is a convenient, dependable and timesaving way to 

receive your invoice payment. Direct payment is completely confidential. 

 

 

There is less risk of direct payment being lost, stolen, or damaged as 

may happen with cheques. 

 

Funds made by direct payment will be available in your bank account on 

the same day that we would have mailed your cheque. 

Avantages du paiement direct 
 

Le paiement direct est une méthode pratique, fiable, qui permet de gagner 

du temps dans la réception de vos paiements de factures. Le paiement 

direct est entièrement confidentiel. 

 

Avec les paiements direct, il y a moins de risques de perte, de vol ou de 

dommage, comme cela peut se produire dans le cas des chèques. 

 

Les paiements effectués par paiement direct sont versés dans votre 

compte le jour même où nous aurions posté votre chèque. 

Revised November 2012 
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SI01 Tender Documents 
SI02 Enquiries during the Solicitation Period 
SI03 [Non Mandatory] Site Visit 
SI04 Revision of Tender 
SI05 Tender Results 
SI06 Negotiations 
SI07 Tender Validity Period 
SI08 Construction Documents 
SI09 Public Tender Opening 
 
SI01 TENDER DOCUMENTS 
 
1) The following are the tender documents: 
 

(a) Invitation to Tender & Acceptance Form and any Appendices attached thereto; 
 
(b) Special Instructions to Bidders; and  
 
(c) General Instructions to Bidders.  

 
 Submission of a tender constitutes acknowledgement that the Bidder has read and agrees to be bound 

by these documents. 
 
SI02 ENQUIRIES DURING THE SOLICITATION PERIOD 
 
1) Enquiries regarding this tender must be submitted in writing to the following: Sr. Contract Officer, 

Allan Lapensée, telephone number - 613-239-5678 ext. 5051, facsimile number - 613-239-5007 or e-
mail address - allan.lapensee@ncc-ccn.ca as early as possible within the solicitation period. Except 
for the approval of alternative materials as described in GI15 of the General Instructions to Bidders, 
enquiries should be received no later than five (5) calendar days prior to the date set for solicitation 
closing to allow sufficient time to provide a response. Enquiries received after that time may result 
in an answer not being provided. 

 
2) To ensure consistency and quality of the information provided to Bidders, the Sr. Contract Officer 

shall examine the content of the enquiry and shall decide whether or not to issue an amendment. 
 
3) All enquiries and other communications related to this tender sent throughout the solicitation period 

are to be directed ONLY to the Sr. Contract Officer named above. Non-compliance with this 
requirement during the solicitation period can, for that reason alone, result in disqualification of a 
tender. 

 
SI03 [NON MANDATORY] SITE VISIT 
 
1) A NON MANDATORY site visit will be held on Friday, June 28, 2013 at 10am Ottawa time. The 

exact meeting place is the main Gatineau Park entrance to Lac Philippe off of hwy 366, Gatineau 
Park, Chelsea, Qc. All costs incurred by the Bidder to attend the site visit will be at their expense. 
The NCC will not reimburse any Bidder for expenses related to the site visit. Please contact Tony 
Fares at 613-239-5678 ext. 5573 to confirm your attendance at this NON MANDATORY site visit 
and to gain access to the grounds. 

 

mailto:allan.lapensee@ncc-ccn.ca
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SI04 REVISION OF TENDER 
 
1) A tender may be revised by letter or facsimile in accordance with GI10 of the General Instructions to 

Bidders.  The facsimile number for receipt of revisions is 613-239-5012. 
 
SI05 TENDER RESULTS 
 
1) Following solicitation closing, tender results may be obtained by calling the Sr. Contract Officer, 

Allan Lapensée, telephone number 613-239-5678 ext. 5051, facsimile number 613-239-5007 or e-
mail address allan.lapensee@ncc-ccn.ca . 

 
SI06 NEGOTIATIONS  
 
1) In the event that the lowest compliant tender exceeds the amount of funding the NCC has allocated 

for the construction phase of the work: 
 

(a) by 15% or less, the NCC, at its sole discretion, shall either: 
 

(i) cancel the invitation to tender; or 
 
(ii) obtain additional funding and, subject to the provisions of GI11 and GI09 of the General 

Instructions to Bidders, award the Contract to the Bidder submitting the lowest compliant 
tender; or 

 
(iii) revise the scope of the work accordingly and negotiate, with the Bidder submitting the 

lowest compliant tender, a corresponding reduction in its tender price. 
 
(b) by more than 15%, the NCC, at its sole discretion, shall either: 
 

(i) cancel the invitation to tender; or 
 
(ii) obtain additional funding and, subject to the provisions of GI11 and GI09 of the General 

Instructions to Bidders, award the Contract to the Bidder submitting the lowest compliant 
tender; or 

 
(iii) revise the scope of the work accordingly and invite those who submitted compliant 

tenders at the original invitation to tender to re-tender the work. 
 

2) If negotiations or a re-tender are undertaken as is contemplated in subparagraphs 1)(a)(iii) or 
1)(b)(iii) above, Bidders shall retain the same subcontractors and suppliers as they carried in their 
original tenders. 

 
3) If the NCC elects to negotiate a reduction in the tender price as is contemplated in subparagraph 

1)(a)(iii) herein and the negotiations fail to reach an agreement, the NCC shall then exercise either of 
the options referred to subparagraphs 1)(a)(i) or 1)(a)(ii).  

 
SI07 TENDER VALIDITY PERIOD 
 
1) The NCC reserves the right to seek an extension to the tender validity period prescribed in 3 of the 

Invitation to Tender & Acceptance Form.  Upon notification in writing from the NCC, Bidders shall 
have the option to either accept or reject the proposed extension. 

 

mailto:allan.lapensee@ncc-ccn.ca
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2) If the extension referred to in paragraph 1) of SI07 is accepted, in writing, by all those who 
submitted tenders, then the NCC shall continue immediately with the evaluation of the tenders and 
its approvals processes. 

 
3) If the extension referred to in paragraph 1) of SI07 is not accepted in writing by all those who 

submitted tenders then the NCC shall, at its sole discretion, either: 
 

(a) continue to evaluate the tenders of those who have accepted the proposed extension and seek the 
necessary approvals; or 

 
(b) cancel the invitation to tender. 

 
4) The provisions expressed herein do not in any manner limit the NCC’s rights in law or under GI11 

of the General Instructions to Bidders. 
 
SI08 CONSTRUCTION DOCUMENTS 
 
1) The successful contractor will be provided with one paper copy of the sealed and signed plans, the 

specifications and the amendments upon acceptance of the offer.  Additional copies, may be 
available free of charge upon request by the contractor.  If not, obtaining more copies shall be the 
responsibility of the contractor including costs. 

 
SI09 PUBLIC TENDER OPENING 
 
1) A public tender opening will be held on July 11, 2013 shortly after 3pm Ottawa time at 40 

Elgin Street, Ottawa, Ontario in room 306. 
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GI01 Completion of Tender 
GI02 Identity or Legal Capacity of the Bidder 
GI03 Goods and Services Tax / Harmonized Sales Tax 
GI04 Québec Sales Tax 
GI05 Capital Development and Redevelopment Charges 
GI06 Registry and Pre-qualification of Floating Plant 
GI07 Listing of Subcontractors and Suppliers 
GI08 Tender Security Requirements 
GI09 Submission of Tender 
GI10 Revision of Tender 
GI11 Acceptance of Tender 
GI12 Procurement Business Number 
GI13 Bid Depository 
GI14 Compliance with Applicable Laws 
GI15 Approval of Alternative Materials 
GI16 Performance Evaluation  
 
GI01 Completion of Tender 
 
1) The tender shall be: 
 

(a) submitted on the Invitation to Tender and Acceptance Form provided through the Government 
Electronic Tendering Service (GETS) or on a clear and legible reproduced copy of such 
Invitation to Tender and Acceptance Form that must be identical in content and format to the 
Invitation to Tender and Acceptance Form provided through GETS; 

 
(b) based on the Tender Documents listed in the Special Instructions to Bidders; 
 
(c) correctly completed in all respects; 
 
(d) signed by a duly authorized representative of the Bidder; and 
 
(e) accompanied by 

 
(i) tender security as specified in GI08; and 
 
(ii) any other document or documents specified elsewhere in the solicitation where it is 

stipulated that said documents are to accompany the tender. 
 
2) Subject to paragraph 6) of GI11, any alteration to the pre-printed or pre-typed sections of the 

Invitation to Tender and Acceptance Form, or any condition or qualification placed upon the tender 
shall be cause for disqualification.  Alterations, corrections, changes or erasures made to statements 
or figures entered on the Invitation to Tender and Acceptance Form by the Bidder shall be initialled 
by the person or persons signing the tender.  Initials shall be original(s). Alterations, corrections, 
changes or erasures that are not initialled shall be deemed void and without effect. 

 
3) Unless otherwise noted elsewhere in the Tender Documents, facsimile copies of tenders are not 

acceptable. 
 
GI02 Identity or Legal Capacity of the Bidder 
 
1) In order to confirm the authority of the person or persons signing the tender or to establish the legal 

capacity under which the Bidder proposes to enter into Contract, any Bidder who carries on business 
in other than its own personal name shall, if requested by the NCC prior to award of contract, 
provide satisfactory proof of: 
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(a) such signing authority; and 
 
(b) the legal capacity under which it carries on business. 
 
Proof of signing authority may be in the form of a certified copy of a resolution naming the 
signatory(ies) that is (are) authorized to sign this tender on behalf of the corporation or partnership.  
Proof of legal capacity may be in the form of a copy of the articles of incorporation or the 
registration of the business name of a sole proprietor or partnership. 

 
GI03 Goods and Services Tax / Harmonized Sales Tax 
 
1) The National Capital Commission (NCC) is a Crown Corporation subject to the Goods and Services 

Tax (GST), the Ontario Provincial Sales Tax (OST) and the Quebec Sales Tax (QST). The rates 
quoted are exclusive of the GST and the OST/QST.  The successful firm will be required to indicate 
separately, on all invoices or requests for payments, the amount of Goods and Services Sales Tax 
(GST), the amount of Ontario Sales Tax (OST) and the amount of Quebec Sales Tax (QST), to the 
extent applicable, that the Commission must pay.  These amounts will be paid to the successful 
Bidder who is required to make the appropriate remittances to Revenue Canada and the respective 
provincial governments. 

 
Pursuant to paragraph  221 (1)(d) of the Income Tax Act, payments made by Crown Corporations 
under applicable service contracts (including contracts involving a mix of goods and services) must 
be reported on a “T1204” slip.  To comply with this requirement, the Bidder is required to provide 
the following information on the “Supplier – Direct Payment and Tax Information Form” (see 
Appendix 11). 

 
By signing this form, the Bidder/Proponent certifies that he/she has examined the information 
provided on the form and that it is correct, complete, and fully discloses the identification of the 
Contractor.  

 
This “Supplier – Direct Payment and Tax Information Form” must be completed and returned to the 
Commission prior to any contract being awarded to your firm (see Appendix 11). 

 
GI04 Quebec Sales Tax 
 
1) See GI03. 
 
GI05 Capital Developement and Redevelopment Charges 
 
1) For the purposes of GC1.8 LAWS, PERMITS AND TAXES in the General Conditions of the 

Contract, only fees or charges directly related to the processing and issuing of building permits shall 
be included.  The Bidder shall not include any monies in the tender amount for special municipal 
development, redevelopment or other fees or charges which a municipal authority may seek as a 
prerequisite to the issuance of building permits. 

 
GI06 Registry and Pre-qualification of Floating Plant 
 
1) Dredges or other floating plant to be used in the performance of the Work must be on Canadian 

registry.  For dredges or other floating plant that are not of Canadian make or manufacture, the 
Bidder must obtain a certificate of qualification from Industry Canada, if applicable, and this 
certificate must accompany the tender.  Plant so qualified by Industry Canada may be accepted on 
this project. 
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GI07 Listing of Subcontractors and Suppliers 
 
1) Notwithstanding any list of Subcontractors that the Bidder shall be required to submit as part of the 

tender, the Bidder submitting the lowest acceptable tender shall, within 24 hours of receipt of a 
notice to do so, submit all information requested in the said notice including the names of 
Subcontractors and Suppliers for the part or parts of the Work listed.  Failure to do so may result in 
the disqualification of its tender. 

 
GI08 Tender Security Requirements 
 
1) The Bidder shall submit tender security with the tender in the form of a bid bond or a security 

deposit in an amount that is equal to not less than 10% of the tender amount including all applicable 
taxes. 
 

 The maximum amount of tender security required with any tender is $2,000,000.00. 
 
2) A bid bond shall be in an approved form, properly completed, with original signature(s) and issued 

by an approved company whose bonds are acceptable to the NCC either at the time of solicitation 
closing or as identified on the list displayed at the following Website: 

 
http://www.tbs-sct.gc.ca/pol/doc-eng.aspx?id=12027   
 
The approved form for the bid bond is enclosed at the end of this section. 

 
3) A security deposit shall be an original, properly completed, signed where required and be either: 
 

(a) a bill of exchange, bank draft or money order payable to the NCC; 
 
(b) bonds of, or unconditionally guaranteed as to principal and interest by, the Government of 

Canada; or 
 
4) A bill of exchange, bank draft or money order referred to in subparagraph 3)(a) of GI08 shall be 

certified by or drawn on: 
 

(a) a corporation or institution that is a member of the Canadian Payments Association; 
 
(b) a corporation that accepts public deposits and repayment of the deposits is unconditionally 

guaranteed by Her Majesty in right of a province; 
 
(c) a corporation that accepts deposits that are insured by the Canada Deposit Insurance 

Corporation or the "Régie de l'assurance-dépôts du Québec" to the  maximum permitted by law; 
 
(d)  a corporation, association or federation incorporated or organized as a credit union or co-

operative credit society that conforms to the requirements of a credit union which are more 
particularly described in paragraph 137 (6)(b) of the Income Tax Act; or 

 
(e) Canada Post Corporation. 

 
5) If a bill of exchange, bank draft or money order is drawn on an institution or corporation other than a 

chartered bank, it must be accompanied by proof that the said institution or corporation meets at 
least one of the criteria described in paragraph 4) of GI08, either by letter or by a stamped 
certification on the bill of exchange, bank draft, or money order. 

 
 6) For the purposes of this section, a bill of exchange is an unconditional order in writing signed by the 

Bidder and addressed to an approved financial institution, requiring the said institution to pay, on 
demand, at a fixed or determinable time, a certain sum of money to, or to the order of, the NCC. 
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7) Bonds referred to in subparagraph 3)(b) of GI08 shall be provided on the basis of their market value 

current at the date of solicitation closing, and shall be: 
 

(a) payable to bearer; 
 
(b) accompanied by a duly executed instrument of transfer of the bonds to the NCC in the form 

prescribed by the Domestic Bonds of Canada Regulations; or 
 
(c) registered as to principal or as to principal and interest in the name of the NCC pursuant to the 

Domestic Bonds of Canada Regulations.  
 
8) As an alternative to a security deposit an irrevocable standby letter of credit is acceptable to the NCC 

and the amount shall be determined in the same manner as a security deposit referred to above. 
 
9) An irrevocable standby letter of credit referred to in paragraph 8) of GI08 shall: 
 

(a) be an arrangement, however named or described, whereby a financial institution (the “Issuer”) 
acting at the request and on the instructions of a customer (the “Applicant) or on its own behalf: 

 
(i) is to make a payment to, or to the order of, the NCC as the beneficiary; 
 
(ii) is to accept and pay bills of exchange drawn by the NCC; 
 
(iii) authorizes another financial institution to effect such payment or accept and pay such 

bills of exchange; or 
 
(iv) authorizes another financial institution to negotiate against written demand(s) for 

payment provided that the terms and conditions of the letter of credit are complied with. 
 
(b) state the face amount which may be drawn against it; 
 
(c) state its expiry date; 
 
(d) provide for sight payment to the NCC by way of the financial institution’s draft against 

presentation of a written demand for payment signed by the NCC Contract Administrator 
identified in the letter of credit by his/her office; 

 
(e) provide that more than one written demand for payment may be presented subject to the sum of 

those demands not exceeding the face value of the letter of credit; 
 
(f) provide that it is subject to the  International Chamber of Commerce (ICC) Uniform Customs 

and Practice for Documentary Credits, 2007 Revision, ICC Publication No. 600; 
 
(g) clearly specify that it is irrevocable or deemed to be irrevocable pursuant to article 6 c) of the 

International Chamber of Commerce (ICC) Uniform Customs and Practice for Documentary 
Credits, 2007 Revision, ICC Publication No. 600; and  

 
(h) be issued or confirmed, in either official language, by a financial institution which is a member 

of the Canadian Payments Association and is on the letterhead of the Issuer or Confirmer.  The 
format is left to the discretion of the Issuer or Confirmer. 

 
10) Tender security shall lapse or be returned as soon as practical following: 
 

(a) the solicitation closing date, for those Bidders submitting non-compliant tenders; and 
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(b) the administrative tender review, for those Bidders submitting compliant tenders ranked fourth 

to last on the schedule of tenders; and 
 
(c) the award of contract, for those Bidders submitting the second and third ranked tenders; and 
 
(d) the receipt of contract security for the successful Bidder; or 
 
(e) the cancellation of the solicitation, for all Bidders. 

 
11) Notwithstanding the provisions of paragraph 10) of GI08 and provided more than three (3) 

compliant tenders have been received, if one or more of the tenders ranked third to first is withdrawn 
or rejected for whatever reason, then the NCC reserves the right to hold the security of the next 
highest ranked compliant tender in order to retain the tender security of at least three (3) valid and 
compliant tenders. 

 
GI09 Submission of Tender 
 
1) The Invitation to Tender and Acceptance Form, duly completed with the bid security, shall be 

enclosed and sealed in an envelope provided by the Bidder, and shall be addressed and submitted to 
the office designated on the front page of the Invitation to Tender and Acceptance Form for the 
receipt of tenders.   

 
2) Unless otherwise specified in the Special Instructions to Bidders: 
 

(a) the tender shall be in Canadian currency; 
 
(b) exchange rate fluctuation protection is not offered; and 
 
(c) any request for exchange rate fluctuation protection shall not be considered.  
 

3) Prior to submitting the tender, the Bidder shall ensure that the following information is clearly 
printed or typed on the face of the tender envelope: 

 
(a) Solicitation Number; 
 
(b) Name of Bidder. 
  

5) Timely and correct delivery of the tender is the sole responsibility of the Bidder. The tender must be 
received on or before the date and time set for solicitation closing.  Late tenders shall be disqualified. 

 
GI10 Revision of Tender 
 
1) A tender submitted in accordance with these instructions may be revised by letter or facsimile (fax 

number only 613-239-5012 provided the revision is received at the office designated for the receipt 
of tenders, on or before the date and time set for the closing of the solicitation.  The letter or 
facsimile shall: 

 
(a) be on the Bidder's letterhead or bear a signature that identifies the Bidder; 
 
(b) for the Total Bid Amount, clearly identify the amount of the current revision.  The total 

aggregate sum of all revisions submitted, including the current revision, shall be shown 
separately; and 

 
(c) for the Price per unit portion of a tender, clearly identify the current revision(s) to the Price(s) 

per unit and the specific item(s) to which each revision applies. If a revision is to be applied to a 
specific Item that was previously amended then, in addition to the amount of the current 

December 18, 2012   Page 5 of 8  



 

GENERAL INSTRUCTIONS TO 
BIDDERS 

 
revision, the total aggregate sum of all revisions submitted, including the current revision, for 
that Item shall be shown separately. 

 
2) A letter or facsimile submitted to confirm an earlier revision shall be clearly identified as 

“CONFIRMATION ONLY”, for each contemplated change. 
 
3) Failure to comply with any of the above provisions shall result in the rejection of the non-compliant 

revision(s) only.  The tender shall be evaluated based on the original tender submitted and all other 
compliant revision(s). 

 
GI11 Acceptance of Tender 
 
1) The NCC may accept any tender, whether it is the lowest or not, or may reject any or all tenders. 
 
2) Without limiting the generality of paragraph 1) of GI11, the NCC may reject a tender if any of the 

following circumstances are present: 
 

(a) the Bidder, or any employee or subcontractor included as part of the tender, have been convicted 
under section 121 ("Frauds on the government" & "Contractor subscribing to election fund"), 
124 ("Selling or purchasing office"), 380 (Fraud committed against Her Majesty) or 418 
("Selling defective stores to Her Majesty") of the Criminal Code of Canada, or under paragraph 
80(1)(d) (False entry, certificate or return), subsection 80(2) (Fraud against her Majesty) or 
Section 154.01 (Fraud against her Majesty) of the Financial Administration Act;  

 
(b) the Bidder’s bidding privileges are suspended or are in the process of being suspended; 
 
(c) the bidding privileges of any employee or subcontractor included as part of the tender are 

suspended or are in the process of being suspended, which suspension or pending suspension 
would render that employee or subcontractor ineligible to tender on the Work, or the portion of 
the Work the employee or subcontractor is to perform; 

 
(d) with respect to current or prior transactions with the NCC 
 

(i) the Bidder is bankrupt or if, for whatever reason, its activities are rendered inoperable for 
an extended period; 

 
(ii) evidence, satisfactory to the NCC, of fraud, bribery, fraudulent misrepresentation or 

failure to comply with any law protecting individuals against any manner of 
discrimination, has been received with respect to the Bidder, any of its employees or any 
subcontractor included as part of its tender; 

 
(iii) the NCC has exercised, or intends to exercise, the contractual remedy of taking the work 

out of the contractor’s hands with respect to a contract with the Bidder, any of its 
employees or any subcontractor included as part of its tender; or  

 
(iv) the NCC determines that the Bidder’s performance on other contracts is sufficiently poor 

to jeopardize the successful completion of the requirement being tendered on.  
 
3). In assessing the Bidder’s performance on other contracts pursuant to subparagraph 2)(d)(iv) of GI11, 

the NCC may consider, but not be limited to, such matters as:  
 

(a) the quality of workmanship in performing the Work; 
 
(b) the timeliness of completion of the Work; 
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(c) the overall management of the Work and its effect on the level of effort demanded of the NCC 

and its representative; and 
(d) the completeness and effectiveness of the Contractor’s safety program during the performance 

of the Work. 
 
4) Without limiting the generality of paragraphs 1), 2) and 3) of GI11, the NCC may reject any based 

on an unfavourable assessment of the: 
 

(a) adequacy of the tender price to permit the work to be carried out and, in the case of a tender 
providing prices per unit, whether each such price reasonably reflects the cost of performing the 
part of the work to which that price applies;  

 
(b) Bidder’s ability to provide the necessary management structure, skilled personnel, experience 

and equipment to perform competently the work under the Contract; and 
 
(c) Bidder’s performance on other contracts. 

 
5) If the NCC intends to reject a tender pursuant to a provision of paragraphs 1), 2), 3) or 4) of GI11, 

other than subparagraph 2)(b)of GI11, the NCC shall so inform the Bidder and provide the Bidder 
ten (10) days within which to make representation, prior to making a final decision on the tender 
rejection.  

 
6) The NCC may waive informalities and minor irregularities in tenders received, if the NCC 

determines that the variation of the tender from the exact requirements set out in the Tender 
Documents can be corrected or waived without being prejudicial to other Bidders. 

 
GI12 Procurement Business Number 
 
1) Not applicable. 
 
GI13 Bid Depository 
 
1) If the solicitation advertisement states that a Bid Depository shall be used, the Bidder shall obtain 

bids in accordance with local Bid Depository rules and procedures. 
 
GI14 Compliance with Applicable Laws 
 
1) By submission of a tender, the Bidder certifies that the Bidder has the legal capacity to enter into a 

contract and is in possession of all valid licences, permits, registrations, certificates, declarations, 
filings, or other authorizations necessary to comply with all federal, provincial and municipal laws 
and regulations applicable to the submission of the tender and entry into any ensuing contract for the 
performance of the work. 

 
2) For the purpose of validating the certification in paragraph 1) of GI14, a Bidder shall, if requested, 

provide a copy of every valid licence, permit, registration, certificate, declaration, filing or other 
authorization listed in the request, and shall provide such documentation within the time limit(s) set 
out in the said request. 

 
3) Failure to comply with the requirements of paragraph 2) of GI14 shall result in the disqualification 

of the tender. 
 
GI15 Approval of Alternative Materials  
 
1) When materials are specified by trade names or trademarks, or by manufacturers' or suppliers' 

names, the tender shall be based on use of the named materials.  During the solicitation period, 
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alternative materials may be considered provided full technical data is received in writing by the 
Contracting Officer at least seven (7) calendar days, unless otherwise noted in the Tender 
documents, prior to the solicitation closing date.  If the alternative materials are approved for the 
purposes of the tender, an addendum to the tender documents shall be issued. 

 
GI16 Performance Evaluation 
 
1) Bidders shall take note that the performance of the Contractor during and upon completion of the 

work shall be evaluated by the NCC.  The evaluation shall be based on the quality of workmanship, 
timeliness of completion of the work, project management, contract management and management 
of health and safety.  Should the Contractor's performance be considered unsatisfactory, the 
Contractor's bidding privileges on future work may be suspended indefinitely. Contractor Evaluation 
Report Form is enclosed at the end of this section. 



 

 

BID BOND 
Bond Number       

 

Amount $       
 

KNOW ALL MEN BY THESE PRESENTS, that       as Principal, 

hereinafter called the Principal, and       as Surety, hereinafter 

called the Surety, are, subject to the conditions hereinafter contained, held and firmly bound unto the National Capital Commission as  

 Obligee, hereinafter called the NCC, In the amount of        dollars 

($       ), lawful money of Canada, for the payment of which sum, well and truly to be made, the Principal and  

the Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

SIGNED AND SEALED this       day of        ,       . WHEREAS, the Principal has  

submitted a written tender to the NCC, dated the        day of       ,       , 

for:       .

 
NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION are such that if:  
 

(a) The Principal, should his tender be accepted within the period be specified by the NCC, or, if no period be specified, within sixty (60) 
days after closing date of the tender: 

 
1. does execute within a period specified by the NCC, or, if no period be specified therein, within fourteen (14) days after the 

prescribed forms are presented to him for signature, execute such further contractual documents, if any, as may be required by 
the terms of the tender as accepted; and does 

 
2. furnish a Performance Bond and a Labour and Material Payment Bond, each in the amount of 50% of the Contract price and 

satisfactory to the NCC, or other security acceptable to the NCC; or 
 

(b) the Principal does pay to the NCC the difference between the amount of the Principal's tender and the amount of the Contract 
entered into by the NCC for the work, supplies and services which were specified in the said tender, if the latter amount be in 
excess of the former, 

 
then, this obligation shall be void; otherwise it shall remain in full force and effect.  

PROVIDED, HOWEVER, that the Surety and the Principal shall not be liable to the NCC for an amount greater than the amount specified in 
the bond. 

PROVIDED FURTHER that the Surety shall not be subject to any suit or action unless such suit or action is instituted and process therefore 
served upon the Surety at its Head Office in Canada, within twelve (12) months from the date of this bond. 

IN TESTIMONY WHEREOF, the Principal has hereto set its hand and affixed its seal, and the Surety has caused these presents to be sealed 
with its corporate seal duly attested by the signature of its authorized signing authority, the day and first above written. 

SIGNED, SEALED AND DELIVERED in the presence of: Note: Affix Corporate seal if applicable. 

Principal       

Witness       

Surety       

 

 

 

NCC July/2007 



 
CONTRACTOR PERFORMANCE EVALUATION REPORT FORM 

FORMULAIRE - RAPPORT D’ÉVALUATION DU RENDEMENT DE L’ENTREPRENEUR 
 

Date Contract no. / No du contrat 

            

Description of work / Description des travaux 

      

Contractor’s business name / Nom de l’entreprise de l’entrepreneur Contractor’s site superintendent / Contremaître de l’entrepreneur 

            

Contractor’s business address / Adresse de l’entreprise de l’entrepreneur 

      

NCC representative / Représentant de la CCN 
Name / Nom Telephone no. / No. de téléphone E-mail address / Adresse électronique 
                  

Contract information / Information sur le contrat 
Contract award amount / Montant du marché adjugé Contract award date / Date de l’adjudication du marché 

            

Final amount / Montant final Actual contract completion date / Date réelle d’achèvement du contrat 

            

Number of change orders / Nombre d’ordres de changement Final certificate date / Date du certificat final 

            

Quality of workmanship / Qualité des travaux exécutés Category / Catégorie Scale / Échelle Points / Pointage 

Unacceptable / Inacceptable 0 – 5  

Not satisfactory / Non-satisfaisant 6 – 10 

Satisfactory / Satisfaisant 11 – 16 

 

   
 

This is the rating of the quality of the workmanship. At final completion the quality of 
the materials and equipment incorporated in the work must meet the requirements 
set out in the plans and specifications. 
 
Il s’agit de l’évaluation de la qualité des travaux exécutés. À l’achèvement des 
travaux, la qualité des matériaux et de l’équipement doit satisfaire les exigences 
établies dans les plans et devis. Superior / Supérieur 17 - 20  

Time / Délai d’exécution 
Unacceptable / Inacceptable 0 – 5 

 

Late / En retard 6 – 10 

On time / À temps 11 – 16 

 

   
 

This is the rating of the timeliness of completion considering the actual completion 
date compared with the original (or amended) contract completion date and allowing 
for conditions beyond the control of the contractor. 
 
Il s’agit de l’évaluation du délai d’exécution des travaux en prenant en considération 
la date actuelle d’achèvement des travaux par rapport à la date originale (ou 
modifiée) et en tenant compte des conditions indépendantes de la volonté de 
l’entrepreneur. 

Ahead of schedule / En avance sur 
le calendrier 

17 - 20 
 

Project management / Gestion de projet 
Unacceptable / Inacceptable 0 – 5  

Not satisfactory / Non-satisfaisant 6 – 10 

Satisfactory / Satisfaisant 11 – 16 

 

   
 

Superior / Supérieur 17 - 20  

This is the rating of how the project, as described in the drawings and specifications, 
was managed including co-ordination, quality control, effective schedule 
development and implementation. 
 
Voici l’évaluation de la façon dont le projet décrit dans les documents contractuels a 
été géré, y compris la coordination, le contrôle de la qualité, l’élaboration d’un 
calendrier efficace et la mise en œuvre. 

Criteria not applicable / Critère non-applicable  N/A / S/O 

Contract management / Gestion de contrat 
Unacceptable / Inacceptable 0 – 5  

Not satisfactory / Non-satisfaisant 6 – 10 

Satisfactory / Satisfaisant 11 – 16 

 

   
 

Superior / Satisfaisant 17 - 20 
 

This is the rating of how the contract was administered in accordance with the 
provisions expressed in the “front end” portion of the documents. 
 
Voici l’évaluation de la façon dont le contrat a été administré conformément aux 
dispositions comprises dans la partie « prioritaire » des documents. 

Criteria not applicable / Critère non-applicable  N/A / S/O 

Health and safety / Santé et sécurité 
Unacceptable / Inacceptable 0 – 5  

Not satisfactory / Non-satisfaisant 6 – 10 

Satisfactory / Satisfaisant 11 – 16 

 

   
 

This is the rating of the effectiveness of how the occupational health and safety 
provisions (whether identified in the contract or those of provincial legislation or those 
otherwise applicable) were managed and administered. 
 
Voici l’évaluation de l’efficacité avec laquelle les dispositions relatives à la santé et à 
la sécurité au travail (dans le contrat, dans les règlements provinciaux ou dans tout 
autre document) ont été gérées et administrées.  Superior / Satisfaisant 17 - 20  

Total points / Pointage total    /100 
Comments / Commentaires 

      

Name / Nom Title / Titre Signature Date 

              

 



 

INSTRUCTIONS AND ADDITIONAL INFORMATION (Contractor Performance Evaluation Report) 
INSTRUCTIONS ET RENSEIGNEMENTS SUPPLÉMENTAIRES (Rapport d’évaluation du rendement de l’entrepreneur) 

QUALITY OF WORKMANSHIP – QUALITÉ DES TRAVAUX EXÉCUTÉS 
 

The NCC representative is to consider how the workmanship compares 
with:  

- the norms in the area in which the work was carried out 
- the contractor’s compliance with any quality provisions outlined in the 

drawings and specification 
- the quality of workmanship provided by other contractors on similar 

projects in the same facility/facilities 

Le représentant de la CCN doit évaluer la qualité de l’exécution en 
fonction de ce qui suit : 

- le respect des normes s’appliquant aux travaux réalisés 
- la conformité de l’entrepreneur aux exigences de qualité comprises 

dans les dessins et dans les devis 
- la qualité de l’exécution des travaux accomplis par d’autres 

entrepreneurs dans le cadre de projets similaires réalisés dans la 
même installation ou dans des installations semblables. 

TIME / DÉLAIS D’EXÉCUTION 
 

For the purpose of evaluation the contractor’s time performance, 
consideration must be given to conditions beyond the contractor’s control 
including NCC / Consultant / Client performance. 
 
 
Consider conditions beyond the contractor’s control, e.g., 
 
 

- availability of, and access to the site 
- changes in soil or site conditions 
- weather extremes 
- strikes  
- material / equipment supply problems originating from 

manufacturers/suppliers 
- quality of plans and specifications 
- major change(s) in scope 
- cumulative effect of changes 
- was the NCC able to meet its obligations? 
- timely decisions, clarifications, approvals, payments in due time 
- delays caused by other contractors in the same facility 

Afin d’évaluer le rendement de l’entrepreneur en matière de délai 
d’exécution, on doit prendre en considération les conditions 
indépendantes de la volonté de l’entrepreneur, y compris le rendement de 
la CCN, de l’expert-conseil et du client. 
 
Prendre en considération les conditions indépendantes de la volonté de 
l’entrepreneur, par exemple : 
 

- disponibilité du chantier et accès au chantier 
- modifications des conditions du sol ou du chantier 
- température 
- grèves 
- problèmes d’approvisionnement en matériel et en équipement 

provenant des manufacturiers/fournisseurs 
- qualité des plan et devis 
- modifications importantes à l’étendue des travaux 
- effets cumulatifs des modifications 
- la CCN a-t-elle été capable de remplir ses obligations? 
- décisions, clarifications, approbations, paiements en temps opportun 
- les retards occasionnés par d’autres entrepreneurs travaillant dans la 

même installation. 

The NCC representative’s estimate of a reasonable maximum time allowance 
resulting from conditions beyond the contractor’s control is 
L’estimation, par le représentant de la CCN, du temps maximum alloué pour 
les conditions indépendantes de la volonté de l’entrepreneur est 

►      

The period of delay attributable to the contractor is 
La période de retard attribuable à l’entrepreneur est ►       

Did the contractor make an effective effort / Est-ce que l’entrepreneur s’est efforcé : 

- to meet the schedule / de respecter l’échéancier des travaux ►  
Yes 
Oui 

No 
Non 

- to clean up deficiencies in a reasonable time / de corriger les vices dans un délai raisonnable ►  
Yes 
Oui 

No 
Non 

Have you recommended assessments and damages for late completion under the contract? 
Avez-vous recommandé des dédommagements pour retard d’exécution aux termes du marché? ►  

Yes 
Oui 

No 
Non 

PROJECT MANAGEMENT / GESTION DU PROJET 
 

The extent to which the contractor takes charge of and effectively 
manages the work has a direct effect on the inputs required of the NCC. 
 
 
Consideration should be given to: Did the contractor 
 

- employ a knowledgeable site superintendent 
- required additional input from the NCC staff above that which is normal 

for a project of similar size and nature 
 
- promptly commence the work 
- provide realistic schedules and updates in accordance with the terms 

of the contract 
- provide a comprehensive work plan and adhere to its milestones 
- order material promptly and in such a way as to expedite the progress 

of the work 
- provide shop drawings promptly and were they of sufficient detail 

 

La mesure dans laquelle l’entrepreneur assume efficacement la gestion 
des travaux a une incidence directe sur les services qu’on attend de la 
CCN. 
 
Il faut examiner si l’entrepreneur a : 
 

- fait appel aux services d’un surintendant de chantier expérimenté 
- demandé au personnel de la CCN une plus grande contribution que ce 

qui est normal pour un projet de cette importance et de cette nature 
- commencé les travaux dans les plus brefs délais 
- fourni un calendrier réaliste et des mises à jour conformément aux 

modalités du contrat 
- présenté un plan de travail complet et a respecté les échéances 
- commandé le matériel rapidement et de façon à accélérer 

l’avancement des travaux. 
- fourni rapidement des dessins d’atelier comprenant suffisamment de 

détails 
 



PROJECT MANAGEMENT (cont’d) / GESTION DU PROJET (suite) 
 

- effectively manage and complete all Division 1 work site activities 
 
- promptly provide reasonable quotations for changes to the original 

scope of work 
- cooperate when issued directions by the NCC representative 
- interpret the contract documents accurately 
- establish effective quality control procedures 
- effectively coordinate and manage the work of its subcontractors 
 
- promptly correct defective work as the project progressed 
- promptly clean-up all deficiencies and incomplete work after issuance 

of the Interim Certificate of Completion 
- satisfactorily clean the work site periodically and at the completion of 

the project 

- géré et achevé efficacement toutes les activités sur le chantier de la 
Division 1 

- proposé rapidement des prix raisonnables pour les modifications à 
l’énoncé des travaux initial 

- accepté les directives du représentant de la CCN 
- interprété les documents contractuels avec exactitude 
- mis en place des procédures de contrôle de la qualité efficaces 
- coordonné et géré efficacement les travaux confiés à des sous-

traitants 
- corrigé promptement le travail défectueux en cours de projet 
- corrigé rapidement les travaux non acceptables et terminé les travaux 

incomplets après réception du certificat provisoire d’achèvement 
- nettoyé de façon satisfaisante le chantier périodiquement ainsi qu’à la 

fin du projet. 

CONTRACT MANAGEMENT / GESTION DU CONTRAT 
  

The effectiveness of the contractor to administer the contract in 
accordance with the provisions expressed in the “front end” portion of the 
contract documents. 
 
Consideration should be given to: Did the contractor 
 

- in the time frame specified, provide its contract security, Insurance 
Certificate fully executed and WSIB form where applicable 

- submit progress claims in the correct format, accurately representing 
the work successfully completed and material delivered to the site but 
not yet installed for each payment period 

- submit a Statutory Declaration correctly completed with each progress 
claim 

- submit an updated Schedule if so specified 
- pay subcontractors and suppliers in a timely fashion in accordance with 

the terms and conditions of its subcontracts 
- promptly appoint a competent site superintendent 
- notify the NCC representative of all its subcontracting activities 
 
- apply for, obtain and pay for all necessary permits, licenses and 

certificates 
- cooperate with other contractors sent onto the site of the work 
 
- remove a superintendent or unsuitable worker when requested by the 

NCC representative to do so 
- effectively protect the work and the contract documents provided by 

the NCC 
- comply with all warranty provisions up to the date of the Contractor 

Performance Evaluation Report Form (CPERF) 
 

- effectively manage the site during a suspension or termination of the 
work to mitigate any additional costs to the NCC 

 
- deal promptly with any claims from creditors 

 
- maintain complete records of the project 
- provide information promptly when requested to do so 
- expedite and co-operate in the settlement of all disputes 

Efficacité avec laquelle l’entrepreneur a administré le contrat 
conformément aux dispositions continues dans la partie « prioritaire » des 
documents contractuels. 
 
Il faut examiner si l’entrepreneur a : 
 

- fourni, dans le délai prescrit, une garantie contractuelle, un certificat 
d’assurance dûment signés et le formulaire de la CSST, le cas échéant 

- présenté des réclamations périodiques dans le bon format, en 
décrivant avec précision les travaux exécutés et le matériel livré sur le 
chantier mains non encore installé, pour chaque période de paiement 

- présenté une déclaration solennelle correctement remplie avec chaque 
réclamation périodique 

- fourni un calendrier à jour, sur demande 
- payé rapidement les sous-traitants et les fournisseurs conformément 

aux conditions des contrats de sous-traitance 
- désigné dans les plus brefs délais un surintendant de chantier qualifié 
- tenu au courant le représentant de la CCN de toutes les activités de 

sous-traitance 
- demandé, obtenu et payé tous les permis, licences et certificats 

nécessaires 
- collaboré avec les autres entrepreneurs envoyés sur le lieu des 

travaux 
- remplacé un surintendant ou un travailleur inapte à la demande du 

représentant de la CCN 
- protégé efficacement les travaux et les documents relativement aux 

travaux et au contrat fournis par la CCN 
- respecté toutes les dispositions de garantie jusqu’à la date du 

Formulaire Rapport d’évaluation du rendement de l’entrepreneur 
(FRERE) 

- géré efficacement le chantier pendant une suspension des travaux ou 
lors de leur achèvement, afin de limiter tout coût supplémentaire pour 
la CCN 

- traité dans les plus brefs délais les demandes de paiement des 
créanciers 

- tenu des dossiers complets sur le projet 
- fourni promptement les renseignements demandés 
- accélère et coopère dans le règlement des différends 

 



 
HEALTH AND SAFETY / SANTÉ ET SÉCURITÉ 
 

The effectiveness to which the contractor managed and administered the 
occupational health and safety provisions as stipulated in the contract 
documents and those required by provincial legislation or those that would 
otherwise be applicable to the site of the work. 
 
Consideration should be given to:  Did the contractor 
 

- provide the NCC with a copy of its health and safety program prior to 
award of contract 

- provide the NCC with a copy of its site specific hazardous assessment 
prior to award of contract 

- apply for and obtain the provincial Notice of Project prior to 
commencement of the work 

- apply for and obtain the Building Permit prior to commencement of the 
work 

- provide a competent superintendent who 
- is qualified in health and safety matters because of her/his 

knowledge, training and experience 
- is familiar with the OH&S Act and its Regulations that apply to the 

site of the work 
- remedies any potential or actual danger of health and safety to 

those employed at the work site 
- respond in a timely manner to any non-compliance safety issues noted 

by the NCC or a representative of the authority having jurisdiction 
- implement its safety program in a proactive manner 

Efficacité avec laquelle l’entrepreneur a géré et administré les dispositions 
relatives à la santé et à la sécurité au travail telles que stipulées dans les 
documents contractuels et dans les règlements provinciaux ou ceux 
s’appliquant normalement au lieu des travaux. 
 
Il faut examiner si l’entrepreneur a : 
 

- fourni à la CCN une copie de son programme en matière de santé et 
de sécurité avant l’octroi du contrat 

- fourni à la CCN une copie de son évaluation des dangers pouvant 
survenir sur les lieux avant l’octroi du contrat 

- demandé et obtenu l’avis de projet provincial avant le début des 
travaux 

- demandé et obtenu le permis de construction avant le début des 
travaux 

- engagé un surintendant qui : 
- est qualifié en matière de santé et de sécurité de par ses 

connaissances, sa formation et son expérience 
- connaît bien les dispositions de la Loi sur la santé et la sécurité au 

travail et de son règlement qui s’applique sur le lieu des travaux  
- remédie à tout danger possible ou réel en matière de santé et de 

sécurité pouvant toucher toutes les personnes travaillant sur le lieu 
des travaux 

- traité rapidement tous les problèmes de non-conformité à la sécurité 
relevés par la CCN ou par un représentant de l’autorité qui a juridiction 

- mis en œuvre son programme de sécurité de façon proactive 
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GC1.1 INTERPRETATION 
 
GC1.1.1 Headings and References 
 
1) The headings in the contract documents, other than those in the drawings and specifications, form no 

part of the Contract but are inserted for convenience of reference only. 
 
2) A reference made to a part of the Contract by means of numbers preceded by letters is a reference to 

the particular part of the Contract that is identified by that combination of letters and numbers and to 
any other part of the Contract referred to therein. 

 
3) A reference to a paragraph or subparagraph followed by an identifying number, letter or combination 

thereof is, unless specifically stated otherwise, a reference to the paragraph or subparagraph that 
forms part of the clause within which the reference is made. 

 
GC1.1.2 Terminology 
 
1) In the Contract 
 
 "Contract" means the contract documents referred to as such therein and every other document 

specified or referred to in any of them as forming part of the Contract, all as amended by agreement 
of the parties; 

 
 "Contract Amount" means the amount set out in the Contract to be payable to the Contractor for the 

Work, subject to the terms and conditions of the Contract; 
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 "Contract Security" means any security given by the Contractor to the NCC in accordance with the 

Contract; 
 
 "Contractor" means the person contracting with the NCC to provide or furnish all labour, Material 

and Plant for the execution of the Work under the Contract, and includes the Contractor’s 
superintendent as designated in writing to the NCC; 

 
  "Certificate of Completion" means a certificate issued by the NCC when the Work reaches 

Completion; 
 
 "Certificate of Measurement" means a certificate issued by the NCC certifying the correctness of the 

final quantities, prices per unit and values of labour, Plant and Material performed, used and 
supplied by the Contractor for the construction of the part of the Work to which a Unit Price 
Arrangement applies; 

 
  "Certificate of Substantial Performance" means a certificate issued by the NCC when the Work 

reaches Substantial Performance; 
 
 "NCC Representative" means the person designated in the Contract, or by written notice to the 

Contractor, to act as the NCC Representative for the purposes of the Contract, and includes a person, 
designated and authorized in writing by the NCC Representative to the Contractor; 

 
 “herein”, “hereby”, “hereof”, “hereunder” and similar expressions refer to the Contract as a whole 

and not to any particular section or part thereof; 
 

 "Lump Sum Arrangement" means that part of the Contract that prescribes a lump sum as payment for 
performance of the Work to which it relates; 

 
 "Material" includes all commodities, articles, machinery, equipment, fixtures and things required to 

be furnished in accordance with the Contract for incorporation into the Work; 
 
 “NCC” means the National Capital Commission; 
 
  “Person” also includes, unless there is an express stipulation in the Contract to the contrary, any 

partnership, proprietorship, firm, joint venture, consortium or corporation; 
 
 "Plant" includes all tools, implements, machinery, vehicles, structures, equipment, articles and things 

that are necessary for the performance of the Contract, other than Material and those tools 
customarily provided by a tradesperson in practicing a trade; 

 
 “Security screening” is a generic term that applies to all types and levels of personnel security 

screening including Reliability Status, Site Access, and CONFIDENTIAL, SECRET and TOP 
SECRET security clearances conducted by the NCC; 

 
 “Sensitive Information and Assets” means information or assets that have been identified by the 

NCC as TOP SECRET, SECRET, CONFIDENTIAL or protected; 
 
 "Subcontractor" means a person having a direct contract with the Contractor, subject to GC3.6 

SUBCONTRACTING, to perform a part or parts of the Work, or to supply Material customized for 
the Work; 

 
 "Superintendent" means the employee or representative of the Contractor designated by the 

Contractor to act pursuant to GC2.6 SUPERINTENDENT; 
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 "Supplementary Conditions" means the part of the Contract that amends or supplements the General 

Conditions; 
 
 "Supplier" means a person having a direct contract with the Contractor to supply Plant or Material 

not customized for the Work; 
 
 "Unit Price Arrangement" means that part of the Contract that prescribes the product of a price per 

unit of measurement multiplied by a number of units of measurement for performance of the Work 
to which it relates; 

 
 "Unit Price Table" means the table of prices per unit set out in the Contract; 
 
 "Work" means, subject only to any express stipulation in the Contract to the contrary, everything that 

is necessary to be done, furnished or delivered by the Contractor to perform the Contract in 
accordance with the contract documents; and 

 
 “Working Day” means a day other than a Saturday, Sunday, or a statutory holiday that is observed by 

the construction industry in the area of the place of the Work. 
 
GC1.1.3 Application of Certain Provisions 
 
1) Any provisions of the Contract that are expressly stipulated to be applicable only to a Unit Price 

Arrangement are not applicable to any part of the Work to which a Lump Sum Arrangement applies. 
 
2) Any provisions of the Contract that are expressly stipulated to be applicable only to a Lump Sum 

Arrangement are not applicable to any part of the Work to which a Unit Price Arrangement applies. 
 
GC1.1.4 Substantial Performance 
 
1) The Work shall be considered to have reached Substantial Performance when: 

 
(a) the Work or a substantial part thereof has passed inspection and testing and is, in the opinion of 

the NCC, ready for use by the NCC or is being used for the intended purposes; and 
 
(b) the Work is, in the opinion of the NCC, capable of completion or correction at a cost of not 

more than 
 

(i) 3% of the first $500,000; 
 
(ii) 2% of the next $500,000; and 
 
(iii) 1% of the balance  
 
of the Contract Amount at the time this cost is calculated. 

 
2) Where the Work or a substantial part thereof is ready for use or is being used for the purposes 

intended and: 
 

(a) the remainder of the Work or a part thereof cannot be completed by the time specified in the 
Contract, or as amended in accordance with GC6.5 DELAYS AND EXTENSION OF TIME, 
for reasons beyond the control of the Contractor; or  

 
(b) the NCC and the Contractor agree not to complete a part of the Work within the specified time; 
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the cost of that part of the Work that was either beyond the control of the Contractor to complete or 
the NCC and the Contractor have agreed not to complete by the time specified, shall be deducted 
from the value of the Contract referred to in subparagraph 1)(b) of GC1.1.4, and the said cost shall 
not form part of the cost of the Work remaining to be done in determining Substantial Performance. 

 
GC1.1.5 Completion 
 
1) The Work shall be deemed to have reached Completion when all labour, Plant and Material required 

have been performed, used or supplied, and the Contractor has complied with the Contract and all 
orders and directions made pursuant thereto, all to the satisfaction of the NCC. 

 
GC1.2 CONTRACT DOCUMENTS 
 
GC1.2.1 General 
 
1) The contract documents are complementary, and what is required by any one shall be as binding as if 

required by all. 
 
2) References in the contract documents to the singular shall be considered to include the plural as the 

context requires. 
 
3) Nothing contained in the contract documents shall create a contractual relationship between the NCC 

and any Subcontractor or Supplier, their subcontractors or suppliers, or their agents or employees. 
 
GC1.2.2 Order of Precedence 
 
1) In the event of any discrepancy or conflict in the contents of the following documents, such 

documents shall take precedence and govern in the following order: 
 

(a) any amendment or variation of the contract documents that is made in accordance with the 
General Conditions; 

 
(b) any amendment issued prior to tender closing; 
 
(c) Supplementary Conditions; 
 
(d) General Conditions; 
 
(e) the duly completed Invitation to Tender and Acceptance Form when accepted; 
 
(f) drawings and specifications. 
 

 later dates shall govern within each of the above categories of documents. 
 
2) In the event of any discrepancy or conflict in the information contained in the drawings and 

specifications, the following rules shall apply: 
 

(a) specifications shall govern over drawings; 
 

(b) dimensions shown in figures on a drawings shall govern where they differ from dimensions 
scaled from the same drawing; and 

 
(c) drawings of larger scale govern over those of smaller scale. 
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GC1.2.3 Security and Protection of Documents and Work 
 
1) The Contractor shall guard and protect all sensitive contract information (TOP SECRET, SECRET, 

CONFIDENTIAL and PROTECTED) including printed and digital documents, drawings, 
information, models, copies thereof and processing systems, whether supplied by the NCC or the 
Contractor, against loss or compromise and damage from any cause. 

 
2) The Contractor shall limit access to sensitive NCC information only to those with a “need-to-know” 

and who have been successfully security screened to at least the level of sensitivity of the 
information. 

 
3) The Contractor shall ensure all contract information indicated in paragraph 1) is guarded and 

protected by any subcontractors, agents or suppliers and access limited only to those with a “need-to-
know” and who have been successfully security screened to at least the level of sensitivity of the 
information. 

 
4) The Contractor shall keep confidential all information provided to the Contractor by or on behalf of 

the NCC in connection with the Work, and all information developed by the Contractor as part of the 
Work, and shall not disclose any such information to any person without the written permission of 
the NCC, except that the Contractor may disclose to a subcontractor, authorized in accordance with 
the Contract, information necessary to the performance of a subcontract.  This section does not apply 
to any information that: 

 
(a) is publicly available from a source other than the Contractor; or 
 
(b) is or becomes known to the Contractor from a source other than the NCC, except any source 

that is known to the Contractor to be under an obligation to the NCC not to disclose the 
information. 

 
5) When the Contract, the Work, or any information referred to in paragraph 4) is identified as TOP 

SECRET, SECRET, CONFIDENTIAL or PROTECTED by the NCC, the Contractor shall, at all 
times, take all measures reasonably necessary for the safeguarding of the material so identified, 
including such measures as may be further specified elsewhere in the Contract or provided, in 
writing, from time to time by the NCC. 

 
6) Without limiting the generality of paragraphs 4) and 5) of GC1.2.3, when the Contract, the Work, or 

any information referred to in paragraph 4) is identified as TOP SECRET, SECRET, 
CONFIDENTIAL or PROTECTED by the NCC, the NCC shall be entitled to inspect the 
Contractor's premises and the premises of its subcontractors or suppliers and any other person at any 
tier, for security purposes at any time during the term of the Contract, and the Contractor shall 
comply with, and ensure that any such subcontractors or suppliers comply with all written 
instructions issued by the NCC dealing with the material so identified, including any requirement 
that employees of the Contractor and its subcontractors and suppliers and any other person at any tier 
execute and deliver declarations relating to reliability status, site access security clearances and other 
procedures. 

 
7) The Contractor shall report any suspected or actual security incidents immediately to the NCC 

involving loss, compromise or damage of NCC information or assets.  
 
8) The Contractor shall safeguard the Work and the Contract, the specifications, drawings and any 

other information provided by the NCC to the Contractor, and shall be liable to the NCC for any loss 
or damage from any causes. 
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GC1.3 STATUS OF THE CONTRACTOR 
 
1) The Contractor is engaged under the Contract as an independent contractor. 
 
2) The Contractor, its subcontractors and suppliers and any other person at any tier and their employees 

are not engaged by the Contract as employees, servants or agents of the NCC. 
 
3) For the purposes of the contract the Contractor shall be solely responsible for any and all payments 

and deductions required to be made by law including those required for Canada or Quebec Pension 
Plans, Employment Insurance, Worker's Compensation, provincial health or insurance plans, and 
Income Tax. 

 
GC1.4 RIGHTS AND REMEDIES 
 
1) Except as expressly provided in the Contract, the duties and obligations imposed by the Contract and 

the rights and remedies available thereunder shall be in addition to and not a limitation of any duties, 
obligations, rights, and remedies otherwise imposed or available by law. 

 
GC1.5 TIME OF THE ESSENCE 
 
1) Time is of the essence of the Contract. 
 
GC1.6 INDEMNIFICATION BY CONTRACTOR  
 
1) The Contractor shall pay all royalties and patent fees required for the performance of the Contract 

and, at the Contractor's expense, shall defend all claims, actions or proceedings against the NCC 
charging or claiming that the Work or any part thereof provided or furnished by the Contractor to the 
NCC infringes any patent, industrial design, copyright trademark, trade secret or other proprietary 
right enforceable in Canada. 

 
2) The Contractor shall indemnify and save the NCC harmless from and against all claims, demands, 

losses, costs, damages, actions, suits, or proceedings by any third party, brought or prosecuted and in 
any manner based upon, arising out of, related to, occasioned by, or attributable to the activities of 
the Contractor, its subcontractors and suppliers and any other person at any tier, in performing the 
Work. 

 
3) For the purposes of paragraph 2) of GC1.6, "activities" means any act improperly carried out, any 

omission to carry out an act and any delay in carrying out an act. 
 
GC1.7 INDEMNIFICATION BY THE NCC 
 
1) Subject to the Crown Liability and Proceedings Act, the Patent Act, and any other law that affects 

the NCC's rights, powers, privileges or obligations, the NCC shall indemnify and save the Contractor 
harmless from and against all claims, demands, losses, costs, damage, actions, suits or proceedings 
arising out of the Contractor's activities under the Contract that are directly attributable to: 

 
(a) a lack of or a defect in the NCC's title to the Work site if owned by the NCC, whether real or 

alleged; or 
 
(b) an infringement or an alleged infringement by the Contractor of any patent of invention or any 

other kind of intellectual property occurring while the Contractor was performing any act for the 
purposes of the Contract employing a model, plan or design or any other thing related to the 
Work that was supplied by the NCC to the Contractor. 
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GC1.8 LAWS, PERMITS AND TAXES 
 
1) The Contractor shall comply with all federal, provincial and municipal laws and regulations 

applicable to the performance of the Work or any part thereof including, without limitation, all laws 
concerning health and labour conditions and the protection of the environment, and shall require 
compliance therewith by all of its subcontractors and suppliers at any tier as if the Work were being 
performed for an owner other than the NCC.  The Contractor shall furnish evidence of compliance 
with such laws and regulations to the NCC at such times as the NCC may reasonably request. 

 
2) Unless stipulated otherwise in the Contract, the Contractor shall obtain and maintain all permits, 

certificates, licences, registrations and authorizations required for the lawful performance of the 
Work. 

 
3) Prior to the commencement of the Work at the site, the Contractor shall tender to a municipal 

authority an amount equal to all fees and charges that would be lawfully payable to that municipal 
authority in respect of building permits as if the Work were being performed for an owner other than 
the NCC. 

 
4) Within 10 days of making a tender pursuant to paragraph 3) of GC1.8, the Contractor shall notify the 

NCC of the amount properly tendered and whether or not the municipal authority has accepted that 
amount. 

 
5) If the municipal authority has not accepted the amount tendered, the Contractor shall pay that 

amount to the NCC within 6 days after the time stipulated in paragraph 4) of GC1.8. 
 
6) For the purposes of this clause, "municipal authority" means any authority that would have 

jurisdiction respecting permission to perform the Work if the owner were not the NCC. 
 
7) Notwithstanding the residency of the Contractor, the Contractor shall pay any applicable tax arising 

from or related to the performance of the Work under the Contract. 
 
8) In accordance with the Statutory Declaration referred to in paragraph 4) of GC5.5 SUBSTANTIAL 

PERFORMANCE OF THE WORK, a Contractor who has neither residence nor place of business in 
the province or territory in which work under the Contract is being performed shall provide the NCC 
with proof of registration with the provincial sales tax authorities in the said province. 

 
9) For the purpose of the payment of any applicable tax or the furnishing of security for the payment of 

any applicable tax arising from or related to the performance of the Work, and notwithstanding the 
provision that all Material, Plant and interest of the Contractor in all real property, licences, powers 
and privileges, become the property of the NCC after the time of purchase in accordance with 
GC3.10  MATERIAL PLANT AND REAL PROPERTY BECOME PROPERTY OF THE NCC, the 
Contractor shall be liable, as a user or consumer, for the payment or for the furnishing of security for 
the payment of any applicable tax payable, at the time of the use or consumption of that Material, 
Plant or interest of the Contractor in accordance with the relevant legislation. 

 
GC1.9 WORKERS' COMPENSATION 
 
1) Prior to award of contract, at the time of submitting its first progress claim, at the time of Substantial 

Performance of the Work, and prior to issuance of the Certificate of Completion, the Contractor shall 
provide evidence of compliance with workers' compensation legislation applicable to the place of the 
Work, including payments due thereunder. 
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2) At any time during the term of the Contract, when requested by the NCC, the Contractor shall 

provide such evidence of compliance by the Contractor, its subcontractors and any other person at 
any tier and any other person performing part of the Work who is required to comply with such 
legislation. 

 
GC1.10 NATIONAL SECURITY 
 
1) If the NCC determines that the Work is of a class or kind that involves national security, the NCC 

may order the Contractor to: 
 

(a) provide the NCC with any information concerning persons employed or to be employed by the 
Contractor for purposes of the Contract; and 

 
(b) remove any person from the site of the Work if, in the opinion of the NCC, that person may be a 

risk to the national security;  
 

 and the Contractor shall comply with the order. 
 
2) In all contracts with persons who are to be employed in the performance of the Contract, the 

Contractor shall make provision for the performance of any obligation that may be imposed upon the 
Contractor under paragraph 1) of GC1.10. 

 
GC1.11 UNSUITABLE WORKERS 
 
1) The NCC shall instruct the Contractor to remove from the site of the Work any person employed by 

the Contractor for purposes of the Contract who, in the opinion of the NCC, is incompetent or is 
guilty of improper conduct, and the Contractor shall not permit a person who has been removed to 
return to the site of the Work. 

 
GC1.12 PUBLIC CEREMONIES AND SIGNS 
 
1) The Contractor shall not permit any public ceremony in connection with the Work without the prior 

consent of the NCC. 
 
2) The Contractor shall not erect nor permit the erection of any sign or advertising on the Work or its 

site without the prior consent of the NCC. 
 
GC1.13 CONFLICT OF INTEREST 
 
1) It is a term of the Contract that no individual, for whom the post-employment provisions of the 

Conflict of Interest and Post-Employment Code for Public Office Holders or the Values and Ethics 
Code for the Public Service apply, shall derive a direct benefit from the Contract unless that 
individual is in compliance with the applicable post-employment provisions. 

 
GC1.14 AGREEMENTS AND AMENDMENTS 
 
1) The Contract constitutes the entire and sole agreement between the parties with respect to the subject 

matter of the Contract and supersedes all previous negotiations, communications and other 
agreements, whether written or oral, relating to it, unless they are incorporated by reference in the 
Contract. There are no terms, covenants, representations, statements or conditions binding on the 
parties other than those contained in the Contract. 

 
2) The failure of either party at any time to require performance by the other party of any provision 

hereof shall not affect the right thereafter to enforce such provision.  Nor shall the waiver by either 
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party of any breach of any covenant, term or condition hereof be taken to be held to be a waiver of 
any further breach of the same covenant, term or condition. 

 
3) The Contract may be amended only as provided for in the Contract. 
 
GC1.15 SUCCESSION 
 
1) The Contract shall inure to the benefit of and be binding upon the parties hereto and their lawful 

heirs, executors, administrators, successors and, subject to GC1.16 ASSIGNMENT, permitted 
assigns. 

 
GC1.16 ASSIGNMENT 
 
1) The Contractor shall not make any assignment of the Contract, either in whole or in part, without the 

written consent of the NCC. 
 
GC1.17 NO BRIBE 
 
1) The Contractor represents and covenants that no bribe, gift, benefit, nor other inducement has been 

nor shall be paid, given, promised or offered directly or indirectly to any official or employee of the 
NCC or to a member of the family of such a person, with a view to influencing the entry into the 
Contract or the administration of the Contract. 

 
GC1.18 CERTIFICATION - CONTINGENCY FEES 
 
1) In this clause: 
 

(a) "contingency fee" means any payment or other compensation that is contingent upon or is 
calculated upon the basis of a degree of success in soliciting or obtaining a Government contract 
or negotiating the whole or any part of its terms; 

 
(b) "employee" means a person with whom the Contractor has an employer/employee relationship; 

and 
 
(c) "person" includes an individual or a group of individuals, a corporation, a partnership, an 

organization and an association and, without restricting the generality of the foregoing, includes 
any individual who is required to file a return with the registrar pursuant to section 5 of the 
Lobbyists Registration Act R.S.C. 1985 c.44 (4th Supplement) as the same may be amended 
from time to time. 

 
2) The Contractor certifies that it has not directly or indirectly paid nor agreed to pay and covenants 

that it shall not directly or indirectly pay nor agree to pay a contingency fee for the solicitation, 
negotiation or obtaining of the Contract to any person other than an employee acting in the normal 
course of the employee's duties. 

 
3) All accounts and records pertaining to payments of fees or other compensation for the solicitation, 

obtaining or negotiation of the Contract shall be subject to the accounts and audit provisions of the 
Contract. 

 
4) If the Contractor certifies falsely under this section or is in default of the obligations contained 

therein, the NCC may either take the Work out of the Contractor's hands in accordance with the 
provisions of the Contract or recover from the Contractor by way of reduction to the Contract 
Amount or otherwise, the full amount of the contingency fee.  
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GC1.19 INTERNATIONAL SANCTIONS 
 
1) Persons and companies in Canada, and Canadians outside of Canada are bound by economic 

sanctions imposed by the Government of Canada.  As a result, the the NCC cannot accept delivery 
of goods or services that originate, either directly or indirectly, from the countries or persons subject 
to economic sanctions. 
Details on existing sanctions can be found at:  

 http://www.dfait-maeci.gc.ca/trade/sanctions-en.asp. 
 
2) It is a condition of the Contract that the Contractor not supply to the NCC any goods or services 

which are subject to economic sanctions. 
 
3) By law, the Contractor must comply with changes to the regulations imposed during the life of the 

Contract.  During the performance of the Contract should the imposition of sanctions against a 
country or person or the addition of a good or service to the list of sanctioned goods or services 
cause an impossibility of performance for the Contractor, the Contractor may request that the 
Contract be terminated in accordance with GC7.3 TERMINATION OF CONTRACT. 



GC2  ADMINISTRATION OF THE  
CONTRACT 

 
GC2.1 NCC REPRESENTATIVE’S AUTHORITY 
GC2.2 INTERPRETATION OF CONTRACT 
GC2.3 NOTICES 
GC2.4 SITE MEETINGS 
GC2.5 REVIEW AND INSPECTION OF WORK 
GC2.6 SUPERINTENDENT 
GC2.7 NON-DISCRIMINATION IN HIRING AND EMPLOYMENT OF LABOUR 
GC2.8 ACCOUNTS AND AUDITS 
 
GC2.1 NCC REPRESENTATIVE’S AUTHORITY 
 
1) The NCC shall designate an NCC Representative and shall notify the Contractor of the name, 

address and telephone number of the NCC Representative. 
 
2) The NCC Representative shall perform the NCC’s duties and functions under the contract. 
 
3) The NCC Representative shall be authorized to issue notices, instructions and directions to the 

Contractor and to accept on behalf of the NCC any notice, order or other communication from the 
contractor relating to the Work. 

 
4) The NCC Representative shall, within a reasonable time, review and respond to submissions made 

by the Contractor in accordance with the requirements of the Contract. 
 
GC2.2 INTERPRETATION OF CONTRACT 
 
1) If, at any time before the NCC has issued a Certificate of Completion, any question arises between 

the parties about whether anything has been done as required by the Contract or about what the 
Contractor is required by the Contract to do, and in particular but without limiting the generality of 
the foregoing, about: 

 
(a) the meaning of anything in the drawings and specifications; 
 
(b) the meaning to be given to the drawings and specifications in case of any error therein, omission 

therefrom, or obscurity or discrepancy in their wording or intention; 
 
(c) whether or not the quality or quantity of any Material or workmanship supplied or proposed to 

be supplied by the Contractor meets the requirements of the Contract; 
 
(d) whether or not the labour, Plant or Material performed, used and supplied by the Contractor for 

performing the Work and carrying out the Contract are adequate to ensure that the Work shall 
be performed in accordance with the Contract and that the Contract shall be carried out in 
accordance with its terms; 

 
(e) what quantity of any of the Work has been completed by the Contractor; or 
 
(f) the timing and scheduling of the various phases of the performance of the Work as specified in 

the Contract; 
 
 the question shall be decided, subject to the provisions of GC8 DISPUTE RESOLUTION, by the 

NCC. 
 
2) The Contractor shall perform the Work in accordance with any decisions of the NCC that are made 

under paragraph 1) of GC2.2 and in accordance with any consequential directions given by the NCC. 
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3) If the Contractor fails to comply with any instruction or direction issued by the NCC pursuant to the 

Contract, the NCC may employ such methods as the NCC deems advisable to do what the 
Contractor failed to do, and the Contractor shall, on demand, pay the NCC an amount that is equal to 
the aggregate of all costs, expenses and damages incurred or sustained by the NCC by reason of the 
Contractor's failure to comply with such instruction or direction, including the cost of any methods 
employed by the NCC in doing what the Contractor failed to do. 

 
GC2.3 NOTICES 
 
1) Subject to paragraph 3) of GC2.3, any notice, order or other communication may be given in any 

manner, and if required to be in writing, shall be addressed to the party to whom it is intended at the 
address in the Contract or at the last address of which the sender has received written notice in 
accordance with this section. 

 
2) Any notice, order or other communication given in writing in accordance with paragraph 1) of 

GC2.3 shall be deemed to have been received by either party: 
 

(a) if delivered personally, on the day that it was delivered; 
 
(b) if forwarded by mail, on the earlier of the day it was received or the sixth day after it was 

mailed; and 
 
(c) if forwarded by facsimile or electronic mail, 24 hours after it was transmitted. 

 
3) A notice given under GC7.1 TAKING THE WORK OUT OF THE CONTRACTOR’S HANDS, 

GC7.2 SUSPENSION OF WORK, and GC7.3 TERMINATION OF CONTRACT shall be given in 
writing and, if delivered personally, shall be delivered, if the Contractor is a sole proprietor, to the 
Contractor or, if the Contractor is a partnership or corporation, to an officer thereof. 

 
GC2.4 SITE MEETINGS 
 
1) In consultation with the NCC, the Contractor shall arrange site meetings at regular intervals, with all 

involved parties who are to attend, in order to ensure, among other things, the proper co-ordination 
of the Work. 

 
GC2.5 REVIEW AND INSPECTION OF WORK 
 
1) The NCC shall review the Work to determine if it is proceeding in conformity with the Contract and 

to record the necessary data to make an assessment of the value of Work completed.  The NCC shall 
measure and record the quantities of labour, Plant and Material performed, used or supplied by the 
Contractor in performing the Work or any part thereof that is subject to a Unit Price Arrangement 
and, on request, shall inform the Contractor of those measurements, and permit the Contractor to 
inspect any records pertaining thereto. 

 
2) The NCC shall reject Work or Material which in the NCC’s opinion does not conform to the 

requirements of the Contract, and shall require inspection or testing of Work, whether or not such 
Work is fabricated, installed, or completed. If such Work is not in accordance with the requirements 
of the Contract, the Contractor shall correct the Work and shall pay the NCC, on demand, all 
reasonable costs and expenses that were incurred by the NCC in having the examination performed. 

 
3) The Contractor shall provide the NCC with access to the Work and its site at all times, and at all 

times shall provide sufficient, safe, and proper facilities for the review and inspection of the Work by 
persons authorized by the NCC and any representatives of those authorities having jurisdiction.  If 
parts of the Work are in preparation at locations other than the site of the Work, the NCC shall be 
given access to such Work whenever it is in progress. 
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4) The Contractor shall furnish the NCC with such information respecting the performance of the 

Contract as the NCC may require, and render every possible assistance to enable the NCC to verify 
that the Work is performed in accordance with the Contract, carry out any other duties and exercise 
any powers in accordance with the Contract. 
 

5) If Work is designated for tests, inspections, or approvals in the Contract or by the NCC's 
instructions, or by laws or ordinances of the place of the Work, the Contractor shall give the NCC 
reasonable notice of when such Work shall be ready for review and inspection. The Contractor shall 
arrange for and shall give the NCC reasonable notice of the date and time of inspections, tests or 
approvals. 

 
6) If the Contractor covers, or permits to be covered, Work that has been designated for tests, 

inspections or approvals before such tests, inspections or approvals are made, completed or given, 
the Contractor shall, if so directed by the NCC, uncover such Work, have the inspections, tests or 
approvals satisfactorily made, completed or given and make good the covering of the Work at the 
Contractor's expense. 

 
GC2.6 SUPERINTENDENT 
 
1) Prior to commencing the Work, the Contractor shall designate a Superintendent and shall notify the 

NCC of the name, address and telephone number of the Superintendent.  The Contractor shall keep 
the Superintendent at the Work site during working hours until the Work has reached completion. 

  
2) The Superintendent shall be in full charge of the operations of the Contractor during the performance 

of the Work and shall be authorized to accept on behalf of the Contractor any notice, order or other 
communication given to the Superintendent or the Contractor relating to the Work. 

 
3) Upon request of the NCC, the Contractor shall remove any Superintendent who, in the opinion of the 

NCC, is incompetent or has been guilty of improper conduct, and shall forthwith designate another 
Superintendent who is acceptable to the NCC. 

 
4) The Contractor shall not substitute a Superintendent without the written consent of the NCC.  If a 

Superintendent is substituted without such consent, the NCC shall be entitled to refuse to issue any 
documentation or certification relating to progress payments, Substantial Performance or 
Completion of the Work until the Superintendent has returned to the Work site or another 
Superintendent who is acceptable to the NCC has been substituted. 

 
GC2.7 NON-DISCRIMINATION IN HIRING AND EMPLOYMENT OF LABOUR 
 
1) For the purposes of this clause, “persons" include the Contractor, its subcontractors and suppliers at 

any tier and their respective employees, agents, licensees or invitees and any other individual 
involved in the performance of the Work or granted access to the Work site.  A “person” includes 
any partnership, proprietorship, firm, joint venture, consortium and corporation. 

 
2) Without restricting the provisions of paragraph 3) of GC2.6, SUPERINTENDENT, the Contractor 

shall not refuse to employ and shall not discriminate in any manner against any person because: 
 

(a) of that person's race, national origin, colour, religion, age, sex or marital status; 
 
(b) of the race, national origin, colour, religion, age, sex, or marital status of any person having any 

relationship or association with that person; or 
 
(c) a complaint has been made or information has been given by or in respect of that person relating 

to an alleged failure by the Contractor to comply with subparagraphs 2)(a) and 2)(b) of GC2.7. 
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3) Within two Working Days immediately following receipt of a written complaint pursuant to 

paragraph 2) of GC2.7, the Contractor shall: 
 

(a) cause to have issued a written direction to the person or persons named by the complainant to 
cease all actions that form the basis of the complaint; 

 
(b) forward a copy of the complaint to the NCC by registered mail or courier service; and 
 
(c) when the Labour Conditions are applicable under the circumstances of the complaint, forward a 

copy of the complaint to HRSDC - Labour to the attention of the appropriate Director as 
described in the Labour Conditions (“HRSDC - Labour" means the labour component of the 
federal Department of Human Resources and Skills Development). 

 
4) Within twenty four (24) hours immediately following receipt of a direction from the NCC to do so, 

the Contractor shall cause to have removed from the site of the Work and from the performance of 
Work under the Contract, any person or persons whom the NCC believes to be in breach of the 
provisions of paragraph 2) of GC2.7. 

 
5) No later than thirty (30) days after receipt of the direction referred to in paragraph 4) of GC2.7, the 

Contractor shall cause the necessary action to be commenced to remedy the breach described in the 
direction. 

 
6) If a direction is issued pursuant to paragraph 4) of GC2.7, the NCC may withhold from monies that 

are due and payable to the Contractor or setoff pursuant to GC5.9 RIGHT OF SETOFF, whichever is 
applicable, an amount representing the sum of the costs and payment referred to in paragraph 8) of 
GC2.7. 

 
7) If the Contractor fails to proceed in accordance with paragraph 5) of GC2.7, the NCC shall take the 

necessary action to have the breach remedied, and shall determine all supplementary costs incurred 
by the NCC as a result. 

 
8) The NCC may make a payment directly to the complainant from monies that are due and payable to 

the Contractor upon receipt from the complainant of: 
 

(a) a written award issued pursuant to the federal Commercial Arbitration Act, R.S.C. 1985, c. 17 
(2nd Supp.); 

 
(b) a written award issued pursuant to the Canadian Human Rights Act, RS.C. 1985, c. H-6; 
 
(c) a written award issued pursuant to provincial or territorial human rights legislation; or 
 
(d) a judgement issued by a court of competent jurisdiction. 

 
9) If the NCC is of the opinion that the Contractor has breached any of the provisions of this clause, the 

NCC may take the Work out of the Contractor's hands pursuant to GC7.1 TAKING THE WORK 
OUT OF THE CONTRACTOR’S HANDS. 

 
10) Subject to paragraph 7) of GC3.6 SUBCONTRACTING, the Contractor shall ensure that the 

provisions of this clause are included in all agreements and contracts entered into as a consequence 
of the Work. 
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GC2.8 ACCOUNTS AND AUDITS 
 
1) The Contractor shall, in addition to the requirements expressed in paragraph 6) of GC3.4 

EXECUTION OF THE WORK, maintain full records of the Contractor's estimated and actual cost 
of the Work together with all tender calls, quotations, contracts, correspondence, invoices, receipts 
and vouchers relating thereto, and shall make them available on request to audit and inspection by 
the NCC or by persons designated to act on behalf of the NCC. 

 
2) The Contractor shall allow any of the persons referred to in paragraph 1) of GC2.8 to make copies of 

and take extracts from any of the records and material, and shall furnish such persons or entities with 
any information those persons or entities may require from time to time in connection with such 
records and material. 

 
3) The Contractor shall maintain and keep the records intact until the expiration of two years after the 

date that a Certificate of Completion has been issued or until the expiration of such other period of 
time as the NCC may direct. 

 
4) The Contractor shall cause all subcontractors at any tier and all other persons directly or indirectly 

controlled by or affiliated with the Contractor and all persons directly or indirectly having control of 
the Contractor to comply with the requirements of this clause as if they were the Contractor. 



GC3  EXECUTION AND CONTROL 
OF THE WORK 

 
GC3.1  PROGRESS SCHEDULE 
GC3.2  ERRORS AND OMISSIONS 
GC3.3  CONSTRUCTION SAFETY 
GC3.4  EXECUTION OF THE WORK 
GC3.5  MATERIAL 
GC3.6  SUBCONTRACTING 
GC3.7  CONSTRUCTION BY OTHER CONTRACTORS OR WORKERS 
GC3.8  LABOUR AND FAIR WAGES 
GC3.9  TRUCK HAULAGE RATES  (CANCELLED) 
GC3.10  MATERIAL, PLANT AND REAL PROPERTY BECOME PROPERTY OF THE NCC 
GC3.11  DEFECTIVE WORK 
GC3.12  CLEANUP OF SITE 
GC3.13  WARRANTY AND RECTIFICATION OF DEFECTS IN WORK 
 
GC3.1 PROGRESS SCHEDULE 
 
1) The Contractor shall: 
 

(a) prepare and submit to the NCC, prior to the submission of the Contractor's first progress claim, a 
progress schedule in accordance with the requirements set out in the Contract; 

 
(b) monitor the progress of the Work relative to the schedule and update the schedule as stipulated 

by the contract documents; 
 
(c) advise the NCC of any revisions to the schedule required as the result of any extension of time 

for completion of the Contract that was approved by the NCC; and 
 
(d) prepare and submit to the NCC, at the time of issuance of an Certificate of Substantial 

Performance, an update of any schedule clearly showing a detailed timetable that is acceptable 
to the NCC for the completion of any unfinished Work and the correction of all listed defects. 

 
GC3.2 ERRORS AND OMISSIONS 
 
1) The Contractor shall report promptly to the NCC any errors, discrepancies, or omissions the 

Contractor may discover when reviewing the contract documents. In making a review, the 
Contractor does not assume any responsibility to the NCC for the accuracy of the review. The 
Contractor shall not be liable for damage or costs resulting from such errors, discrepancies, or 
omissions in the contract documents prepared by or on behalf of the NCC that the Contractor did not 
discover. 

 
GC3.3 CONSTRUCTION SAFETY 
 
1) Subject to GC3.7 CONSTRUCTION BY OTHER CONTRACTORS OR WORKERS, the 

Contractor shall be solely responsible for construction safety at the place of the Work and for 
initiating, maintaining and supervising all safety precautions and programs in connection with the 
performance of the Work.  In any emergency, the Contractor shall either, stop the Work, make 
changes or order extra work to ensure the safety of life and the protection of the Work and 
neighbouring property. 

 
2) Prior to commencing the Work, the Contractor shall notify the authorities having jurisdiction for 

construction safety at the site of the Work with respect to the intended commencement of the Work, 
and shall provide such authority with whatever additional information may be required by that 
authority. 
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GC3.4 EXECUTION OF THE WORK 
 
1) The Contractor shall perform, use or supply and pay for, all labour, Plant, Material, tools, 

construction machinery and equipment, water, heat, light, power, transportation and other facilities 
and services necessary for the performance of the Work in accordance with the Contract. 

 
2) The Contractor shall, at all times, perform the Work in a proper, diligent and expeditious manner as 

is consistent with construction industry standards and in accordance with the progress schedule 
prepared pursuant to GC3.1 PROGRESS SCHEDULE and shall provide sufficient personnel to fulfil 
the Contractor's obligations in accordance with that schedule. 

 
3) Subject to paragraph 4) of GC3.4, the Contractor shall have complete care, custody and control of 

the Work and shall direct and supervise the Work so as to ensure compliance with the Contract.  The 
Contractor shall be responsible for construction means, methods, techniques, sequences and 
procedures and for co-ordinating the various parts of the Work.   

 
4) When requested in writing by the NCC, the Contractor shall make appropriate alterations in the 

method, Plant or workforce at any time the NCC considers the Contractor's actions to be unsafe or 
damaging to either the Work, existing facilities, persons at the site of the Work or the environment. 

 
5) The Contractor shall have sole responsibility for the design, erection, operation, maintenance and 

removal of temporary structures and other temporary facilities and for the construction methods used 
in their erection, operation, maintenance and removal.  The Contractor shall engage and pay for 
registered professional engineering personnel, skilled in the appropriate discipline to perform these 
functions if required by law or by the Contract, and in all cases when such temporary facilities and 
their methods of construction are of such a nature that professional engineering skill is required to 
produce safe and satisfactory results. 

 
6) The Contractor shall keep at least one copy of current contract documents, submittals, reports, and 

records of meetings at the site of the Work, in good order and available to the NCC. 
 
7) Except for any part of the Work that is necessarily performed away from or off the site of the Work, 

the Contractor shall confine Plant, storage of Material, and operations of employees to limits 
indicated by laws, ordinances, permits or the contract documents. 

 
GC3.5 MATERIAL 
 
1) Unless otherwise specified in the Contract, all Material incorporated in the Work shall be new. 
 
2) Subject to paragraph 3) of GC3.5, if a specified reused, refurbished, or recycled item of Material is 

not available, the Contractor shall apply to the NCC to substitute a similar item for the one specified. 
 
3) If the NCC agrees that the Contractor's application for substitution of a reused, refurbished or 

recycled item is warranted, and that the substitute item is of acceptable quality and value to that 
specified and is suitable for the intended purpose, the NCC may approve the substitution, subject to 
the following: 

 
(a) the request for substitution shall be made in writing to the NCC and shall be substantiated by 

information in the form of the manufacturer's literature, samples and other data that may be 
required by the NCC; 

 
(b) the Contractor shall make the request for substitution in a manner that shall not negatively affect 

the progress schedule of the Contract and well in advance of the time the item of Material must 
be ordered;  
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(c) substitution of Material shall be permitted only with the prior written approval of the NCC, and 

any substituted items that are supplied or installed without such approval shall be removed from 
the site of the Work at the expense of the Contractor, and specified items installed at no 
additional cost to the NCC; and 

 
(d) the Contractor shall be responsible for all additional expenses incurred by the NCC, the 

Contractor, its subcontractors and suppliers at any tier due to the Contractor's use of the 
substitute. 
 

GC3.6 SUBCONTRACTING 
 
1) Subject to the provisions of this clause, the Contractor may subcontract any part of the Work but not 

the whole of the Work. 
 
2) The Contractor shall notify the NCC in writing of the Contractor's intention to subcontract. 
 
3) A notification referred to in paragraph 2) of GC3.6 shall identify the part of the Work and the 

Subcontractor with whom the Contractor intends to subcontract. 
 
4) The NCC may for reasonable cause, object to the intended subcontracting by notifying the 

Contractor in writing within six (6) days of receipt by the NCC of a notification referred to in 
paragraph 2) of GC3.6. 

 
5) If the NCC objects to a subcontracting, the Contractor shall not enter into the intended subcontract. 
 
6) The Contractor shall not change, nor permit to be changed, a Subcontractor engaged by the 

Contractor, in accordance with this clause, without the written consent of the NCC. 
 
7) The Contractor shall ensure that all the terms and conditions of the Contract that are of general 

application shall be incorporated in every other contract issued as a consequence of the Contract, at 
whatever tier, except those contracts issued solely to suppliers at any tier for the supply of Plant or 
Material. 

 
8) Neither a subcontracting nor the NCC's consent to a subcontracting shall be construed to relieve the 

Contractor from any obligation under the Contract or to impose any liability upon the NCC. 
 
GC3.7 CONSTRUCTION BY OTHER CONTRACTORS OR WORKERS 
 
1) The NCC reserves the right to send other contractors or workers, with or without Plant and Material, 

onto the site of the Work. 
 
2) When other contractors or workers are sent on to the site of the Work, the NCC shall: 
 

(a) enter into separate contracts, to the extent it is possible, with the other contractors under 
conditions of contract that are compatible with the conditions of the Contract; 

 
(b) ensure that the insurance coverage provided by the other contractors is co-ordinated with the 

insurance coverage of the Contractor as it affects the Work; and  
 
(c) take all reasonable precautions to avoid labour disputes or other disputes arising from the work 

of the other contractors or workers. 
 
3) When other contractors or workers are sent on to the site of the Work, the Contractor shall: 
 

(a) co-operate with them in the carrying out of their duties and obligations; 
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 (b) co-ordinate and schedule the Work with the work of the other contractors and workers; 
 
(c) participate with other contractors and workers in reviewing their construction schedules when 

directed to do so; 
 

(d) where part of the Work is affected by or depends upon the work of other contractors or workers 
for its proper execution, promptly report to the NCC in writing and prior to proceeding with that 
part of the Work, any apparent deficiencies in such work.  Failure by the Contractor to so report 
shall invalidate any claims against the NCC by reason of the deficiencies in the work of other 
contractors or workers except those deficiencies that are not then reasonably discoverable; and 

 
(e)   when designated as being responsible for construction safety at the place for work, in 

accordance with the applicable provincial or territorial laws, carry out its duties in that role and 
in accordance with those laws. 

 
4) If, when entering into the Contract, the Contractor could not have reasonably foreseen nor 

anticipated the sending of other contractors or workers on to the site of the Work and provided the 
Contractor: 

 
(a) incurs extra expense in complying with the requirements of paragraph 3) of GC3.7; and 
 
(b) gives the NCC written notice of a claim for that extra expense within thirty (30) days of the date 

that the other contractors or workers were sent onto the Work or its site, 
 

the NCC shall pay the Contractor the cost of the extra labour, Plant and Material that was necessarily 
incurred, calculated in accordance with GC6.4 DETERMINATION OF PRICE. 

 
GC3.8 LABOUR AND FAIR WAGES 
 
1) The Labour Conditions and the Schedules of Wage Rates form part of these General Conditions. 
 
2) To the extent to which they are available, consistent with proper economy and the expeditious 

carrying out of the Work, the Contractor shall, in the performance of the Work, employ a reasonable 
number of persons who have been on active service with the Armed Forces of the Canada and have 
been honourably discharged therefrom. 

 
3) The Contractor shall maintain good order and discipline among the Contractor's employees and 

workers engaged in the Work shall not employ, on the site of the Work, anyone not skilled in the 
tasks assigned. 

 
GC3.9 TRUCK HAULAGE RATES 
 
 CANCELLED 
 
GC3.10 MATERIAL, PLANT AND REAL PROPERTY BECOME PROPERTY OF THE NCC 
 
1) Subject to paragraph 9) of GC1.8 LAWS PERMITS AND TAXES, all Material and Plant and the 

interest of the Contractor in all real property, licences, powers and privileges purchased, used or 
consumed by the Contractor for the Work shall, immediately after the time of their purchase, use or 
consumption be the property of the NCC for the purposes of the Work and they shall continue to be 
the property of the NCC: 

 
(a) in the case of Material, until the NCC indicates that the Materials shall not be required for the 

Work; and 
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 (b) in the case of Plant, real property, licences, powers and privileges, until the NCC indicates that 

the interest vested in the NCC therein is no longer required for the purposes of the Work. 
 
2) Material or Plant, that is the property of the NCC by virtue of paragraph 1) of GC3.10, shall not be 

taken away from the site of the Work nor used nor disposed of except for the purposes of the Work 
without the written consent of the NCC. 

 
3) The NCC is not liable for loss of nor damage from any cause to the Material or Plant referred to in 

paragraph 1) of GC3.10, and the Contractor is liable for such loss or damage notwithstanding that 
the Material or Plant is the property of the NCC. 

 
GC3.11 DEFECTIVE WORK 
 
1) The Contractor shall promptly remove from the site of the Work and replace or re-execute defective 

Work whether or not the defective Work has been incorporated in the Work and whether or not the 
defect is the result of poor workmanship, use of defective Material, or damage through carelessness 
or other act or omission of the Contractor. 

 
2) The Contractor, at the Contractor's expense, shall promptly make good other work destroyed or 

damaged by such removals or replacements. 
 
3) If, in the opinion of the NCC, it is not expedient to correct defective Work or Work not performed as 

provided for in the Contract documents, the NCC may deduct from the amount otherwise due to the 
Contractor the difference in value between the Work as performed and that called for by the Contract 
documents. 

 
4) The failure of the NCC to reject any defective Work or Material shall not constitute acceptance of the 

defective Work or Material. 
 
GC3.12 CLEANUP OF SITE 
 
1) The Contractor shall maintain the Work and its site in a tidy condition and free from an 

accumulation of waste material and debris. 
 
2) Before the issue of a Certificate of Substantial Performance, the Contractor shall remove waste 

material and debris, and all Plant and Material not required for the performance of the remaining 
Work and, unless otherwise stipulated in the Contract Documents, shall cause the Work and its site 
to be clean and suitable for occupancy by the NCC.   

 
3) Before the issue of a Certificate of Completion, the Contractor shall remove all surplus Plant and 

Materials and any waste products and debris from the site of the Work. 
 
4) The Contractor's obligations described in paragraphs 1) to 3) of GC3.12 do not extend to waste 

products and other debris caused by the NCC's servants, or by other contractors and workers referred 
to in GC3.7 CONSTRUCTION BY OTHER CONTRACTORS OR WORKERS. 

 
GC3.13 WARRANTY AND RECTIFICATION OF DEFECTS IN WORK 
 
1) Without restricting any warranty or guarantee implied or imposed by law or contained in the 

Contract, the Contractor shall, at the Contractor's expense: 
 

(a) rectify and make good any defect or fault that appears in the Work or comes to the attention of 
the NCC with respect to those parts of the Work accepted in connection with the Certificate of 
Substantial Performance within 12 months from the date of Substantial Performance; and 
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(b) rectify and make good any defect or fault that appears in or comes to the attention of the NCC in 
connection with those parts of the Work described in the Certificate of Substantial Performance 
within 12 months from the date of the Certificate of Completion; 

 
(c) transfer and assign, to the NCC, any subcontractor, manufacturer or supplier extended 

warranties or guarantees implied or imposed by law or contained in the Contract covering 
periods beyond the 12 months stipulated above.  Extended warranties or guarantees referred to 
herein shall not extend the 12-month period whereby the Contractor, except as may be provided 
elsewhere in the Contract, must rectify and make good any defect or fault that appears in the 
Work or comes to the attention of the NCC; 

 
(d) provide, to the NCC prior to the issuance of the Certificate of Completion, a list of all extended 

warranties and guarantees referred to in paragraph (c) above. 
 
2) The NCC may direct the Contractor to rectify and make good any defect or fault referred to in 

paragraph 1) of GC3.13 or covered by any other expressed or implied warranty or guarantee and the 
Contractor shall rectify and make good such defect within the time stipulated in the direction. 

 
3) A direction referred to in paragraph 2) GC3.13 shall be in writing and shall be given to the 

Contractor in accordance with GC2.3 NOTICES. 



GC4  PROTECTIVE MEASURES 

 
GC4.1  PROTECTION OF WORK AND PROPERTY 
GC4.2 PRECAUTIONS AGAINST DAMAGE, INFRINGEMENT OF RIGHTS, FIRE AND OTHER 

HAZARDS 
GC4.3  MATERIAL, PLANT AND REAL PROPERTY SUPPLIED BY THE NCC 
GC4.4  CONTAMINATED SITE CONDITIONS 
 
GC4.1 PROTECTION OF WORK AND PROPERTY 
 
1) The Contractor shall protect the Work and its site against loss or damage from any cause and shall 

similarly protect all Material, Plant and real property under the Contractor’s care, custody and control 
whether or not such Material, Plant and real property are supplied by the NCC to the Contractor. 

 
2) The Contractor shall provide all facilities necessary for the purpose of maintaining security, and shall 

assist any person authorized by the NCC to inspect or to take security measures in respect of the Work 
and its site. 

 
3) The NCC may direct the Contractor to do such things and to perform such work as the NCC considers 

reasonable and necessary to ensure compliance with or to remedy a breach of paragraphs 1) or 2) of 
GC4.1, and the Contractor, shall comply with such direction. 

 
GC4.2 PRECAUTIONS AGAINST DAMAGE, INFRINGEMENT OF RIGHTS, FIRE AND 

OTHER HAZARDS 
 
1) The Contractor shall do whatever is necessary to ensure that: 
 
 (a)  no person, property, right, easement nor privilege is injured, damaged or infringed upon by 

reasons of the Contractor's activities in performing the Work; 
 
 (b)  pedestrian and other traffic on any public or private road or waterway is not unduly impeded, 

interrupted nor endangered by the performance or existence of the Work, Material or Plant; 
 
 (c)  fire hazards in or about the site of the Work are eliminated and any fire is promptly 

extinguished; 
 
 (d)  the health and safety of all persons employed in the performance of the Work is not endangered 

by the methods nor means of their performance; 
 
 (e)  adequate medical services are available to all persons employed on the Work or its site at all 

times during the performance of the Work;  
 
 (f)  adequate sanitation measures are taken in respect of the Work and its site; and  
 
 (g)  all stakes, buoys and marks placed on the Work or its site by the NCC are protected and are not 

removed, defaced, altered nor destroyed. 
 
2) The NCC may direct the Contractor to do such things and to perform such work as the NCC considers 

reasonable and necessary to ensure compliance with or to remedy a breach of paragraph 1) of GC4.2, 
and the Contractor shall comply with the direction of the NCC. 

 
GC4.3 MATERIAL, PLANT AND REAL PROPERTY SUPPLIED BY THE NCC 
 
1) Subject to paragraph 2) of GC4.3, the Contractor is liable to the NCC for any loss of or damage to 

Material, Plant or real property that is supplied or placed in the care, custody and control of the 
Contractor by the NCC for use in connection with the Contract, whether or not that loss or damage is 
attributable to causes beyond the Contractor's control. 

December 18, 2012  Page 1 of 2 



GC4  PROTECTIVE MEASURES 

 

December 18, 2012  Page 2 of 2 

2) The Contractor is not liable to the NCC for any loss or damage to Material, Plant or real property 
referred to in paragraph 1) of GC4.3 if that loss or damage results from and is directly attributable to 
reasonable wear and tear. 

 
3) The Contractor shall not use any Material, Plant or real property supplied by the NCC except for the 

purpose of performing the Contract. 
 
4) When the Contractor fails to make good any loss or damage for which the Contractor is liable under 

paragraph 1) within a reasonable time, the NCC may cause the loss or damage to be made good at the 
Contractor's expense, and the Contractor shall thereupon be liable to the NCC for the cost thereof and 
shall, on demand, pay to the NCC an amount equal to that cost. 

 
5) The Contractor shall keep records of all Material, Plant and real property supplied by the NCC as the 

NCC requires and shall satisfy the NCC, when requested, that such Material, Plant and real property 
are at the place and in the condition in which they ought to be. 

 
GC4.4 CONTAMINATED SITE CONDITIONS 
 
1) For the purposes of GC4.4, a contaminated site condition exists when a solid, liquid, gaseous, thermal 

or radioactive irritant or contaminant, or other hazardous or toxic substance or material, including 
moulds and other forms of fungi, is present at the site of the Work to an extent that constitutes a 
hazard, or potential hazard, to the environment, property, or the health or safety of any person. 

 
2) If the Contractor encounters a contaminated site condition of which the Contractor is not aware or 

about which the Contractor has not been advised, or if the Contractor has reasonable grounds to 
believe that such a site condition exists at the site of the Work, the Contractor shall: 

 
 (a)  take all reasonable steps, including stopping the Work, to ensure that no person suffers injury, 

sickness or death, and that neither property nor the environment is injured or destroyed as a 
result of the contaminated site condition;  

 
 (b)  immediately notify the NCC of the circumstances in writing; and 
 
 (c)  take all reasonable steps to minimize additional costs that may accrue as a result of any work 

stoppage. 
 
3) Upon receipt of a notification from the Contractor, the NCC shall promptly determine whether a 

contaminated site condition exists, and shall notify the Contractor in writing of any action to be taken, 
or work to be performed, by the Contractor as a result of the NCC's determination. 

 
4) If the Contractor's services are required by the NCC, the Contractor shall follow the direction of the 

NCC with regard to any excavation, treatment, removal and disposal of any polluting substance or 
material. 

 
5) The NCC, at the NCC's sole discretion, may enlist the services of experts and specialty contractors to 

assist in determining the existence of, and the extent and treatment of contaminated site conditions, 
and the Contractor shall allow them access and co-operate with them in the carrying out of their duties 
and obligations. 

 
6) Except as may be otherwise provided for in the Contract, the provisions of GC6.4 

DETERMINATION OF PRICE shall apply to any additional work made necessary because of a 
contaminated site condition. 



GC5  TERMS OF PAYMENT 

 
GC5.1 INTERPRETATION 
GC5.2 AMOUNT PAYABLE 
GC5.3 INCREASED OR DECREASED COSTS 
GC5.4 PROGRESS PAYMENT 
GC5.5 SUBSTANTIAL PERFORMANCE OF THE WORK 
GC5.6  FINAL COMPLETION 
GC5.7  PAYMENT NOT BINDING ON THE NCC 
GC5.8  CLAIMS AND OBLIGATIONS 
GC5.9  RIGHT OF SETOFF 
GC5.10 ASSESSMENTS AND DAMAGES FOR LATE COMPLETION 
GC5.11 DELAY IN MAKING PAYMENT 
GC5.12 INTEREST ON SETTLED CLAIMS 
GC5.13 RETURN OF SECURITY DEPOSIT 
 
GC5.1 INTERPRETATION 
 
In these Terms of Payment 
 
1) The "payment period" means a period of 30 consecutive days or such other longer period as may be 

agreed between the Contractor and the NCC. 
 
2) An amount is "due and payable" when it is due and payable by the NCC to the Contractor according to 

GC5.4 PROGRESS PAYMENT, GC5.5 SUBSTANTIAL PERFORMANCE OF THE WORK or 
GC5.6 FINAL COMPLETION. 

 
3) An amount is overdue when it remains unpaid on the first day following the day upon which it is due 

and payable. 
 
4) The "date of payment" means the date of the negotiable instrument of an amount due and payable by 

the NCC. 
 
5) The "Bank Rate" means the rate of interest established by the Bank of Canada as the minimum rate at 

which it makes short term advances to members of the Canadian Payments Association. 
 
6) The "Average Bank Rate" means the simple arithmetic mean of the Bank Rate in effect at 4:00 p.m. 

Ottawa Time each day during the calendar month which immediately precedes the calendar month in 
which payment is made. 

 
GC5.2 AMOUNT PAYABLE 
 
1) Subject to any other provisions of the Contract, the NCC shall pay the Contractor, at the times and in 

the manner hereinafter set out, the amount by which the amounts payable by the NCC to the 
Contractor in accordance with the Contract exceed the amounts payable by the Contractor to the 
NCC, and the Contractor shall accept that amount as payment in full satisfaction for everything 
furnished and done by the Contractor in respect of the Work to which the payment relates. 

 
2) When making any payment to the Contractor, the failure of the NCC to deduct an amount payable to 

the NCC by the Contractor shall not constitute a waiver of the right to do so, or an admission of lack 
of entitlement to do so in any subsequent payment to the Contractor. 

 
3) No payment other than a payment that is expressly stipulated in the Contract, shall be made by the 

NCC to the Contractor for any extra expense or any loss or damage incurred or sustained by the 
Contractor. 
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GC5.3 INCREASED OR DECREASED COSTS 
 
1) The Contract Amount shall not be increased nor decreased by reason of any increase or decrease in 

the cost of the Work that is brought about by an increase or decrease in the cost of labour, Plant, 
Material or any wage adjustment arising pursuant to the Labour Conditions. 

 
2) Notwithstanding paragraph 1) of GC5.3, if any change, including a new imposition or repeal, of any 

tax, customs or other duty, charge, or any similar imposition that is imposed under sales, customs or 
excise tax legislation of the Government of Canada or any Provincial or Territorial legislation, affects 
the cost of the Work to the Contractor, and occurs: 

 
 (a)  after the date of submission by the Contractor of its tender; or  
 
 (b)  after the date of submission of the last revision, if the Contractor’s tender was revised, 
 
 the Contract Amount shall be adjusted in the manner provided in paragraph 3) of GC5.3. 
 
3) If a change referred to in paragraph 2) of GC5.3 occurs, the Contract Amount shall be increased or 

decreased by an amount established by an examination by the NCC of the relevant records of the 
Contractor referred to in GC2.8 ACCOUNTS AND AUDITS to be the increase or decrease in the 
cost incurred by the Contractor that is directly attributable to that change. 

 
4) For the purpose of paragraph 2) of GC5.3, if a tax is changed after the tender closing, but public notice 

of the change has been given by the Minister of Finance or the corresponding Provincial or Territorial 
authority before that closing, the change shall be deemed to have occurred before the solicitation 
closing. 

 
5) Notwithstanding paragraphs 2) to 4) of GC5.3, no adjustment to the Contract Amount in respect of the 

Work or a part thereof shall be made for a change in any imposition referred to in this section that 
occurs after the date required by the Contract for completion of the Work or that part of the Work. 

 
GC5.4 PROGRESS PAYMENT 
 
1) On the expiration of a payment period, the Contractor shall deliver to the NCC: 
 
 (a)  a written progress claim in a form acceptable to the NCC that fully describes any part of the 

Work that has been completed, and any Material that was delivered to the Work site but not 
incorporated into the Work, during that payment period: and 

 
 (b)  a completed and signed statutory declaration containing a declaration that, up to the date of the 

progress claim, the Contractor has complied with all lawful obligations with respect to the 
Labour Conditions and that, in respect of the Work, all lawful obligations of the Contractor to its 
Subcontractors and Suppliers, referred to collectively in the declaration as “subcontractors and 
suppliers”, have been fully discharged.  

 
2) Within 10 days of receipt of a progress claim and statutory declaration from the Contractor, the NCC 

shall inspect, or cause to have inspected, the part of the Work and the Material described in the 
progress claim, and shall issue a progress report to the Contractor, that indicates the value of the part 
of the Work and the Material described in the progress claim that, in the opinion of the NCC: 

 
 (a)  is in accordance with the Contract; and 
 
 (b)  was not included in any other progress report relating to the Contract. 
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3) Subject to GC5.2 AMOUNT PAYABLE, and paragraph 5) of GC5.4, the NCC shall pay the 

Contractor an amount that is equal to: 
 
 (a)  95% of the value that is indicated in the NCC's progress report if a labour and material payment 

bond has been furnished by the Contractor; or 
 

 (b)  90% of the value that is indicated in the NCC's progress report if a labour and material payment 
bond has not been furnished by the Contractor. 

 
4) Subject to GC5.2, “Amount Payable”, and paragraph 5) of GC5.4, the NCC shall pay the Contractor an 

amount that is equal to 90% of the value that is indicated in the NCC’s progress report 
 
5) In the case of the Contractor's first progress claim, it is a condition precedent to the NCC's obligation 

under paragraph 3) of GC5.4 that the Contractor has provided all necessary documentation required by 
the Contract for the first progress claim and has provided evidence of compliance with workers’ 
compensation legislation applicable to the place of the Work in accordance with GC1.9 WORKERS’ 
COMPENSATION. 

 
GC5.5 SUBSTANTIAL PERFORMANCE OF THE WORK 
 
1) If, at any time before the issuance of a Certificate of Completion, the NCC determines that the Work 

has reached Substantial Performance as described in subparagraph 1) (b) of GC1.1.4 SUBSTANTIAL 
PERFORMANCE, the NCC shall issue a Certificate of Substantial Performance to the Contractor.  
The Certificate of Substantial Performance shall state or describe: 

 
 (a)  the date of Substantial Performance; 
 
 (b)  the parts of the Work not completed to the satisfaction of the NCC; and 
 
 (c)  all things that must be done by the Contractor before a Certificate of Completion is issued and 

before the 12-month warranty period referred to in GC3.13 WARRANTY AND 
RECTIFICATION OF DEFECTS IN WORK commences for the said parts and all the said 
things. 

 
2) The issuance of a Certificate of Substantial Performance does not relieve the Contractor from the 

Contractor's obligations under GC3.11 DEFECTIVE WORK. 
 
3) Subject to GC5.2 AMOUNT PAYABLE and paragraph 4) of GC5.5, the NCC shall pay the 

Contractor the amount referred to in paragraph 1) of GC5.2 AMOUNT PAYABLE, less the aggregate 
of: 

 
 (a)  the sum of all payments that were made pursuant to GC5.4 PROGRESS PAYMENT; 
 
 (b)  an amount that is equal to the NCC's estimate of the cost to the NCC of rectifying defects 

described in the Certificate of Substantial Performance; and  
 
 (c)  an amount that is equal to the NCC's estimate of the cost to the NCC of completing the parts of 

the Work described in the Certificate of Substantial Performance other than defects listed 
therein.  

 
4) The NCC shall pay the amount referred to in paragraph 3) of GC5.5 not later than: 
 
 (a)  30 days after the date of issue of a Certificate of Substantial Performance, or  
 
 (b)  15 days after the Contractor has delivered to the NCC: 
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  (i) a statutory declaration containing a declaration by the Contractor that up to the date of the 

Certificate of Substantial Performance, the Contractor has complied with all lawful 
obligations with respect to the Labour Conditions, discharged all its lawful obligations to 
its Subcontractors and Suppliers in respect of the work under the Contract, and discharged 
its lawful obligations referred to in GC1.8 LAWS, PERMITS AND TAXES; 

 
  (ii) evidence of compliance with workers' compensation legislation in accordance with GC1.9 

WORKERS' COMPENSATION; and  
 
  (iii) an update of the progress schedule in accordance with the requirements of GC3.1 

PROGRESS SCHEDULE; 
 

whichever is later. 
 
GC5.6 FINAL COMPLETION 
 
1) When the NCC is of the opinion that the Contractor has complied with the Contract and all orders and 

directions made pursuant thereto, and that the Work has been completed as described in GC1.1.5 
COMPLETION, the NCC shall issue a Certificate of Completion to the Contractor and, if the Work or 
a portion of the Work is subject to a Unit Price Arrangement, the NCC shall issue a Certificate of 
Measurement that shall, subject to GC8,  be binding upon and conclusive between the NCC and the 
Contractor as to the quantities referred to therein. 

 
2) Subject to GC5.2 AMOUNT PAYABLE and paragraph 3) of GC5.6, the NCC shall pay the 

Contractor the amount referred to in GC5.2 AMOUNT PAYABLE, less the aggregate of the sum of 
all payments that were made pursuant to GC5.4 PROGRESS PAYMENT and GC5.5 
SUBSTANTIAL PERFORMANCE OF WORK. 

 
3) The NCC shall pay the amount referred to in paragraph 2) of GC5.6 not later than: 
 
 (a)  60 days after the date of issue of a Certificate of Completion; or 
 
 (b)  15 days after the Contractor has delivered to the NCC: 
 
     (i) a statutory declaration which contains a declaration by the Contractor that all of the 

Contractor's lawful obligations and any lawful claims against the Contractor that arose 
out of the performance of the Contract have been discharged and satisfied; and  

 
     (ii) evidence of compliance with workers' compensation legislation in accordance with 

GC1.9 WORKERS' COMPENSATION; 
 
          whichever is later. 
 
GC5.7 PAYMENT NOT BINDING ON NCC 
 
1) Neither acceptance of a progress claim or progress report, nor any payment made by the NCC under 

the Contract, nor partial or entire use or occupancy of the Work by the NCC shall constitute an 
acceptance by the NCC of any portion of the Work or Material that is not in accordance with the 
requirements of the Contract. 

 
GC5.8 CLAIMS AND OBLIGATIONS 
 
1) The Contractor shall discharge all the Contractor's lawful obligations and shall satisfy all lawful 

claims against the Contractor arising out of the performance of the Work at least as often as the 
Contract requires the NCC to pay the Contractor. 
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2) Whenever requested to do so by the NCC, the Contractor shall make a statutory declaration declaring 

to the existence and condition of any obligations and claims against the Contractor arising out of the 
performance of the Work. 

 
3) In order to discharge lawful obligations of and satisfy lawful claims against the Contractor or its 

Subcontractors arising out of the performance of the Contract, the NCC may pay an amount that is 
due and payable to the Contractor directly to the claimant.  Such payment is, to the extent of the 
payment, a discharge of the NCC’s liability to the Contractor under the Contract and may be deducted 
from any amount payable to the Contractor under the Contract.  

 
4) For the purposes of paragraph 3) of GC5.8, and subject to paragraph 6) of GC5.8, a claim or 

obligation shall be considered lawful when it is so determined by: 
 
 (a)  a court of legal jurisdiction;  
 
 (b)  an arbitrator duly appointed to arbitrate the claim; or 
 
 (c)  the written consent of the Contractor authorizing payment of the claim or obligation.  
 
5) If a claim or obligation would have been subject to the provisions of Provincial or Territorial lien 

legislation or, in the Province of Quebec, the law relating to legal hypothecs had the Contractor been 
performing the Work for an entity other than the NCC: 

 
 (a)  such amount as may be paid by the NCC pursuant to paragraphs 3) and 4) of GC5.8 shall not 

exceed the amount that the Contractor would have been obliged to pay had the provisions of 
such legislation or law been applicable to the Work; 

 
 (b)  a claimant need not comply with the provisions of such legislation, setting out the steps by way 

of notice, registration or otherwise as might have been necessary to preserve or perfect any 
claim for lien or privilege which the claimant might have had; and  

 
 (c)  for the purposes of determining the entitlement of a claimant, the notice required by paragraph 

8) of GC5.8 shall be deemed to replace the registration or provision of notice after the 
performance of work as required by any applicable legislation and no claim shall be deemed to 
have expired, become void or unenforceable by reason of the claimant not commencing any 
action within the time prescribed by such legislation. 

 
6) The Contractor shall, at the request of any claimant, submit to binding arbitration those questions that 

need to be answered to establish the entitlement of the claimant to payment.  The arbitration shall 
have as parties to it any Subcontractor or Supplier to whom the claimant supplied Material, performed 
work or rented equipment should such Subcontractor or Supplier wish to be adjoined, and the NCC 
shall not be a party to such arbitration.  Subject to any agreement between the Contractor and the 
claimant, the arbitration shall be conducted in accordance with the governing Provincial or Territorial 
legislation applicable to the site of the Work.  

 
7) Paragraph 3) of GC5.8 shall apply only to claims and obligations: 

 
(a)  the notification of which has set forth the amount claimed to be owing and the person who by 

contract is primarily liable and has been received by the NCC in writing before final payment is 
made to the Contractor pursuant to GC5.6 FINAL COMPLETION, and within 120 days of the 
date on which the claimant: 
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  (i) should have been paid in full under the claimant’s contract with the Contractor, its 

Subcontractor or Supplier if the claim is for money that was lawfully required to be held 
back from the claimant; or 

  (ii) performed the last of the services, work or labour, or furnished the last of the Material 
pursuant to the claimant’s contract with the Contractor or its Subcontractor or Supplier 
where the claim is for money not lawfully required to be held back from the claimant; and  

 
 (b)  the proceedings to determine the right to payment of which, pursuant to paragraph 5) of GC5.8, 

shall have commenced within one year from the date that the notification required by 
subparagraph 7)(a) of GC5.8 was received by the NCC. 

 
8) Upon receipt of a notice of claim, the NCC may withhold, from any amount that is due and payable to 

the Contractor pursuant to the Contract, the full amount of the claim or any portion thereof. 
 
9) The NCC shall notify the Contractor in writing in a timely manner of receipt of any claim and of the 

intention of the NCC to withhold funds.  At any time thereafter and until payment is made to the 
claimant, the Contractor may be entitled to post, with the NCC, security in a form acceptable to the 
NCC in an amount equal to the value of the claim, and upon receipt of such security the NCC shall 
release to the Contractor any funds that would be otherwise payable to the Contractor, that were 
withheld pursuant to the provisions of this clause in respect of the claim of any claimant for whom the 
security stands. 

 
GC5.9 RIGHT OF SETOFF 
 
1) Without limiting any right of setoff or deduction given or implied by law or elsewhere in the Contract, 

the NCC may set off any amount payable to the NCC by the Contractor under the Contract, or under 
any current contract, against any amount payable to the Contractor under the Contract. 

 
2) For the purposes of paragraph 1) of GC5.9, "current contract" means a contract between the NCC and  

the Contractor: 
 
 (a)  under which the Contractor has an undischarged obligation to perform or supply work, labour or 

material; or 
 
 (b)  in respect of which the NCC has, since the date of the Contract, exercised any right to take the 

work that is the subject of that contract out of the Contractor's hands. 
 
GC5.10 ASSESSMENTS AND DAMAGES FOR LATE COMPLETION 
 
1) For the purposes of this clause: 
 
 (a)  the Work shall be deemed to be completed on the date of the Certificate of Completion; and 
 
 (b)  the "period of delay" means the number of days commencing on the day fixed for completion of 

the Work and ending on the day immediately preceding the day on which the Work is completed 
but does not include any day within a period of extension granted pursuant to GC6.5 DELAYS 
AND EXTENSION OF TIME and any other day on which, in the opinion of the NCC, 
completion of the Work was delayed for reasons beyond the control of the Contractor. 

 
2) If the Contractor does not complete the Work by the day fixed for its completion but completes it 

thereafter, the Contractor shall pay the NCC an amount equal to the aggregate of: 
 
 (a)  all salaries, wages and travelling expenses incurred by the NCC in respect of persons overseeing 

the performance of the Work during the period of delay; 
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 (b)  the cost incurred by the NCC as a result of the inability to use the completed Work for the 
period of delay; and 

 
 (c)  all other expenses and damages incurred or sustained by the NCC during the period of delay as a 

result of the Work not being completed by the day fixed for its completion. 
 
3) The NCC may waive the right of the NCC to the whole or any part of the amount payable by the 

Contractor pursuant to paragraph 2) of GC5.10 if, in the opinion of the NCC, it is in the public interest 
to do so. 

 
GC5.11 DELAY IN MAKING PAYMENT 
 
1) Notwithstanding GC1.5 TIME OF THE ESSENCE, any delay by the NCC in making any payment 

when it is due pursuant to GC5 TERMS OF PAYMENT, shall not be a breach of the Contract by the 
NCC. 

 
2) Subject to paragraph 3) of GC5.11, the NCC shall pay to the Contractor simple interest at the Average 

Bank Rate plus 3 percent per annum on any amount that is overdue pursuant to paragraph 3) of GC5.1 
INTERPRETATION, and the interest shall apply from and include the day such amount became 
overdue until the day prior to the date of payment. 

 
3) Interest shall be paid, on demand by the Contractor, except that: 
 
 (a)  in respect of amounts that are less than 15 days overdue, no interest shall be paid in respect of 

payment made within such 15 days; and  
 
 (b)  interest shall not be payable or paid on overdue advance payments, if any.  
 
GC5.12 INTEREST ON SETTLED CLAIMS 
 
1) For the purposes of this clause, a claim means a disputed amount subject to negotiation between the 

NCC and the Contractor under the Contract. 
 
2) A claim is deemed to have been settled when an agreement in writing is signed by the NCC and the 

Contractor setting out the amount of the claim to be paid by the NCC and the items of work for which 
the said amount is to be paid. 

 
3) A settled claim is deemed to be outstanding from the day immediately following the date the said 

claim would have been due and payable under the Contract had it not been disputed. 
 
4) The NCC shall pay to the Contractor simple interest on the amount of a settled claim at the Average 

Bank Rate plus 3 per cent per annum from the date the settled claim was deemed to be outstanding 
until the day prior to the date of payment. 

 
GC5.13 RETURN OF SECURITY DEPOSIT 
 
1) After a Certificate of Substantial Performance has been issued, and if the Contractor is not in breach 

of nor in default under the Contract, the NCC shall return to the Contractor all or any part of a 
Security Deposit that, in the opinion of the NCC, is not required for the purposes of the Contract. 

 
2) After a Certificate of Completion has been issued, the NCC shall return to the Contractor the 

remainder of any security deposit unless the Contract stipulates otherwise. 
 
3) If the security deposit was paid to the NCC, the NCC shall pay interest thereon to the Contractor at a 

rate established pursuant to section 21(2) of the Financial Administration Act. 



GC6  DELAYS AND CHANGES IN THE 
WORK 

 
GC6.1 CHANGES IN THE WORK 
GC6.2 CHANGES IN SUBSURFACE CONDITIONS 
GC6.3 HUMAN REMAINS, ARCHAEOLOGICAL REMAINS AND ITEMS OF HISTORICAL OR 

SCIENTIFIC NTEREST 
GC6.4 DETERMINATION OF PRICE 
 GC6.4.1 Price Determination Prior to Undertaking Changes 
 GC6.4.2 Price Determination Following Completion of Changes 
 GC6.4.3 Price Determination - Variations in Tendered Quantities 
GC6.5 DELAYS AND EXTENSION OF TIME 
GC6.6 ALLOWABLE COSTS FOR CONTRACT CHANGES UNDER GC6.4.1 
 GC6.6.1 General 
 GC6.6.2 Hourly Labour Rates 
 GC6.6.3 Material, Plant and Equipment Costs 
 GC6.6.4 Allowance to the Contractor or Subcontractor 
 
GC6.1 CHANGES IN THE WORK 
 
1) At any time before issuance of a Certificate of Completion, Canada may issue orders for additions, 

deletions or other changes to the Work, or changes in the location or position of the whole or any part 
of the Work, if the addition, deletion, change or other revision is deemed by Canada to be consistent 
with the general intent of the Contract. 

 
2) An order referred to in paragraph 1) of GC6.1 shall be in writing and given to the Contractor in 

accordance with GC2.3 NOTICES. 
 
3) Upon receipt of an order, the Contractor shall promptly perform the work in accordance with the order 

as if the order had appeared in and been part of the original Contract. 
 
4) If anything done or omitted by the Contractor pursuant to an order increases or decreases the cost of 

the Work to the Contractor, payment for the work shall be made in accordance with GC6.4 
DETERMINATION OF PRICE. 

 
GC6.2 CHANGES IN SUBSURFACE CONDITIONS 
 
1) If, during the performance of the Work, the Contractor encounters subsurface conditions that are 

substantially different from the subsurface conditions described in the tender documents supplied to 
the Contractor, or a reasonable assumption of fact based thereon, the Contractor shall give notice to 
Canada immediately upon becoming aware of the situation. 

 
2) If the Contractor is of the opinion that the Contractor may incur or sustain any extra expense or any 

loss or damage that is directly attributable to the changed subsurface conditions, the Contractor shall 
within 10 days of the date the changed subsurface conditions were encountered, give Canada written 
notice of intention to claim for that extra expense, loss or damage. 

 
3) If the Contractor has given a notice referred to in paragraph 2) of GC6.2, the Contractor shall give 

Canada a written claim for extra expense, loss or damage no later than 30 days after the date that a 
Certificate of Substantial Performance is issued. 

 
4) A written claim referred to in paragraph 3) of GC6.2 shall contain a sufficient description of the facts 

and circumstances of the occurrence that is the subject of the claim to enable Canada to determine 
whether or not the claim is justified, and the Contractor shall supply such further and other 
information for that purpose as Canada requires. 
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5) If Canada determines that a claim referred to in paragraph 3) of GC6.2 is justified, Canada shall make 

an extra payment to the Contractor in an amount that is calculated in accordance with GC6.4 
DETERMINATION OF PRICE. 

 
6) If, in the opinion of Canada, the Contractor effects a saving of expenditure that is directly attributable 

to a substantial difference between the information relating to subsurface conditions at the site of the 
Work that is contained in the tender documents, or a reasonable assumption of fact based thereon, and 
the actual subsurface conditions encountered by the Contractor, the Contract Amount shall be reduced 
by the amount of the saving of expenditure determined in accordance with GC6.4 
DETERMINATION OF PRICE. 

 
7) If the Contractor fails to give a notice referred to in paragraph 2) of GC6.2 and a claim referred to in 

paragraph 3) of GC6.2 within the times stipulated, an extra payment shall not be made to the 
Contractor in respect of the occurrence. 

 
8) Canada does not warrant the content expressed in any subsurface report available for the perusal of the 

Contractor that does not form part of the tender and contract documents. 
 
GC6.3 HUMAN REMAINS, ARCHAEOLOGICAL REMAINS AND ITEMS OF HISTORICAL 

OR SCIENTIFIC INTEREST 
 
1) For the purposes of this clause 
 
 (a)  "human remains" means the whole or any part of a deceased human being, irrespective of the 

time of death; 
 
 (b)  "archaeological remains" are items, artefacts or things made, modified or used by human beings 

in antiquity and may include, but not be limited to, stone, wood or iron structures or monuments, 
dump deposits, bone artefacts, weapons, tools, coins, and pottery; and 

 
 (c)  "items of historical or scientific interest" are naturally occurring or manufactured objects or 

things of any age that are not archaeological remains but may be of interest to society because of 
their historical or scientific significance, value, rarity, natural beauty, or other quality.  

 
2) If, during the course of the Work, the Contractor encounters any object, item or thing which is 

described in paragraph 1) of GC6.3 or which resembles any object, item or thing described in 
paragraph 1) of GC6.3, the Contractor shall 

 
(a) take all reasonable steps, including stopping work in the affected area, to protect and preserve the 

object, item or thing; 
 
(b) immediately notify Canada of the circumstances in writing; and 
 
(c) take all reasonable steps to minimize additional costs that may accrue as a result of any work 

stoppage. 
 
3) Upon receipt of a notification in accordance with subparagraph 2)(b) of GC6.3, Canada shall promptly 

determine whether the object, item or thing is one described in, or contemplated by paragraph 1) of 
GC6.3, and shall notify the Contractor in writing of any action to be performed, or work to be carried 
out, by the Contractor as a result of Canada's determination. 

 
4) Canada may, at any time, enlist the services of experts to assist in the investigation, examination, 

taking of measurements or other such recordings, placing of permanent protection around or removing 
of the object, item or thing encountered by the Contractor, and the Contractor shall, to the satisfaction 
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of Canada, allow them access and co-operate with them in the carrying out of their duties and 
obligations.  

 
5) Human remains, archaeological remains and items of historical or scientific interest encountered at the 

site of the Work shall be deemed to be the property of Canada. 
 
6) Except as may be otherwise provided for in the Contract, the provisions of GC6.4 

DETERMINATION OF PRICE and GC6.5 DELAYS AND EXTENSION OF TIME shall apply. 
 
GC6.4 DETERMINATION OF PRICE 
 
GC6.4.1 Price Determination Prior to Undertaking Changes 
 
1) If a Lump Sum Arrangement applies to the Contract or a part thereof, the price of any change shall be 

the aggregate estimated cost of labour, Plant and Material that is required for the change as agreed 
upon in writing by the Contractor and Canada plus an allowance for supervision, co-ordination, 
administration, overhead, margin and the risk of undertaking the work within the stipulated amount, 
which allowance shall be equal to 

 
(a) 20% of the aggregate costs referred to herein for that portion of the Work done by the Contractor's 

own forces, if the aggregate cost of the Work does not exceed $50,000;  
 
(b) 15% of the aggregate costs referred to herein for that portion of the Work that is done by 

subcontract, if the aggregate cost of the Work does not exceed $50,000; or 
 
(c) a negotiated percentage of the aggregate costs referred to herein or a negotiated amount  

 
(i) if the aggregate cost of the Work exceeds $50,000; or 
 
(ii) if the Contractor and Canada agree in writing. 

 
2) If a Unit Price Arrangement applies to the Contract or a part thereof, the Contractor and Canada may, 

by agreement in writing, add items, units of measurement, estimated quantities and prices per unit to 
the Unit Price Table. 

 
3) A price per unit referred to in paragraph 2) of GC6.4.1 shall be determined on the basis of the 

aggregate estimated cost of labour, Plant and Material that is required for the additional item as agreed 
upon by the Contractor and Canada, plus an allowance determined in accordance with paragraph 1) of 
GC6.4.1. 

 
4) To facilitate approval of the price of the change or the additional price per unit as applicable, the 

Contractor shall submit a cost estimate breakdown identifying, as a minimum, the estimated cost of 
labour, Plant, Material, each subcontract amount, and the amount of the allowance. 

 
5) If no agreement is reached as contemplated in paragraph 1) of GC6.4.1, the price shall be determined 

in accordance with GC6.4.2. 
  
6) If no agreement is reached, as contemplated in paragraphs 2) and 3) of GC6.4.1, Canada shall 

determine the class and the unit of measurement of the item of labour, Plant or Material and the price 
per unit shall be determined in accordance with GC6.4.2. 

 
GC6.4.2 Price Determination Following Completion of Changes 
 
1) If it is not possible to predetermine, or if there is failure to agree upon the price of a change in the 

Work, the price of the change shall be equal to the aggregate of 
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(a) all reasonable and proper amounts actually expended or legally payable by the Contractor in 

respect of the labour, Plant and Material that fall within one of the classes of expenditure 
described in paragraph 2) of GC6.4.2, that are directly attributable to the performance of the 
Contract; 

 
(b) an allowance for profit and all other expenditures or costs, including overhead, general 

administration costs, financing and interest charges, in an amount that is equal to 10% of the sum 
of the expenses referred to in subparagraph 1)(a) of GC6.4.2; and 

 
(c) interest on the amounts determined under subparagraphs 1)(a) and 1)(b) of GC6.4.2 calculated in 

accordance with GC5.12 INTEREST ON SETTLED CLAIMS; 
 
2) The cost of labour, Plant and Material referred to in subparagraph 1)(a) of GC6.4.2 shall be limited to 

the following categories of expenditure: 
 

(a) payments to Subcontractors and Suppliers; 
 
(b) wages, salaries, bonuses and, if applicable, travel and lodging expenses of employees of the 

Contractor located at the site of the Work and that portion of wages, salaries, bonuses and, if 
applicable, travel and lodging expenses of personnel of the Contractor generally employed at the 
head office or at a general office of the Contractor provided they are actually and properly 
engaged on the Work under the Contract; 

 
(c) assessments payable under any statutory authority relating to workers' compensation, employment 

insurance, pension plan or holidays with pay, provincial health or insurance plans, environmental 
reviews, and GST / HST collection costs; 

 
(d) rent that is paid for Plant, or an amount equivalent to the said rent if the Plant is owned by the 

Contractor, that is necessary for and used in the performance of the Work, if the rent or the 
equivalent amount is reasonable and use of that Plant has been approved by Canada;  

 
(e) payments for maintaining and operating Plant necessary for and used in the performance of the 

Work, and payments for effecting repairs thereto that, in the opinion of Canada, are necessary for 
the proper performance of the Contract, other than payments for any repairs to the Plant arising 
out of defects existing before its allocation to the Work;  

 
(f) payments for Material that is necessary for and incorporated in the Work, or that is necessary for 

and consumed in the performance of the Contract; 
 
(g) payments for preparation, delivery, handling, erection, installation, inspection, protection and 

removal of the Plant and Material necessary for and used in the performance of the Contract; and 
 
(h) any other payments made by the Contractor with the approval Canada that are necessary for the 

performance of the Contract in accordance with the Contract Documents. 
 
GC6.4.3 Price Determination - Variations in Tendered Quantities 
 
1) Except as provided in paragraphs 2), 3), 4) and 5) of GC6.4.3, if it appears that the final quantity of 

labour, Plant and Material under a price per unit item shall exceed or be less than the estimated 
tendered quantity, the Contractor shall perform the Work or supply the Plant and Material required to 
complete the item and payment shall be made for the actual Work performed or Plant and Material 
supplied at the price per unit set out in the Contract. 

 
2) If the final quantity of the price per unit item exceeds the estimated tendered quantity by more than 

15%, either party to the Contract may make a written request to the other party to negotiate an 
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amended price per unit for that portion of the item which exceeds 115% of the estimated tendered 
quantity, and to facilitate approval of any amended price per unit, the Contractor shall, on request, 
provide Canada with 

 
(a) detailed records of the actual cost to the Contractor of performing or supplying the tendered 

quantity for the price per unit item up to the time the negotiation was requested; and  
 
(b) the estimated unit cost of labour, Plant and Material required for the portion of the item that is in 

excess of 115% of the tendered quantity.  
 
3) If agreement is not reached as contemplated in paragraph 2) of GC6.4.3, the price per unit shall be 

determined in accordance with GC6.4.2.  
 
4) If it appears that the final quantity of labour, Plant and Material under a price per unit item shall be 

less than 85% of the estimated tendered quantity, either party to the Contract may make a written 
request to the other party to negotiate a change to the price per unit for the item if 

 
(a) there is a demonstrable difference between the unit cost to the Contractor of performing or 

supplying the estimated tendered quantity and the unit cost to the Contractor for performing or 
supplying the final quantity; and 

 
(b) the difference in unit cost is due solely to the decrease in quantity and not to any other cause. 

 
5) For the purposes of the negotiation referred to in paragraph 4) of GC6.4.3  
 

(a) the onus of establishing, justifying and quantifying a proposed change lies with the party making 
the request for negotiation; and    

 
(b) in no event shall the total price for an item that has been amended as a result of a reduction in 

quantity pursuant to paragraph 4) of GC6.4.3 exceed the amount that would have been payable to 
the Contractor had 85% of the tendered quantity actually been performed or supplied. 

 
GC6.5 DELAYS AND EXTENSION OF TIME 
 
1) Upon application of the Contractor made before the date first fixed for completion of the Work or 

before any other date previously fixed under this clause, Canada may extend the time for completion 
of the Work by fixing a new date if Canada determines that causes beyond the control of the 
Contractor have delayed its completion.   

 
2) The Contractor's application shall be accompanied by the written consent of the bonding company 

whose bond forms part of the Contract Security. 
 
3) Subject to paragraph 4) of GC6.5, no payment, other than a payment that is expressly stipulated in the 

Contract, shall be made by Canada to the Contractor for any extra expense, loss or damage incurred or 
sustained by the Contractor due to delay, whether or not the delay is caused by circumstances beyond 
the control of the Contractor. 

 
4) If the Contractor incurs or sustains any extra expense or any loss or damage that is directly attributable 

to any neglect or delay that occurs after the date of the Contract on the part of Canada in providing 
any information or in doing any act that the Contract either expressly requires Canada to do or that 
would ordinarily be done by an owner in accordance with the practice of the trade, the Contractor 
shall give Canada written notice of intention to claim for that extra expense or loss or damage within 
ten working days of the date the neglect or delay first occurred. 
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5) When the Contractor has given a notice referred to in paragraph 4) of GC6.5, the Contractor shall give 

Canada a written claim for the extra expense, loss or damage no later than 30 days after the date that a 
Certificate of Completion is issued and not afterwards. 

 
6) A written claim referred to in paragraph 5) of GC6.5 shall contain a sufficient description of the facts 

and circumstances of the occurrence that is the subject of the claim to enable Canada to determine 
whether or not the claim is justified and the Contractor shall supply such further and other information 
for that purpose as Canada may require. 

 
7) If Canada determines that a claim referred to in paragraph 5) of GC6.5 is justified, Canada shall make 

an extra payment to the Contractor in an amount that is calculated in accordance with GC6.4 
DETERMINATION OF PRICE. 

 
8) If the Contractor fails to give a notice referred to in paragraph 4) and a claim referred to in paragraph 

5) of GC6.5 within the times stipulated, an extra payment shall not be made to the Contractor in 
respect of the occurrence. 

 
GC6.6 ALLOWABLE COSTS FOR CONTRACT CHANGES UNDER GC6.4.1 
 
GC6.6.1 General 
 
1) The Contractor shall submit a cost estimate breakdown for each contemplated change, in accordance 

with paragraph 4) of GC6.4.1 PRICE DETERMINATION PRIOR TO UNDERTAKING CHANGES. 
The breakdown shall itemize all labour, material, plant and equipment costs estimated by the 
Contractor and subcontractors, and the amount of each allowance. 

 
2) It is the responsibility of the Contractor to ensure that all prices included in the Contractor's breakdown 

to the NCC, including those of subcontractors, are fair and reasonable in view of the terms expressed 
herein. 

 
3) The labour hours required for the contemplated change shall be based on the estimated number of 

hours to perform the work. 
 
4) Time spent by a working foreman may be included in the number of labour hours, at a rate agreed to in 

writing by the Contractor and the NCC. 
 
5) Time attributable to material handling, productivity factors and approved rest periods is to be included 

in the number of hours required by the contemplated change and will not be paid as a separate item 
under hourly rates.  

 
6)  Allowances referred to in section 04 below are not to be included in the hourly labour rates. 
 
7) Credit for work deleted will only be for the work directly associated with the change. 
 
8) When a change deletes work which has not yet been performed, the NCC is entitled to an adjustment 

in the Contract Amount equal to the cost the Contractor would have incurred had the work not been 
deleted. 

 
9) Allowances referred to in Section 04 below shall not be applied to any credit amounts for deleted 

work. 
 
10) In those cases where the change involves additions and deletions to the work, the allowances referred 

to in section 04 below shall apply only when the cost of the additions minus the cost of the deletions 
would result in an increase in the Contract Amount. The percentage allowance shall only be applied to 
that portion of the costs of the additions that is in excess of the cost of the deletions. 
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11) If the contemplated change in the work necessitates a change in the contract completion date, or has an 

impact on the work, the Contractor shall identify and include the resulting cost in the breakdown. 
 
GC6.6.2 Hourly Labour Rates 
 
1) The hourly labour rates listed in the Contractor's breakdown shall be determined in accordance with 

the collective agreements that are applicable at the site of the work and shall include: 
  

(a) the base rate of pay; 
 
(b) vacation pay: 
 
(c) benefits which includes: 
 

(i) welfare contributions; 
 
(ii) pension contributions; 
 
(iii) union dues; 
 
(iv) training and industry funds contributions; and 
 
(v) other applicable benefits, if any, that can be substantiated by the Contractor. 

 
(d) statutory and legislated requirements, assessed and payable under statutory authority, which 

includes: 
 

(i) Employment Insurance contributions; 
 
(ii) Canada Pension Plan or Québec Pension Plan contributions; 
 
(ii) Worker's Compensation Board or Commission de la santé et de la sécurité du travail 

premiums; 
 
(iv) Public Liability and Property Damage insurance premiums; and 
 
(v) health tax premiums. 

 
2) In the case of nonunion labour, all rates claimed shall be in accordance with the terms of the Labour 

Conditions forming part of this contract and the Contractor must provide satisfactory proof of the rates 
actually paid. 

 
GC6.6.3 Material, Plant and Equipment Costs 
 
1) The costs of all purchases and rentals must be based on the actual amount paid to the suppliers by the 

Contractor or subcontractor and said costs are to include all applicable discounts. 
 
GC6.6.4 Allowance to the Contractor or Subcontractor  
 
1) The allowances determined in accordance with paragraph 1) of GC6.4.1 PRICE DETERMINATION 

PRIOR TO UNDERTAKING CHANGES shall be considered as full compensation for: 
 

(a) supervision, co-ordination, administration, overhead, margin and the risk of undertaking the work 
within the stipulated amount; and 
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(b) miscellaneous additional costs related to: 
 

(i) the purchase or rental of material, plant and equipment; 
 
(ii) the purchase of small tools and supplies; 
 
(iii) safety and protection measures; and 
 
(iv) permits, bonds, insurance, engineering, as built drawings, commissioning and site office. 

 



GC7  DEFAULT, SUSPENSION OR 
TERMINATION OF CONTRACT 

 
GC7.1 TAKING THE WORK OUT OF THE CONTRACTOR’S HANDS 
GC7.2 SUSPENSION OF WORK 
GC7.3 TERMINATION OF CONTRACT 
GC7.4 SECURITY DEPOSIT - FORFEITURE OR RETURN 
 
GC7.1 TAKING THE WORK OUT OF THE CONTRACTOR’S HANDS 
 
1) By giving notice in writing to the Contractor in accordance with GC2.3 NOTICES, the NCC, 

without any other authorization, may take all or any part of the Work out of the Contractor's hands, 
and may employ such means as the NCC sees fit to have the Work completed if the Contractor: 

 
(a) fails to remedy any delay in the commencement or default in the diligent performance of the 

Work to the satisfaction of the NCC within six days of the NCC giving notice to the Contractor 
in writing in accordance with GC2.3 NOTICES; 

 
(b) defaults in the completion of any part of the Work within the time fixed for its completion by the 

Contract; 
 
(c) becomes insolvent, or has committed an act of bankruptcy, and has neither made a proposal to 

its creditors nor filed a notice of intention to make such a proposal, pursuant to the Bankruptcy 
and Insolvency Act; 

 
(d) abandons the work; 
 
(e) makes an assignment of the Contract without the consent required by GC1.16 ASSIGNMENT; 

or 
 
(f) otherwise fails to observe or perform any of the provisions of the Contract. 

 
2) If the whole or any part of the Work is taken out of the Contractor's hands, the Contractor's right to 

any further payment that is due or accruing due under the Contract is, subject only to paragraph 3) of 
GC7.1, extinguished, and the Contractor is liable to pay the NCC, upon demand, an amount that is 
equal to the amount of all loss and damage incurred or sustained by the NCC in respect of the 
Contractor's failure to complete the Work. 

 
3) If the whole or any part of the Work that is taken out of the Contractor's hands is completed by the 

NCC, the NCC may pay the Contractor the amount, if any, of the holdback or a progress claim as 
determined by the NCC that had accrued and was due prior to the date on which the Work was taken 
out of the Contractor's hands and that is not required for the purposes of having the Work performed 
or of compensating the NCC for any other loss or damage incurred or sustained by reason of the 
Contractor's default. 

 
4) The taking of the Work or any part thereof out of the Contractor's hands does not relieve the 

Contractor from any obligation under the Contract or imposed by law except the obligation to 
complete the performance of that part of the Work that was taken out of the Contractor's hands. 

 
5) If the Work or any part thereof is taken out of the Contractor's hands, all Plant and Material and the 

interest of the Contractor, or its suppliers or subcontractors at any tier, in all real property, licences, 
powers and privileges acquired, used or provided by the Contractor, or its suppliers or subcontractors 
at any tier, under the Contract shall continue to be the property of the NCC without compensation. 

 
6) When the NCC certifies that any Plant, Material, or any interest of the Contractor is no longer 

required for the purposes of the Work, or that it is not in the interests of the NCC to retain that Plant, 
Material, or interest, it shall revert to the Contractor. 
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7)  If the Contractor has become insolvent or has committed an act of bankruptcy, and has either made 

a proposal to its creditors or filed a notice of intention to make such a proposal, pursuant to the 
Bankruptcy and Insolvency Act, the Contractor shall immediately forward a copy of the proposal or 
the notice of intention to the NCC. 

 
GC7.2 SUSPENSION OF WORK 
 
1) When, in the NCC’s opinion, it is in the public interest to do so, the NCC may require the Contractor 

to suspend performance of the Work either for a specified or an unspecified period, by giving a 
notice of suspension in writing to the Contractor in accordance with GC2.3 NOTICES. 

 
2) When a notice of suspension is received by the Contractor, the Contractor shall suspend all 

operations in respect of the Work except those that the NCC determines are necessary for the care 
and preservation of the Work, Plant and Material. 

 
3) During a period of suspension, the Contractor shall not remove any part of the Work, Plant or 

Material from its site without the consent of the NCC. 
 
4) If a period of suspension is 60 days or less, the Contractor shall resume the performance of the Work 

on the expiration of that period, and the Contractor is entitled to be paid the extra costs necessarily 
incurred by the Contractor as a result of the suspension, determined in accordance with GC6.4 
DETERMINATION OF PRICE. 

 
5) If a period of suspension is more than 60 days, the NCC and the Contractor may agree that the 

performance of the Work shall be continued by the Contractor, and the Contractor shall resume 
performance of the Work subject to any terms and conditions agreed upon by the NCC and the 
Contractor.  If the NCC and the Contractor do not agree that performance of the Work shall be 
continued by the Contractor, or upon the terms and conditions under which the Contractor shall 
continue the Work, the notice of suspension shall be deemed to be a notice of termination pursuant 
to GC7.3 TERMINATION OF CONTRACT. 

 
GC7.3 TERMINATION OF CONTRACT 
 
1) The NCC may terminate the Contract at any time by giving a notice of termination in writing to the 

Contractor in accordance with GC2.3 NOTICES. 
 
2) If the Contractor receives a notice of termination, the Contractor shall forthwith cease all operations 

in performance of the Contract, subject to any conditions stipulated in the notice. 
 
3) Subject to paragraph 4) of GC7.3, if the Contract is terminated, the NCC shall pay the Contractor an 

amount determined to be due to the Contractor pursuant to GC6.4 DETERMINATION OF PRICE 
less the aggregate of all amounts that were paid to the Contractor by the NCC and all amounts that 
are due to the NCC from the Contractor pursuant to the Contract. 

 
4) In no event shall the total amount payable by the NCC to the Contractor exceed the amount, 

calculated in accordance with GC5 TERMS OF PAYMENT, that would have been payable to the 
Contractor had the Contractor completed the Work. 

 
5) Payment to the Contractor, if any, shall be made as soon as practicable under the circumstances. 
 
GC7.4 SECURITY DEPOSIT - FORFEITURE OR RETURN 
 
1) If the Work is taken out of the Contractor's hands, or the Contractor is in breach of, or in default 

under, the Contract, the NCC may convert a security deposit to the NCC's own use. 
 

December 18, 2012  Page 2 of 3 



GC7  DEFAULT, SUSPENSION OR 
TERMINATION OF CONTRACT 

 

December 18, 2012  Page 3 of 3 

2) If the NCC converts a security deposit, the amount realized shall be deemed to be an amount due 
from the NCC to the Contractor under the Contract. 

 
3) Any balance of the amount realized that remains after payment of all losses, damage and claims of 

the NCC and others shall be paid by the NCC to the Contractor if, in the opinion of the NCC, it is 
not required for the purposes of the Contract. 



GC8  DISPUTE RESOLUTION 

 
1) The Contractor may, within 10 days after the communication to the Contractor of any decision or 

direction referred to in GC6.1 CHANGES IN THE WORK and GC2.2 INTERPRETATION OF 
CONTRACT, protest that decision or direction. 

 
2) A protest referred to in paragraph 1) of GC8 shall be in writing, contain full reasons for the protest, 

be signed by the Contractor and be given to the NCC. 
 
3) If the Contractor gives a protest pursuant to paragraph 2) of GC8, any compliance by the Contractor 

with the decision or direction that was protested shall not be construed as an admission by the 
Contractor of the correctness of that decision or direction, or prevent the Contractor from taking 
whatever action the Contractor considers appropriate in the circumstances. 

 
4) The giving of a protest by the Contractor pursuant to paragraph 2) of GC8 shall not relieve the 

Contractor from complying with the decision or direction that is the subject of the protest. 
 
5) Subject to paragraph 6) of GC8, the Contractor shall take any action referred to in paragraph 3) of 

GC8 within 3 months after the date of the Certificate of Completion referred to in GC5.6 FINAL 
COMPLETION and not afterwards, except where it is otherwise provided by law. 

 
6) The Contractor shall take any action referred to in paragraph 3) of GC8 resulting from a direction 

under GC3.13 WARRANTY AND RECTIFICATION OF DEFECTS IN WORK, within 3 months 
after the expiry of a warranty or guarantee period and not afterwards, except where it is otherwise 
provided by law. 

 
7) Subject to paragraph 8) of GC8, if the NCC determines that the Contractor's protest is justified, the 

NCC shall pay the Contractor the cost of the additional labour, Plant and Material necessarily 
incurred by the Contractor in carrying out the protested decision or direction. 

 
8) Costs referred to in paragraph 7) of GC8 shall be calculated in accordance with GC6.4 

DETERMINATION OF PRICE. 
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GC9.1 OBLIGATION TO PROVIDE CONTRACT SECURITY 
GC9.2 TYPES AND AMOUNTS OF CONTRACT SECURITY 
GC9.3 IRREVOCABLE STANDBY LETTER OF CREDIT 
 
GC9.1 OBLIGATION TO PROVIDE CONTRACT SECURITY 
 
1) The Contractor shall, at the Contractor’s expense and within 7 days after the date that the Contractor 

receives notice that the Contractor's bid was accepted by the NCC, obtain and deliver Contract Security 
to the NCC in one or more of the forms prescribed in GC9.2 TYPES AND AMOUNTS OF 
CONTRACT SECURITY. 

 
2)  If the whole or a part of the Contract Security provided is in the form of a security deposit, it shall be 

held and disposed of in accordance with GC5.13 RETURN OF SECURITY DEPOSIT and GC7.4 
SECURITY DEPOSIT - FORFEITURE OR RETURN. 

 
3)  If a part of the Contract Security provided is in the form of a labour and material payment bond, the 

Contractor shall post a copy of that bond at the site of the Work. 
 
4)  It is a condition precedent to the release of the first progress payment that the Contractor has provided 

the Contract Security as specified herein. 
 
5)  In addition to the limitation imposed in paragraph 4) of GC9.1, the Contractor further acknowledges 

and agrees that it will not be entitled to have access to the site, nor to commence work pursuant to this 
contract until it has delivered the Contract Security as specified herein. 

 
GC9.2 TYPES AND AMOUNTS OF CONTRACT SECURITY 
 
1) The Contractor shall deliver to the NCC (a), (b) or (c): 
 

(a) A performance bond and a labour and material payment bond each in an amount that is equal to 
not less than 50% of the Contract Amount including taxes 

 
(b) A labour and material payment bond in an amount that is equal to not less than 50% of the 

Contract Amount including taxes, and a security deposit in an amount that is equal to not less than 
10% of the Contract Amount including taxes.   
 

 (c) A security deposit in an amount prescribed by subparagraph 1)(b) of GC9.2, plus an additional 
amount that is equal to 10% of the Contract Amount including taxes. 

 
2) The amount of a security deposit referred to in subparagraph 1)(b) of GC9.2 shall not exceed 

$2,000,000 regardless of the Contract Amount including taxes. 
 
3) A performance bond and a labour and material payment bond referred to in paragraph 1) of GC9.2 

shall be in a form and be issued by a bonding or surety company that is approved by the NCC. 
 

(a) The approved form for the performance bond is enclosed at the end of GC9. 
 
(b) The approved form for the labour and material payment bond is enclosed at the end of GC9 
 
(c) The list of approved bonding or surety companies is displayed at the following Website: 
 

 http://www.tbs-sct.gc.ca/pol/doc-eng.aspx?id=12027 . 
 
4) A security deposit referred to in subparagraphs 1)(b) and 1)(c) of GC9.2 shall be in the form of: 
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(a) a bill of exchange, bank draft or money order made payable to the NCC and certified by an 

approved financial institution or drawn by an approved financial institution on itself; or 
 
(b) bonds of, or unconditionally guaranteed as to principal and interest by, the Government of Canada.  

 
5) For the purposes of subparagraph 4)(a) of GC9.2: 
 

(a) a bill of exchange is an unconditional order in writing signed by the Contractor and addressed to 
an approved financial institution, requiring the said institution to pay, on demand, at a fixed or 
determinable future time a certain sum of money to, or to the order of, the NCC; 

 
(b) if a bill of exchange, bank draft or money order is certified by or drawn on an institution or 

corporation other than a chartered bank, it must be accompanied by proof that the said institution 
or corporation meets at least one of the criteria described in subparagraph 5)(c) of GC9.2, either by 
letter or by a stamped certification on the bill of exchange, bank draft or money; and 

 
(c) An approved financial institution is: 

 
(i) a corporation or institution that is a member of the Canadian Payments Association as defined 

in the Canadian Payments Act; 
 
(ii) a corporation that accepts deposits that are insured, to the maximum permitted by law, by the 

Canada Deposit Insurance Corporation or the Régie de l'assurance-dépôts du Québec; 
 
(iii) a corporation that accepts deposits from the public if repayment of the deposit is guaranteed 

by Her Majesty the Queen in right of a province; 
 
(iv) a corporation, association or federation incorporated or organized as a credit union or co-

operative credit society that conforms to the requirements of a credit union which are more 
particularly described in paragraph 137(6) of the Income Tax Act; or 

 
(v) Canada Post Corporation. 

 
6) Bonds referred to in subparagraph 4)(b) of GC9.2 shall be provided on the basis of their market value 

current at the date of the Contract, and shall be: 
 

(a) made payable to bearer; or 
 
(b) accompanied by a duly executed instrument of transfer of the bonds to the NCC in the form 

prescribed by the Domestic Bonds of Canada Regulations; or 
 
(c) registered as to principal, or as to principal and interest, in the name of the NCC pursuant to the 

Domestic Bonds of Canada Regulations. 
 
GC9.3 IRREVOCABLE STANDBY LETTER OF CREDIT 
 
1) As an alternative to a security deposit, an irrevocable standby letter of credit is acceptable to the NCC, 

the amount of which shall be determined in the same manner as a security deposit referred to in GC9.2 
TYPES AND AMOUNTS OF CONTRACT SECURITY. 

 
2) An irrevocable standby letter of credit shall: 

 
(a) be an arrangement, however named or described, whereby a financial institution (the “Issuer”) 

acting at the request and on the instructions of a customer (the “Applicant”) or on its own behalf: 
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(i) is to make a payment to, or to the order of, the NCC as the beneficiary; 
 
(ii) is to accept and pay bills of exchange drawn by the NCC; 
 
(ii) authorizes another financial institution to effect such payment or accept and pay such bills of 

exchange; or 
 
(iv) authorizes another financial institution to negotiate against written demand(s) for payment 

provided that the terms and conditions of the letter of credit are complied with;  
 
(b) state the face amount that may be drawn against it; 
 
(c) state its expiry date; 
 
(d) provide for sight payment to the NCC by way of the financial institution’s draft against 

presentation of a written demand for payment signed by the NCC; 
 
(e) provide that more than one written demand for payment may be presented subject to the sum of 

those demands not exceeding the face value of the letter of credit; 
 
(f) provide that it is subject to the  International Chamber of Commerce (ICC) Uniform Customs and 

Practice for Documentary Credits, 2007 Revision, ICC Publication No. 600; 
 
(g) clearly specify that it is irrevocable or deemed to be irrevocable pursuant to article 6 c) of the 

International Chamber of Commerce (ICC) Uniform Customs and Practice for Documentary 
Credits, 2007 Revision, ICC Publication No. 600; and 

 
(h) be issued or confirmed, in either official language in a format left to the discretion of the issuer or 

confirmer, by an approved financial institution on its letterhead. 
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PERFORMANCE BOND 

Bond Number       
 

Amount $       

 

KNOW ALL MEN BY THESE PRESENTS, that        as Principal, 

hereinafter called the Principal, and       as Surety, hereinafter 

called the Surety, are, subject to the conditions hereinafter contained, held and firmly bound unto the National Capital Commission as 

Obligee, hereinafter called the NCC,  In the amount of       dollars 

($       ), lawful money of Canada, for the payment of which sum, well and truly to be made, the Principal and the 

Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

SIGNED AND SEALED this       day of        ,       . WHEREAS, the Principal has  

entered into a Contract with the NCC, dated the        day of       ,       , 

for:       . 

NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION are such that if the Principal shall well and faithfully observe and perform all 
the obligations on the part of the Principal to be observed and performed in connection with the Contract, then this obligation shall be void, 
otherwise it shall remain in full force and effect, subject, however, to the following conditions:  
 
1. Whenever the Principal shall be, and declared by the NCC to be, in default under the Contract, the Surety shall 

(a) if the work is not taken out of the Principal's hands, remedy the default of the Principal, 
(b) if the work is taken out of the Principal's hands and the NCC directs the Surety to undertake the completion of the work, complete the 

work in accordance with the Contract provided that if a contract is entered into for the completion of the work, 
(i) it shall be between the Surety and the completing contractor, and  
(ii) the selection of such completing contractor shall be subject to the approval of the NCC, 

(c) if the work is taken out of the Principal's hands and the NCC, after reasonable notice to the Surety, does not direct the Surety to 
undertake the completion of the work, assume the financial responsibility for the cost of completion in excess of the moneys 
available to the NCC under the Contract, 

(d) be liable for and pay all the excess costs of completion of the Contract, and 
(e) not be entitled to any Contract moneys earned by the Principal, up to the date of his default on the Contract and any holdbacks 

relating to such earned Contract moneys held by the NCC, and the liability of the Surety under this Bond shall remain unchanged 
provided, however, and without restricting the generality of the foregoing, upon the completion of the Contract to the satisfaction of 
the NCC, any Contract moneys earned by the Principal or holdbacks related thereto held by the NCC may be paid to the Surety by 
the NCC. 

 
2. The Surety shall not be liable for a greater sum than the amount specified in this Bond. 
 
3. No suit or action shall be instituted by the NCC herein against the Surety pursuant to these presents after the expiration of two (2)  years 

from the date on which final payment under the Contract is payable. 
 
IN TESTIMONY WHEREOF, the Principal has hereto set its hand and affixed its seal, and the Surety has caused these presents to be sealed 
with its corporate seal duly attested by the signature of its authorized signing authority, the day and year first above written.  

SIGNED, SEALED AND DELIVERED in the presence of: Note: Affix Corporate seal if applicable. 

Principal       

Witness       

Surety       
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LABOUR AND MATERIAL PAYMENT BOND 
Bond Number       

 

Amount $       

 

KNOW ALL MEN BY THESE PRESENTS, that        as Principal, 

hereinafter called the Principal, and       as Surety, hereinafter 

called the Surety, are, subject to the conditions hereinafter contained, held and firmly bound unto the National Capital Commission as Obligee, 

hereinafter called the NCC, In the amount of       dollars 

($       ), lawful money of Canada, for the payment of which sum, well and truly to be made, the Principal and the Surety 

bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

SIGNED AND SEALED this       day of        ,       . WHEREAS, the Principal has entered into a Contract  

with the NCC, dated the        day of       ,       , for:       

      which contract is by reference made a part hereof, and is hereinafter referred to as the Contract. 

NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION are such that, if payment is promptly made to all Claimants who have performed labour or 
services or supplied material in connection with the Contract and any and all duly authorized modifications and extensions of the Contract that may 
hereafter be made, notice of which modifications and extensions to the Surety being hereby waived, then this obligation shall be void; otherwise it shall 
remain in full force and effect, subject, however, to the following conditions: 
 
1. For the purpose of this bond, a Claimant is defined as one having a direct contract with the Principal or any Sub-Contractor of the Principal for labour, 

material or both, used or reasonably required for use in the performance of the Contract, labour and material being construed to include that part of 
water, gas, power, light, heat, oil, gasoline, telephone services or rental of equipment (but excluding rental of equipment where the rent pursuant to an 
agreement is to be applied towards the purchase price thereof) directly applicable to the Contract. 

 
2. For the purpose of this Bond, no payment is required to be made in respect of a claim for payment for labour or services performed or material supplied 

in connection with the Contract that represents a capital expenditure, overhead or general administration costs incurred by the Principal during the 
currency or in respect of the Contract. 

 
3. The Principal and the Surety hereby jointly and severally agree with the NCC that if any Claimant has not been paid as provided for under the terms of 

his contract with the Principal or a Sub-Contractor of the Principal before the expiration of a period of ninety (90) days after the date on which the last of 
such Claimant's labour or service was done or performed or materials were supplied by such Claimant, the NCC may sue on this bond, have the right 
to prosecute the suit to final judgment for such sum or sums as may be due and have execution thereon; and such right of the NCC is assigned by 
virtue of Part VIII of the Financial Administration Act to such Claimant. 

 
4. For the purpose of this bond the liability of the Surety and the Principal to make payment to any claimant not having a contract directly with the 

Principal shall be limited to that amount which the Principal would have been obliged to pay to such claimant had the provisions of the applicable 
provincial or territorial legislation on lien or privileges been applicable to the work. A claimant need not comply with provisions of such legislation setting 
out steps by way of notice, registration or otherwise as might have been necessary to preserve or perfect any claim for lien or privilege which the 
claimant might have had. Any such claimant shall be entitled to pursue a claim and to recover judgment hereunder subject to the terms and notification 
provisions of the Bond. 

 
5. Any material change in the Contract between the Principal and the NCC shall not prejudice the rights or interest of any Claimant under this Bond who 

is not instrumental in bringing about or has not caused such change. 
 
6. No suit or action shall be commenced hereunder by any Claimant: 
 

(a) Unless such Claimant shall have given written notice within the time limits hereinafter set forth to the Principal and the Surety above named, 
stating with substantial accuracy the amount claimed. Such notice shall be served by mailing the same by registered mail to the Principal and the 
Surety at any place where an office is regularly maintained for the transaction of business by such persons or served in any manner in which legal 
process may be served in the Province or other part of Canada in which the subject matter of the Contract is located. Such notice shall be given 

 
(i) in respect of any claim for the amount or any portion thereof required to be held back from the Claimant by the Principal or by the Sub-

Contractor of the Principal under either the terms of the Claimant's Contract with the Principal or the Claimant's Contract with the Sub-
Contractor of the Principal within one hundred and twenty (120) days after such Claimant should have been paid in full under this Contract; 
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(ii) in respect of any claim other than for the holdback or portion thereof referred to above within one hundred and twenty (120) days after the 

date upon which such Claimant did or performed the last of the service, work or labour or furnished the last of the materials for which such 
claim is made under the Claimant's Contract with the Principal or a Sub-Contractor of the Principal 

 
(b) After the expiration of one (1) year following the date on which the Principal ceased work on the said Contract, including work performed under 

the guarantees provided in the Contract; 
 
(c) Other than in a court of competent jurisdiction in the province or district of Canada in which the subject matter of the Contract or any part thereof 

is situated and not elsewhere, and the parties hereto hereby agree to submit to the jurisdiction of such court. 
 
7. The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder. 
 
8. The Surety shall not be entitled to claim any moneys relating to the Contract and the liability of the Surety under this Bond shall remain unchanged and, 

without restricting the generality of the foregoing, the Surety shall pay all valid claims of Claimants under this Bond before any moneys relating to the 
Contract held by the NCC are paid to the Surety by the NCC. 

 
9. The Surety shall not be liable for a greater sum that the amount specified in this bond. 
 
IN TESTIMONY WHEREOF, the Principal has hereto set its hand and affixed its seal, and the Surety has caused these presents to be sealed with its 
corporate seal duly attested by the signature of its authorized signing authority, the day and year first above written. 
 

SIGNED, SEALED AND DELIVERED in the presence of: Note: Affix Corporate seal if applicable. 

Principal       

Witness       

Surety       
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GC10.1 INSURANCE CONTRACTS 
GC10.2 INSURANCE PROCEEDS 
GC10.3 INSURANCE TERMS 
 GC10.3.1 General 
 GC10.3.1.1 Proof of Insurance 
 GC10.3.1.2 Payment of Deductible 
 GC10.3.2 Commercial General Liability 
 GC10.3.2.1 Scope of Policy 
 GC10.3.2.2 Insured 
 GC10.3.2.3 Period of Insurance 
 GC10.3.3 Builder’s Rick / Installation Floater 
 GC10.3.3.1 Scope of Policy 
 GC10.3.3.2 Amount of Insurance 
 GC10.3.3.3 Insurance Proceeds 
 
GC10.1 INSURANCE CONTRACTS 
 
1) The Contractor shall, at the Contractor's expense, obtain and maintain insurance contracts in respect 

of the work and shall provide evidence thereof to the NCC in accordance with the requirements of 
GC10. 

 
2) The insurance contracts referred to in paragraph 1) of GC10.1 shall: 
 

(a) be in a form, of the nature, in the amounts, for the periods and containing the terms and 
conditions specified in GC10; and 
 

(b) provide for the payment of claims under such insurance contracts in accordance with GC10.2 
INSURANCE PROCEEDS. 

 
GC10.2 INSURANCE PROCEEDS 
 
1) In the case of a claim payable under a Builders Risk/Installation (All Risks) insurance contract 

maintained by the Contractor pursuant to GC10.1 INSURANCE CONTRACTS, the proceeds of the 
claim shall be paid directly to the NCC, and: 

 
(a) the monies so paid shall be held by the NCC for the purposes of the contract; or 
 
(b) if the NCC elects, shall be retained by the NCC, in which event they vest in the NCC absolutely. 

 
2) In the case of a claim payable under a General Liability insurance contract maintained by the 

Contractor pursuant to GC10.1 INSURANCE CONTRACTS, the proceeds of the claim shall be paid 
by the insurer directly to the claimant. 

 
3) If an election is made pursuant to paragraph 1) of GC10.2, the NCC may cause an audit to be made 

of the accounts of the Contractor and of the NCC in respect of the part of the work that was lost, 
damaged or destroyed for the purpose of establishing the difference, if any, between: 

 
(a) the aggregate of the amount of the loss or damage suffered or sustained by the NCC, including 

any costs incurred in respect of the clearing of the work and its site and any other amount that is 
payable by the Contractor to the NCC under the contract, minus any monies retained pursuant to 
subparagraph 1)(b) of GC10.2; and 

 
(b) the aggregate of the amounts payable by the NCC to the Contractor pursuant to the contract up 

to the date of the loss or damage. 
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4) A difference that is established pursuant to paragraph 3) of GC10.2 shall be paid forthwith by the 

party who is determined by the audit to be the debtor to the party who is determined by the audit to 
be the creditor. 

 
5) When payment of a deficiency has been made pursuant to paragraph 4) of GC10.2, all rights and 

obligations of the NCC and the Contractor under the contract shall, with respect only to the part of 
the work that was the subject of the audit referred to in paragraph 3) of GC10.2, be deemed to have 
been expended and discharged. 

 
6) If an election is not made pursuant to subparagraph 1)(b) of GC10.2, the Contractor shall, subject to 

paragraph 7) of GC10.2, clear and clean the work and its site and restore and replace the part of the 
work that was lost, damaged or destroyed at the Contractor's expense as if that part of the work had 
not yet been performed. 

 
7) When the Contractor clears and cleans the work and its site and restores and replaces the work 

referred to in paragraph 6) of GC10.2, the NCC shall pay the Contractor out of the monies referred 
to in paragraph 1) of GC10.2 so far as they will thereunto extend. 

 
8) Subject to paragraph 7) of GC10.2, payment by the NCC pursuant to paragraph 7) of GC10.2 shall 

be made in accordance with the contract but the amount of each payment shall be 100% of the 
amount claimed notwithstanding subparagraphs 3)(a) and 3)(b) of GC5.4 PROGRESS PAYMENT. 

 
GC10.3 INSURANCE TERMS 
 
GC10.3.1 General 
 
GC10.3.1.1 Proof of Insurance 
 
1) Before commencement of the Work, and prior to contract award, the Contractor shall deposit with 

the NCC a Certificate of Insurance (approved Insurance form is enclosed at the end of this section). 
 

2) Upon request by the NCC, the Contractor shall provide originals or certified true copies of all 
contracts of insurance maintained by the Contractor pursuant to the provisions contained herein. 

 
3) The insurance policies shall be endorsed to provide the NCC with no less than 30 days notice in 

writing in advance of a cancellation of insurance or any reduction in coverage. 
 
GC10.3.1.2 Payment of Deductible 
 
1) Any moneys paid or payable in respect of a deductible amount shall be borne exclusively by the 

Contractor. 
 
GC10.3.2 Commercial General Liability 
 
GC10.3.2.1 Scope of Policy 
 
1) The insurance coverage provided shall not be less than that provided by IBC Form 2100, as amended 

from time to time, and shall have: 
 

(a) an Each Occurrence Limit of not less than $5,000,000; 
 
(b) a Products/Completed Operations Aggregate Limit of not less than $5,000,000; and  
 
(c) a General Aggregate Limit of not be less than $10,000,000 per policy year, if the policy is 

subject to such a limit. 
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2) The policy shall either include or be endorsed to include coverage for the following exposures or 
hazards if the Work is subject thereto: 
 (a) Blasting; 
 
(b) Pile driving and caisson work; 
 
(c) Underpinning;   
 
(d) Removal or weakening of support of any building or land whether such support be natural or 

otherwise if the work is performed by the insured Contractor. 
 
GC10.3.2.2 Insured 
 
1) The policy shall insure the Contractor and shall include the NCC as an additional Insured, with 

respect to liability arising out of the operations of the Contractor with regard to the work. 
 
GC10.3.2.3 Period of Insurance 
 
1) Unless otherwise directed in writing by the NCC, or, otherwise stipulated elsewhere herein, the 

policy required herein shall be in force and be maintained from the date of contract award until the 
day of issue of the Certificate of Completion except that the coverage for Completed Operations 
Liability shall, in any event, be maintained for a period of at least six (6) years beyond the date of the 
Certificate of Substantial Performance. 

 
GC10.3.3 Builder's Risk / Installation Floater 

 
GC10.3.3.1 Scope of Policy 
 
1) The insurance coverage provided by a Builder's Risk policy or an Installation Floater policy shall not 

be less than that provided by IBC Forms 4042 and 4047, as amended from time to time.  
 
2) The policy shall permit use and occupancy of the project, or any part thereof, where such use and 

occupancy is for the purposes for which the project is intended upon completion. 
 
3) The policy may exclude or be endorsed to exclude coverage for loss or damage caused by any of the 

following: 
 

(a) Asbestos; 
 
(b) Fungi or spores; 
 
(c) Cyber; 
 
(d) Terrorism. 

 
GC10.3.3.2 Amount of Insurance 
 
1) The amount of insurance shall not be less than the sum of the contract value plus the declared value 

(if any) set forth in the contract documents of all material and equipment supplied by the NCC at the 
site of the project to be incorporated into and form part of the finished Work.  If the value of the 
Work is changed, the policy shall be changed to reflect the revised contract value.  

 
GC10.3.3.3 Insurance Proceeds 
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1) The policy shall provide that the proceeds thereof are payable to the NCC may direct in accordance 
with GC10.2, "Insurance Proceeds". 

 
2) The Contractor shall, without delay, do such things and execute such documents as are necessary to 

effect payment of the proceeds. 



 

 
CERTIFICAT OF INSURANCE 

ATTESTATION D’ASSURANCE 
 To be completed by the insurer / À être rempli par l’assureur 

CONTRACT / MARCHÉ 
Description and location of work / Description et endroit des travaux Contract no. / No de contrat 

            

INSURER / ASSUREUR 

Name / Nom       

No., Street / No, rue 
      
City / Ville Province Postal code / Code postal Address / Adresse 

                  

BROKER / COURTIER 

Name / Nom       

No., Street / No, rue 
      
City / Ville Province Postal code / Code postal Address / Adresse 

                  

INSURED / ASSURÉ 
Name of contractor / 
Nom de l’entrepreneur       

No., Street / No, rue 

 
City / Ville Province Postal code / Code postal Address / Adresse 

   

ADDITIONAL INSURED / ASSURÉ ADDITIIONNEL 

The National Capital Commission / La Commission de la capitale nationale 

This insurer certifies that the following policies of insurance are at present in force covering all operations of the Insured, in connection with 
the contract made between the named insured and the National Capital Commission. 
 
L’assureur atteste que les polices d’assurances suivantes sont présentement en vigueur et couvrent toutes les activités de l’assuré en 
fonction du marché conclu entre l’Assuré dénommé la Commission de la capitale nationale 
POLICY / POLICE 

Type 
Genre 

Number 
Numéro 

Inception Date 
Date d’effet 

Expiry Date 
Date d’expiration 

Limit of Liability 
Limites de garantie 

Commercial General Liability 
Responsabilité civile des entreprises     
Builder’s Risk “All Risks“ 
Assurance des chantiers « tous risques »     
Installation Floater “All Risks” 
Risques d’installation « tous risques »     

Other (list) / Autre (énumérer)     
 

Each of these policies includes the coverages and provisions as specified 
in Insurance Terms and each policy has been endorsed to cover the 
National Capital Commission as an Additional Insured.  The Insurer 
agrees to notify the National Capital Commission in writing thirty (30) 
days prior to any material change in, or cancellation of any policy or 
coverage. 

Chacune des présentes polices renferment des garanties et dispositions 
spécifiées aux Conditions d’assurance, et chaque police a été amendée 
pour couvrir la Commission de la capitale nationale en tant qu’assuré 
additionnel. L’assureur convient de donner un préavis de trente (30) jours 
à la Commission de la capitale nationale en cas de changement visant la 
garantie d’assurance ou les conditions ou de l’annulation de n’importe 
quelle police ou garantie. 

  
Name of Insurer’s Office or Authorized Employee / Nom du cadre ou de la personne autorisée Telephone number / Numéro de téléphone 

  

 

Signature 

 

Date 

 

 



FAIR WAGES AND HOURS OF 
LABOUR – LABOUR CONDITIONS 

 
01 Interpretation 
02 General Fair Wage Clause 
03 Hours of Work 
04 Labour Conditions to be Posted 
05 The Contractor to Keep Records which are to be Kept Open for Inspection 
06 NCC Requirements before Payment made to Contractor 
07 Authority to pay Wages in the Event of Default by the Contractor 
08 Conditions of Subcontracting 
09 Non-discrimination in Hiring and Employment of Labour 
 
01 Interpretation 
 
1. In these Conditions 
 

"Act" means the Fair Wages and Hours of Labour Act; 
 
"Regulations" means the Fair Wages and Hours of Labour Regulations made pursuant to the Act;  
 
"Contract" means the contract of which these Labour Conditions are part; 
 
"the NCC" means the National Capital Commission; 
 
"Contractor" means the person who has entered into the contract with the NCC ; 
 
“Regional Director" means the director of a regional office of the Department of Human Resources 
and Skills Development or the director's designated representative; 
 
"Inspector" has the meaning assigned to the term by Part III of the Canada Labour Code; 
 
"Minister" means the Minister of Labour of Canada; 
 
"persons" means those workers employed by the contractor, subcontractor or any other person doing 
or contracting to do the whole or any part of the work contemplated by the contract; 

 
02 General Fair Wage Clause 
 
1.  All persons in the employ of the Contractor, subcontractor, or any other person doing or contracting 

to do the whole or any part of the work contemplated by the Contract, shall during the continuance 
of the work: 

 
(a) be paid fair wages that is, such wages as are generally accepted as current for competent 

workers in the district in which the work is being performed for the character or class of work in 
which such workers are respectively engaged; and 

 
(b) in all cases, be paid no less than the minimum hourly rate of pay established by the Labour 

Program of the Department of Human Resources and Social Development in the Schedules of 
Wage Rates which form a part of this Contract and these labour conditions; and 

 
(c) for contracts covering work performed in the province of Quebec, be paid at least the wage rates 

established by that province for the purposes of the Quebec "Construction Decree". 
 
2. Where there is no wage rate in the schedules referred to in paragraph 1 for a particular character or 

class of work, the Contractor shall pay wages for that character or class of work at a rate not less 
than the rate for an equivalent character or class of work. 
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3. Where during the term of the Contract, the Contractor receives notice from the NCC of any change 

in wage rates, the Contractor shall pay not less than the changed wage rate beginning on the first day 
after receipt, by the Contractor, of the notice of the change in wage rates. 

 
03 Hours of Work 
 
1. The hours of work in a day and in a week of persons employed in the execution of the Contract, 

including the hours of work in excess of which a person shall be paid overtime at a rate at least equal 
to one and one half times the fair wage, are the hours of work for the province in which the work is 
being performed as set out from time to time in an Act of that province. 

 
2. The daily or weekly hours of work referred to in paragraph 1 may be exceeded in accordance with 

the applicable provincial law. 
 
04 Labour Conditions to be Posted 
 
1. For the information and the protection of all persons, the Contractor agrees to post and keep posted, 

in a conspicuous place on the premises where work contemplated by the Contract is being carried 
out or on premises occupied or used by persons engaged in carrying out such work, a copy of these 
Labour Conditions, and a copy of the applicable Schedules of Wage Rates along with any 
subsequent changes. 

 
05 The Contractor to Keep Records which are to be Kept Open for Inspection 
 
1. The Contractor agrees to keep books and records showing the names, addresses, classifications of 

employment and work of all workers employed under the Contract, the rate of wages to be paid, the 
wages paid and the daily hours worked by the workers. 

 
2. The Contractor also agrees that the Contractor's books, records and premises will be open at all 

reasonable times for inspection by an Inspector. 
 
3. The Contractor also agrees to furnish the Inspector and the NCC, on request, with such further 

information as is required to ascertain that the requirements of the Act, the Regulations and the 
Contract with respect to wages, hours of work and other labour conditions have been complied with. 

 
06 NCC Requirements before Payment made to Contractor 
 
1. The Contractor agrees that the Contractor will not be entitled to payment of any money otherwise 

payable under the Contract until the Contractor has filed with the NCC in support of a claim for 
payment a sworn statement: 

 
(a) that the Contractor has kept the books and records required by these Regulations; 
 
(b) that there are no wages in arrears in respect of work performed under the Contract; and 
 
(c) that to the Contractor's knowledge, all the conditions in the Contract required by the Act and the 

Regulations have been complied with. 
 
2. The Contractor also agrees that, where fair wages have not been paid by the Contractor to persons 

employed under the Contract, the NCC shall withhold from any money otherwise payable under the 
Contract to the Contractor the amount necessary to ensure that fair wages are paid to all employees 
until fair wages are paid. 
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07 Authority to pay Wages in the Event of Default by the Contractor 
 
1. The Contractor agrees that where the Contractor is in default of payment of fair wages to an 

employee, the Contractor will pay the NCC the amount the Contractor is in default. 
 
2. The Contractor agrees that where the Contractor fails to comply with paragraph 1, the NCC will pay 

to the Receiver General, out of any money otherwise payable to the Contractor, the amount for 
which the Contractor is in default. 

 
08 Conditions of Subcontracting 
 
1. The Contractor and the subcontractor agree that in subcontracting any part of the work contemplated 

by the Contract, they will place in the subcontract the conditions respecting fair wages, hours of 
work and other labour conditions set out in the Contract and the requirements set out in Article 4 of 
the Section. The Contractor further agrees that the Contractor will be responsible for carrying out 
these conditions in the event the subcontractor fails to carry them out. 

 
09 Non-discrimination in Hiring and Employment of Labour 
 
1. The Contractor agrees that in the hiring and employment of workers to perform any work under the 

Contract, the Contractor will not refuse to employ and will not discriminate in any manner against 
any person because: 

 
(a) of that person's race, national or ethnic origin, colour, religion, age, sex, sexual orientation, 

marital status, disability, conviction for which a pardon has been granted, or family status; 
 
(b) of the race, national or ethnic origin, colour, religion, age, sex, sexual orientation, marital status, 

disability, conviction for which a pardon has been granted, or family status of any person having 
a relationship or association with that person, or; 

 
(c) a complaint has been made or information has been given in respect of that person relating to an 

alleged failure by the Contractor to comply with subparagraph (a) or (b). 



OCCUPATIONAL HEALTH AND 
SAFETY REQUIREMENTS 

 
1. General 
 
1.1 In this Contract “OHS” means “occupational health and safety”. 
 
1.2 With respect to the work to be performed under the Contract, the Contractor covenants and agrees to 

perform at, and to enforce conformity with, a standard equivalent to or greater than the best practices 
prevailing in the construction industry at that time. 

 
1.3 The Contractor acknowledges that, to the extent that the following matters may be affected by 

conduct of the work, it is responsible for the: 
 

1.3.1 health and safety of persons on site; 
 
1.3.2 safety of property on site; 
 
1.3.3 protection of persons adjacent to the site; and, 
 
1.3.4 protection of the environment. 

 
1.4 Without limiting the generality of section 1.3, the Contractor acknowledges that it is required to, and 

covenants and agrees to, comply and to enforce compliance with all laws or regulations that may be 
applicable to the conduct of the work including, without limitation: 

 
(a) the provisions of the Occupational Health and Safety Act of Ontario and all regulations, 

policies or directives issued thereunder for work performed in Ontario; 
 
(b) La Loi sur la santé et la sécurité du travail of Québec and all regulations, policies or 

directives issued thereunder for work performed in Québec; 
 
(c) Applicable provisions of the Canada Labour Code, Part II; 
 
(d) Employment standards legislation in the province(s) in which any part of the work is 

performed; and 
 
(e) Any policies or directives issued by the NCC in respect of the subject matter of the contract.  
 
The NCC will present any such policies or directives referred to in paragraph (e) to the Contractor in 
written form by not later than the pre-construction meeting. The Contractor is obliged to ensure that 
the relevant policies and directives have been communicated to and acknowledged by all its 
employees and that they will be complied with. The NCC reserves the right to require the Contractor 
to produce evidence satisfactory to the NCC acting reasonably that the Contractor has discharged the 
foregoing obligations. 

 
1.5 By entering into the Contract with the NCC, the Contractor represents and warrants to the NCC that 

it has informed itself of and is knowledgeable about the obligations imposed by the legislation 
referred to in 1.4. above. 

 
1.6 For purposes of the relevant provincial OHS legislative regime the Contractor acknowledges and 

agrees that it is the “Constructor” and covenants to discharge and accept all liability for the 
performance of the obligations of the “Constructor” in respect of the work provided for in the 
Contract.  Notwithstanding a determination by the relevant authority having jurisdiction that the 
NCC is the “Constructor” in the event of a dispute between the Contractor and the NCC, the 
Contractor acknowledges and agrees that the Contractor shall be financially responsible for the 
implementation of protective measures necessary to fulfill the obligations of the “Constructor”.   
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1.7 As between the NCC and the Contractor, the NCC’s decision as to whether the Contractor is 

discharging its obligations in respect of OHS issues shall be definitive. Without limiting the 
generality of the foregoing, in the event of any dispute with respect to instructions given by the 
NCC’s designated representative, the Contractor may note such dispute, but must nevertheless 
forthwith comply with any such instructions. 

 
1.8 The Contractor  hereby indemnifies and agrees to hold harmless the NCC, its agents and employees, 

from and against any and all claims, demands, losses, costs (including legal fees on a full indemnity 
basis), damages, actions, suits or proceedings (hereinafter collectively referred to as “claims”) by 
third parties that arise out of or are attributable to the Contractor’s errors or omissions in the 
performance of the Contract. Without limiting the generality of the foregoing, this indemnification 
extends to any claims related to any violation of any statute or regulation relating to OHS matters. 

 
1.9 The NCC shall provide the contractor: 
 

1.9.1 a written description of every known and foreseeable health and safety hazard to which 
persons employed in the performance of the work may be exposed because of the nature of 
the site; 

 
1.9.2 a list of any prescribed materials, equipment, devices and clothing necessary because of the 

nature of the site;  
 
1.9.3  with written information indicating the prescribed circumstances and manner to use all 

prescribed materials, equipment, devices and clothing listed pursuant to 1.9.2; and, 
 
1.9.4  with a copy of any NCC policies and procedures that may be applicable in relation to the 

work site. 
 
1.10 Without limiting the generality of 1.9, prior to the commencement of the work by the contractor, the 

contractor shall, at the contractor’s expense: 
 

1.10.1 take all reasonable care to ensure that all persons employed in the performance of the work or 
granted access to the work or its site are informed of any health and safety hazard described 
pursuant to 1.9.1; 

 
1.10.2 provide all persons employed in the performance of the work or granted access to the work or 

its site with prescribed materials, equipment, devices and clothing listed pursuant to 1.9.2; 
 
1.10.3 take all reasonable care to ensure that all persons employed in the performance of the work or 

granted access to the work or its site are familiar with the prescribed circumstances and 
manner all prescribed materials, equipment, devices and clothing listed pursuant to 1.9.2; and 

 
1.10.4 take all reasonable care to ensure that all persons employed in the performance of the work or 

granted access to the work or its site are familiar with policies and procedures referred to in 
1.9.4. 

 
2. Qualifications of Personnel 
 
2.1 By entering into this agreement the contractor represents and warrants the it has the requisite 

experience, training, formal certification and equipment to enable it to discharge the obligations 
enumerated in sections 1.3. 1.4, 1.5 and 1.6 above. 

 
2.2 The Contractor represents and warrants that supervisory personnel employed by the Contractor in 

respect of performance of any part of the work have the requisite experience, authority, training, 
formal certification and equipment to ensure that the obligations enumerated in sections 1.3 1.4, 1.5 
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and 1.6 above are discharged and agrees to deliver such evidence as may be required by the NCC 
from time to time to verify same. 

 
3. Certification  
 
3.1 After receiving notification that its bid has been retained and prior to and as a condition of contract 

award, the Contractor covenants and agrees to deliver a Worker’s Compensation Clearance 
Certificate. Where the duration of the project is greater than sixty days, the Contractor covenants and 
agrees to deliver up-dated certificates at least every 60 days. In the event of a failure by the 
Contractor to deliver up-dated certificates, the NCC shall be entitled to immediately terminate the 
contract without notice and without incurring any liability to the Contractor. 

 
3.2 After receiving notification that its bid has been retained and prior to and as a condition of contract 

award,  the Contractor covenants and agrees to deliver historical information on its injury experience 
including any pertinent Worker’s Compensation Experience Reports. Such historical information 
shall report data for the previous three years. 

 
4. Plans Policies and Procedures 
 
4.1 After receiving notification that its bid has been retained and prior to and as a condition of contract 

award, the Contractor covenants and agrees to deliver for the review and approval of the NCC: 
 

(a) A copy of the contractor’s OHS policy; 
 
(b) A safety program and plan specific to the work to be performed pursuant to the Contract 

which plan shall include a risk assessment and analysis, a description of safe working 
methods, injury and incident reporting protocols, regular periodic reporting on compliance 
with OHS obligations including any policies, practices and procedures otherwise provided for 
herein,  and a site-specific contingency and emergency response plan; and 

 
(c) Health and safety training records of personnel and alternates responsible for OHS issues on 

site. 
 

The Contractor covenants and agrees to deliver the necessary material safety data sheets for the 
review and approval of the NCC prior to entering the site to perform work related to the relevant 
material. 

 
Approval by the NCC does not amend the provisions of the Contract with respect to the allocation of 
liability for discharging or failing to discharge OHS obligations. Such liability  remains with the 
Contractor  notwithstanding the granting of such approval. 

 
4.2 The Contractor acknowledges and agrees that prior to commencement of work it must attend a pre-

construction briefing at which any special or additional practices and procedures to be followed in 
completing the work are to be established. Without limiting the provisions of section 1.4(e) above, 
the representatives of the Contractor attending the briefing will be required to deliver a signed 
acknowledgement that the practices and procedures set out in the pre-construction briefing  have 
been understood and will be complied with. 

 
4.3 At any time and from time to time during the performance of the work, the NCC shall have the right 

to audit the manner in which the Contractor is discharging its OHS obligations and to determine 
whether the project specification and/or OHS policies, practices and procedures are being complied 
with. In the event that the audit discloses any failure by the Contractor to discharge such OHS 
obligations , the NCC shall be entitled to forthwith rectify at the Contractor’s expense any such 
deficiency and the NCC shall have the further right to immediately terminate the contract without 
notice and without incurring any liability to the Contractor. 
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4.4 The Contractor covenants and agrees to conform with all requirements of the Workplace Hazardous 

Materials Information System. 
 
4.5 The Contractor acknowledges and agrees that where required by any law or regulation applicable to 

the performance of the work it must establish and maintain a project health and safety committee. 
The contractor further acknowledges and agrees that it must enable staff to attend all relevant safety 
meetings, and that the cost of same, including costs attributable to standing down equipment is 
included in its bid price and is not independently recoverable. 

 
4.6 Where required by the relevant provincial regulatory regime, the Contractor acknowledges and 

agrees that it is responsible for delivery of notice of the project to the relevant regulatory authority, 
and for the performance of any other administrative activity required to meet the obligations 
imposed in the pertinent provincial regulatory regime. 

 
4.7 (Optional depending on hazard or scope of project). The contractor covenants and agrees that it 

shall employ and assign to the work, a competent OHS professional as Health and Safety 
Coordinator that must: 

 
(a) have a minimum two (2) years' site-related working experience specific to activities 

associated with.(identify specific subject matter) 
 
(b) have basic working knowledge of specified occupational safety and health regulations, 
 
(c) be responsible for completing health and safety training session and ensuring that personnel 

not successfully completing the required training are not permitted to enter the site to perform 
the Work, 

(d) be responsible for implementing, enforcing daily and monitoring the site-specific Health and 
Safety Plan, and 

 
(e) be on site during execution of the Work.  

 
The parties acknowledge that in lieu of employing an OHS professional, the Contractor may provide 
same by sub-contracting for such services. 

 
4.8 Upon completion of the work the Contractor covenants and agrees to participate with the NCC in a 

post performance interview to evaluate the performance of the Contractor in respect of the OHS 
obligations under the contract. Without limiting the generality of the foregoing, the interview will 
identify areas of compliance and non-compliance in terms of: 

 
(a) actual performance of the work; 
 
(b) reporting or procedural requirements; 
 
(c) resolution of deficiencies. 

 
The contractor acknowledges and agrees that the results of the post-completion interview may be 
relied upon by the NCC in evaluating bids subsequently submitted by the Contractor on other NCC 
projects. 
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Security Requirements 
 
The NCC complies with Treasury Board’s Policy on Government Security and consequently, it will require 
that the Contractor’s employees submit to a personal security screening process (Security Clearance Form 
TBS/SCT 330-60E). The NCC may also perform a credit check when the duties or tasks to be performed 
require it or in the event of a criminal record containing a charge/offence of a financial nature. 

The NCC reserves the right to not award the Contract until such time as the Contractor’s core employees 
have obtained the required level of security screening as identified by the NCC’s Corporate Security. In this 
case the level of security required will be Reliability/Site Access/Secret. 
 
The NCC also reserves the right to request that the Contractor submit to a Designated Organisation 
Screening and/or Facility Security Clearance– depending on the nature of the information it will be 
entrusted with. In the event that the Contractor does not meet the requirements to obtain the requested 
clearance, the Contractor shall take the corrective measures recommended by the Canadian Industrial 
Security Directorate (of PWGSC) or by the NCC’s Corporate Security in order to meet these requirements. 
If no corrective measures are possible or if the Contractor fails to take the recommended measures, then the 
Contractor shall be in default of its obligations under this Contract and the NCC shall have the rights and 
remedies listed in section 2.14, including the right to terminate the Contract without further notice to the 
Contractor. 
 
Additional information 
 
As part of their personal screening, individuals may be required to provide evidence of their status as a 
Canadian citizen or permanent resident as well as any other information/documentation requested by the 
NCC’s Corporate Security in order to complete the screening.  
 
The NCC reserves the right to refuse access to personnel who fail to obtain the required level of security 
screening. 
 
The NCC reserves the right to impose additional security measures with respect to this Contract as the need 
arises. 
 
Company Security Representative 
 
The Contractor shall appoint one Company Security Representative (CSR) as well as one alternate (for 
companies who have more than five employees). 
 
Selection criteria for the CSR and the alternate are the following: 
 
 They must be employees of the Contractor;  
 They must have a security clearance (the NCC will process the clearances once the individuals have 

been identified). 
 
Responsibilities of the Company Security Representative 
 
The CSR’s responsibilities are the following: 
 
 Act as liaison between the NCC’s Corporate Security and the Contractor to ensure coordination; 
 In collaboration with the NCC’s Corporate Security, identify the Contractor’s employees who will 

require access to NCC information/assets/sites as well as any recurring subcontractors (and their 
employees) who will require similar access and may not be supervised by the Contractor at all times 
during such access. Ensure that accurate and complete Personnel Security Screening documentation is 
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submitted to the NCC’s Corporate Security for the employees/subcontractors who have been 
identified; 

 Ensure that employees/subcontractors, upon notification of having been granted a reliability status, 
sign the Security Screening Certificate and Briefing Form and return to the NCC’s Corporate Security; 

 Ensure that only persons who have been security screened to the appropriate level and who are on a 
“need-to-know basis” will have access to information and assets; 

 Maintain a current list of security screened employees/subcontractors; 
 Ensure proper safeguard of all information and assets, including any information/assets entrusted to 

subcontractors; 
 If a Security incident or suspected breach of security occurs, prepare and submit to the NCC an 

occurrence report as soon as possible. 
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1 References 
 

.1  Section 01 11 01 - Pay Item Descriptions
 
.2 National Capital Commission (NCC) 

Standard Drawings 
 
.3 Cahier des charges et devis généraux – 

Infrastructures routières – Construction 
et réparation (CCDG 2010)  

 
.4 Normes – Ouvrages routiers (Tomes I à 

VII) de Transports Québec (MTQ) 
 
 

2 Description of  
Work                 . 
       
 

.1 Work under this contract covers the 
following: 

 
 Work on Structure 
 
 Rehabilitation of the Lac Pilippe 

Covered Bridge includes: 
 .1 Asphalt and waterproofing removal 
 .2 Concrete repairs and deck overlay 
 .3 Waterproofing membrane 
 .4 Paving 
 .5 Pavement markings 
 .6 Structural steel repairs 

.7 Coating structural steel 

.8 Remove and replace deck drains 

.9 The Removal and reconstruction of 
the ballast walls 

.10 Replacement of bearing on north 
abutment 

.11 Substructure concrete repairs 

.12 Repair timber elements on cover 
structure 

.13 Install gabion retaining walls 

.14 Excavate and backfill 

.15 Modify bridge guardrail 

.16  Rehabilitation of site 
 .17 Other related work 
 
 Work at approaches 
 

Works consist in the rehabilitation of 
the overpass and approaches and include:

 
 .1 Asphalt removal 
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 .2 Excavation and backfill 
  
 .3 Paving 
 .4 Pavement markings 
 .5 Guard rails 
 .6 Top soil and sod 

.7 Other related work 
   
 

3 Codes 
 
 

.1  Perform work in accordance with the 
contract specifications, “Cahier des 
charges et devis généraux (CCDG)” and 
National Capital Commission Standards 
and any other code of provincial or 
local application provided that in any 
case of conflict or discrepancy, the 
more stringent requirements shall apply. 

 
.2  Meet or exceed requirements of:  

.1  contract documents,  

.2  specified standards, codes and 
referenced documents.  

 
 

4 Documents Required 
 

.1  Maintain at job site, one copy each of 
following:  
.1  Contract drawings  
.2  Specifications  
.3  Addenda  
.4  Approved work schedule 
.5  Approved traffic control  plan 
.6  Reviewed shop drawings  
.7  Change orders  
.8  Other modifications to Contract  
.9  Field test reports  
.10  Manufacturers' installation and 

application instructions  
 
 

5 Work Schedule  
 

.1  Provide, within 7 working days after 
Contract award, schedule showing 
anticipated progress stages and final 
completion of work.  

 
.2  Interim reviews of work progress based 

on work schedule will be conducted as 
decided by Engineer and schedule updated 
by Contractor in conjunction with and to 
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approval of Engineer.  
 
 

6 Contractor's Use  
of Site              e               
 
 

.1  Use areas as directed by the Engineer 
for storage.  

 
.2  Obtain and pay for use of additional 

storage or work areas.  
 
.3 Limit construction activity to the 

limits identified on the contract 
drawings. 

 
 

7 Project Meetings   s             
 
 

.1  Engineer will arrange project meetings 
and assume responsibility for setting 
times and recording and distributing 
minutes.  

 
 

8 Existing Utilities s             
 
 

.1  Locations of existing utilities are to 
be considered as approximate.  
Contractor shall arrange for utility 
locations prior to commencing work. 

 
.2  Where work involves breaking into or 

connecting to existing services, carry 
out work at times directed by 
authorities having jurisdiction, with 
minimum of disturbance to pedestrian and 
vehicular traffic.  

 
 
 
.3  Where unknown services are encountered, 

immediately advise Engineer and confirm 
findings in writing.  

 
.4  Record locations of maintained, re-

routed and abandoned service lines.  
 
.5  Contractor is responsible for any damage 

to any existing and temporary utility. 
 
 

9 Additional Drawings             
 
 

.1  Engineer may furnish additional drawings 
for clarification.  These additional 
drawings have same meaning and intent as 
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if they were included with plans 
referred to in Contract documents.  

 
 

10  Payment           
    

.1 Any minor or miscellaneous items 
indicated on the drawing as being part 
of the work of this Contract and for 
which there are no specific pay items 
listed on the unit price table must be 
included by the Contractor in his 
overhead and indirect charges and 
incorporated into the unit prices which 
are listed on the unit price tables. 

 
.2 No separate payment will be made for 

work performed in respect to any of the 
specifications for which there is no 
specific pay item on the unit price 
table. The cost of these works must be 
appropriated among, and included in, the 
unit prices bid for the pay items 
listed. 

 
.3 Included in the unit prices bid for the 

respective items shall be, in addition 
to the actual cost of construction, all 
other items of work required to complete 
the Contract to the extent indicated on 
the drawings and specified herein. 

 
.4 Unit prices shall not be adjusted 

regardless of quantities of work done on 
site (+ or -). 

 
 

11  Damages          s 
         

.1 Existing plant material, landscaping, 
roadways, curbs, pathways, structures, 
finishes and public utilities damaged 
during the execution of the work of this 
Contract, will be restored to their 
original condition, replaced, or 
adequate compensation made to affected 
parties by the Contractor. 

 
.2 It is understood that restored or 

replaced work includes labour, equipment 
and material costs. 
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12  Permits and  
By-Laws              s 
             

.1 The Contractor shall make himself fully 
acquainted with all Provincial, Local 
and other By-laws relating to the work 
of this Contract, as he will be required 
to comply with such by-laws without 
extra compensation of any nature. 

 
.2 Obtain and pay for permits, factory 

inspector’s approval, and other licenses 
required for this project and also pay 
any other charges incidental to such 
permits. 

 
 

13  Taxes            s 
          

.1 Include in the tender amount all sales 
taxes and other taxes levied by the 
Federal, Provincial and Municipal 
government or other Authority.  There 
will be no refunds made by the National 
Capital Commission to the Contractor for 
taxes paid by him. 

 
 

14  Compaction of 
Materials            s 
           

.1 The thickness of asphalt shown on the 
drawings shall be the real thickness 
after the materials have been compacted 
as specified. 

 
 

15  Measurement for 
Payment              t 
  

.1 The Engineer shall take measurements 
prior to commencement in all areas and 
additional measurements as required to 
determine pay quantities.  The Engineer 
and Contractor shall take measurements 
at the same time (when practical) and 
endeavour to agree on all quantities 
prior to the submission of invoices. 

 
.2 The Contractor shall notify the Engineer 

two (2) full work days in advance of any 
requirements for survey work to be done 
by the Engineer. 

 
.3 The Contractor shall ensure that the 

Engineer has obtained the necessary 
measurements prior to commencement of 
subsequent operations. 
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16 Addendas          s 
          

.1 Answers to questions directed to the 
Engineer, and any amendments to the 
drawings and specifications during the 
Tender period will be communicated in 
the Form of “Addenda” to all General 
Contractors tendering.  Such “Addenda” 
to be considered as and read as part of 
the specifications, and thereby included 
in the Contract Documents. 

 
 

17  Interpretation of 
Bilingual Documents  s 
  

.1 If the two (2) language versions of 
these specifications differ, the 
preference shall be given to the version 
thereof, that according to the true 
spirit, intent and meaning of the text 
best insures the attainment of its 
objective. 

 
 

18  Relics and 
Antiquities 
 

.1   Protect relics, archaeological evidence, 
antiquities, items of historical or 
scientific interest such as cornerstones 
and contents, commemorative plaques, 
inscribed tablets, and similar objects 
found during course of work. 

 
.2   Give immediate notice to Engineer and 

await Engineer’s written instructions 
before proceeding with work in this 
area. 

 
.3   Relics, antiquities and items of 

historical or scientific interest remain 
her Majesty’s property. 

 
 

END OF SECTION 
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1 Sitework .1 The cost of the work shown on the 

drawings or implicitly required without 
items in the tender price table must be 
included in the cost of the items in the 
tender price table or be in the site 
organization cost. 

 
.2 Dewatering systems and cofferdams shall 

be built to dry up the excavation and 
all work areas at the abutment and 
retaining walls. The work includes all 
site preparation for the dewatering and 
cofferdams and the supply of all 
necessary documents. It includes all 
excavations required to construct the 
dewatering system (including 
cofferdams), all equipment and materials 
required for its construction and for 
its removal at the end of the work. It 
also includes the implementation of all 
environmental protections, turbidity 
curtains and incidental works. 
Contractor shall use the method of his 
choice; cofferdams built with sand bags 
and waterproof membrane, steel 
sheetpiles or other equivalent 
dewatering system to be approved by NCC. 
Contractor shall refer to General 
Condition GC3.4.5 stipulating that 
temporary structures are of the sole 
responsibility of Contractor, dewatering 
systems or cofferdams being considered 
as temporary structures.  Avoid 
dispersion of any materials in the 
waterways. 

 
.3 Work of this item is primarily described 

on drawings and in Sections 01 33 00, 01 
35 43, 01 74 11, 01 74 21, 35 20 22. 

 
.4 There will be no measurement for 

payment. Payment at the contract lump 
sum price shall be full compensation for 
all labour, materials and equipment to 
do the work. 

 
 

2 Traffic control .1 The work under this item consists of all 
traffic control /. detour required to 
perform rehabilitation work on bridge 
and approaches and associated works.  
Control and protection of vehicular, 
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pedestrian and cyclist traffic is 
included under this item.  The 
Contractor shall supply, locate, 
relocate, erect, operate, maintain, 
replace and remove all temporary traffic 
control devices and supply flagpersons 
as required by the construction 
operations as per Section 01 35 14. 

 
.2 Lac Philippe Bridge can be closed during 

construction. Traffic detour will be 
done through Brazeau road and bridge and 
Schnob Road as shown on drawings and 
specifications. These are owned by the 
Municipality of Lapêche. Brazeau bridge 
is a one lane bridge with yield signs. 
If existing signs are not sufficient, 
Contractor shall have to install proper 
signage as per Section 01 35 14 under 
his responsibility at its own cost with 
prior approval of NCC and the 
Municipality of Lapêche. 

 
.3 The number, configuration and location 

of all traffic control devices shall be 
in accordance with the MTQ Traffic 
control devices, Volume V, Latest 
Edition and shall be in both official 
languages.  The preparation of Québec 
Engineer signed and stamped Traffic 
Control Plan for approval is included in 
the work. 

 
.4 There will be no measurement for 

payment. Payment at the contract lump 
sum price shall be full compensation for 
all labour, materials and equipment to 
do the work. 

 
 

3 Protection of 
Utilities______ 

.1 The work under this item consists of, 
without limitation: 

 
- Performing utility locates withing the 

limits of construction; 
- Protection of all utilities as 

required by the utility agencies and 
to prevent any an all damage. 

 
.2 The cost of the work shown on the 

drawings or implicitly required without 
items in the tender price table must be 
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included in the cost of the items in the 
tender price table for the location and 
protection of utilities. 

 
.3 There will be no measurement for 

payment. Payment at the contract lump 
sum price shall be full compensation for 
all labour, materials and equipment to 
do the work. 

 
 

4 Environmental 
Protection_____ 

.1 The work under this item consists of, 
without limitation: 

 
- Preparing the environmental protection 

plan and submission to the NCC and any 
other regulatory agencies for review 
and comments.  The plan shall be 
prepared, sealed and signed by a 
professional engineer licensed by the 
Ordre des ingénieurs du Québec; 

- Modification of the environmental 
protection plan per comments provided;

- Obtaining and paying for permits as 
required; 

- Implement all environmental protection 
measures required to perform the work, 
per the contract and by the NCC or 
other regulatory agencies. 

 
 

.2 The cost of the work shown on the 
drawings or implicitly required without 
items in the tender price table must be 
included in the cost of the items in the 
tender price table or be in the 
environmental protection costs. 

 
.3 There will be no measurement for 

payment. Payment at the contract lump 
sum price shall be full compensation for 
all labour, materials and equipment to 
do the work. 

 
 

5 Dewatering .1 The cost of the work shown on the 
drawings or implicitly required without 
items in the tender price table must be 
included in the cost of the items in the 
tender price table or be in the 
dewatering cost. 
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.2   Dewatering systems and cofferdams shall 
be built to dry up the excavation and 
work areas for all work on the abutments 
and retaining walls. The work includes 
all site preparation for the dewatering 
and cofferdams and the supply of all 
necessary documents. It includes all 
excavations required to construct the 
dewatering system (including 
cofferdams), all equipment and materials 
required for its construction and for 
its removal at the end of the work. It 
also includes the implementation of all 
environmental protections, turbidity 
curtains and incidental works. 
Contractor shall use the method of his 
choice; cofferdams built with sand bags 
and waterproof membrane, steel 
sheetpiles or other equivalent 
dewatering system to be approved by NCC. 
Contractor shall refer to General 
Condition GC3.4.5 stipulating that 
temporary structures are of the sole 
responsibility of Contractor, dewatering 
systems or cofferdams being considered 
as temporary structures.  Avoid 
dispersion of any materials in the 
waterways. 

 
 
 
.3   Work of this item is primarily described 

on drawings and in Sections 01 33 00, 01 
74 11, 01 74 21, 35 20 22. 

 
.4   This item will be paid on a lump sum 

basis at the price included in the 
Tender form. 

 
.5 There will be no measurement for 

payment. Payment at the contract lump 
sum price shall be full compensation for 
all labor, materials and equipment to do 
the work. 

 
6 Site Office for 
Contract Administrator 

.1 The work under this item consists of, 
without limitation: 

 
- The Contract Administrator’s office 

along with all utilities (phone, fax, 
electricity, air conditioning etc. 
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.2 The cost of the work shown on the 
drawings or implicitly required without 
items in the tender price table must be 
included in the cost of the items in the 
tender price table or be in the site 
office for contract administrator cost. 

 
.3 There will be no measurement for 

payment. Payment at the contract lump 
sum price shall be full compensation for 
all labor, materials and equipment to do 
the work. 

 
 

7 Access to Work Area, 
Work Platforms and 
Scaffolding___________ 

.1 This item includes the required 
temporary working platform, scaffolding 
and protection required to perform and 
access the work. 

 
 All platforms, scaffolding and access 

systems plans shall be prepared, sealed 
and signed by a professional engineer 
licensed by the Ordre des ingénieurs du 
Québec; 

  
.2 The cost of the work shown on the 

drawings or implicitly required without 
items in the tender price table must be 
included in the cost of the items in the 
tender price table or be in the access 
to work area, work platforms and 
scaffolding cost. 

 
.3 This item will not be measured and 

payment will be a lump sum. Payment 
shall be full compensation for all 
labor, equipment and materials necessary 
to complete the work. 

 
 

8/37  Removal of 
asphalt pavement and 
Waterproofing / 
Removal of Asphalt 
Pavement, Full and 
Partial Depth_______ 

.1 The work shall include: the full depth 
and partial depth removal of asphalt 
from the bridge deck and approaches;  
removal of waterproofing from the bridge 
deck after removal of the asphalt; 
sawcut a smooth / sawcut joint at the 
removal limits; disposal of the removed 
materials at an approved site arranged 
for by the Contractor; cleaning of 
remaining pavement surfaces.  

 
.2   The method of payment for this item will 
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be based on square meters of asphalt 
removed. 

 
.3   The unit price bid shall be full 

compensation for all labour, equipment 
and material necessary to do the work 
including disposal. 

 
 

9 Temporary Support of 
Timber Structure______ 

.1 This item includes the supply, erection, 
maintenance and removals of the 
temporary support of the timber 
structure required to complete all 
repairs / modifications to the timber 
structure.  

 
 All temporary support systems shall be 

prepared, sealed and signed by a 
professional engineer licensed by the 
Ordre des ingénieurs du Québec. 

 
.2 This item will not be measured and 

payment will be a lump sum.  
 
.3 Payment shall be full compensation for 

all labor, equipment and materials 
necessary to complete the work. 

 
  
10/38 Earth Excavation 
for Structure / Earth 
Excavation for 
Retaining Walls______ 

.1 The work shall include excavating, 
hauling, handling, placing, shaping, 
compacting and trimming of soils as 
required, including excavation, hauling 
and disposal of excess material at an 
approved site arranged for by the 
Contractor as indicated on the Contract 
Drawings.  

 
 
.2   The method of payment for this item will 

be based on cubic meters of excavation. 
 
.3   The unit price bid shall be full 

compensation for all labour, equipment 
and material necessary to do the work 
including disposal. 

 
11 Scarify concrete 
deck_______________ 

.1 The work shall include the removal of 
50mm of concrete by scarifying the top 
of the bridge deck and the disposal of 



National Capital        Pay Item Descriptions       Section 01 11 01 
Commission                   Page 7 
DC 3060-12              May 2013 

the removed concrete as shown on the 
contract drawings. 

 
.2   The method of payment for this item will 

be based on square meters of 
scarification. 

 
The works includes the surface 
preparations with high pressure wash. 
 

.3   The unit price bid shall be full 
compensation for all labour, equipment 
and material necessary to do the work 
including disposal as required. 

 
 

12 Partial Depth 
Concrete Removals, 
Deck______________ 

.1 This item pertains to partial depth 
concrete removals of deteriorated areas 
on the top of the deck after 
scarification. All work required to 
complete the removals shall be included 
in this section. 

 
.2 Payment for this item shall be on a unit 

price basis per square meter defined as 
follows: 

 
- Horizontal dimensions for payment 
shall be calculated: after sawcutting 
spalls and delamination along lines 
delineated by the Contract 
Administrator. 
 
- Assume a 100mm average depth of 
removals for bidding purposes. 
 

.3 Payment shall be full compensation for 
all labour, equipment and materials 
necessary to complete the work. 
 

13 Full Depth Concrete 
Removals, Deck________ 

.1 This item pertains to full depth repairs 
to the concrete deck to remove all 
deteriorated areas and to extend the 
deck.  All work required to complete the 
removals shall be included in this 
section. 

 
.2 Payment for this item shall be on a unit 

price basis per square meter defined as 
follows: 

 
Horizontal dimensions for payment shall 
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be calculated: after sawcutting spalls 
and delamination along lines delineated 
by the Engineer. 
 

.3 Payment shall be full compensation for 
all labour, equipment and materials 
necessary to complete the work. 

 
 

14 Partial Depth 
Concrete Removals, 
Bearing Seats_____ 

.1 This item pertains to concrete removals 
partial depth at the top of the bearing 
seats. All work required to complete the 
removals shall be included in this 
section. 

 
.2 Payment for this item shall be on a unit 

price basis per square meter defined as 
follows: 

 
- Horizontal dimensions for payment 
shall be calculated: after sawcutting 
spalls and delamination along lines 
delineated by the Engineer. 
 
- Assume a 100mm average depth of 
removals for bidding purposes. 
 

.3 Payment shall be full compensation for 
all labour, equipment and materials 
necessary to complete the work. 

 
 

15 Partial Depth 
Concrete Removals, 
Abutment Faces____ 

.1 This item pertains to concrete removals 
partial depth at the face of the 
abutments. All work required to complete 
the removals shall be included in this 
section. 

 
.2 Payment for this item shall be on a unit 

price basis per square meter defined as 
follows: 

 
- Horizontal dimensions for payment 
shall be calculated: after sawcutting 
spalls and delamination along lines 
delineated by the Engineer. 
 
- Assume a 100mm average depth of 
removals for bidding purposes. 
 

.3 Payment shall be full compensation for 
all labour, equipment and materials 
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necessary to complete the work. 
 
 

16 Full Depth Concrete 
Removals, Ballast 
Walls_________________ 

.1 This item pertains to concrete removals 
full depth of the ballast walls to the 
limits indicated on the contract 
drawings. All work required to complete 
the removals shall be included in this 
section. 

 
.2 This item will not be measured and 

payment will be a lump sum.  
 
.3 Payment shall be full compensation for 

all labor, equipment and materials 
necessary to complete the work. 

 
 

17 Remove Deck Drains .1 This item pertains to the removal of 
existing deck drains.  All work required 
to complete the removals shall be 
included in this section. 

 
.2 Payment for this item shall be on a unit 

price basis per deck drain removed.   
 

.3 Payment shall be full compensation for 
all labour, equipment and materials 
necessary to complete the work. 

 
 

18 Remove Damaged 
Timber Members for the 
Timber Structure______ 

.1 This item pertains to the removal of 
sections of damaged timber diagonal 
members.  All work required to complete 
the removals shall be included in this 
section. 

 
.2 This item will not be measured and 

payment will be a lump sum.  
 
.3 Payment shall be full compensation for 

all labour, equipment and materials 
necessary to complete the work. 

 
 

19 Jack and 
Temporarily Support 
Bridge_____________ 

.1 This item pertains to the jacking and 
temporary support of the bridge for the 
replacement of bearing and any other 
work requiring the lifting of the 
bridge.   Removal of the temporary 
supports, jacking system and any other 
work required by virtue of the 
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installation of the jacking system shall 
also be included in this item.  

 
 All jacking and temporary support plans 

shall be prepared, sealed and signed by 
a professional engineer licensed by the 
Ordre des ingénieurs du Québec; 

 
.2 This item will not be measured and 

payment will be a lump sum.  
 
.3 Payment shall be full compensation for 

all labour, equipment and materials 
necessary to complete the work. 

 
20 Remove Bearings .1 This item pertains to the removal of 

existing bearings.  All work required to 
complete the removals shall be included 
in this section. 

 
.2 Payment for this item shall be on a unit 

price basis per bearing removed.   
 

.3 Payment shall be full compensation for 
all labour, equipment and materials 
necessary to complete the work. 

 
 

21 Structural Steel 
Repairs____________ 

.1 This item pertains to structural steel 
repairs for the girders and diaphragms 
(particularly the ends the bridge).  All 
work required to complete the repairs 
(including the cleaning to sound steel 
of girders and diaphragms) shall be 
included in this section. 

 
 The repairs will consist of reinforcing 
 plates welded to deteriorated elements. 
  The exact scope of the repairs will not 
 be known until all steel is cleaned, 
 bearings are removed and ballast walls 
 are removed.  For bidding purposes, the 
 contractor shall assume the following: 
  
 - Supply and fabricate steel plate, 10mm 
 thick, based on 10 different repair 
 areas of varying sizes: 2 square  
 meters 
 
 - Welding for repairs: 24 hours   
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.2 This item will not be measured and 
payment will be a lump sum.  

 
.3 Payment shall be full compensation for 

all labour, equipment and materials 
necessary to complete the work. 

 
 

22 Abrasive Blast 
Clean and Structural 
Steel at Ends of 
Bridge______________ 

.1 This item pertains to abrasive blast 
cleaning and coating of all structural 
steel elements at the ends of the 
bridge.  The cleaning and coating shall 
be performed after all removals and 
prior to the reconstruction of the 
ballast wall.   All work required to 
complete the cleaning and coating 
including all environmental protection 
and cleanup shall be included in this 
section. 

 
 All structural steel within the end 2 
 metres of the bridge shall be cleaned 
 and coated.  The remainder of the 
 structure steel shall remain uncoated.  
 
.2 This item will not be measured and 

payment will be a lump sum.  
 
 
.3 Payment shall be full compensation for 

all labour, equipment and materials 
necessary to complete the work. 

 
 

23 New Deck Drains .1 This item pertains to the installation 
of new deck drains.  All work required 
to complete the supply, fabrication and 
installation of the deck drains shall be 
included in this section. 

 
.2 Payment for this item shall be on a unit 

price basis per deck drain removed.   
 

.3 Payment shall be full compensation for 
all labour, equipment and materials 
necessary to complete the work. 

 
 

24 Place Concrete in 
Deck, Partial Depth_ 

.1 This item pertains to the placement of 
concrete in partial depth removal areas 
on the top of the deck.  All work 
required to complete the placement of 
the concrete in repair areas shall be 
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included in this section including 
prewetting, bonding agent and wet curing 
for a period of 7 days. 

 
.2 Payment for this item shall be on a unit 

price basis per square meter. 
 
.3 Payment shall be full compensation for 

all labour, equipment and materials 
necessary to complete the work. 

 
 

25 Place Concrete in 
Deck, Full Depth____ 

.1 This item pertains to the placement of 
concrete in full depth removal areas on 
the top of the deck and the extension of 
the ends of the deck.  All work required 
to complete the placement of the 
concrete in full depth repair / 
extension areas shall be included in 
this section including formwork 
prewetting, bonding agent and wet curing 
for a period of 7 days. 

 
.2 Payment for this item shall be on a unit 

price basis per square meter. 
 
.3 Payment shall be full compensation for 

all labour, equipment and materials 
necessary to complete the work. 

 
 

26 Place Concrete 
Overlay__________ 

.1 The work shall include the placement of 
the 50mm thick overlay on of the bridge 
deck as indicated on the Contract 
Drawings including prewetting, bonding 
agent and wet curing for a period of 7 
days. 

 
.2   Payment for this item shall be on a unit 

price basis per square meter. 
 
.3 Payment shall be full compensation for 

all labour, equipment and materials 
necessary to complete the work. 

 
 

27 Place Concrete 
Partial Depth, Bearing 
Seats_________________ 

.1 This item pertains to the placement of 
concrete in partial depth removal areas 
on the top of the bearing seats.  All 
work required to complete the placement 
of the concrete in repair areas shall be 
included in this section including 
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prewetting, bonding agent and wet curing 
for a period of 7 days. 

 
.2 Payment for this item shall be on a unit 

price basis per square meter. 
 
.3 Payment shall be full compensation for 

all labour, equipment and materials 
necessary to complete the work. 

 
 

28 Place Concrete 
Partial Depth, 
Abutment Faces ___ 

.1 This item pertains to the placement of 
concrete in partial depth removal areas 
on the face of the abutments by pumping 
under pressure.  All work required to 
complete the placement of the concrete 
in repair areas shall be included in 
this section including formwork, pumping 
under pressure, prewetting, bonding 
agent and curing (maintain formwork in 
place)for a period of 7 days. 

 
.2 Payment for this item shall be on a unit 

price basis per square meter. 
 
.3 Payment shall be full compensation for 

all labour, equipment and materials 
necessary to complete the work. 

 
29 Place Concrete in 
Ballast Walls_______ 

.1 This item pertains to the placement of 
concrete in ballast walls.  All work 
required to complete the placement of 
the concrete in ballast walls shall be 
included in this section including 
formwork, prewetting, bonding agent and 
wet curing (exposed surfaces)/ 
maintenance of formwork in place for a 
period of 7 days. 

 
.2 There will be no measurement for 

payment.  
 
.3 Payment shall be full compensation for 

all labour, equipment and materials 
necessary to complete the work. 

 
 

30 New Bearings .1 This item pertains to the installation 
of new bearings including all materials 
and welding.  All work required to 
complete the bearings shall be included 
in this section. 
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.2 Payment for this item shall be on a unit 

price basis per bearing installed.   
 

.3 Payment shall be full compensation for 
all labour, equipment and materials 
necessary to complete the work. 

 
 

31 Reinforcing Steel .1 This item pertains to the placement of 
all reinforcing steel required to 
complete the work.  All work required to 
complete the reinforcing steel placement
shall be included in this section. 

 
.2 Payment for this item shall be on a unit 

price basis per tonne of reinforcing 
steel placed.   
 

.3 Payment shall be full compensation for 
all labour, equipment and materials 
necessary to complete the work. 

 
  
32/41 Granular 
Backfill to Structure 
/ Granular Backfill 
for Retaining 
Walls________________ 

.1 This item pertains to the placement of 
granular backfill (MG-20)in structure 
excavations, for roadway grading and for 
retaining wall bedding. All work 
required to complete the placement of 
the granular backfill shall be included 
in this section including compaction, 
water for compaction, compaction 
testing, dust control any any other 
related work.  

 
.2 Payment for this item shall be on a unit 

price basis per tonne of backfill 
placed. 

 
.3 Payment shall be full compensation for 

all labour, equipment and materials 
necessary to complete the work. 

 
 

33 Waterproofing 
 

.1 This item pertains to the waterproofing 
(hot rubberized asphalt waterproofing) 
of all exposed surfaces of the deck. All 
work required to complete the 
waterproofing shall be included in this 
section including surface preparation, 
primer, cleaning, protection, protection 
board. 
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.2 This item will be measured in square 

meters of waterproofing on the deck. 
 

.3 Payment shall be full compensation for 
all labour, equipment and materials 
necessary to complete the work. 

 
 

34 New Timber Traffic 
Rail_________________ 

.1 This item pertains to the installation 
of an addition timber traffic rail on 
each side of the roadway on the bridge. 
All work required to complete the 
placement of new rails shall be included 
in this section including rails and 
anchorages. 

 
.2 There will be no measurement for 

payment.  
 
.3 Payment shall be full compensation for 

all labour, equipment and materials 
necessary to complete the work. 

 
  
35 Repair Damaged 
Members on timber 
structure________ 

.1 This item pertains to the replacement of 
sections of damaged timber diagonal 
members.  All work required to complete 
the work shall be included in this 
section including timbers, steel 
reinforcement (plates) and anchorages. 

 
.2 This item will not be measured and 

payment will be a lump sum.  
 
.3 Payment shall be full compensation for 

all labour, equipment and materials 
necessary to complete the work. 

 
 

36 Timber Structure 
Modifications______ 

.1 This item pertains to the modifications 
of the timber cover structure.  All work 
required to complete the work shall be 
included in this section including new 
timbers, anchors, bolts, tie down 
brackets, nails, glue, steel plates, 
welding etc. 

 
.2 This item will not be measured and 

payment will be a lump sum.  
 
.3 Payment shall be full compensation for 

all labour, equipment and materials 
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necessary to complete the work. 
 
 

39 Remove Timber 
Retaining walls_ 

.1 This item pertains to the removal of the 
existing timber pile and lagging 
retaining walls.  All work required to 
complete the removals shall be included 
in this section. 

 
.2 This item will not be measured and 

payment will be a lump sum.  
 
.3 Payment shall be full compensation for 

all labour, equipment and materials 
necessary to complete the work. 

 
  

40 New Gabion 
Retaining Walls 

.1 This item pertains to the construction 
of new gabion retaining walls.  All work 
required to complete the work shall be 
included in this section including 
gabion baskets, gabion stone, 
geotextile.   

 
.2 This item will be measured in cubic 

meters of gabion walls installed. 
 

.3 Payment shall be full compensation for 
all labour, equipment and materials 
necessary to complete the work. 

 
 

  
42/43 New Steel Beam 
Guiderail / New Steel 
Beam Guiderail End 
Treatments___________ 

.1 Works under this item includes the 
supply and installation of steel beam 
guiderail and end treatments at the 
approaches to the bridge.  All work 
required to complete the installation 
shall be included in this section 
including connection at the bridge. 

 
.2   Measurement for payment shall be the 

total length of guide rails installed in 
metres and each end treatment installed.

 
.3   The unit price bid shall be full 

compensation for all labour, equipment 
and materials necessary to complete the 
installation of the guiderail and end 
treatments as indicated on the Contract 
Drawings. 
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44 Asphalt pavement 
(Bridge Deck and 
approaches_________ 

.1 The work includes the supply, placing 
and compaction of ESG-10 hot mix asphalt 
as specified in the Contract Drawings.  
The application of tack coat on vertical 
joints and sawcutting and sealing of 
groove in asphalt is included.  The 
asphalt cement to be used will be 
performance grade 58-34.  

 
.2   Measurement for payment shall be in 

metric tons of hot mix asphalt and 
compacted to line, grade, depth and 
required density.  The Contractor shall 
provide “tickets” electronically 
prepared from a commercial source.  

 
.3   The unit price bid will be full 

compensation for supply, all labour, 
equipment and materials necessary and 
all associated works.  

 
 

45 Pavement Markings .1 This item includes supply and placement 
of pavement markings on the bridge deck 
and the approaches. 

 
.2 Pavement markings will not be measured 

for payment as payment will be by lump 
sum. 

 
.3   Payment at the contract lump sum price 

shall be full compensation for all 
materials, labour, equipment required to 
layout and reinstate the pavement 
markings as required on new or existing 
asphalt pavement within the contract 
limits and as indicated on the Contract 
Drawings. 

 
 

46 Top soil and Seed 
 

.1 This item includes supply and placement 
of 100mm of topsoil and hydroseeding for 
all areas disturbed by the construction.

 
.2 Supply and placement of 100 mm topsoil 

and hydroseeding will be measured in 
square meters for payment. 
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.3   Payment shall be full compensation for 
grading, supply and placing of 100 mm of 
topsoil (including imported topsoil), 
supply and placing of hydroseeding and 
maintenance.  The unit price bid will be 
full compensation for supply, all 
labour, equipment and materials 
necessary and all associated works.  

 
 

47 Rip-Rap .1 This item includes supply and placement 
of rip-rap to the lines and thickness 
indicated on the contract drawings.  

 
.2 This item will be measured in square 

meters for payment. 
 
.3   The unit price bid will be full 

compensation for supply, all labour, 
equipment and materials necessary and to 
complete the work.  
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1  Related  
Requirements  
Specified Elsewhere  
 
 

.1  Particular requirements for inspection 
and testing to be carried out by 
testing laboratory designated by 
Engineer are specified under various 
sections.  

 
 

2  Appointment and  
Payment              
 
 

.1  The NCC will appoint and pay for 
services of testing laboratory.  Where 
tests or inspections by designated 
testing laboratory reveal work not in 
accordance with contract requirements, 
the Contractor shall pay costs for 
additional tests or inspections as 
Engineer may require to verify 
acceptability of corrected work.  

 
 

3  Contractor's  
Responsibilities     
 
 

.1  Furnish labour and facilities to:  
.1  Provide access to work to be 

inspected and tested.  
.2  Facilitate inspections and tests.  
.3  Make good work disturbed by 

inspection and test.  
.4  Provide storage on site for 

laboratory's exclusive use to store 
equipment and cure test samples.  

 
.2  Notify Engineer sufficiently in advance 

of operations to allow for assignment of 
laboratory personnel and scheduling of 
test.  

 
.3  Where materials are specified to be 

tested, deliver representative samples 
in required quantity to testing 
laboratory.  

 
.4  Pay costs for uncovering and making good 

work that is covered before required 
inspection or testing is completed and 
approved by Engineer.  
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1 Section  
Includes_            
 
 

.1  Shop drawings and product data.  
  
.2  Samples.  
 
.3  Certificates and transcripts.  
 
 

2 Precedence      
 
 

.1  For Federal Government projects, Division 
1 Sections take precedence over technical 
specification sections in other Divisions 
of this Project Manual.  

 
 

3 References      
 
 

.1  Canadian Construction Documents Committee 
(CCDC)  
.1  CCDC 2-94, Stipulated Price Contract. 

 
 

4 Administrative  
 
 

.1  Submit to Engineer submittals listed for 
review. Submit with reasonable promptness 
and in orderly sequence so as to not 
cause delay in Work. Failure to submit in 
ample time is not considered sufficient 
reason for an extension of Contract Time 
and no claim for extension by reason of 
such default will be allowed.  

 
.2  Work affected by submittal shall not 

proceed until review is complete.  
 
.3  Present shop drawings, product data, 

samples and mock-ups in SI Metric units. 
 
.4  Where items or information is not 

produced in SI Metric units converted 
values are acceptable.  

 
.5  Review submittals prior to submission to 

Engineer. This review represents that 
necessary requirements have been 
determined and verified, or will be, and 
that each submittal has been checked and 
co-ordinated with requirements of Work 
and Contract Documents. Submittals not 
stamped, signed, dated and identified as 
to specific project will be returned 
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without being examined and shall be 
considered rejected.  

 
.6  Notify Engineer, in writing at time of 

submission, identifying deviations from 
requirements of Contract Documents 
stating reasons for deviations.  

 
.7  Verify field measurements and affected 

adjacent Work are coordinated.  
 
.8  Contractor's responsibility for errors 

and omissions in submission is not 
relieved by Engineer's review of 
submittals.  

 
.9  Contractor's responsibility for 

deviations in submission from 
requirements of Contract Documents is not 
relieved by Engineer review.  

 
.10  Keep one reviewed copy of each submission 

on site.  
 
 

5 Shop Drawings  
and Product Data    
 
 

.1  Refer to CCDC 2 GC 3.11.  
 
.2  The term "shop drawings" means drawings, 

diagrams, illustrations, schedules, 
performance charts, brochures and other 
data which are to be provided by 
Contractor to illustrate details of a 
portion of Work.  

 
.3  Indicate materials, methods of 

construction and attachment or anchorage, 
erection diagrams, connections, 
explanatory notes and other information 
necessary for completion of Work. Where 
articles or equipment attach or connect 
to other articles or equipment, indicate 
that such items have been coordinated, 
regardless of Section under which 
adjacent items will be supplied and 
installed. Indicate cross references to 
design drawings and specifications.  
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.4  Allow five days for Engineer's review of 
each submission.  

 
.5  Adjustments made on shop drawings by 

Engineer are not intended to change 
Contract Price. If adjustments affect 
value of Work, state such in writing to 
Engineer prior to proceeding with Work.  

 
.6  Make changes in shop drawings as Engineer 

may require, consistent with Contract 
Documents. When resubmitting, notify 
Engineer in writing of any revisions 
other than those requested.  

 
.7  Accompany submissions with transmittal 

letter, in duplicate, containing:  
.1  Date.  
.2  Project title and number.  
.3  Contractor's name and address.  
.4  Identification and quantity of each 
shop drawing, product data and sample.  
.5  Other pertinent data.  

 
.8  Submissions shall include:  

.1  Date and revision dates.  

.2  Project title and number.  

.3  Name and address of:  
.1  Subcontractor.  
.2  Supplier.  
.3  Manufacturer.  

.4  Contractor's stamp, signed by 
Contractor's authorized representative 
certifying approval of submissions, 
verification of field measurements and 
compliance with Contract Documents.  
.5  Details of appropriate portions of 
Work as applicable:  

.1  Fabrication.  

.2  Layout, showing dimensions, 
including identified field 
dimensions, and clearances.  
.3  Setting or erection details.  
.4  Capacities.  
.5  Performance characteristics.  
.6  Standards.  
.7  Operating weight.  
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.8  Wiring diagrams.  

.9  Single line and schematic 
diagrams.  
.10  Relationship to adjacent work.  

 
.9  After Engineer's review, distribute 

copies.  
 
.10  Submit one transparency on plastic film 

of shop drawings for each requirement 
requested in specification Sections and 
as consultant may reasonably request.  

 
.11  Submit 6 copies of product data sheets or 

brochures for requirements requested in 
specification Sections and as requested 
by Engineer where shop drawings will not 
be prepared due to standardized 
manufacture of product.  

 
.12  Delete information not applicable to 

project.  
 
.13  Supplement standard information to 

provide details applicable to project.  
 
.14  If upon review by Engineer, no errors or 

omissions are discovered or if only minor 
corrections are made, transparency will 
be returned and fabrication and 
installation of Work may proceed. If shop 
drawings are rejected, noted copy will be 
returned and resubmission of corrected 
shop drawings, through same procedure 
indicated above, must be performed before 
fabrication and installation of Work may 
proceed.  

 
 

6 Samples         
 
 

.1  Submit for review samples in duplicate as 
requested in respective specification 
Sections. Label samples with origin and 
intended use.  

 
.2  Deliver samples prepaid to Engineer's 

business address.  
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.3  Notify Engineer in writing, at time of 
submission of deviations in samples from 
requirements of Contract Documents.  

 
.4  Where colour, pattern or texture is 

criterion, submit full range of samples. 
 
.5  Adjustments made on samples by Engineer 

are not intended to change Contract 
Price. If adjustments affect value of 
Work, state such in writing to Engineer 
prior to proceeding with Work.  

 
.6  Make changes in samples which Engineer 

may require, consistent with Contract 
Documents.  

 
.7  Reviewed and accepted samples will become 

standard of workmanship and material 
against which installed Work will be 
verified.  

 
 

7 Certificates  
and Transcripts      
 
 

.1  Immediately after award of Contract, 
submit Workers' Compensation Board 
status.  
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1 Related Work     
 
 

.1 Section 01 11 01 - Pay Item Description 
 
.2 Section 02 41 14 - Asphalt Pavement 

Removal 
 
.3 Section 32 12 17 - Asphalt Paving 
 
 

2 References       
 
 

.1  MTQ Volume V Traffic Control Manual, 
Latest Edition  

 
 

3 Protection of  
Public Traffic___       
 
 

.1  Comply with requirements of Acts, 
Regulations and By-Laws in force for 
regulation of traffic or use of roadways 
upon or over which it is necessary to 
carry out work or haul materials or 
equipment.  

 
.2  When working on traveled way:  

.1  Place equipment in position to 
present minimum of interference 
and hazard to traveling public.  

.2  Keep equipment units as close 
together as working conditions 
permit and preferably on same side 
of traveled way.  

.3  Do not leave equipment on traveled 
way overnight.  

 
.3  Keep traveled way graded, free of pot 

holes and of sufficient width for 
required number of lanes of traffic.  
.1  Provide minimum 7 m wide temporary 

roadway for traffic in two-way 
sections through work and on 
detours.  

.2  Provide minimum 3.1 m wide 
temporary roadway for traffic in 
one-way sections through work and 
on detours.  

 
.4  Provide and maintain road access and 

egress to property fronting along work 
under Contract and in other areas as 
indicated, unless other means of road 
access exist that meet approval of 
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Engineer.  
 
 

4 Informational  
and Warning Devices  
 
 

.1  Provide and maintain signs, flashing 
warning lights and other devices 
required to indicate construction 
activities or other temporary and 
unusual conditions resulting from 
project work which requires road user 
response.  

 
.2  Supply and erect signs, delineators, 

barricades and miscellaneous warning 
devices as specified in the OTM. All 
signs to be bilingual. 

 
.3  Place signs and other devices in 

locations recommended in the OTM.  
 
.4  Meet with Engineer prior to commencement 

of work to prepare list of signs and 
other devices required for project. If 
situation on site changes, revise list 
to approval of Engineer.  

 
.5  Continually maintain traffic control 

devices in use by:  
.1  Checking signs daily for 

legibility, damage, suitability 
and location. Clean, repair or 
replace to ensure clarity and 
reflectance.  

.2  Removing or covering signs which do 
not apply to conditions existing 
from day to day.  

 
.6  Seven day advance notice of parkway     
    closures using lighted changeable       
 bilingual message signs shall be        
 provided.  Three message signs shall be 
 provided. 
 
 

5 Control of  
Public Traffic       
 
 

.1  Provide flag persons, trained in 
accordance with, and properly equipped 
as specified in the OTM in the following 
situations:  
.1  When public traffic is required to 
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pass working vehicles or equipment 
which block all or part of 
traveled roadway.  

.2  When it is necessary to institute 
one-way traffic system through 
construction area or other 
blockage where traffic volumes are 
heavy, approach speeds are high 
and traffic signal system is not 
in use.  

.3  When workmen or equipment are 
employed on traveled way over brow 
of hills, around sharp curves or 
at other locations where oncoming 
traffic would not otherwise have 
adequate warning.  

.4  Where temporary protection is 
required while other traffic 
control devices are being erected 
or taken down.  

.5  For emergency protection when other 
traffic control devices are not 
readily available.  

.6  In situations where complete 
protection for workmen, working 
equipment and public traffic is 
not provided by other traffic 
control devices.  

.7 Delays to public traffic due to 
contractor's operators: maximum 2 
minutes.  

 
 

6 Traffic Control Plan 
 
 
 

.1 The Contractor shall provide a detailed 
 Traffic Control Plan within 7 working 
 days after Contract award showing all 
 required traffic control and protection 
 systems to be installed, operated, 
 maintained and removed by the 
 Contractor.  The Contractor shall be 
 responsible to ensure that the proposed 
 traffic control and protection shall 
 comply with Ministry of Labour 
 requirements, Occupational Health and 
 Safety Act regulations and the QTM. 
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1 Related  
Sections             
 
 

.1  Section 01 33 00 - Submittal procedures 
 
 

2 References       
 
 

.1  Canada Labour Code, Part 2, Canada 
Occupational Safety and Health 
Regulations.  

 
.2  Province of Québec  

.1  Loi sur la santé et la sécurité du 
travail, L.R.Q., c. S-2.1 and the 
corresponding regulations.  

 
.3   CSA s269.1-1975 Falsework for 

Construction Purposes. 
 
.4   CAN/CSA-s269.2-M87 Access Scaffolding 

for construction Operations. 
 
.5  FCC No. 301-1982 Standard for 

Construction Operations. 
 
 

3 Submittals       
 
 

.1  Make submittals in accordance with 
Section 01 33 00 - Submittal Procedures. 

 
.2  Submit site-specific Health and Safety 

Plan: Within 7 days after date of Notice 
to Proceed and prior to commencement of 
Work. Health and Safety Plan must 
include:  
.1  Results of site specific safety 
hazard assessment.  
.2  Results of safety and health risk 
or hazard analysis for site tasks and 
operation.  
 

.3  Submit two (2) copies of Contractor's 
authorized representative's work site 
health and safety inspection reports to 
Engineer.  

 
.4  Submit copies of reports or directions 

issued by Federal and Provincial health 
and safety inspectors.  

 
.5  Submit copies of incident and accident 
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reports.  
 
.6  Submit Material Safety Data Sheets 

(MSDS) to Engineer.  
 
.7  Engineer will review Contractor's site-

specific Health and Safety Plan and 
provide comments to Contractor within 5 
days after receipt of plan. Revise plan 
as appropriate and resubmit plan to 
Engineer within 5 days after receipt of 
comments from Engineer. 

 
.8  Engineer's review of Contractor's final 

Health and Safety plan should not be 
construed as approval and does not 
reduce the Contractor's overall 
responsibility for construction Health 
and Safety.  

 
.9  Medical Surveillance: Where prescribed 

by legislation, regulation or safety 
program, submit certification of medical 
surveillance for site personnel prior to 
commencement of Work, and submit 
additional certifications for any new 
site personnel to Engineer.  

 
 

4 Filing of  
Notice_____       
 
 

.1  File Notice of Project with Provincial 
authorities prior to commencement of 
Work.  

 
 

5 Safety  
Assessment  
 
 

.1  Perform site specific safety hazard 
assessment related to project.  

 
 

6 Meetings 
 
 

.1  Schedule and administer Health and 
Safety meeting with Engineer prior to 
commencement of Work.  
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7 General  
Requirements  

.1  Develop written site-specific Health and 
Safety Plan based on hazard assessment 
prior to commencing any site Work and 
continue to implement, maintain, and 
enforce plan until final demobilization 
from site. Health and Safety Plan must 
address project specifications.  

 
.2  Engineer may respond in writing, where 

deficiencies or concerns are noted and 
may request re-submission with 
correction of deficiencies or concerns. 

 
 

8 Responsibility  
 
 

.1  Be responsible for health and safety of 
persons on site, safety of property on 
site and for protection of persons 
adjacent to site and environment to 
extent that they may be affected by 
conduct of Work.  

 
.2  Comply with and enforce compliance by 

employees with safety requirements of 
Contract Documents, applicable federal, 
provincial, territorial and local 
statutes, regulations, and ordinances, 
and with site-specific Health and Safety 
Plan.  

 
 
 

9 Compliance  
Requirements  
 
 

.1  Comply with Ontario Health and Safety 
Act and Regulations for Construction 
Projects.  

 
.2  Comply with Canada Labour Code, Canada 

Occupational Safety and Health 
Regulations.  
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10 Unforeseen  
Hazards______         
 
 

.1  Should any unforeseen or peculiar 
safety-related factor, hazard, or 
condition become evident during 
performance of Work, and follow 
procedures in place for Employee's Right 
to Refuse Work in accordance with Acts 
and Regulations of Province having 
jurisdiction. Advise Engineer verbally 
and in writing.  

 
 

11 Posting of  
Documents____       
 
 

.1  Ensure applicable items, articles, 
notices and orders are posted in 
conspicuous location on site in 
accordance with Acts and Regulations of 
Province having jurisdiction, and in 
consultation with Engineer.  

 
 

12 Correction of  
Non-Compliance__      
 
 

.1  Immediately address health and safety 
non-compliance issues identified by 
authority having jurisdiction or by 
Engineer.  

 
.2  Provide Engineer with written report of 

action taken to correct non-compliance 
of health and safety issues identified. 

 
.3  Engineer may stop Work if non-compliance 

of health and safety regulations is not 
corrected.  

 
 

13 Work Stoppage   
 
 

.1  Give precedence to safety and health of 
public and site personnel and protection 
of environment over cost and schedule 
considerations for Work.  

 
 

14 Construction Safety 
Measures______________ 
  
 

.1  Observe construction safety measures of 
National Building Code 1995 Part 8, 
Provincial Government, 
Workers'/Workmen's Compensation Board 
and municipal authority provided that in 
any case of conflict or discrepancy more 
stringent requirements shall apply. 
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.2  Comply with requirements of FCC No. 301.
 
 

15 WHMIS   
 

.1  Comply with requirements of Workplace 
Hazardous Materials Information System 
(WHMIS) regarding use, handling, 
storage, and disposal of hazardous 
materials; and regarding labelling and 
provision of material safety data sheets 
acceptable to Labour Canada and Health 
and Welfare Canada. 

 
.2  Deliver copies of WHMIS data sheets to 

Engineer on delivery of materials. 
 
 

16 Overloading   
 

.1  Ensure no part of Work is subjected to 
loading that will endanger its safety or 
will cause permanent deformation. 

 
 

17 Falsework   
 

.1  Design and construct falsework in 
accordance with CSA S269.1. 

 
 

18 Scaffolding   
 

.1  Design and construct scaffolding in 
accordance with CSA S269.2 
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PART 1 – GENERAL 
 
1.1 Fires    .1 Fires and burning of rubbish on site are not permitted. 
 
1.2 Disposal of 

Wastes   .1 Do not bury rubbish and waste materials on site. 
 

.2 Do not dispose of waste or volatile materials, such as mineral 
spirits, oil or paint thinner into waterways, storm or sanitary 
sewers. 

 
1.3 Drainage    

.1 Do not pump water containing suspended materials into 
waterways, sewer or drainage systems. 

 
.2 Control disposal or runoff of water containing suspended 

materials or other harmful substances in accordance with local 
authority requirements. 

 
1.4 Site Clearing and 

Plant Protection .1 Protect trees and plants on site and adjacent properties where 
indicated. 

 
.2 Wrap in burlap, trees and shrubs adjacent to construction work, 

storage areas and trucking lanes, and encase with protective 
wood framework from grade level to height of 2 m. 

 
.3 Protect roots of designated trees to dripline during excavation 

and site grading to prevent disturbance or damage.  Avoid 
unnecessary traffic, dumping and storage of materials over root 
zones. Minimise stripping of topsoil and vegetation. 

 
.4 Restrict tree removal to areas indicated or designated by 

Engineer. 
 
.5  Any tree larger than 10 cm of DHP which could be damaged by 

the equipment during construction shall be protected by putting 
in place the protection measures shown in standard NQ 0605-
100/2001 of Bureau de normalisation du Québec at Part IX: 
conservation des arbres et des arbustes lors de travaux 
d’aménagement et de construction (available free: http://www-
es.criq.qc.ca/pls/owa_es/ncw_enquete_publique.liste_promo?p_lang=fr) 

 
1.5 Pollution Control .1 Maintain temporary erosion and pollution control features 

installed under this contract. 
 

http://www-es.criq.qc.ca/pls/owa_es/ncw_enquete_publique.liste_promo?p_lang=fr
http://www-es.criq.qc.ca/pls/owa_es/ncw_enquete_publique.liste_promo?p_lang=fr
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.2 Control emissions from equipment and plant to local authorities 
emission requirements. 

 
.3 Prevent sandblasting and other extraneous materials from 

contaminating air beyond application area, by providing 
temporary enclosures. 

 
.4 Cover or wet down dry materials and rubbish to prevent blowing 

dust and debris.  Provide dust control for temporary roads. 
 
.5 Environmental Emergency Plan: An Environmental Emergency 

Plan (EEP) shall be prepared by the Contractor which outlines a 
spills response procedure and any other procedures required to 
deal with potential emergencies.  Hence, in the event of a spill, 
the contractor shall immediately clean up any spills of 
contamination, water or other substances which may be either 
detrimental to marine or terrestrial life or quality of surface 
water, groundwater or soil in accordance with the appropriate 
federal and provincial guidelines/regulations. If a leak or a 
problem is detected, corrective measures shall be implemented 
and maintenance of defective equipment or vehicle shall be 
executed immediately and at least than 60 meters of any 
waterways. The contractor will have on site spill containment 
equipment.  The contractor shall notify all appropriate provincial 
and federal agencies as required by law and the NCC.  Prior to 
construction, the contractor is required to provide a Spills 
Response Plan, which will provide specific details on spill 
management for the project. 

 
.6  Comply to mitigation measures stipulated in Operational 

Statement for province of Quebec by Department Fish and 
Oceans Canada (http://www.dfo-mpo.gc.ca/oceans-
habitat/habitat/modernizing-moderniser/epmp-
pmpe/qc/bridge_f.asp), as well as guidelines for the design of 
waterway crossing in Province of Quebec. 

 
.7 Comply to conditions and to mitigation measures described in 

Authorization Certificate of ministère du Développement 
durable, de l’Environnement et des Parcs (MDDEP) obtained by 
NCC in virtue of Article 22 of the Loi sur la qualité de 
l’environnement  (L.Q.E).   

 
.8 Comply to conditions of permit from municipality of Pontiac  

obtained by NCC as well to law and rules dispositions related to 
permit.  

 

http://www.dfo-mpo.gc.ca/oceans-habitat/habitat/modernizing-moderniser/epmp-pmpe/qc/bridge_f.asp
http://www.dfo-mpo.gc.ca/oceans-habitat/habitat/modernizing-moderniser/epmp-pmpe/qc/bridge_f.asp
http://www.dfo-mpo.gc.ca/oceans-habitat/habitat/modernizing-moderniser/epmp-pmpe/qc/bridge_f.asp
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1.6  Works adjacent to 
       Waterways  .1 It is forbiden to circulate with machinery in the creek and 

swamps.  
 

.2  When equipment is not used, get it out of protected shoreline 15 m 
away from watercourse.   

 
.3      Creek shorelines shall be restored to their original condition if 

they were disturbed by the construction or excavation.   
 
.4  Do not use waterway beds for borrow material. 
 
.5  Do not dump excavated fill, waste material or debris in 

waterways. All debris introduced accidentally in watercourse 
shall be removed as early as possible. 

 
.6   No debris shall be accumulated at less that 30 m from lake or 

watercourse. Localise a temporary depot on site and re-instate 
the site at its original condition at the end of construction works. 
Provide site with proper necessary amenities (portable chemical 
toilets, garbage cans, bins, etc) to prevent any debris dispersion 
in the environment.   

 
.7   Recuperate and dispose of garbage and debris in conformity 

with regulations in force. Transport contaminated materials and 
soils   at authorized dumping sites. 

 
.8 Washing of concrete delivery trucks and other equipment used 

for concrete mixing shall not be done at least than 30 meters from 
waterways and off construction site.  

 
.9  All concrete delivery trucks shall recuperate their rinsing water to 

dispose them in an authorized site. 
  
.10 Non-used concrete shall be also disposed in an authorized site.  
 
.11 Any intervention in water shall be done out of periods sensitive 

for the ichthyan species present in waterways ( ex. Between April 
1st and June 1st to protect the sensitive periods for meunier noir). 
Also the Éperlan nain du Lake Utopia, a rare species, resides in 
the lake. 

 
.12 At all times insure the free flow of water current and sufficient 

water quantity to maintain proper functionality of fish habitat 
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(feeding, stocking, spawning) upstream and downstream of the 
construction zone. 

 
.13 Take necessary measures to avoid all impacts (ex. Flooding, land 

emergence, matters in suspension, erosion, etc) upstream and 
downstream of the construction zone. 

  
1.7   Special requirements 
     .1 Contractor shall respect all measures required to protect fishes 

and their habitat during the construction by referring to and 
respecting recommendations of Operational Statements of 
Department of Fish and Oceans for the short span bridge as 
described on web site  http://www.dfo-mpo.gc.ca/habitat/what-
quoi/os-eo/qc/pdf/span-eng.pdf, as well as guidelines for the 
design of waterway crossing in Province of Quebec. 

 
      Special attention shall be carried for the construction and 

cleaning due to sensitive nature of environment and the 
permanence of traces or damage on its surface. 

 
.2  Preventive and control measures of erosion and sediments, as  

the maintenance of existing vegetation and installation of silt 
curtains shall be installed appropriately to avoid any matter in 
suspension in the watercourse and these measures shall stay in 
place until construction work completion.   

 
.3   Silt curtains shall be installed on the sides of existing caissons to 

demolished and around the cofferdams and new caissons to 
avoid dispersion of matters in suspension in the watercourse.     

 
.4  A floating platform if necessary shall be used for the concrete 

repairs of existing abutments. Tarps shall be placed on platforms  
so to recuperate all construction debris.  

 
.5 Stabilize the residual matters excavated from site so they wil not 

be disperse in watercourse. It shall include covering of depot 
materials with a net or biodegradable tarp or the planting of plants 
or bushes, indigenous of preference, on top of it.  

 
.6  Maintain in good condition all the works protecting the 

environment. 
 
.7  By taking necessary precautions, avoid transporting fine 

particles in the aquatic environment outside of immediate work 
area.    

 

http://www.dfo-mpo.gc.ca/habitat/what-quoi/os-eo/qc/pdf/span-eng.pdf
http://www.dfo-mpo.gc.ca/habitat/what-quoi/os-eo/qc/pdf/span-eng.pdf
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.8 Stabilize all disturbed areas, particularly sloped embankments, 
as work is progressing. If delay is necessary for a permanent 
stabilization, control and protection erosion measures shall 
remain in place to prevent erosion and capture any eroded 
material.     

 
.9      No earthwork or excavation shall be executed near watercourse 

during flooding periods or heavy rains. 
 
.10     Take all necessary precautions so to avoid soil erosion during 

temporary closure of construction site. 
 
.11     Limit to strict minimal clearing, scouring, excavation, earth 

works and levelling in the working areas.   
          
.12    All temporary works shall be protected for eroding with proper 

stabilization, with the help of adequate geotextile membrane or 
rip-rap. In addition, they shall be built to resist flooding that 
could occur during construction works.     

 
     .13 All construction activities shall in the area ultimately covered by 

the bridge, including transport of materials, installation, cleaning, 
etc. 

 
     .14 Construction debris or materials shall not fall into creek: 

protection/recuperation nets shall be used under the bridge to 
capture debris or materials during construction. All construction 
debris shall be transported off-site at contractor’s costs; no debris 
shall be burnt or dig into ground. 

 
     .15 All tools and equipment shall be filled up at a reasonable distance 

from creek; all vehicles shall be filled up with gas and oil out of 
site totally. Any spilling of petroleum products shall be reported 
to site inspector and a clean-up shall be immediately done by 
Contractor as per instructions of NCC.         

 
     .16  Motorized equipment shall cross the river bed once (one-time 

1event - back and over), but must be authorized by NCC. The 
nature of work does not necessitate to cross the river bed which is 
deep. Passage in river at low water level is not allowed.    

      
     .17 Do not manipulate oil or gas within 60m of the natural high water 

line of watercourse. 
 
     .18 Ensure that all heavy machinery is washed before it’s use, at 

more than 30 m of the natural high water line of the Ottawa river, 
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in order to limit all deposit of grease or oil within the work area; 
the contractor is to use machinery and equipment in good 
working order and showing no oil leaks. 

      If an oil leak or problem is detected, corrective measures shall be 
taken and cleaning of machinery or defective machineries shall 
be done immediately and at least 60 meters of any watercourse. 

 
     .19 Frequent inspections of heavy machinery and equipment will 

have to be done to ensure good working order and to detect leaks 
of fuel, oil, grease, etc. Proper corrective measures will have to 
be taken and maintenance done immediately if a problem is 
detected. 

 
.20  Shut off any motorized equipment used on site when not used.   
 
.21  Use as small equipment as possible. Limit travelling of equipment 

and machinery.     
 
.22  Following completion of construction, seeds and fertilizers shall be 

spread as soon as possible to help prevent erosion.   
  
.23    Restrain vehicular traffic to proposed roadways that shall be 

identified clearly.     
 
.24    If cutting works in vegetation shall be done during nesting 

period of migratory birds, a biologist shall do a reconnaissance 
of work areas to locate active nests so to avoid to disrupt 
migratory birds during the nesting period (from May 1st to 
August 31st).      

 
.25  Not applicable. 
 
.26  Following measures shall be applied to preserve the quality of 

surface water:  
.1   Execute works below high water level during the period 

recommended by DFO for the protection of fish habitat, 
i.e. from 2nd of August to 31st of March; 

.2  A special attention shall be bare on all works executed in 
aquatic environment between September and November 
so to limit sediments in suspension during the spawning 
of possible other fish species; 

.3  Insure at all times the free water flow and a sufficient 
quantity of water to maintain the functionality of fish 
habitat upstream and downstream of the construction area. 
Take necessary measures to avoid impacts upstream and 
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downstream of the construction area (i.e. flooding, dryness, 
matters in suspension, erosion, etc).   

.4  No concrete shall be fabricated directly on construction 
site. All concrete necessary for the execution of 
construction shall be delivered by concrete trucks or 
other transport means.  

.5  Clean washing of concrete trucks and other equipment used 
to mix concrete shall not be done at least 30 m from 
waterways and outside the construction site.   

.6  All concrete trucks shall recuperate their washing water to 
be disposed to an authorized dump site; and   

.7  Unused concrete shall be also disposed to an authorized 
dump site. 

 
.27   Install protection fences on ground around trees located nearby 

the construction site so to not damage their root system. These 
fences shall be installed at the vertical limit of tree crown to be 
protected.   

 
.28  Not applicable. 
 
.29   Except for tree shown on drawings, trees (with outside diameter 

larger than 10cm) shall not be cut. If cutting of trees with 
outside diameter larger than 10cm is required, an authorization 
from Section for Management of natural resources and of land 
of NCC Gatineau Park shall to be obtained by Contractor.   

 
 These cut trees shall be replaced in a ratio 2 for 1 with non 

invading species and indigenous in Gatineau park approved by 
Park biologists. Contractor shall get his plantation plan 
approved by NCC before the planting of trees.   

 
.30  Limit cut of vegetation (diameter at trunk level smaller than 10 

cm) to strict minimum, i.e. vegetation impeding access of 
machinery and construction work.  

 
.31  If schrubs or trees have to be cut, cut them into sections (1 metre 

long)  and disperse them in the nearby forest. 
 

.32  Execute pruning according following rules :     
1. Use pruning-scissors or a pruning saw preferably; 
2. The best to prune a branch is at collar level (bark rim located 

at 2 to 3 cm from base of branch); 
3. Avoid pruning at the base of branches so to not create a large 

scar; 
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4. Cut out at angle to avoid water infiltration or accumulation in 
the cut limb surface;  

5. Cut out in sections of 1 metre long maximum;  
6. Disperse branches in nearby forest, with caution to not damage 

smaller trees which regenerate the glades. 
 

.33   Fauna on site shall not be hunted, harassed or tracked down.  
 
.34  All debris shall be collected and eliminated each day, or stocked 

in safe containers to prevent garbage effects on consuming 
animals. All motorized vehicles and machinery shall stay in the 
designated road or pathways to avoid perturbing the fauna 
habitat.   

 
.35  Residual matters that cannot be recycled, recuperated or re-used 

shall be disposed in an appropriate site outside of Park in 
compliance with applicable requirements of MDDEP.   

 
.36   Clean site of all residues. Residual matters on site shall be sorted 

and, if possible, recycled, recuperated or re-used outside NCC 
lands. Contractor shall transmit to Gatineau Park biologists (for 
Park projects) and to NCC Environmental Services a report 
documenting the volumes and types of materials sorted, 
recuperated or re-cycled.   

 
.37  Contractor shall remove all fences and temporary signage. 

Contractor shall remove debris and garbage before closure of 
construction site.   

 
.38  If excavation works are planned, recuperate the excavated 

vegetal soil and use it to rehabilitate the site following 
construction completion.  

 
.39  Clean and remove debris and sediments that obstruct storm 

sewer drains and dispose of these materials taking care for none 
falling in watercourse.  

 
.40  Remove debris manually or with help of machinery used from 

the shoreline or from floating dam.  
 
.41   Watercourse bed as well as its shorelines shall be re-instated to 

their natural condition.   
 
.42  Contractor shall be responsible for the re-instatement of all 

degraded areas of fauna habitat within the vicinity of site.     
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.43  Re-instate to original condition all damaged ditches by 
machinery (damage to drainage slope, shoulders of 
embankments, etc).    

 
.44   Re-instate to original condition shorelines using known vegetal 

stabilization technologies which consider stability, erosion 
sensitivity, slope and height of embankment. Vegetalization 
works shall be done as soon as possible following earthwork 
completion by privileging indigenous species in Gatineau Park.   

 
.45   Re-instate site with vegetal soil and seed with mix approved by 

Engineer as follows (percentages may vary, substitutions shall 
be approved) : 
o For fields and road shoulders:  
 50% Phleum pratense (Phléole des près); 
 25% Poa trivialis (Pâturin rude); 
 10% Agrostis alba (Agrostide blanche); 
 8% Trifolium repens (Trèfle blanc); 
 7% Medicago lupulina (Luzerne lupuline). 

 
     .46 An emergency intervention kit and recognized absorbents in 

sufficient quantity will be available on site to be prepared in case 
of an accidental hydrocarbon leak (petrol products). 

 
     .47 In the case of a hydrocarbon leak or any accident which could 

cause damage to the environment, report immediately to NCC 
urgency (613-239-5353) and to the Engineer, as well to 
URGENCE ENVIRONNEMENT QUÉBEC at 1-866-694-5454 
or 1-888-626-6663 (extension 32391) and recuperate 
hydrocarbons and any contaminated soils by a specialized firm. 

 
     .48 The Contractor must grant, at any reasonable hour, access to 

employees from “le ministère des Ressources naturelles et de la 
Faune” to the site, in order to ensure that special requirements, 
listed above, are followed. 

 
     .49 A copy of the authorization of the ministry MDDEP and permit 

from municipality provided by NCC as well as all documents 
required to execute the work (ie : drawing and specification) shall 
be available on site at all times during construction so that 
anyone (foreman, inspector, etc.) can consult them. 

 
     .50 If the contractor cannot respect one of the above mentioned 

conditions for any reasons, following uncontrollable events for 
example, he must contact with the Engineer before starting or 
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proceeding with work so that the latter can analyze the situation 
and modify the authorization, if necessary.      

 
.51 If human remains are discovered during activities related to 

project, all works in the affected area shall stop immediately and 
Contractor shall contact immediately the Engineer and 
archeologist, NCC Patrimonial Program (Ian Badgley, 613-239-
5751). No work shall be done near discovery site of human 
remains. 

 
.52   Contractor shall pump water accumulating in the cofferdams 

towards downstream 15 m from creek and pump shall be 
installed out of waterways, pumping insuring clear water flow 
downstream. Recommendations 

 indicated in the Guide d’aménagements des ponts et des 
ponceaux dans le milieu forestier (MRNF,1997) shall be 
implemented including installation of sieve at the upstream 
extremity of pumping conduit and installation of a waterproof 
membrane (polythene sheet for example) long enough at 
downstream extremity of pumping conduit to prevent erosion of 
creek bed and shorelines. Refer to    

  http://www.mrnf.gouv.qc.ca/publications/ 
        faune/habitat_poisson_ponts_ponceaux.pdf 
 
.53   Existing treated timber pieces shall be transported in dump 

approved to receive this type of debris. Recuperate and dispose 
debris according regulations in place. Transport material and 
contaminated soils in authorized dump sites. Dispose excavated 
material in an adequate site for this purpose. No debris shall be 
accumulated at less than 30 meters of waterways. Locate 
temporary storage site on construction area and re-instate site to 
its original conditions at the end of construction. Provide on site 
all necessary equipment (portable chemical toilets, garbage 
cans, bins, etc) to prevent debris dispersion in the environment. 
Avoid with all necessary precautions any transportation of fine 
particles in the aquatic environment outside the immediate 
construction area. Do not store material or park machinery at 
less than 30 meters from any waterways (i.e. creeks and their 
tributaries, humid lands, rivers, lakes and reservoirs). 

 
.54   Transport used oil residue from use of equipment and debris to a 

site approved to this effect. 
 
.55   Comply to conditions and mitigation measures stipulated in the 

authorized certificate of Ministère des Ressources naturelles et 
de la faune (MRNF) obtained by the Commission in virtue of 

http://www.mrnf.gouv.qc.ca/publications/
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the Loi sur la conservation et la mise en œuvre de la faune. 
 
.56  Prior to start of construction, install all efficient erosion control 

measures so to avoid sediments to fall in waterways and latter  
shall stay in place until completion of works. Inspect works 
regularly and as needed bring required corrections. 

 
57.  Turbidity curtains shall be installed on all sides of caissons to 

avoid dispersion of material in suspension within waterways. 
 
58.  Use clean material (exempt of fine particles) for the installation 

of cofferdam and privilege use of membrane to insure 
waterproofing of cofferdam. 

 
59.   All tools and equipments shall be filled up at a distance of more 

60m of waterways. Insure that machinery is cleaned before 
entering in Gatineau Park; machinery shall not be cleaned on 
site, neither in park. 

 
60.   Execute general maintenance and gas fill-up of machinery and 

vehicles as well as handling and storage of hydrocarbons at a 
distance of more 60m from natural high water line (HWL). 

 
61.   Limit travelling of machinery and vehicles within the 

construction areas. 
 
62.   Avoid any debris, concrete or wet grout residue in waterways. 

All debris introduced accidently in waterways shall be removed 
in the shortest delays. 

 
63.   Contact the regional Outaouais direction of the Ministère de la 

Culture, des Communications et de la Condition Féminine du 
Québec (819-772-3002) in the event of finding patrimonial 
artefacts and local police in the event of discovery of human 
remains. 

 
64.   Contractor shall be imposed penalties by local and/or provincial 

authorities if Contractor does not enforce all required 
environmental mitigation clauses and measures. 

 
65.    If scrubs or trees of exterior diameter < 10 cm have to be cut at 

least than 20m of natural high water line, execute cut manually 
and cut them in pieces (1m long) and disperse them in the 
nearby forest outside of high water line 
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1.8   Methods of construction 
 
     .1 Contractor shall use methods of  construction approved by 

MDDEP and the National Capital Commission.  
 

END OF SECTION 
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1  Related Sections   .1 Section 01 11 01 - Pay Item Descriptions

 
 

2  Access                  
 
 

.1  Provide and maintain adequate access to 
project site.  

 
.2  If authorized to use existing roads for 

access to project site, maintain such 
roads for duration of Contract and make 
good damage resulting from Contractors' 
use of roads.  

 
.3  Clean all areas used by Contractor's 

equipment.  
 
 

3 Engineer's Site  
Office___________               
 
 

.1  Engineer’s Site Office is required for 
the duration of the project. Location to 
be indicated by Engineer. 

 
 

4  Storage Sheds     
 
 

.1  Provide adequate weathertight sheds with 
raised floors, for storage of materials, 
tools and equipment that are subject to 
damage by weather.  

 
 

5  Sanitary Facilities           
 
 

.1  Provide sanitary facilities for work 
force in accordance with governing 
regulations and ordinances.  

 
.2  Post notices and take such precautions 

as required by local health authorities. 
Keep area and premises in sanitary 
condition.  

 
 

6  Parking           
 
 

.1  Do not park vehicles on grassed         
     surfaces. 
 
 

7 Drainage          
 
 

.1  Refer to Section 01 35 43 - 
Environmental Procedures for site 
drainage and pumping requirements.  
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8 Removal of  
Temporary  
Facilities           

.1  Remove temporary facilities from site 
when directed by Engineer.  

 
 

9 Water           .1  Contractor is to provide is own source 
of water.  

 
 

10 Electrical Power   
        

.1  Contractor is to provide is own source 
of electrical power.  
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1 General 
 
 
 
 

.1  Within 7 days of written request by 
Engineer, submit following information 
for materials and equipment proposed for 
supply: 

     .1 name and address of manufacturer, 
     .2 trade name, model and catalogue 
        number, 
     .3 performance, descriptive and test 
        data, 
     .4 manufacturer's installation or 
        application instructions, 
 .5 evidence of arrangements to procure. 
 
.2  Use products of one manufacturer for 

material and equipment of same type or 
classification unless otherwise 
specified. 

 
 

2 Section  
Includes            
 
 

.1  Product quality, availability, storage, 
handling, protection, and transportation. 

 
.2  Manufacturer's instructions.  
 
.3  Quality of Work, coordination and 

fastenings.  
 
.4  Existing facilities.  
 
 

3 Precedence      
 
 

.1  For Federal Government projects, Division 
1 Sections take precedence over technical 
specification sections in other Divisions 
of this Project Manual.  

 
 

4 Reference  
Standards _          
 
 

.1  Canadian Construction Documents Committee 
(CCDC)  
.1  CCDC 2-94, Stipulated Price Contract. 
.2  DOC 14-2000, Design-Build Stipulated 
Price Contract.  
.3  DOC 15-2000, Design-Builder/ 
Consultant Contract.  

 
.2  Within text of each specifications 

section, reference may be made to 
reference standards. 
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.3  Conform to these reference standards, in 

whole or in part as specifically 
requested in specifications.  

 
.4  If there is question as to whether any 

product or system is in conformance with 
applicable standards, Engineer reserves 
right to have such products or systems 
tested to prove or disprove conformance. 

 
.5  Cost for such testing will be borne by 

Owner in event of conformance with 
Contract Documents or by Contractor in 
event of non-conformance.  

 
.6  Conform to latest date of issue of 

referenced standards in effect on date of 
submission of Tenders, except where 
specific date or issue is specifically 
noted.  

 
 

5 Quality         
 
 

.1  Products, materials, equipment and 
articles (referred to as products 
throughout specifications) incorporated 
in Work shall be new, not damaged or 
defective, and of best quality 
(compatible with specifications) for 
purpose intended. If requested, furnish 
evidence as to type, source and quality 
of products provided.  

 
.2  Defective products, whenever identified 

prior to completion of Work, will be 
rejected, regardless of previous 
inspections. Inspection does not relieve 
responsibility, but is precaution against 
oversight or error. Remove and replace 
defective products at own expense and be 
responsible for delays and expenses 
caused by rejection.  

 
.3  Should any dispute arise as to quality or 

fitness of products, decision rests 
strictly with Engineer based upon 
requirements of Contract Documents.  
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.4  Unless otherwise indicated in 

specifications, maintain uniformity of 
manufacture for any particular or like 
item throughout building.  

 
.5  Permanent labels, trademarks and 

nameplates on products are not acceptable 
in prominent locations, except where 
required for operating instructions, or 
when located in mechanical or electrical 
rooms.  

 
 

6 Availability    
 
 

.1  Immediately upon signing Contract, review 
product delivery requirements and 
anticipate foreseeable supply delays for 
any items. If delays in supply of 
products are foreseeable, notify Engineer 
of such, in order that substitutions or 
other remedial action may be authorized 
in ample time to prevent delay in 
performance of Work.  

 
.2  In event of failure to notify Engineer at 

commencement of Work and should it 
subsequently appear that Work may be 
delayed for such reason, Engineer 
reserves right to substitute more readily 
available products of similar character, 
at no increase in Contract Price or 
Contract Time.  

 
 

7 Storage,  
Handling and 
Protection__    
 
 

.1  Handle and store products in manner to 
prevent damage, adulteration, 
deterioration and soiling and in 
accordance with manufacturer's 
instructions when applicable.  

 
.2  Store packaged or bundled products in 

original and undamaged condition with 
manufacturer's seal and labels intact. Do 
not remove from packaging or bundling 
until required in Work.  

 
.3  Store products subject to damage from 
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weather in weatherproof enclosures.  
 
.4  Store material and equipment in 

accordance with suppliers instructions. 
 
.5  Store cementitious products clear of 

earth or concrete floors, and away from 
walls.  

 
.6  Keep sand, when used for grout or mortar 

materials, clean and dry. Store sand on 
wooden platforms and cover with 
waterproof tarpaulins during inclement 
weather.  

 
.7  Store sheet materials, lumber on flat, 

solid supports and keep clear of ground. 
Slope to shed moisture.  

 
.8  Store and mix paints in heated and 

ventilated room. Remove oily rags and 
other combustible debris from site daily.
Take every precaution necessary to 
prevent spontaneous combustion.  

 
.9  Remove and replace damaged products at 

own expense and to satisfaction of 
Engineer.  

 
.10  Touch-up damaged factory finished 

surfaces to Engineer's satisfaction. Use 
touch-up materials to match original. Do 
not paint over name plates.  

 
 

8 Transportation  
 
 

.1  Pay costs of transportation of products 
required in performance of Work.  

 
.2  Transportation cost of products supplied 

by Owner will be paid for by Owner. 
Unload, handle and store such products.  

 
 

9 Manufacturer's  
Instructions____        
 
 

.1  Unless otherwise indicated in 
specifications, install or erect products 
in accordance with manufacturer's 
instructions. Do not rely on labels or 
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enclosures provided with products. Obtain 
written instructions directly from 
manufacturers.  

 
.2  Notify Engineer in writing, of conflicts 

between specifications and manufacturer's 
instructions, so that Engineer may 
establish course of action.  

 
.3  Improper installation or erection of 

products, due to failure in complying 
with these requirements, authorizes 
Engineer to require removal and re-
installation at no increase in Contract 
Price or Contract Time.  

 
 

10 Quality of  
Work           
 
 

.1  Ensure Quality of Work is of highest 
standard, executed by workers experienced 
and skilled in respective duties for 
which they are employed. Immediately 
notify Engineer if required Work is such 
as to make it impractical to produce 
required results.  

 
.2  Do not employ anyone unskilled in their 

required duties. Engineer reserves right 
to require dismissal from site, workers 
deemed incompetent or careless.  

 
.3  Decisions as to standard or fitness of 

Quality of Work in cases of dispute rest 
solely with Engineer, whose decision is 
final.  

 
 

11 Co-Ordination  
 
 

.1  Ensure cooperation of workers in laying 
out Work. Maintain efficient and 
continuous supervision.  

 
.2  Be responsible for coordination and 

placement of openings, sleeves and 
accessories. 

  
12 Concealment    
 
 

.1  In finished areas, conceal pipes, ducts 
and wiring in floors, walls and ceilings, 
except where indicated otherwise.  
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.2  Before installation, inform Engineer if 

there is interference. Install as 
directed by Engineer.  

 
 

13 Remedial Work  
 
 

.1  Perform remedial work required to repair 
or replace parts or portions of Work 
identified as defective or unacceptable. 
Coordinate adjacent affected Work as 
required.  

 
.2  Perform remedial work by specialists 

familiar with materials affected. Perform
in a manner to neither damage nor put at 
risk any portion of Work.  

 
 

14 Location of  
Fixtures        
 
 

.1  Consider location of fixtures, outlets, 
and mechanical and electrical items 
indicated as approximate.  

 
.2  Inform Engineer of conflicting 

installation. Install as directed.  
 
 

15 Fastenings     
 
 

.1  Provide metal fastenings and accessories 
in same texture, colour and finish as 
adjacent materials, unless indicated 
otherwise.  

 
.2  Prevent electrolytic action between 

dissimilar metals and materials.  
 
.3  Use non-corrosive hot dip galvanized 

steel fasteners and anchors for securing 
exterior work, unless stainless steel or 
other material is specifically requested 
in affected specification Section.  

 
.4  Space anchors within individual load 

limit or shear capacity and ensure they 
provide positive permanent anchorage. 
Wood, or any other organic material plugs 
are not acceptable.  
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.5  Keep exposed fastenings to a minimum, 
space evenly and install neatly.  

 
.6  Fastenings which cause spalling or 

cracking of material to which anchorage 
is made are not acceptable.  

 
 

16 Fastenings -  
Equipment        
 
 

.1  Use fastenings of standard commercial 
sizes and patterns with material and 
finish suitable for service.  

 
.2  Use heavy hexagon heads, semi-finished 

unless otherwise specified. Use No. 304 
stainless steel for exterior areas.  

 
.3  Bolts may not project more than one 

diameter beyond nuts.  
 
.4  Use plain type washers on equipment, 

sheet metal and soft gasket lock type 
washers where vibrations occur. Use 
resilient washers with stainless steel.  

 
 

17 Protection of  
Work in Progress    
 
 

.1  Prevent overloading of any part of 
building. Do not cut, drill or sleeve any 
load bearing structural member, unless 
specifically indicated without written 
approval of [Engineer] [Consultant].  

 
 

18 Existing  
Utilities    
 
 

.1  When breaking into or connecting to 
existing services or utilities, execute 
Work at times directed by local governing 
authorities, with minimum of disturbance 
to Work and pedestrian and vehicular 
traffic.  

 
.2  Protect, relocate or maintain existing 

active services. When services are 
encountered, cap off in manner approved 
by authority having jurisdiction. Stake 
and record location of capped service.  
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19 Contractor's 
Options for 
Selection of 
Materials for 
Tendering______ 
 
 
 

.1  Materials specified by referenced 
standard, select any material that meets 
or exceeds the specified standard. 

 
.2  Where materials are required to be listed 

on the "Canadian General Standards Board, 
Qualified Products List" select any 
manufacturer so listed. 

 
.3  Materials specified by "Prescriptive" or 

"Performance" specification, select any 
material meeting or exceeding 
specification. 

 
.4  Materials specified by naming one or more 

materials, select any material named.  
For the purpose of these specifications, 
the term "Acceptable Material" is deemed 
to be a complete and working commodity as 
described by a manufacturer's name, 
catalogue number, trade name or any 
combination thereof. 

 
.5  When materials are specified by a 

Standard, Prescriptive or Performance 
specifications, upon request of the 
Engineer, obtain from manufacturer an 
independent testing laboratory reporting, 
showing that the material or equipment 
meets or exceeds the specified 
requirements. 

 
 

20 Substitution .1  No substitutions will be permitted 
without prior written approval of 
Engineer. 

 
.2  Proposals for substitution may only be 

submitted after award of contract. Such 
request must include statements of 
respective costs of items originally 
specified and the proposed substitution. 

 
 
.3  Proposals will be considered by Engineer 

if: 
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     .1 materials selected by tenderer from   
   those specified are not available; 

 
     .2 delivery date of materials selected   

   from those materials specified would  
   unduly delay completion of contract,  
   or 

 
     .3 alternative material to those         

   specified, which are brought to the   
   attention of and considered by        
  Engineer as equivalent to the material 
   specified and will result in a credit 
   to the Contract amount. 

 
.4  Should proposed substitution be accepted 

either in part or in whole, assume full 
responsibility and costs when 
substitution affects other work on 
project.  Pay for design or drawing 
changes required as result of 
substitution. 

 
.5  Amounts of all credits arising from 

approval of substitutions will be 
determined by Engineer and Contract Price 
will be reduced accordingly. 

 
21 Construction 
Equipment and Plant 

.1  On request, prove to the satisfaction of 
Engineer that the construction equipment 
and plant are adequate to manufacture, 
transport, place and finish work to 
quality and production rates specified.  
If inadequate, replace or provide 
additional equipment or plant as 
directed. 

 
.2  Maintain construction equipment and plant 

in good operating order. 
 

 
 

End of Section 
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1  General 
 
 

.1  Conduct cleaning and disposal 
operations to comply with local 
ordinances and anti-pollution laws. 

 
.2  Store volatile waste in covered metal 

containers, and remove from premises at 
end of each working day. 

 
 

2  Materials          
    
 
 

.1  Use only cleaning materials recommended 
by manufacturer of surface to be 
cleaned, and as recommended by cleaning 
material manufacturer. 

 
 

3  Cleaning During 
Construction______ 
 
 

.1  Provide on-site containers for 
collection of waste materials, and 
debris. 

 
.2  Dispose of waste materials, and debris 

off site. 
 
.3  Schedule cleaning operations so that 

resulting dust, debris and other 
contaminants will not fall on wet, newly 
painted surfaces nor contaminate 
building systems. 

 
 

4  Final Cleaning  .1  Remove grease, dust dirt, stains, 
labels, fingerprints, and other foreign 
materials, from interior and exterior 
finished surfaces. 

 
.2  Clean lighting reflectors, lenses, and 

other lighting surfaces.  
 
.3  Broom clean paved surfaces; rake clean 

other surfaces of grounds. 
 
.4  Remove debris and surplus materials from 

crawl areas and other accessible 
concealed spaces. 
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PART 1 - GENERAL  
 
 

 

1.1 Section  
Includes     
 
 

.1  List significant generic types of 
products, work, or requirements 
specified. Does not include procedure, 
process, preparatory work, or final 
adjusting and cleaning. Includes Waste 
Audit, Waste Reduction Workplan, 
Materials Source Separation Program, and 
Cost/Revenue Analysis Workplan.  

 
 

1.2 Precedence      
 
 

.1  For Federal Government projects, 
Division 1 Sections take precedence over 
technical specification sections in 
other Divisions of this Project Manual. 

 
 

1.3 Definitions    
 
 

.1  Waste Audit (WA): Relates to projected 
waste generation. Involves measuring and 
estimating quantity and composition of 
waste, reasons for waste generation, and 
operational factors which contribute to 
waste.  

 
.2  Waste Reduction Workplan (WRW): Written 

report which addresses opportunities for 
reduction, reuse, or recycling of 
materials. WRW is based on information 
acquired from WA (Schedule A).  

 
.3  Demolition Waste Audit (DWA): Relates to 

actual waste generated from project.  
 
.4  Materials Source Separation Program (MSS 

P): Consists of a series of ongoing 
activities to separate reusable and 
recyclable waste material into material 
categories from other types of waste at 
point of generation.  

 
.5  Cost/Revenue Analysis Workplan (CRAW): 

Based on information from WRW, and 
intended as financial tracking tool for 
determining economic status of waste 
management practices.  
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.6  Waste Management Coordinator (WMC): 
Designate individual who is in 
attendance on-site, full-time. 
Designate, or have designated, 
individuals from each Subcontractor to 
be responsible for waste management 
related to their trade and for 
coordinating activities with WMC.  

 
.7  Separate Condition: Refers to waste 

sorted into individual types.  
 
 

1.4 Site Visit      
 
 

.1  Pre-tender site visit: Walk-through of 
project site prior to completion of 
tender submittal is mandatory. Date, 
time and location to be arranged by 
Owner.  

 
 

1.5 Documents       
 
 

.1  Maintain at job site, one copy of 
following documents:  
.1  Waste Audit  
.2  Waste Reduction Workplan  
.3  Material Source Separation Plan  
.4  Schedules completed for project.  

 
 

1.6 Use of Site and  
Facilities           
 
 

.1  Execute work with least possible 
interference or disturbance to normal 
use of premises.  

 
.2  Maintain security measures established 

by existing facility. 
 
 

1.7 Submittal       
 
 

.1  Submit requested submittals in 
accordance with Section 01 33 00 - 
Submittal Procedures.  

 
.2  Prepare and submit the following 

submittals prior to [project start-up]: 
.1 Submit 2 copies of completed Waste   
   Audit (WA): Schedule A.  
.2 Submit 2 copies of completed Waste   
   Reduction Workplan (WRW): Schedule B. 
.3 Submit 2 copies of completed         
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   Demolition Waste Audit (DWA):        
   Schedule C.  
.4 Submit 2 copies of Cost/Revenue      
   Analysis Workplan (CRAW): Schedule D. 
.5 Submit 2 copies of Materials Source  
   Separation Program description.  

 
 

1.8 Waste Audit     
 
 

.1  Conduct WA prior to project start-up.  
 
.2  Prepare Waste Audit: Schedule A.  
 
.3  Record, on Waste Audit - Schedule A, 

extent to which materials or products 
used consist of recycled or reused 
materials or products.  

 
 

1.9 Waste Reduction  
Workplan             
 
 

.1  Prepare WRW prior to project start-up.  
  
.2  Structure WRW to prioritize actions and 

follow 3R's hierarchy, with Reduction as 
first priority, followed by Reuse, then 
Recycle.  

 
.3  Describes management of waste.  
 
.4  Identify opportunities for reduction, 

reuse, and/or recycling (3Rs) of 
materials. Based on information acquired 
from WA.  

 
.5  Post workplan or summary where workers 

at site are able to review its content. 
 
 

1.10 Demolition  
Waste Audit      
 
 

.1  Prepare Demolition Waste Audit (DWA) 
prior to project start-up.  

 
.2  Complete Demolition Waste Audit (DWA): 

Schedule C.  
 
 

1.11 Cost/Revenue  
Analysis Workplan   
 
 

.1  Prepare CRAW: Schedule D.  
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1.12 Materials  
Source Separation  
Program            
 
 

.1  Prepare MSSP and have ready for use 
prior to project start-up.  

  
.2  Implement MSSP for waste generated on 

project in compliance with approved 
methods and as approved by Engineer.  

 
.3  Provide on-site facilities for 

collection, handling, and storage of 
anticipated quantities of reusable 
and/or recyclable materials.  

 
.4  Provide containers to deposit reusable 

and/or recyclable materials.  
 
.5  Locate containers in locations, to 

facilitate deposit of materials without 
hindering daily operations.  

 
.6  Locate separated materials in areas 

which minimize material damage.  
 
.7  Collect, handle, store on-site, and 

transport off-site, salvaged materials 
in separate condition. Transport to 
approved and authorized recycling 
facility.  

 
.8  Collect, handle, store on-site, and 

transport off-site, salvaged materials 
in combined condition. Ship materials to 
site operating under Certificate of 
Approval. Materials must be immediately 
separated into required categories for 
reuse of recycling.  

 
 

1.13 Waste  
Processing Sites    
 
 

.1  Contractor shall identify the approved 
waste processing site he plans on using 
during the project pertaining to reuse 
and/or recycling of materials.  

 
 

1.14 Disposal of  
Wastes            
 
 

.1  Burying of rubbish and waste materials 
is prohibited unless approved by 
Engineer.  
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.2  Disposal of waste, volatile materials, 
mineral spirits, oil and paint thinner 
into waterways, storm, or sanitary 
sewers is prohibited.  

 
 

1.15 Storage,  
Handling and  
Protection     
 
 

.1  Store, materials to be reused, recycled 
and salvaged in locations as directed by 
Owner.  

 
.2  Unless specified otherwise, materials 

for removal become Contractor's 
property.  

 
.3  Protect, stockpile, store and catalogue 

salvaged items.  
 
.4  Separate non-salvageable materials from 

salvaged items. Transport and deliver 
non-salvageable items to licensed 
disposal facility.  

 
.5  Protect structural components not 

removed for demolition from movement or 
damage.  

 
.6  Support affected structures. If safety 

of building is endangered, cease 
operations and immediately notify 
Engineer.  

 
.7  Protect surface drainage, mechanical and 

electrical from damage and blockage.  
 
 

1.16 Scheduling     
 
 

.1  Coordinate work with other activities at 
site to ensure timely and orderly 
progress of the work.  

 
 

PART 2 - PRODUCTS  
 

 

2.1 Not Used        
 
 
 
 

.1  Not Used.  
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PART 3 - EXECUTION  
 

 

3.1 Application     
 
 

.1  Do work in compliance with WRW.  
 
.2  Handle waste materials not reused, 

salvaged, or recycled in accordance with 
appropriate regulations and codes.  

 
 

3.2 Cleaning        
 
 

.1  Remove tools and waste materials on 
completion of work, and leave work area 
in clean and orderly condition.  

 
.2  Clean-up work area as work progresses.  
 
.3  Source separate materials to be 

reused/recycled into specified sort 
areas.  

 
 

3.3 Diversion of  
Materials         
 
 

.1  From following list, separate materials 
from general waste stream and stockpile 
in separate piles or containers, to 
approval of Engineer, and consistent 
with applicable fire regulations. Mark 
containers or stockpile areas. Provide 
instruction on disposal practices.  

 
.2  On-site sale of recyclable materials is 

not permitted.  
 
.3  Demolition Waste  
 

 Material Type           Recommended Diversion   Actual Diversion   
                              %                       %            
 Electrical Equipment     [80]                    []  
 Metals                   [100]                   []  
 Rubble                   [100]                   []  
 Wood (uncontaminated)    [100]                   []  
 Other                                            []                  
 .4  Construction Waste  

 
 Material Type          Recommended Diversion   Actual Diversion   
                           %                      %           
 Cardboard                [100]                   []  
 Plastic Packaging        [100]                   []  
 Rubble                   [100]                   []  
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 Steel                    [100]                   []  
 Wood (uncontaminated)    [100]                   []  
 Other                                            []          
 
3.4 Waste Audit      
 

.1  Schedule A  
 

 
(1) 
Material 
Category 
 

(2) 
Material 
Quantity 
Unit 

(3) 
Estimated
Waste 
% 

(4) 
Total 
Quantity
of Waste
(unit) 

(5) 
Generation
Point 

(6) 
Percent 
Recycled 

(7) 
Percent 
Reused  

Concrete 
 

      

Steel 
 

      

Timber 
 

      

Lead 
 

      

Soil 
 

      

Other       
 
3.5 Waste Reduction  
Workplan             
 

.1  Schedule B  
 
 

  
(1) 
Material 
Category 

(2) 
Person(s) 
Responsible 

(3) 
Total 
Quantity 
of Waste 
(unit) 

(4) 
Reused 
Amount 
(units) 
projected 

(5) 
Actual 
Recycled 
Amount 

(6) 
Actual 
Material 
Destination

Concrete 
 

     

Steel 
 

     

Timber 
 

     

Lead 
 

     

Soil 
 

     

Other      
 
 
3.6 Demolition  .1  Demolition Waste Audit  
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Waste Audit     
 

 
 

 
(1) 
Material 
Description 

(2) 
Quantity 

(3) 
Unit 

(4) 
Total 

(5) 
Volume 
(m3) 

(6) 
Weight 

(7) 
Remarks and 
Assumptions 

Concrete 
 

      

Steel 
 

      

Timber 
 

      

Lead 
 

      

Soil 
 

      

Other       
 
3.7 Cost/Revenue  
Analysis Workplan    
 

.1  Schedule D  
 
 

 
(1) 
Material 
Description 

(2) 
Total 
Quantity 
(unit) 

(3) 
Volume 
(m3) 

(4) 
Weight 

(5) 
Disposal 
Cost/Credit 
(± $) 

(6) 
Category 
Sub-Total 
(± $) 

Concrete 
 

     

Steel 
 

     

Timber 
 

     

Lead 
 

     

Soil 
 

     

Other      
 
 
 
 
 
 
 
 
 
3.8 Canadian  .1  Schedule E  
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Governmental  
Departments Chief  
Responsibility for  
the Environment     
 
 

 
 

 
Province Address General 

Inquires 
Fax 

Ontario Ministry of Environment and 
Energy 
135 St. Clair Avenue West 
Toronto, ON 
M4V 1P5 
 
Environment Canada 
Toronto, ON 

(416) 323-4321 
1-800-565-4923 
 
 
 
 
(416) 734-4494 

(416) 323-4682 

Québec Ministère de l'Environnement 
et de la Faune, Siège social
150 boul, René-Léves que est
Québec, QC 
G1R 4Y1 
 
Conseil de la conservation 
et de l'environnement 
800 Place d'Youville,  
19e étage 
Québec, QC 
G1R 3P4 

(418) 643-3127 
1-800 561-1616 
 
 
 
 
(418) 643-3818 

(418) 646-5974 
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1 Record Drawings     
 
 

.1 Engineer will provide two sets of white 
prints for record drawing purposes. 

 
.2 Maintain project record drawings and 

record accurately deviations from 
Contract documents. 

 
.3 Record changes in red.  Mark on one set 

of prints and at completion of project 
and prior to final inspection, neatly 
transfer notations to second set and 
submit both sets to Engineer.  

 
.4 Record field information:  

.1 Field changes of dimension and 
detail.  

.2 Changes made by Change Order or 
Field Order.  

.3 Depths of various elements.  

.4 Horizontal and vertical location of 
underground utilities and 
appurtenances referenced to 
permanent surface improvement. 

 
.5  Other project record documents:  

.1 Maintain a record of all other 
construction documents in an 
easily accessible (by Engineer) 
format such as: 
- testing results 
- product data 
- telephone and fax numbers of all 

suppliers, subcontractors and 
testing agencies and contact 
persons for each.  

.2 Copies of material tickets for all 
items paid by unit weight or 
volume.  

.3 Copies of all correspondance with 
utilities concerned.  

.4 Updated schedule. 

.5 All Engineer’s written approvals 
issued as permission to use 
alternative equipment, etc. 
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PART 1 - GENERAL  
 
 

 

1.1 Related  
Sections             
 
 

.1 Section 01 11 01 Pay Item Descriptions 
 
.2 Section 02 41 14 Asphalt Pavement 

Removal 
 
.3 Section 31 23 10 Excavating, Trenching 

and Backfilling. 
 
 

1.2 Measurement  
Procedures           
 
 

.1 No separate measurement will be made for 
removals unless otherwise identified as 
items in the Contract. 

 
 

1.3 Storage and  
Protection           
 
 

.1  Protect existing items according with 
the requirements of section 31 23 10 - 
Excavating, Trenching and Backfilling. 

 
.2  Protect existing items designated to 

remain and items designated for salvage. 
In event of damage to such items, 
immediately replace or make repairs to 
approval of Engineer at no cost to 
Owner.  

 
  

PART 2 - PRODUCTS     
 
 

Not Used. 

PART 3 - EXECUTION  
 
 

 

3.1 Preparation      
 
 

.1  Inspect site with Engineer and verify 
extent and location of items designated 
for removal, disposal, alternative 
disposal, recycling, salvage and items 
to remain.  

 
.2  Locate and protect utilities. Preserve 

active utilities traversing site in 
operating condition.  

 
.3  Notify and obtain approval of utility 

companies before starting demolition. 
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3.2 Sequences of  
Operation            
 
 

.1  Removal and salvage 
.1  Remove and salvage items as 

indicated.  
.2  Do not disturb items designated to 

remain in place.  
.3  In removal of pavements, curbs and 

gutters:  
.1  Square up adjacent surfaces to 

remain in place by saw cutting 
or other method approved by 
Engineer.  

.2  Protect adjacent joints and 
load transfer devices.  

.3  Protect underlying and adjacent 
granular materials.  

 
.2  Disposal of Material  

.1  Dispose of materials not designated 
for salvage or re-use in work off-
site. 

  
.3  Backfilling  

.1  Perform backfilling where indicated 
and in accordance with the 
requirements of section 02315 - 
Excavating, Trenching and 
Backfilling.  

 
 

3.3 Restoration      
 
 

.1  Restore areas and existing works outside 
areas of demolition to match condition 
of adjacent, undisturbed areas.  

 
 

3.4 Cleanup          
 
 

.1  Upon completion of work, remove debris, 
trim surfaces and leave work site clean. 
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PART 1 - GENERAL  
 

 

1.1  Related Work    
 
 

.1  Section 01 11 01 - Pay Item 
Descriptions 

 
.2 Section 02 41 13 - Selective Sit 

Demolition 
 
.4  Section 32 12 17 - Asphalt Paving  
 
 

1.2  Protection      
 
 

.1  Protect existing pavement not 
designated for removal, light units and 
structures from damage. In event of 
damage, immediately replace or make 
repairs to approval of Engineer at no 
additional cost.  

 
 

PART 2 - PRODUCTS  
 
 

Not applicable to this section. 

PART 3 - EXECUTION  
 

 

3.1  Preparation     
 
 

.1  Prior to commencing removal operation, 
inspect and verify with Engineer areas, 
depths and lines of asphalt pavement to 
be removed.  

 
 

3.2  Removal         
 
 

.1 Remove existing asphalt pavement to 
lines and grades indicated or 
established by Engineer in field.  

 
.2  Use equipment and methods of removal 

and hauling which do not tear, gouge, 
break or otherwise damage or disturb 
underlying or adjacent pavement.  

 
.3  Prevent contamination of removed 

asphalt pavement by topsoil, underlying 
gravel or other materials.  

 
.4  Provide for suppression of dust 

generated by removal process.  
 
.5 Dispose off-site at no cost to owner. 
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3.3  Sweeping        
 
 

.1  Sweep remaining surfaces clean of debris 
resulting from removal operations using 
rotary power brooms and hand brooms as 
required.  

 
 

3.4  Finish  
Tolerances           
 
 

.1  Finished surfaces in areas where asphalt 
pavement has been removed to be within 
+/- 5 mm of grade specified but not 
uniformly high or low.  
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PART 1 – GENERAL  
 
1.1 SECTION INCLUDES  
 .1  Demolition of Structures, methods  

  and procedures for demolition of  
  structures and parts of structure. 

 
1.2 RELATED SECTIONS  
 
 .1  Section 01 33 00 - Submittal   

  Procedures.  
  
 .2  Section 01 74 21 – Construction  

  and Demolition Waste Management  
  and Disposal.  

 
1.3 REFERENCES   
 .1  Canadian Standards Association ( 

  CSA International)  
 .1  CSA S350-M1980(R1998), Code  

  of Practice for Safety in  
  Demolition of Structures.  

 
1.4 SUBMITTALS  
 
 .1  Submit shop drawings in accordance 

  with Section 01 33 00 - Submittal  
  Procedures.  

 
 .2  Before proceeding with full depth  

 demolition of bridge deck and 
 where required by authority having 
 jurisdiction submit for review by 
 Engineer shoring drawings prepared 
 by qualified professional engineer 
 registered or licensed in the 
 Province of Québec in Canada 
 showing proposed method.  

 
 .3  Prior to beginning of Work on site 

  submit detailed Waste Reduction  
  Workplan in accordance with   
  Section 01 74 21 – Construction  
  and Demolition Waste Management  
  and Disposal:  

 .1  Descriptions of and   
  anticipated quantities of  
  materials to be salvaged   
  reused, recycled and   
  landfilled.  

 .2  Schedule of selective   
  demolition.  



National Capital         STRUCTURE DEMOLITION   Section 02 41 17 
Commission                                               Page  2 
DC 3060-12                                              May 2013 

 

 .3  Number and location of   
  dumpsters.  

 .4  Anticipated frequency of  
  tippage.  

 .5  Name and address of waste  
  facilities.  

 
 
1.5 WASTE MANAGEMENT  
 AND DISPOSAL  
 .1  Separate waste materials for reuse 

  and recycling in accordance with  
  Section 01355 - Waste Management  
  and Disposal.  

 
 
1.6 SITE CONDITIONS  
 .1  Review designated substance report 

  and take precautions to protect  
 environment.  

 
 .2  Should material resembling spray  

  or trowel-applied asbestos or  
  other designated substance be  
  encountered, stop work, take   
  preventative measures, and notify  
  Engineer immediately.  

 .1  Do not proceed until written  
  instructions have been   
  received from Engineer.  

 
 .3  Notify Engineer before disrupting  

  traffic access.  
 
 
PART 2 - PRODUCTS   
 
2.1 NOT USED  
 .1  Not used.  
 
 
PART 3 - EXECUTION   
 
3.1 PROTECTION   
 .1  Do Work in accordance with Section 

  01 35 30 – Health and Safety   
  Requirements.  

 
 .2  Prevent movement, settlement, or  

  damage to adjacent structures,  
  utilities to remain in place.  
  Provide bracing and shoring   
  required.  
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3.2 PARTIAL DEMOLITION  
 OF STRUCTURES  
 .1  Remove parts of existing concrete  

  surfaces to permit new    
  construction.  

 
 .2  Refer to demolition drawings and  

  specifications for items to be  
  salvaged for reuse.  

 
 .3  Remove items to be reused, store  

  as directed by Engineer. 
 
 .4  Dispose of removed materials, to  

  appropriate recycling facilities  
  except where specified otherwise,  
  in accordance with authority   
  having jurisdiction.  

 
 
 
 END OF SECTION 
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PART 1 - GENERAL  
 
 

 

1.1 Related  
Sections             
 
 

.1  Section 07 55 57 – Hot Applied Rubberized 
Waterproofing.  

  
 
 

1.2 Measurement  
Procedures           
 
 

.1  No measurement will be made under this 
Section. Include costs in items of work 
for which concrete formwork and falsework 
is required.  

 
 
 

1.3 References       
 
 

.1  Canadian Standards Association (CSA)  
.1  CAN/CSA-A23.1-04, Concrete Materials 
 and Methods of Concrete Construction. 
.2  CAN/CSA-O86-01, Engineering Design in 
 Wood (Limit States Design).  
.3  CSA O121-M1978 (R2003), Douglas Fir 
 Plywood.  
.4  CSA O151-04, Canadian Softwood 
 Plywood.  
.5  CSA O153-M1980 (R2003), Poplar 
 Plywood.  
.6  CAN3-O325.1-88, Construction Sheating. 
.7  CSA O437 Series-93 (R2001), Standards 
 for OSB and Waferboard.  
.8  CSA S269.1-1975 (R2003), Falsework for 
 Construction Purposes.  
.9  CAN/CSA-S269.3-M92 (R2003), Concrete 
 Formwork.  

 
.2  Council of Forest Industries of British 

Columbia (COFI)  
.1  COFI Exterior Plywood for Concrete 
Formwork.  

 
 

1.4 Shop Drawings    
 
 

.1  Submit shop drawings for formwork and 
falsework in accordance with Section 01 33 
00 - Submittal Procedures.  

 
.2  Indicate method and schedule of 
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construction, shoring, stripping and re-
shoring procedures, materials, arrangement 
of joints, special architectural exposed 
finishes, ties, liners, and locations of 
temporary embedded parts. Comply with CSA 
S269.1, for falsework drawings. Comply 
with CAN/CSA-S269.3, for formwork 
drawings. 

 
.3  Indicate formwork design data, such as 

permissible rate of concrete placement, 
and temperature of concrete, in forms.  

 
.4  Indicate sequence of erection and removal 

of formwork/falsework as directed by 
Engineer. 

 
.5  Each shop drawings shall be signed and 

sealed by a qualified Engineer licensed to 
practice in Canada, in the province of 
Québec.  

 
 

1.5 Waste  
Management and  
Disposal             
 
 

.1  Separate and recycle waste materials in 
accordance with Section 01 74 21 – 
Construction and Demolition Waste 
Management and Disposal and the Waste 
Reduction Workplan.  

 
.2  Place materials defined as hazardous or 

toxic waste in designated containers.  
 
.3  Ensure emptied containers are sealed and 

stored safely for disposal away from 
children.  

 
.4  Use sealers, form release and stripping 

agents that are non-toxic, biodegradable 
and have zero or low VOC's.  
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PART 2 - PRODUCTS  
 
 

 

2.1 Materials        
 
 

.1  Formwork materials:  
.1  Use plywood and wood formwork 
 materials to CSA-O121 and CAN/CSA-
 O86.1. 

 
.2  Form ties:  

.1  Refer to drawings  
 
.3  Form release agent: chemically active 

release agents containing compounds that 
react with free lime in concrete resulting 
in water insoluble soaps.  

 
.4  Form stripping agent: colourless mineral 

oil, free of kerosene, with viscosity 
between 70 and 110s Saybolt Universal at 
40°C, flashpoint minimum 150°C, open cup.  

 
.5  Falsework materials: to CSA-S269.1.  
 
.6  Sealant: to Section 07 55 57 – Hot Applied 

Rubberized Waterproofing.  
 
 

PART 3 - EXECUTION  
 
  

   

3.1 Fabrication and  
Erection             
 
 

.1  Verify lines, levels and centres before 
proceeding with formwork/falsework and 
ensure dimensions agree with drawings.  

 
.2  Obtain Engineer's approval for use of 

earth forms framing openings not indicated 
on drawings.  

 
.3  Hand trim sides and bottoms and remove 

loose earth from earth forms before 
placing concrete.  

 
.4  Fabricate and erect falsework in 

accordance with CSA S269.1 and COFI 
Exterior Plywood for Concrete Formwork.  

 
.5  Refer to drawings for concrete members 
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requiring architectural exposed finishes.  
 
.6  Do not place shores and mud sills on 

frozen ground.  
 
.7  Provide site drainage to prevent washout 

of soil supporting mud sills and shores.  
 
.8  Fabricate and erect formwork in accordance 

with CAN/CSA-S269.3 to produce finished 
concrete conforming to shape, dimensions, 
locations and levels indicated within 
tolerances required by CAN/CSA-A23.1.  

 
.9  Align form joints and make watertight. 

Keep form joints to minimum.  
 
.10  Locate horizontal form joints for exposed 

columns 2400mm above finished floor 
elevation.  

 
.11  Use 25 mm chamfer strips on external 

corners and/or 25 mm fillets at interior 
corners , joints, unless specified 
otherwise.  

 
.12  Form chases, slots, openings, drips, 

recesses, expansion and control joints as 
indicated.  

 
.13  Construct forms for architectural 

concrete, and place ties as indicated 
and/or as directed. Joint pattern not 
necessarily based on using standard size 
panels or maximum permissible spacing of 
ties.  

 
.14  Build in anchors, sleeves, and other 

inserts required to accommodate Work 
specified in other sections. Assure that 
all anchors and inserts will not protrude 
beyond surfaces designated to receive 
applied finishes, including painting.  

 
.15  Line forms for following surfaces:  

.1  Outer face of beams and vertical edge 
 of bridge apron slab.  
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.2  Soffit of girders and underside of 
 bridge decks if exposed.  
.3  Exposed faces of abutments, wingwalls, 
 piers and pylons. Do not stagger 
 joints of form lining material. Align 
 joints to obtain uniform pattern.  

 
.16  Clean formwork in accordance with CAN/CSA-

A23.1, before placing concrete.  
 
.17  If slip forming and flying forms are used, 

submit details of equipment and procedures 
for Engineer's approval.  

 
 

3.2 Removal and  
Reshoring            
 
 

.1  Leave formwork in place for minimum 7 days 
after placing concrete.     

 
.2  Re-use formwork and falsework subject to 

requirements of CAN/CSA-A23.1.  
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PART 1 - GENERAL  
 
 

 

1.1 Related  
Sections             
 
 

.1  Section 03 10 00 – Concrete Forming and 
Accessories.  

  
.2  Section 03 30 00 - Cast-in-Place Concrete. 
 
 

1.2 Measurement  
Procedures           
 
 

.1  No measurement will be made under this 
section. Include costs in items of 
concrete work for which reinforcement is 
required.  

 
 

1.3 References       
 
 

.1  American Concrete Institute (ACI)  
.1  ACI 315R-04, Manual of Engineering and 
 Placing Drawings for Reinforced 
 Concrete Structure.  

 
.2  American National Standards 

Institute/American Concrete Institute 
(ANSI/ACI)  
.1  ANSI/ACI 315-99, Details and Detailing 
 of Concrete Reinforcement.  

 
.3  American Society for Testing and Materials 

(ASTM)  
.1  ASTM A 775/A 775M-04a, Specification 
 for Epoxy-Coated Reinforcing Steel 
 Bars.  

 
.4  Canadian Standards Association (CSA)  

.1  CAN/CSA-A23.1-04, Concrete Materials 
 and Methods of Concrete Construction. 
.2  CAN3-A23.3-04, Design of Concrete 
 Structures for Buildings.  
.3  CAN/CSA-G30.18-M92 (R2002), Billet-
 Steel Bars for Concrete Reinforcement. 
.4  CAN/CSA-G40.21-04, Structural Quality 
 Steels.  
.5  CAN/CSA-G164-M92 (R2003), Hot Dip 
 Galvanizing of Irregularly Shaped 
 Articles.  
.6  CSA W186-M1990 (R2002) Welding of 
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 Reinforcing Bars in Reinforced 
 Concrete Construction.  

 
 

1.4 Shop Drawings    
 
 

.1  Submit shop drawings including placing of 
reinforcement in accordance with Section 
01 33 00 - Submittal Procedures.  

 
.2  Indicate on shop drawings, bar bending 

details, lists, quantities of 
reinforcement, sizes, spacings, locations 
of reinforcement and mechanical splices if 
approved by Engineer, with identifying 
code marks to permit correct placement 
without reference to structural drawings. 
Indicate sizes, spacings and locations of 
chairs, spacers and hangers. Prepare 
reinforcement drawings in accordance with 
Reinforcing Steel Manual of Standard 
Practice - by Reinforcing Steel Institute 
of Canada. ANSI/ACI 315 and ACI 315R, 
Manual of Engineering and Placing Drawings 
for Reinforced Concrete Structure.  

 
.3  Detail lap lengths and bar development 

lengths to CAN3-A23.3, unless otherwise 
indicated. Provide type C tension lap 
splices unless otherwise indicated.  

 
 

1.5 Waste  
Management and  
Disposal             
 
 

.1  Separate and recycle waste materials in 
accordance with Section 01 74 21 – 
Construction and Demolition Waste 
Management and Disposal and the Waste 
Reduction Workplan.  

 
PART 2 - PRODUCTS  
 
 

 

2.1 Materials        
 
 

.1  Substitute different size bars only if 
permitted in writing by Engineer.  

 
.2  Reinforcing steel: billet steel, grade 

400W, deformed bars to CAN/CSA-G30.18, 
unless indicated otherwise.  

.3  Cold-drawn annealed steel wire ties: to 
CSA G30.3.  
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.4  Deformed steel wire for concrete 

reinforcement: to CSA G30.14.  
 
.5  Welded steel wire fabric: to CSA G30.5. 

Provide in flat sheets only.  
 
.6  Welded deformed steel wire fabric: to CSA 

G30.15. Provide in flat sheets only.  
 
.7  Epoxy coating of non-prestressed 

reinforcement: to ASTM A 775/A 775M.  
 
.8  Galvanizing of non-prestressed 

reinforcement: to CSA G164, minimum zinc 
coating 600 g/m². touch-up primer for 
galvanized surfaces: zinc rich primer in 
accordance with ONCG 1-GP-181a.  

 
.9  Chairs, bolsters, bar supports, spacers: 

to CAN/CSA-A23.1.  
 
.10  Mechanical splices: subject to approval of 

Engineer.  
 
.11  Plain round bars: to CAN/CSA-G40.21.  
 
 

2.2 Fabrication      
 
 

.1  Fabricate reinforcing steel in accordance 
with CAN/CSA-A23.1, ANSI/ACI 315, and 
Reinforcing Steel Manual of Standard 
Practice by the Reinforcing Steel 
Institute of Canada unless indicated 
otherwise.  

 
.2  Obtain Engineer's approval for locations 

of reinforcement splices other than those 
shown on placing drawings.  

 
.3  Upon approval of Engineer, weld 

reinforcement in accordance with CSA W186. 
 
.4  Ship bundles of bar reinforcement, clearly 

identified in accordance with bar bending 
details and lists.  

 
2.3 Source Quality  .1  Upon request, provide Engineer with 
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Control              
 
 

certified copy of mill test report of 
reinforcing steel, showing physical and 
chemical analysis, minimum 4 weeks prior 
to commencing reinforcing work.  

 
.2  Upon request inform Engineer of proposed 

source of material to be supplied.  
 
 

PART 3 - EXECUTION  
 
 

 

3.1 Field Bending    
 
 

.1  Do not field bend or field weld 
reinforcement except where indicated or 
authorized by Engineer.  

 
.2  When field bending is authorized, bend 

without heat, applying a slow and steady 
pressure.  

 
.3  Replace bars which develop cracks or 

splits.  
 
 

3.2 Placing  
Reinforcement        
 
 

.1  Place reinforcing steel as indicated on 
reviewed placing drawings and in 
accordance with CAN/CSA-A23.1.  

 
.2  Use plain round bars as slip dowels in 

concrete. Paint portion of dowel intended 
to move within hardened concrete with [one 
coat of asphalt paint]. When paint is dry, 
apply a thick even film of mineral 
lubricating grease.  

 
.3  Prior to placing concrete, obtain 

Engineer's approval of reinforcing 
material and placement.  

 
.4  Ensure cover to reinforcement is 

maintained during concrete pour.  
 
.5  Protect coated portions of bars with 

covering during transportation and 
handling.  

 
3.3 Field Touch-up   .1  Touch up damaged and cut ends of epoxy 
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coated or galvanized reinforcing steel 
with compatible finish to provide 
continuous coating.  

 
  
 

END OF SECTION 
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PART 1 - GENERAL  
 
 
 

 

1.1 Related  
Sections             
 
 

.1  Section 01 74 21 – Construction and 
Demolition Waste Management and Disposal. 

 
.2  Section 03 10 00 – Concrete Forms and 

Accessories. 
 
.3  Section 03 20 00 – Concrete Reinforcing. 
 
 

1.2 References       
 
 

.1  American Society for Testing and Materials 
(ASTM)  
.1  ASTM D 1751-04, Specification for 
 Preformed Expansion Joint Filler for 
 Concrete Paving and Structural 
 Construction (Nonextruding and 
 Resilient Bituminous Types).  

 
.2  Canadian General Standards Board (CGSB)  

.1  CAN/CGSB-19.24-M90, Multicomponent, 
 Chemical-Curing Sealing Compound.  

 
.3  Canadian Standards Association (CSA)  

.1  CAN/CSA-A23.1-04, Concrete Materials 
 and Methods of Concrete Construction. 
.2  CAN/CSA-A23.2-04, Methods of Test for 
 Concrete.  
.3  CAN/CSA-A3000-03-A5-03, Portland 
 Cement.  
.4  CAN/CSA-G30.18-M92 (R2002), Billet-
 Steel Bars for Concrete Reinforcement. 

 
 

1.3 Submittals       
 
 

.1  Shop Drawings  
.1  Submit placing drawings prepared in 
 accordance with plans to clearly show 
 size, shape, location and all 
 necessary details of reinforcing.  
.2  Submit drawings showing formwork and 
 falsework design to: CAN/CSA-A23.1.  
.3  Drawings to bear stamp and signature 
 of qualified professional engineer 
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registered or licensed in province of 
Québec, Canada.  

 
 

1.4 Waste  
Management and  
Disposal             
 
 

.1  Separate and recycle waste materials in 
accordance with Section 01 74 21 – 
Construction and Demolition Waste 
Management and Disposal.  

 
.2  Collect and separate plastic, paper 

packaging and corrugated cardboard in 
accordance with Waste Management Plan.  

 
.3  Place materials defined as hazardous or 

toxic in designated containers.  
 
.4  Ensure emptied containers are sealed and 

stored safely.  
 
.5  Use trigger operated spray nozzles for 

water hoses.  
 
.6  Designate cleaning area for tools to limit 

water use and runoff.  
 
 

PART 2 - PRODUCTS  
 
 

 

2.1 Materials        
 
 

 
.1  Portland cement : to CAN/CSA-A3000-A5,   

Type GU.  
 
.2  Reinforcing bars: to CAN/CSA-G30.18, Grade 

400W.  
 
.3  Welded steel wire fabric: to CAN/CSA-30.5. 
 
.4  Other concrete materials: to CAN/CSA-

A23.1.  
 
 

2.2 Mixes            
 
 

.1  Proportion concrete in accordance with 
CAN/CSA-A23.1.  

 
.2  Minimum compressive strength at 28 days, 

35 MPa as specified by Engineer.  
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.3  Class of exposure:  C-1 to CAN/CSA-A23.1, 

Table 11.  
 
.4  Nominal maximum size of coarse aggregate: 

to CAN/CSA-A23.1.  
 
.5  Slump: to CAN/CSA-A23.1.  
 
.6  Air content: concrete to contain purposely 

entrained air in accordance with CAN/CSA-
A23.1, Table 10.  

 
.7  Admixtures: to CAN/CSA-A23.1.  
  
 

PART 3 - EXECUTION  
 
 

 

3.1 Construction     
 
 

.1  Do cast-in-place concrete work in 
accordance with CAN/CSA-A23.1.  

 
.2   Dampen existing concrete surface prior to 

new concrete placement (saturated 
concrete, dry surface). 

 
 

3.2 Inserts          
 
 

.1  Cast in sleeves, ties, slots, anchors, 
reinforcement, frames, conduit, bolts, 
waterstops, joint fillers and other 
inserts required to be built-in. Sleeves 
and openings greater than 100 mm x 100 mm 
not indicated, must be approved by 
Engineer.  

 
 

3.3 Finishes         
 
 

.1  Formed surfaces exposed to view: in 
accordance with CAN/CSA-A23.1.  

 
.2  Pavements, walks, curbs and exposed site 

concrete:  
.1  Screed to plane surfaces and use wood 

floats.  
.2  Provide round edges and joint 

spacings using standard tools.  
.3  Trowel smooth to provide lightly 

brushed non-slip finish.  
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3.4 Curing           
 
 

.1  Cure and protect concrete in accordance 
with CAN/CSA-A23.1 as amended by the 
contract documents.  

 
.1   Do not use curing compounds where 

bond is required by subsequent 
topping or coating.  

 
.2   Winter condition protection starts by 

November 1, 2013 and are at 
Contractor’s cost. 

 
 

3.5 Site Tolerances  
 
 

.1  Concrete slab finishing tolerance in 
accordance with CAN/CSA-A23.1.  

 
 

3.6 Field Quality  
Control              
 
 

.1  Concrete testing: to CAN/CSA-A23.2 by 
testing laboratory designated by Engineer. 
  

 
  
 

END OF SECTION 
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PART 1 GENERAL  

 

 

1.1 Related Sections 
 
 

.1  Section 09 97 19 - Painting Exterior 
Metal Surfaces 

 
1.2 References 
 
 

.1  CSA G40.20-04/G40.21-04(R2009), General 
Requirements for Rolled or Welded 
Structural Quality Steel/Structural 
Quality Steel. 

 
.2  CAN/CSA G164-M92(R2003), Hot Dip 

Galvanizing of Irregularly Shaped 
Articles. 

 
.3  CAN/CSA S6-06, Canadian Highway Bridge 

Design Code 
 
.4  CSA W47.1-09, Certification of Companies 

for Fusion Welding of Steel. 
 
.5  CSA W48-06, Filler Metals and Allied 

Materials for Metal Arc Welding. 
 
.6  CSA W55.3-08, Certification of Companies 

for Resistance Welding of Steel and 
Aluminum. 

 
.7  CSA W59-03(R2008), Welded Steel 

Construction (Metal Arc Welding). 
 
 

1.3 Shop Drawings 
 
 

.1  Submit shop drawings including 
fabrication and erection documents and 
materials list in accordance with 
Section 01 33 00 - Submittal Procedures.

 
 

1.4 Samples  .1  Submit samples in accordance with 
Section 01 33 00 - Submittal Procedures.

 
 

1.5 Quality Assurance .1  Submit 4 copies of mill test reports 4 
weeks prior to fabrication of structural 
steel. 

 
.2  Provide mill test reports certified by 
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metallurgists qualified to practice in 
province of Ontario, Canada. 

 
 

1.6 Waste Management 
and Disposal________ 

.1  Separate and recycle waste materials in 
accordance with Section 01 74 21 - 
Construction/Demolition Waste Management 
And Disposal. 

 
.2  Remove from site and dispose of 

packaging materials at appropriate 
recycling facilities. 

 
.3  Collect and separate for diversion 

paper, plastic, and corrugated cardboard 
packaging material in appropriate on-
site for recycling in accordance with 
Waste Reduction Workplan. Polystyrene 
cannot be recycled as such it is 
recommended as a requirement to prevent 
or minimize its use/waste on-site. 

 
.4  Divert unused metal materials from 

landfill to metal recycling facility 
approved by Departmental Representative.

 
 

PART 2 PRODUCTS  
 

 

2.1 Materials .1  Structural steel: to CAN/CSA 
G40.20/G40.21 Grade 350W. 

 
.2  Threaded rod: to ASTM A307. 
 
.3  Bolts, nuts and washers: to ASTM A325. 
 
.4  Welding materials: to CSA W59 and 

certified by Canadian Welding Bureau. 
 

2.2 Fabrication .1  Fabricate structural steel in accordance 
with CSA S6 and in accordance with 
reviewed shop drawings. 

 
PART 3 EXECUTION  
 

 

3.1 General .1  Structural steel work: in accordance 
with CSA S6. 
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.2  Welding: in accordance with CSA W59. 
 
.3  Companies to be certified under Division 

1 or 2.1 of CSA W47.1 for fusion welding 
of steel structures. 

 
3.2 Connection to 
Existing Work____ 

.1  Verify dimensions and condition of 
existing work, report discrepancies and 
potential problem areas to Contract 
Administrator for direction before 
commencing fabrication. 

 
3.3 Erection .1  Erect structural steel, as indicated and 

in accordance with CSA S6 and in 
accordance with approved erection 
drawings. 

 
.2  Field cutting or altering structural 

members: to approval of Contract 
Administrator. 

 
3.4 Field Quality 
Control__________ 

.1  Inspection and testing of materials and 
workmanship will be carried out by 
testing laboratory designated by 
Contract Administrator. 

 
.2  Provide safe access and working areas 

for testing on site, as required by 
testing agency and as authorized by 
Contract Administrator. 

 
.3  Contract Administrator will pay costs of 

tests as specified in Section 01 29 83 -
Payment Procedures: Testing Laboratory 
Services.  

 
 

END OF SECTION 
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PART 1 GENERAL  

 

 

1.1 Scope of Work 
 
 

.1  Work covered in this section as 
described herein and on the Contract 
drawings includes, but is not limited 
to, all work required to repair or 
modify the timber cover structure over 
the Lac Philippe Covered Bridge. 

 
.2  Payment for the above mentioned and 

associated incidental work shall be for 
all labour, materials and equipment 
required to perform the work including 
fabrication and delivery for the items 
covered by this section. 

 
 

1.2 Standards 
 
 

.1  CAN / CSA-S6-06, Canadian Highway Bridge 
Design Code 2006. 

 
.2  CSA-B111-1974 (R1998), Wire Nails, 

Spikes and Staples. 
 
.3  CAN/CSA-O141-91 (R1999), Softwood 

Lumber. 
 
.4  CAN/CSA-G164-M92 (R1998), Hot Dip 

Galvanizing of Irregularly Shaped 
Objects. 

 
.5  National Lumber Grades Authority (NLGA), 

Standard Grading Rules for Canadian 
Lumber. 

 
 

1.3 Quality Assurance 
 
 

.1  Approved lumber shall be identified by a 
grade stamp from an agency certified by 
the Canadian Lumber Standards 
Accreditation Board. 

 
 

1.4 Submittals  .1  Metal clip and bracket manufacturer’s 
information for review by the Contract 
Administrator. 
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PART 2 - PRODUCTS 
 

 

2.1 Lumber Material .1  All lumber shall be S-P-F, No. 1 / 2 or 
Structural Select as noted on the 
contract drawings. 

 
 

2.2 Fasteners .1  Nails, bolts and threaded rods shall be 
of length and sizes per the contract 
drawings and CAN / CSA-S6-06.  Grade of 
Bolts and threaded rods shall be ASTM 
A307. 

 
.2  Only spiral nails shall be used on this 

project. 
 
.3  Any other fasteners required shall be as 

specified elsewhere in the contract or 
as directed on Site by the Contract 
Administrator. 

 
.4  Rafters shall be anchored to the 

structure using Simpson H2.5A ties, or 
an approved equivalent, on both sides of 
each end of each rafter). 

 
.5  Use galvanized fasteners only (nails, 

bolts, threaded rods, clips, brackets). 
 
 

PART 3 EXECUTION  
 

 

3.1 Construction .1  Comply with requirements of the CAN / 
CSA-S6-06. 

 
.2  Install all timber, fasteners and clips 

/ brackets as indicated on the contract 
drawings. 

 
.3  Countersink bolts as indicated and where 

necessary to provide clearance for other 
work. 

 
 

END OF SECTION 



                                                                        
National Capital        Hot Applied Rubberized      Section 07 55 57 
Commission                Waterproofing                          Page 1 
DC 3060-12                                           May 2013 
  
PART 1 - GENERAL  
 
 

 

1.1 Related  
Sections             
 

.1  Section 01 33 00 - Submittal Procedures.  
 
.2  Section 02 41 17 - Structure Demolition.  
 
.3  Section 01 61 00 - Common Product 

Requirements.  
 
.4  Section 01 74 21 - Construction and 

Demolition Waste Management and Disposal. 
  
 

1.2 References       
 
 

.1  American Society for Testing and Materials 
(ASTM)  
.1  ASTM C836, “Standard Specification for 
 High Solids Content, Cold Liquid-
 Applied Elastomeric Water-proofing 
 Membrane for Use with Separate Wearing 
 Course”. 

 
.2  Office des normes générales du Canada 

(CGSB)  
.1  ONGC 37-GP-56, « Membrane bitumineuse 
 modifiée, préfabriquée et renforcée, 
 pour le revêtement des toitures ».  
 

.3  Cahier des charges et devis généraux 
(CCDG)  
.1  Article 15.10.3 
 

.4  Normes ouvrages routier, Tome VII du MTQ  
     .1  Norme 3701 
 
 

1.3 Submittals       
 
 

.1  Submit proof of manufacturer's CCMC 
Listing and listing number to Engineer.  

 
.2  Submit proof of manufacturer's ISO 9002  

registration and compliance to Engineer.  
 
.3  Submit proof of manufacturer's ISO 14001 

registration and compliance to Engineer.  
 
.4  Submit proof of manufacturer's 
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participation certificate for 
Environmental Choice Program to Engineer.  

 
.5  Manufacturer's Instructions: Provide to 

indicate special handling criteria, 
installation sequence, cleaning 
procedures.  

 
 

1.4 Product Data     
 
 

.1  Submit product data in accordance with 
Section 01 33 00 - Submittal Procedures.  

 
.2  Submit product data sheets for membrane 

and flashing. Include:  
.1  Product characteristics.  
.2  Performance criteria.  
.3  Limitations.  

 
 

1.5 Shop Drawings    
 
 

.1  Submit shop drawings in accordance with 
Section 01 33 00 - Submittal Procedures.  

 
.2  Indicate flashing, field fabricated seams 

details.  
 
 

1.6 Delivery,  
Storage and  
Handling             
 
 

.1  Deliver, handle, store and protect 
materials of this section in accordance 
with Section 01 61 00 - Common Product 
Requirements.  

 
.2  Provide and maintain dry, off-ground 

weatherproof storage.  
 
.3  Stand roll materials on end.  
 
.4  Remove only in quantities required for 

same day use.  
 
.5  Store materials in there original 

packaging and in accordance with 
manufacturer' s written instructions. 

  
 

1.7 Waste  
Management and  
Disposal             

.1  Separate and recycle waste materials in 
accordance with Section 01 74 21 - 
Construction and Demolition Waste 
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Management and Disposal, and with Waste 
Reduction Workplan.  

 
.2  Place materials defined as hazardous or 

toxic waste in designated containers.  
 
.3  Ensure emptied containers are sealed and 

stored safely for disposal away from 
children.  

 
.4  Collect and separate plastic, paper 

packaging and corrugated cardboard in 
accordance with Waste Management Plan.  

 
.5  Collect and separate plastic and/or paper 

packaging for recycling.  
 
.6  Use the least toxic sealants, and 

adhesives necessary to comply with 
requirements of this section.  

 
.7  Close and seal, tightly, all partly used 

sealant and adhesive containers and store 
protected in well ventilated, fire-safe 
area at moderate temperature.  

 
.8  Place used hazardous sealant tubes and 

adhesive containers in areas designated 
for hazardous materials.  

 
.9  Collect, package and store part, unused 

containers of asphalt, sealing compounds 
and primers and their contents for 
recycling and return to recycler in 
accordance with Waste Management Plan.  

 
 

1.8 Project/Site  
Environmental  
Requirements         
 
 

.1  The installation of the waterproofing 
membrane must comply with 15.10.3.1.3 CCDG 
article as to time constraints, authorized 
period and climatic conditions.  

 
1.9 Warranty        
 
 

.1  Contractor hereby warrants that Hot 
Applied Rubberized Asphalt and 
Waterproofing will stay in place and 
remain leakproof in accordance with GC24, 
but for 24 months.  
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PART 2 - PRODUCTS  
 
 

 
 
 

2.1 Waterproofing 
membrane               
 
 

.1  The waterproofing membrane must meet the 
requirements of MTQ Volume VII, 3701 
standard.  

 
 

2.2 Tack coat          
 
 

.1  A tack coat must be applied at a rate of 
0,15l/m² on surfaces to be covered with a 
waterproofing membrane. The tack coat 
shall be specified by the manufacturer of 
the waterproofing membrane and in the case 
of existing deck surfaces and new decks 
that have been covered with a temporary 
coating, the tack coat should be 
waterborne. 

 
 

2.3 Flashing           
 
 

.1 The flashing is made of cement-based 
plastic polymer modified bitumen SBS must 
be fabricated by Soprema (brand Antirock 
Sealer).  

 
PART 3 - EXECUTION  
 
 

 

3.1 Surface cleaning   
 
 

.1  Cleaning of surfaces must comply with CCDG 
article 15.10.3.1.1.  

 
 

3.2 Correction of 
surfaces               
 
 

.1  The correction of surfaces must comply 
with CCDG article 15.10.3.1.2.  

 
 

3.3 Installation of 
waterproofing 
membrane               
 
 

.1  The installation of the waterproofing 
membrane must comply with CCDG article 
15.10.3.1.3.  

 
 
 

  
END OF SECTION 
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PART 1 - GENERAL  
 
 

 

1.1 Related  
Sections             
 
 

.1 Section 01 11 01 - Pay Item Description 
 
.2 Section 01 35 43 - Environmental        
     Procedures  
 
 

1.2 References       
 
 

.1 CGSB 1-GP-12c-68, Standard Paint Colors.
 
.2 Steel Structures Painting Council (SSPC)

Specifications and Commentaries, 5th  
Edition. 

 
 

1.3 Samples .1 Upon request, Engineer to furnish 
 qualified products list of paints. 
 
.2 Submit Product Data for to the Engineer.
 
 

1.4 Painted Components .1  The surfaces to be painted in accordance 
with this section include, but are not 
limited to, the following: 

 .1 Structural steel at the ends of the 
  bridge 
 

PART 2 - PRODUCTS  
 
 

 

2.1  Materials       
 
 

.1 Paint for steel surfaces shall A 3 coat 
system of be zinc rich epoxy primer and 
polyurethane intermediate and top 
coats.  Material shall be in accordance 
with the Ministry of Transportation of 
Québec homologation lists, for zinc 
based paints. Confirm paint system with 
Engineer before ordering. 

 
.2 Confirm all colours with Engineer before 

ordering. Structural Steel to be colour 
Grey  

 
.3 Paint formulated for application at high 

or low temperatures shall not be 
accepted under any circumstances. 
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PART 3 - EXECUTION  
 
 

 

3.1 Surface 
preparation 
 
 

.1 Clean surfaces of steel by abrasive 
 blast cleaning to near white  metal to 
 remove rust oil, dirt, grease, and other 
 foreign  substances.  Surface 
 preparation should  be to type SSPC-SP 
 10/ NACE No. 2. 
 
.2 Remove all surface irregularities such 
 as fins, laminations, sharp edges, and 
 weld spatter.  Repair perforations by 
 grinding as directed by the Engineer.  
 Surface repairs to be completed before 
 application of epoxy. 
 
.3 Do not apply paint until prepared 

surfaces have been accepted by 
Engineer. 

 
.4 Compressed air must be free of oil and 
 water before reaching nozzle. 
 
.5 Protection of surfaces: 
 .1   Protect surfaces not to be painted 

and if damaged, clean and restore 
such surfaces as directed by 
Engineer. 

 .2   Apply primer and paint or reactive 
primer as soon as possible after 
surface has been cleaned and 
before deterioration of surface 
occurs. 

 .3   Clean surfaces again if rusting 
occurs after completion of surface 
preparation.  Maintain cleaned 
surfaces of non-galvanized steel 
in a Near White condition. 

 .4   Prevent contamination of cleaned 
surfaces by salts, acids, alkalis, 
other corrosive chemicals, grease, 
oil and solvents before prime coat 
is applied and between 
applications of remaining coats of 
paint. 
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.6 Mixing paint: 
 .1   Do not dilute or thin paint for 

brush application; use as received 
from manufacturer. 

 .2   Mix ingredients in accordance with 
  manufacturer’s directions. 
 .3   Do not mix or keep paint in 

suspension by means of air 
bubbling through paint. 

 .4 Thin paint for spraying according 
to manufacturer's instructions. If 
directions are not on container, 
obtain instructions in writing 
from manufacturer and provide copy 
of instructions to Engineer. 

 
.7 Thickness of Coatings: 
 .1 Steel Surfaces; 
  .1 epoxy and urethane paint dry 

film thicknesses of 0.085mm 
and 0.075mm respectively; 

  .2 and in accordance with the 
manufacturer’s recommended 
dry film  thickness. 

 
 

3.2 Application 
 

.1 Apply primer and paint by spraying, 
brushing, or combination of both. Use 
sheepskins or daubers only when no 
other method is practical in places of 
difficult access. 

 
.2 Do not use dipping or roller coating 
 method of application. 
 
.3 Stripe primer and paint all connections 

and edges prior to spraying. 
 
.4 Do not apply primer and paint when: 
 .1   Air temperature is below 10 degrees 

C or when temperature is expected 
to drop to 0 degrees C before 
paint has dried. 

 .2   Temperature of surface is over 30 
degrees C. 

 .3   Fog or mist occur at site; it is 
raining or snowing; there is 
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danger of rain or snow; relative 
humidity is above 85%. 

 .4   Surface to be painted is wet, damp 
  or frosted. 
 .5   Previous coat is not dry. 
 .6   Steel temperature is within 3 

degrees C of the dew point. 
 
.5 Provide cover when primer and paint must 

be applied in damp or cold weather. 
Protect, shelter, or heat surface and 
surrounding air to comply with 
temperature and humidity conditions 
specified in 3.2.4. Protect until 
primer and paint is dry or until 
weather conditions are suitable. 

 
.6 Remove primer and paint from areas that 

have been damaged.  Prepare surface 
again and repaint. 

 
.7 Apply each coat of primer and paint as 

continuous film of uniform thickness. 
Repaint thin spots or bare areas before 
next coat of primer and paint is 
applied. 

 
.8 Brush application: 
 .1  All rivets, bolts, nuts and washers 

shall be prime coated by brush 
prior to spraying. 

 .2  Work primer and paint into cracks, 
crevices and corners and paint 
surfaces not accessible by spray, 
with brushes. 

 .3 Brush out runs and sags. 
 .4 Remove runs, sags and brush marks 

from finished work and repaint. 
 .5 Application of primer and paint by 

spraying shall not commence until 
brush work has been approved by 
the Engineer. 

 
.9 Spray application: 
 .1   Provide and maintain equipment that 

is suitable for intended purpose, 
capable of properly atomizing 
paint to be applied, and equipped 
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with suitable pressure regulators 
and gauges. 

 .2   Provide traps or separators to 
remove oil and water from 
compressed air and drain 
periodically during operations. 

 .3   Keep primer and paint ingredients 
properly mixed in spray pots or 
containers during primer and paint 
application either by continuous 
mechanical agitation or by 
intermittent agitation as 
frequently as necessary. 

 .4   Apply primer and paint in uniform 
layer, with overlapping at edges 
of spray pattern. 

 .5   Brush out immediately all runs and 
  sags. 
 .6   Use brushes to work primer and 

paint into cracks, crevices and 
places which are not adequately 
painted by spray. 

 .7   Remove runs, sags and brush marks 
from finished work and repaint. 

 
.10 Shop painting: 
 .1   Do shop priming and painting after 

fabrication and before any damage 
to surface occurs from weather or 
other exposure. 

 .2   Do not prime or paint metal 
surfaces which are to be embedded 
in concrete. 

 .3  Do not prime or paint metal within 
50 mm of edge to be welded. Give 
unprotected steel one coat of 
approved primer after shop 
fabrication is completed. 

 .4  Remove weld spatter before priming 
and painting. 

 .5  Protect machine finished or similar 
surfaces that are not to be 
painted but that do require 
protection, with coating of rust 
inhibitive petroleum, molybdenum 
disulphide, or other coating 
approved by Engineer. 
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.11 Field painting: 
 .1   Prime and paint steel structures as 

soon as practical after erection. 
 .2   Touch-up metal which has been shop 

coated with same type of primer or 
paint and to same thickness as 
shop coat. This touch-up to 
include cleaning and painting of 
field connections, welds, rivets, 
nuts, washers, bolts, and damaged 
or defective paint and rusted 
areas. 

 .3   Field prime and paint surfaces 
(other than joint contact 
surfaces) that are accessible 
before erection but which are not 
to be accessible after erection. 

 .4   Do not apply final coat of paint 
until concrete work is completed, 
except as directed by Engineer.  
If concreting or other operations 
damage any paint, clean and 
repaint damaged area. Remove 
concrete spatter and droppings 
before paint is applied. 

 .5   Where painting does not meet with 
requirements of specifications, 
and when so directed by Engineer 
remove all defective paint, 
thoroughly clean affected surfaces 
and repaint in accordance with 
these specifications. 

 
.12 Handling painted metal: 
 .1   Do not handle painted metal until 

paint has dried, except for 
necessary handling for painting or 
stacking for drying. 

 .2   Scrape off and touch up paint that 
is damaged in handling, with same 
number of coats and kinds of paint 
as were previously applied to 
metal. 

 
.13 Clean and touch-up all areas in which 

falsework or enclosures have been 
attached to the structure.  Access to 
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these areas must be maintained until 
the  work has been inspected and 
approved by the Engineer. 

 
.14 Do not apply successive coat until 

previous coat is dry hard.  Allow 
sufficient time between coats for visual 
and dry film thickness checks by 
Engineer. 

 
 

3.3 Existing Fixtures 
 
 

.1 Protect all existing fixtures from 
 damage due to painting activities.  
 Disassemble if necessary and then 
 reassemble after painting is finished. 
 
 

3.4 Night Work 
 
 

.1 Do not undertake surface preparations 
and painting operations at night 
without the written approval of the 
Engineer. 

 
.2 If night work is approved, provide 
 illumination for the work area during 
 surface preparation, coating 
 applications and inspection procedures. 
 
.3 The minimum luminosity is to be 400 Lux 

at any point within the work area. 
 
 

END OF SECTION 
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PART 1 - GENERAL  
 
 

 

1.1 Related  
Sections             
 
 

.1 Section 01 11 01 - Pay Item Descriptions
  

.2  Section 01 35 14 - Special Procedure: 
Traffic Control 

 
.3 Section 01 35 43 - Environmental 

Procedures  
 
.4  Section 02 41 13 - Selective Site 

Demolition 
 
 

1.2 Measurement  
Procedures           
 
 

.1  Work performed under this Section will 
be incidental to work in other Sections.

 
 

1.3 References       
 
 

.1  ASTM C117-90, Test Method for Material 
Finer Than 0.075 mm No. 200 Sieve in 
Mineral Aggregates by Washing.  

 
.2  ASTM C136-92, Method for Sieve Analysis 

of Fine and Coarse Aggregates.  
 
.3  ASTM D422-63 1990, Method for Particle-

Size Analysis of Soils.  
 
.4  ASTM D698-91, Test Method for Laboratory 

Compaction Characteristics of soil Using 
Standard Effort (12,400 ft-lbf/ft) (600 
kN-m/m).  

 
.5  ASTM D1557-91, Test Method for 

Laboratory Compaction Characteristics of 
Soil Using Modified Effort (56,000 ft-
lbf/ft) (2,700 kN-m/m).  

 
.6  ASTM D4318-84, Test Method for Liquid 

Limit, Plastic Limit, and Plasticity 
Index of Soils.  

 
.7  CAN/CGSB-8.1-88, Sieves, Testing, Woven 

Wire, Inch Series.  
 
.8  CAN/CGSB-8.2-M88, Sieves, Testing, Woven 
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Wire, Metric.  
 
.9  CAN/CSA-A23.1-M94, Concrete Materials 

and Methods of Concrete Construction.  
 
 

1.4 Definitions      
 
 

.1  Excavation classes: two classes of 
excavation will be recognized; common 
excavation and rock excavation.  
.1  Rock excavation: excavation of 

material from solid masses of 
igneous, sedimentary or metamorphic 
rock which, prior to its removal, 
was integral with its parent mass, 
and boulders or rock fragments 
having individual volume in excess 
of 1 m.  

.2  Common excavation: excavation of 
materials of whatever nature, which 
are not included under definitions 
of rock excavation.  

 
 

1.5 Existing  
Conditions           
 
 

.1  Examine the sub-surface investigations 
reports available at the offices of the 
National Capital Commission. 

 
 

1.6 Protection of  
Existing Features    
 
 

.1  Existing buried utilities and 
structures:  
.1  Size, depth and location of 

existing utilities and structures 
as indicated are for guidance only. 
Completeness and accuracy are not 
guaranteed.  

.2  Prior to commencing excavation 
work, notify applicable owner or 
authorities having jurisdiction, 
establish location and state of use 
of buried utilities and structures. 
Owners or authorities having 
jurisdiction to clearly mark such 
locations to prevent disturbance 
during work.  

.3  Confirm locations of buried 
utilities by careful test 
excavations.  

.4  Maintain and protect from damage, 
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water, sewer, gas, electric, 
telephone and other utilities and 
structures encountered.  

.5  Where utility lines or structures 
exist in area of excavation, obtain 
direction of Engineer before re-
routing. Costs for such work to be 
paid by Owner.  

.6  Record location of maintained, re-
routed and abandoned underground 
lines.  

 
.2  Existing surface features:  

.1  Conduct, with Engineer, condition 
survey of trees and other plants, 
lawns, fencing, service poles, 
wires, pavement, survey bench marks 
and monuments which may be affected 
by work.  

.2  Where required for excavation, cut 
roots or branches as approved by 
Engineer in accordance with Section 
Section 01 35 43 - Environmental 
Procedures.  

 
 

1.7 Shoring,  
Bracing and  
Underpinning         
 
 

.1  Protect existing features in accordance 
with applicable local regulations.  

 
.2  Where required, engage services of 

qualified professional engineer who is 
registered or licensed in province of 
Québec, Canada in which work is to be 
carried out to design and inspect 
shoring, bracing and underpinning 
required for work.  

 
.3  Submit design and supporting data at 

least 2 weeks prior to commencing work. 
 
.4  Design and supporting data submitted to 

bear stamp and signature of qualified 
professional engineer registered or 
licensed in province of Ontario, Canada. 
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PART 2 - PRODUCTS  
 
 

 

2.1 Materials        
 
 

.1  Type 1 and Type 2 fill: properties to 
section 02701 - Aggregates: General and 
the following requirements:  
.1  Crushed, pit run or screened stone, 

gravel or sand.  
.2  Gradations to be within limits 

specified when tested to ASTM C136 
and ASTM C117. Sieve sizes to 
CAN/CGSB-8.1.  

 
                           Sieve Designation         % Passing  
                                             Type 1          Type 2  
                            75     mm           -             100  
                            50     mm           -              -  
                            37.5   mm           -              -  
                            25     mm          100             -  
                            19     mm         75-100           -  
                            12.5   mm           -              -  
                             9.5   mm         50-100           -  
                             4.75  mm         30-70          22-85  
                             2.00  mm         20-45            -  
                             0.425 mm         10-25           5-30  
                             0.180 mm           -              -  
                             0.075 mm          3-8            0-10  
  
 
 .2  Type 3 fill: selected material from 

excavation or other sources, approved by 
Engineer for use intended, unfrozen and 
free from rocks larger than 75 mm, 
cinders, ashes, sods, refuse or other 
deleterious materials.  

 
.3  Unshrinkable fill: proportioned and 

mixed to provide:  
.1  Maximum compressive strength of 

0.4 MPa at 28 days.  
.2  Maximum Portland cement content of 

25 kg/m.  
.3  Minimum strength of 0.07 MPa at 24 

h.  
.4  Concrete aggregates: to CAN/CSA-

A23.1.  
.5  Portland cement: Type 10.  
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.6  Slump: 160 to 200 mm.  
 
 

PART 3 - EXECUTION  
 
 

 

3.1 Site  
Preparation          
 
 

.1  Remove obstructions, ice and snow, from 
surfaces to be excavated within limits 
indicated.  

 
.2  Cut pavement or sidewalk neatly along 

limits of proposed excavation in order 
that surface may break evenly and 
cleanly in accordance with Section 02 41 
13 - Selective Site Demolition.  

 
 

3.2 Stripping of  
Topsoil              
 
 

.1  Strip topsoil to depths as directed by 
Engineer. Do not mix topsoil with 
subsoil.  

 
.2  Stockpile in locations as directed by 

Engineer. Stockpile height not to exceed 
2 m.  

 
.3  Dispose of unused topsoil off site.  
 
 

3.3 Stockpiling      
 
 

.1  Stockpile fill materials in areas 
designated by Engineer.  Stockpile 
granular materials in manner to prevent 
segregation.  

 
.2  Protect fill materials from 

contamination.  
 
 

3.4 Shoring, Bracing  
and Underpinning     
 
 

.1  Construct temporary works to depths, 
heights and locations as required.  

 
.2  During backfill operation:  

.1  Unless otherwise as indicated or 
as directed by Engineer, remove 
sheeting and shoring from 
excavations.  

.2  Do not remove bracing until 
backfilling has reached respective 
levels of such bracing.  
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.3  Pull sheeting in increments that 
will ensure compacted backfill is 
maintained at an elevation at 
least 500 mm above toe of 
sheeting.  

 
 

3.5 Dewatering and  
Heave Prevention     
 
 

.1  Keep excavations free of water while 
work is in progress.  

 
.2  Submit for Engineer's review details of 

proposed dewatering or heave prevention 
methods, such as dikes, well points, and 
sheet pile cut-offs.  

 
.3  Avoid excavation below groundwater table 

if quick condition or heave is likely to 
occur. Prevent piping or bottom heave of 
excavations by groundwater lowering, 
sheet pile cut-offs, or other means.  

 
.4  Protect open excavations against 

flooding and damage due to surface run-
off.  

 
.5  Dispose of water in accordance with 

Section 01 35 43 - Environmental 
Procedures and in manner not detrimental 
to public and private property, or any 
portion of work completed or under 
construction.  

 
.6  Provide flocculation tanks, settling 

basins, or other treatment facilities to 
remove suspended solids or other 
materials before discharging to storm 
sewers, water courses or drainage areas. 

 
 

3.6 Excavation       
 
 

.1  Excavate to lines, grades, elevations 
and dimensions as indicated by Engineer 
or drawings.  

 
.2  Remove concrete, paving, walks, and 

other obstructions encountered during 
excavation in accordance with Section 
Section 02 41 13 - Selective Site 
Demolition.  
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.3  Excavation must not interfere with 

normal 45o splay of bearing from bottom 
of any footing.  

 
.4  Do not disturb soil within branch spread 

of trees or shrubs that are to remain. 
If excavating through roots, excavate by 
hand and cut roots with sharp axe or 
saw.  

 
.5  For trench excavation, unless otherwise 

authorized by Engineer in writing, do 
not excavate more than 30 m of trench in 
advance of installation operations and 
do not leave open more than 15 m at end 
of day's operation.  

 
.6  Dispose of surplus and unsuitable 

excavated material off site.  
  
.7  Do not obstruct flow of surface drainage 

or natural watercourses.  
 
.8  Earth bottoms of excavations to be 

undisturbed soil, level, free from 
loose, soft or organic matter.  

 
.9  Notify Engineer when bottom of 

excavation is reached.  
 
.10  Obtain Engineer approval of completed 

excavation.  
 
.11  Remove unsuitable material from trench 

bottom to extent and depth as directed 
by Engineer.  

 
.12  Correct unauthorized over-excavation as 

follows:  
.1  Fill under bearing surfaces and 

footings with concrete specified 
for footings.  

.2  Fill under other areas with Type 2 
fill compacted to not less than 
95% of corrected maximum dry 
density.  

 



National Capital          Excavating, Trenching      Section 31 23 10 
Commission                   and Backfilling                   Page 8 
DC 3060-12                                               May 2013  

.13  Hand trim, make firm and remove loose 
material and debris from excavations. 
Where material at bottom of excavation 
is disturbed, compact foundation soil to 
density at least equal to undisturbed 
soil. Clean out rock seams and fill with 
concrete mortar or grout to approval of 
Engineer.  

 
 

3.7 Fill Types and  
Compaction           
 
 

.1  Use fill of types as indicated on 
drawings. Compaction densities are 
percentages of maximum densities 
obtained from ASTM D698 ASTM D1557 
corrected maximum dry density.  

 
 

3.8 Bedding and  
Surround of  
Underground  
Services             
 
 

.1  Place bedding and surround material in 
unfrozen condition. 

 

3.9 Backfilling      
 
 

.1  Do not proceed with backfilling 
operations until Engineer has inspected 
and approved installations.  

 
.2  Areas to be backfilled to be free from 

debris, snow, ice, water and frozen 
ground.  

 
.3  Do not use backfill material which is 

frozen or contains ice, snow or debris. 
 
 
.4  Place backfill material in uniform 

layers not exceeding 150 mm compacted 
thickness up to grades indicated. 
Compact each layer before placing 
succeeding layer.  

 
.5  Backfill around installations.  
 
.6  Place bedding and surround material as 

specified elsewhere.  
 

.7  Do not backfill around or over cast-in-
place concrete within 24 hours after 
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placing of concrete.  
 
 

3.10 Restoration     
 
 

.1  Upon completion of work, remove waste 
materials and debris, trim slopes, and 
correct defects as directed by Engineer. 

 
.2  Use temporary plating to support traffic 

loads over unshrinkable fill for initial 
24 hours. 

 
 
 

END OF SECTION 
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PART 1 GENERAL 
 

 

1.1 Related Sections 
 
 

.1  Section 01 35 43 - Environmental 
Procedures 

 
.2  Section 31 23 10 - Excavating, Trenching 

and Backfilling 
 

1.2 References 
 
 

.1  ASTM A313-87, Specification for 
Chromium-Nickel Stainless and 
Heat-Resisting Steel Spring Wire. 

 
.2  ASTM A764-79, Specification for Steel 

Wire, Carbon, Drawn, Galvanized and 
Galvanized at Size for Mechanical 
Springs. 

 
.3  CAN/CSA-G164-M92, Hot Dip Galvanizing of 

Irregularly Shaped Articles. 
 
 

1.3 Submissions  .1  Submit gabion basket manufacturer’s 
information to Contract Administrator 
for review prior to starting the work. 

 
 

PART 2 PRODUCTS  
 

 

2.1 Materials .1  Gabion baskets: 
.1 Factory fabricated so that sides, 

ends, lid and internal diaphragms 
readily assemble at site into 
rectangular baskets of sizes as 
indicated on Contract Drawings 

.2 Joints between gabions shall have the 
strength and flexibility equal to 
that of the gabion basket mesh. 

.3 When length exceeds horizontal width, 
provide diaphragms of same mesh as 
gabion walls to divide basket into 
equal cells of length not in excess 
of horizontal width. 

.4 Wire mesh gabions: 
.1 Wire mesh to be uniform 

hexagonal pattern wire woven in 
double twist pattern with 
openings of approximately 80 x 
100 mm and fabricated to be 
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non-ravelling. Perimeter edges 
of mesh to be securely selvedged 
so that joints formed by 
connecting selvedges are as 
strong as body of mesh. 

.2 Wire to have following 
dimensions: 
.1 Mesh: 3.0 mm diameter. 
.2 Selvedges: 3.8 mm diameter. 
.3 Binding: 2.0 mm diameter. 
.4 Interlocking Fasteners:  3.0 

mm diameter. 
.3 Wire: hot dip galvanized with 

minimum coverage of 260 g/m2 to 
CSA G164. 

.4 Interlocking wire fasteners: 
galvanized steel to ASTM A764, 
finish 1, class 1, type 3. 

 
.2  Stone fill: 

.1 Hard, durable, abrasion resistant 
stone such that it will not 
disintegrate from action of wetting 
and drying, and freezing and thawing 
cycles. 

.2 Minimum 100 mm to maximum 200 mm 
dimension for individual stones in 
gabions. 

 
 

PART 3 EXECUTION  
 

 

3.1 Installation .1  Install gabions and geotextiles to lines 
and grades as indicated on Contract 
Drawings. Follow manufacturer's 
instructions in assembling baskets. 

 
.2  Excavate for and backfill around gabions 

in accordance with Section 31 23 10 - 
Excavating, Trenching and Backfilling. 

 
 

3.2 Placing Gabions .1  Place baskets in position prior to 
filling with stone. 

 
.2  Join adjacent baskets together at 

corners as recommended by manufacturer 
so that joints are as strong as mesh. 
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3.3 Filling Baskets .1  For wire mesh gabions, fill gabion cells 
in lifts not exceeding 300 mm and 
connect opposite walls with 2 tie wires 
after each lift. 

 
.2  Gabion baskets to be filled following 

manufacturer’s recommendations. 
 

 
END OF SECTION 
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PART 1 GENERAL 
 

 

1.1 Related Sections 
 
 

.1  Section 01 35 43 - Environmental 
Procedures 

 
.2  Section 31 23 10 - Excavating, Trenching 

and Backfilling 
 

1.3 Submissions  .1  Submit gradation of rip-rap to the 
Contract Administrator for review prior 
to staring the work. 

 
.2  Submit geotextile manufacturer’s 

information to Contract Administrator 
for review prior to starting work. 

 
 

PART 2 PRODUCTS  
 

 

2.1 Materials .1  Rip-Rap: Gradation conforming to the 
contract requirements with a maximum 
stone size of 300 mm, minimum stone size 
of 200 mm and an average stone size of 
250mm. 

 
.2  Geotextile:  Conforming to the 

requirements of the Bureau de 
Normalisation du Québec, BNQ 7009-910, 
Geotextiles - Quality of Geotextiles 
used in Road Engineering - Certification 
Protocol. Geotextile shall be non-woven 
geotextile with a filter opening size of 
75-150µm 

 
 

PART 3 EXECUTION  
 

 

3.1 Installation .1  Install geotextile and rip-rap as 
indicated on the Contract Drawings after 
all site clean-up and restoration has 
been completed. 

 
 

END OF SECTION 
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PART 1 - GENERAL  
 
 

 

1.1 Related  
Sections             
 
 

.1  Section 01 11 01 - Pay Item Descriptions
   

.2  Section 32 12 17 - Asphalt Paving  
 
 

1.2 References       
 
 

.1  CCDG article 13.2 – Liant d’imprégnation 
ou d’accrochage. 

 
.2  Canadian General Standards Board (CGSB) 

.1  CAN/CGSB-16.2-M89, Emulsified 
Asphalts, Anionic Type, for Road 
Purposes.  

 
.3  American Society for Testing and 

Materials  
.1  ASTM D 140-93, Practice for 

Sampling Bituminous Materials.  
 
 

1.3 Samples          
 
 

.1  Provide access on tank truck for 
Engineer to sample asphalt material to 
be incorporated into work, in accordance 
with ASTM D 140.  

 
 

1.4 Quality  
Assurance            
 
 

.1  Upon request by Engineer Owner, submit 
manufacturer's test data and 
certification that asphalt tack coat 
material meets requirements of this 
section.  

 
 

PART 2 - PRODUCTS  
 
 

 

2.1 Materials        
 

.1  Bitumen emulsion complying with the 
standard 4105 MTQ.  

PART 3 - EXECUTION  
 
 

 

3.1 Equipment        
 
 

.1  Pressure distributor to be:  
.1  Designed, equipped, maintained and 

operated so that asphalt material 
can be:  
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.1  Maintained at even 
 temperature.  

.2  Applied uniformly on variable 
 widths of surface up to 5 m.  

.3  Applied at readily determined 
 and controlled rates from 0.2 
 to 5.4 L/m with uniform 
 pressure, and with an 
 allowable variation from any 
 specified rate not exceeding 
 0.1 L/m.  

.4  Distributed in uniform spray 
 without atomization at 
 temperature required.  

.2  Equipped with meter, registering 
metres of travel per minute, 
visibly located to enable truck 
driver to maintain constant speed 
required for application at 
specified rate.  

.3  Equipped with pump having flow 
meter graduated in units of 5 L or 
less per minute passing through 
nozzles and readily visible to 
operator. Pump power unit to be 
independent of truck power unit.  

.4  Equipped with an easily read, 
accurate and sensitive device which 
registers temperature of liquid in 
reservoir.  

.5  Equipped with accurate volume 
measuring device or calibrated 
tank.  

.6  Equipped with nozzles of same make 
and dimensions, adjustable for fan 
width and orientation.  

.7  Cleaned if previously used with 
incompatible asphalt material.  

 
3.2 Application      
 
 

.1  Apply asphalt tack coat only on clean 
and dry surface. Obtain Engineer's  
approval of surface before applying 
asphalt tack coat.  

 
.2  Dilute asphalt emulsion with water at 

1:1 ratio for application. Mix 
thoroughly by pumping or other method 
approved by Engineer.  
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.3  Apply asphalt tack coat evenly to 

pavement surface at rate as directed by 
Engineer, but do not exceed 0.7 L/m.  

 
.4  Paint contact surfaces of curbs, 

gutters, headers, manholes and like 
structures with thin, uniform coat of 
asphalt tack coat material.  

 
.5  Do not apply asphalt tack coat when air 

temperature is less than 10or when rain 
is forecast within 2 h of application.  

 
.6  Apply asphalt tack coat only to surfaces 

that are expected to be overlayed on 
same day.  

 
.7  Evenly distribute localized excessive 

deposits of tack coat by brooming as 
directed by Engineer.  

 
.8  Where traffic is to be maintained, treat 

no more than one half of width of 
surface in one application.  

 
.9  Keep traffic off tacked areas until 

asphalt tack coat has set.  
 
.10  Re-tack contaminated or disturbed areas 

as directed by Engineer.  
 
.11  Permit asphalt tack coat to set before 

placing asphalt pavement.  
 
 

 
END OF SECTION 
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PART 1 - GENERAL  
 
 

 

1.1 Related  
Sections             
 
 

.1 Section 01 11 01 - Pay Item Descriptions
 
.2  Section 02 41 13 – Selective Site 

Demolition  
 
.3  Section 32 12 15 - Asphalt Tack Coat 
 
.4 Section 01 35 14 - Special Procedures:  
     Traffic Control  
 
 

1.2 References       
 
 

.1 CCDG section 13 – Revêtement de chaussée 
en enrobé  

 
.2 CCDG article 15.11 – Revêtement en 

enrobé 
 
.3  CAN/CGSB-1.5-M91, Low Flash Petroleum 

Spirits Thinner.  
 
.4  CGSB 1-GP-12c-93, Standard Paint 

Colours.  
 
.5  CGSB 1-GP-71-83, Method, of Testing 

Paints and Pigments.  
 
.6  CGSB 1-GP-74M-79, Paint, Traffic, Alkyd 
 
 

1.3 Product Data     
 
 

.1  Submit asphalt concrete mix design and 
trial mix test results to Engineer for 
approval at least 1 week prior to       
commencing work. 

 
 

1.4 Samples          
 
 
 
 
 
 
 
 

.1  Inform Engineer of proposed source of 
aggregates and provide access for 
sampling at least 1 week prior to 
commencing work. 
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PART 2 - PRODUCTS  
 
 

 

2.1 Materials        
 
 

.1 Materials shall conform to NQ 2560-114 “ 
Travaux de genie civil – Granulats” norm. 

 
.2 The aggregates used in the composition 

of the mix shall conform to the standard 
4202 MTQ. 

 
.3 The bitumen used in the composition of 

the asphalt shall conform to the 
requirements of the standard 4101 MTQ. 

 
.4 The tack coat and hot mix asphalt must 

meet the requirements of CCDG section 13 
but stated that: 

     .1 The use of blended bitumen is 
prohibited; 

     .2 The use of steel slag as aggregates 
is prohibited; 

     .3 The asphalt shall be manufactured 
from virgin materials only. 

 
.5  Paint:  

.1  To CGSB 1-GP-74M, alkyd traffic 
paint.  

.2  Colour: to CGSB 1-GP-12C, yellow 
505-308 black 512-301 white 513-
301.  

.3  Upon request, Engineer will supply 
a qualified product list of paints 
applicable to work. Qualified 
paints may be used but Engineer 
reserves right to perform further 
tests.  

 
.6  Thinner: to CAN/CGSB-1.5.  
 
.7 Refer to details indicated on plans for 

sealant material 
 
 

2.2 Mix Design       
 
 

.1 The aggregates and bitumen in the 
composition of the asphalt mix are: 

 
- coarse aggregates with intrinsic 
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characteristics of category 3 and with 
fabrication characteristics of category 
c; 
 

- fine aggregates with intrinsic 
characteristics of category 2; 
 

- bitumen with performance class of PG 58-
34. 

 
 

PART 3 - EXECUTION  
 
 

 

3.1 Equipment        
 
 

.1  Pavers: mechanical grade controlled 
self-powered pavers capable of spreading 
mix within specified tolerances, true to 
line, grade and crown indicated.  

 
.2  Rollers: minimum of three per paver of 

type and weight to obtain specified 
density of compacted mix.  

 
.3  Vibratory rollers:  

.1  Minimum drum diameter: 1200 mm.  

.2  Maximum amplitude of vibration 
(machine setting): 0.5 mm for lifts 
less than 40 mm thick.  

 
.4  Haul trucks: sufficient number and of 

adequate size, speed and condition to 
ensure orderly and continuous operation 
and as follows:  
.1  Boxes with tight metal bottoms.  
.2  Covers of sufficient size and 

weight to completely cover and 
protect asphalt mix when truck 
fully loaded.  

.3  In cool weather or for long hauls, 
insulate entire contact area of 
each truck box.  

.4  Use only trucks which can be 
weighed in single operation on 
scales supplied.  

 
.5  Hand tools:  

.1  Lutes or rakes with covered teeth 
for spreading and finishing 
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operations.  
.2  Tamping irons having mass not less 

than 12 kg and bearing area not 
exceeding 310 cm for compacting 
material along curbs, gutters and 
other structures inaccessible to 
roller. Mechanical compaction 
equipment, when approved by 
Engineer, may be used instead of 
tamping irons.  

.3  Straight edges, 4.5 m in length, to 
test finished surface.  

 
.6  Paint applicator to be an approved 

pressure type mobile distributor capable 
of applying paint in single, double and 
dashed lines. Applicator to be capable 
of applying marking components 
uniformly, at rates specified, and to 
dimensions as indicated, and to have 
positive shut-off.  

 
 

3.2 Preparation      
 
 

.1  When paving over existing asphalt 
surface, clean pavement surface. When 
levelling course is not required, patch 
and correct depressions and other 
irregularities to approval of Engineer 
before beginning paving operations.  

 
.2  Apply tack coat in accordance with 

Section 32 12 15 - Asphalt Tack Coat 
prior to paving.  

 
.3  Prior to laying mix, clean surfaces of 

loose and foreign material. 
 
  

3.3 Transportation  
of Mix____________               
 
 

.1  Transport mix to job site in vehicles 
cleaned of foreign material.  

 
.2  Paint or spray truck beds with 

limewater, soap or detergent solution, 
or non-petroleum based commercial 
product, at least daily or as required. 
Elevate truck bed and thoroughly drain. 
No excess solution to remain in truck 
bed.  
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.3  Schedule delivery of material for 

placing in daylight, unless Engineer 
approves artificial light.  

 
.4  Deposit mix from surge or storage silo 

to trucks in multiple drops to reduce 
segregation. Do not dribble mix into 
trucks.  

 
.5  Deliver material to paver at uniform 

rate and in an amount within capacity of 
paving and compacting equipment.  

 
.6  Deliver loads continuously in covered 

vehicles and immediately spread and 
compact. Deliver and place mixes at 
temperature within range as directed by 
Engineer, but not less than 135oC.  

 
 

3.4 Placing          
 
 

.1  Obtain Engineer's approval of base prior 
to placing asphalt.  

 
.2  Place asphalt concrete to thicknesses, 

grades and lines as indicated.  
 
.3  Placing conditions:  

.1  Place asphalt mixtures only when 
air temperature is above 5oC.  

.2  When temperature of surface on 
which material is to be placed 
falls below 10oC, provide extra 
rollers as necessary to obtain 
required compaction before cooling. 

.3  Do not place hot-mix asphalt when 
pools of standing water exist on 
surface to be paved, during rain, 
or when surface is damp.  

 
.4  Place asphalt concrete in compacted 

lifts of thickness as follows:   
.1  Superpave 19.0 upper and lower 

binder course in layers of minimum 
50 mm each.  

.2  Superpave 12.5 surface binder 
course in layers of maximum 60 mm 
each.  
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.5  Where possible do tapering and levelling 

where required in lower lifts. Overlap 
joints by not less than 300 mm. 

  
.6  Place individual strips no longer than 

500 m.  
 
.7  Spread and strike off mixture with self 

propelled mechanical finisher.  
.1  Construct longitudinal joints and 

edges true to line markings.  
Establish lines for paver to follow 
parallel to centerline of proposed 
pavement. Position and operate 
paver to follow established line 
closely.  

.2  When using pavers in echelon, have 
first paver follow marks or lines, 
and second paver follow edge of 
material placed by first paver. 
Work pavers as close together as 
possible and in no case permit them 
to be more than 30 m apart.  

.3  Maintain constant head of mix in 
auger chamber of paver during 
placing.  

.4  If segregation occurs, immediately 
suspend spreading operation until 
cause is determined and corrected. 

.5  Correct irregularities in alignment 
left by paver by trimming directly 
behind machine.  

.6  Correct irregularities in surface 
of pavement course directly behind 
paver. Remove by shovel or lute 
excess material forming high spots. 
Fill and smooth indented areas with 
hot mix.  Do not broadcast material 
over such areas.  

.7  Do not throw surplus material on 
freshly screeded surfaces.  

 
.8  When hand spreading is used:  

.1  Use approved wood or steel forms, 
rigidly supported to assure correct
grade and cross section. Use 
measuring blocks and intermediate 



National Capital           Asphalt Paving            Section 32 12 17 
Commission                                         Page 7 
DC 3060-12                                                   May 2013  

strips to aid in obtaining required 
cross-section.  

.2  Distribute material uniformly.  Do 
not broadcast material.  

.3  During spreading operation, 
thoroughly loosen and uniformly 
distribute material by lutes or 
covered rakes. Reject material that 
has formed into lumps and does not 
break down readily.  

.4  After placing and before rolling, 
check surface with templates and 
straightedges and correct 
irregularities.  

.5  Provide heating equipment to keep 
hand tools free from asphalt. 
Control temperature to avoid 
burning material. Do not use tools 
at higher temperature than 
temperature of mix being placed.  

 
3.5 Compacting       
 
 

.1  General:  
.1  Provide at least two rollers and as 

many additional rollers as 
necessary to achieve specified 
pavement density. When more than 
two rollers are required, one 
roller must be pneumatic tired 
type.  

.2  Start rolling operations as soon as 
placed mix can bear weight of 
roller without excess displacement 
of material or cracking of surface. 

.3  Operate roller slowly initially to 
avoid displacement of material. Do 
not exceed 5 km/h for breakdown and 
intermediate rolling for static 
steel-wheeled and pneumatic tired 
rollers. Do not exceed 9 km/h for 
finish rolling.  

.4  Use static compaction for levelling 
coarse less than 25 mm thick.  

.5  For lifts 50 mm thick and greater, 
adjust speed and vibration 
frequency of vibratory rollers to 
produce minimum of 25 impacts per 
metre of travel. For lifts less 
than 50 mm thick, impact spacing 
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not to exceed compacted lift 
thickness.  

.6  Overlap successive passes of roller 
by minimum of 200 mm and vary pass 
lengths.  

.7  Keep wheels of roller slightly 
moistened with water to prevent 
pick-up of material but do not 
over-water.  

.8  Do not stop vibratory rollers on 
pavement that is being compacted 
with vibratory mechanism operating. 

.9  Do not permit heavy equipment or 
rollers to stand on finished 
surface before it has been 
compacted and has thoroughly 
cooled.  

.10  After traverse and longitudinal 
joints and outside edge have been 
compacted, start rolling 
longitudinally at low side and 
progress to high side. Ensure that 
all points across width of pavement 
receive essentially equal numbers 
of passes of compactors.  

.11  When paving in echelon, leave 
unrolled 50 to 75 mm of edge which 
second paver is following and roll 
when joint between lanes is rolled. 

.12  Where rolling causes displacement 
of material, loosen affected areas 
at once with lutes or shovels and 
restore to original grade of loose 
material before re-rolling. 

.13 Extreme care should be taken to 
ensure that vibratory roller 
vibratory mechanisms are not 
operated over bridge decks.  
Contractor shall ensure that bridge 
deck ends are accurately tied down 
and that all operators are advised 
of bridge deck limits. 

 
.2  Breakdown rolling:  

.1  Commence breakdown rolling with 
static steel wheeled roller 
immediately following rolling of 
transverse and longitudinal joint 
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and edges.  
.2  Operate rollers as close to paver 

as necessary to obtain adequate 
density without causing undue 
displacement.  

.3  Operate breakdown roller with drive 
roll or wheel nearest finishing 
machine. When working on steep 
slopes or super-elevated sections 
use operation approved by Engineer. 

.4  Use only experienced roller 
operators.  

 
.3  Intermediate rolling:  

.1  Use pneumatic-tired, steel wheel or 
vibratory rollers and follow 
breakdown rolling as closely as 
possible and while paving mix 
temperature allows maximum density 
from this operation.  

.2  Rolling to be continuous after 
initial rolling until mix placed 
has been thoroughly compacted.  

 
.4  Finish rolling:  

.1  Accomplish finish rolling with two-
axle or three-axle tandem steel 
wheeled rollers while material is 
still warm enough for removal of 
roller marks. If necessary to 
obtain desired surface finish, use 
pneumatic-tired rollers as directed 
by Engineer.  

.2  Conduct rolling operations in close 
sequence.  

 
.5  Dust entire area of sheet asphalt 

pavements with hydrated lime immediately 
after rolling to eliminate tendency to 
pick-up under traffic.  

 
3.6 Joints           
 
 

.1  General:  
.1  Remove surplus material from 

surface of previously laid strip. 
Do not deposit on surface of 
freshly laid strip.  

.2  Construct joints between asphalt 
concrete pavement and Portland 
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cement concrete pavement as 
indicated.  

.3  Paint contact surfaces of existing 
structures such as manholes, curbs 
or gutters with bituminous material 
prior to placing adjacent pavement. 

 
.2  Transverse joints:  

.1  Offset transverse joint in 
succeeding lifts by at least 600 
mm.  

.2  Cut back to full depth vertical 
face and tack face with thin coat 
of hot asphalt prior to continuing 
paving.  

.3  Compact transverse joints to 
provide smooth riding surface. Use 
methods to prevent rounding of 
compacted surface at joints.  

 
.3  Longitudinal joints:  

.1  Offset longitudinal joints in 
succeeding lifts by at least 150 
mm.  

.2  Cold joint is defined as joint 
where asphalt mix is placed, 
compacted and left to cool below 
100oC prior to paving of adjacent 
lane.  
.1  If cold joint can not be 

avoided, cut back by saw 
cutting previously laid lane, 
by at least 150 mm, to full 
depth vertical face, and tack 
face with thin coat of hot 
asphalt of adjacent lane.  

.3  Overlap previously laid strip with 
spreader by 25 to 50 mm.  

.4  Before rolling, carefully remove 
and discard coarse aggregate in 
material overlapping joint with 
lute or rake.  

.5  Roll longitudinal joints directly 
behind paving operation.  

.6  When rolling with static or 
vibratory rollers, have most of 
drum width ride on newly placed 
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lane with remaining 150 mm 
extending onto previously placed 
and compacted lane.  

 
.4  Construct butt joints as indicated. 
 
.5  Sawcut the asphalt at the ends of the 

bridge as indicated on the contract 
drawings and fill grooves with hot 
rubberized asphalt sealant. 

 
  

3.7 Finish  
Tolerances           
 
 

.1  Finished asphalt surface to be within 5 
mm of design elevation but not uniformly 
high or low.  

 
.2  Finished asphalt surface not to have 

irregularities exceeding 5 mm when 
checked with 4.5 m straight edge placed 
in any direction.  

 
 

3.8 Defective Work  
 
 

.1  Correct irregularities that develop 
before completion of rolling by 
loosening surface mix and removing or 
adding material as required. If 
irregularities or defects remain after 
final compaction, remove surface course 
promptly and lay new material to form 
true and even surface and compact 
immediately to specified density.  

 
.2  Repair areas showing checking, rippling, 

or segregation.  
 
.3  Adjust roller operation and screed 

settings on paver to prevent further 
defects such as rippling and checking of 
pavement. 

 
 

3.9 Pavement Markings .1  Pavement surface to be dry, free from 
ponded water, frost, ice, dust, oil, 
grease and other foreign materials.  

 
.2  Pavement markings to be laid out by 

Contractor.  
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.3  Unless otherwise approved by Engineer, 

apply paint only when air temperature is 
above 10oC, wind speed is less than 60 
km/h and no rain is forecast within next 
4 h.  

 
.4  Apply traffic paint evenly.  
 
.5  Do not thin paint unless approved by 

Engineer.  
 
.6  Symbols and letters to conform to 

dimensions indicated.  
 
.7  Paint lines to be of uniform colour and 

density with sharp edges.  
 
.8  Thoroughly clean distributor tank before 

refilling with paint of different 
colour.  

 
.9  Paint markings to be within plus or 

minus 12 mm of dimensions indicated.  
 
.10  Protect pavement markings until dry.  
 
 
 

END OF SECTION 
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PART 1 - GENERAL Not Used 

 
 

PART 2 - PRODUCTS  
 
 

2.1 Topsoil .1 Topsoil: mixture of particulates, 
 micro organisms and organic matter 
 which provides suitable medium for 
 supporting intended plant growth. 
 .1 Soil texture based on The  
  Canadian System of Soil   
  Classification, to consist of 60 
  to 70 % sand, minimum 8 % clay, 
  and to contain 2 to 10 % organic 
  matter by weight. 
 .2 Contain no toxic elements or  
  growth inhibiting materials. 
 .3 Finished surface free from: 
  .1 Debris and stones over 50 
   mm diameter. 
  .2 Coarse vegetative material, 
   10 mm diameter and 100 mm 
   length, occupying more than 
   2% of soil volume. 
 .4 Consistence: friable when moist. 
 
 

2.2 Soil Amendments .1 Fertilizer: 
 .1 Fertility: major soil nutrients 
  present in following amounts: 
 .2 Nitrogen (N): 20 to 40   
  micrograms of available N per 
  gram of topsoil. 
 .3 Phosphorus (P): 40 to 50  
  micrograms of phosphate per gram 
  of topsoil. 
 .4 Potassium (K): 75 to 110  
  micrograms of potassium per gram 
  of topsoil. 
 .5 Calcium, magnesium, sulfur and 
  micro-nutrients present in  
  balanced ratios to support  
  germination and/or establishment 
  of intended vegetation. 
 .6 Ph value: 6.5 to 7.5 
 
.2 Sand: washed coarse silica sand, 
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 medium to course textured. 
 
.3 Organic matter: composted organic 
 matter, such as rotted manure, hay, 
 straw, bark residue or sawdust, 
 meeting the organic matter, stability 
 and contaminant requirements.  Salt 
 content shall not exceed 1.0 ms/cm 
 (millisiemans / cubic centimetre) and 
 material shall be such as to support 
 healthy plant development.  Provide 
 analysis and sample for Engineer’s 
 approval before delivery to site. 
 
.4 Limestone: 
 .1 Ground agricultural limestone. 
 .2 Gradation requirements:   
  percentage passing by weight, 
  90% passing 1.0 mm sieve, 50% 
  passing 0.125 mm sieve. 
 
.5 Fertilizer: industry accepted 
 standard medium containing nitrogen, 
 phosphorous, potassium and any other 
 micro-nutrients suitable to the 
 specific plant species or application 
 or defined by the soil test. 
 
 

2.3 Source Quality 
Control 

.1 Advise Engineer of sources of topsoil 
 to be utilized with sufficient lead 
 time for testing. 
 
.2 Contractor is responsible for 
 amendments to supply topsoil as 
 specified and as indicated by soil 
 test. 
 
.3 Soil testing by recognized testing 
 facility for PH, P and K, and organic 
 matter. 
 
.4 Testing of topsoil will be carried 
 out by testing laboratory designated 
 by Engineer. Soil sampling, testing 
 and analysis to be in accordance with 
 Provincial standards.  Engineer will 
 pay for cost of testing. 
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2.4 Hydraulic 
Seeding_______ 

.1 Seed mixture and mulch shall conform 
 to MTQ standards for highway seeding. 
 
 

PART 3 - EXECUTION  
 

 
 
 

3.1 Preparation of 
Existing Grade 

.1 Verify that grades are correct. If 
 discrepancies occur, notify Engineer 
 and do not commence work until 
 instructed by Engineer. 
 
.2 Grade soil, eliminating uneven areas 
 and low spots, ensuring positive 
 drainage. 
 
.3 Remove debris, roots, branches, 
 stones in excess of 50 mm diameter 
 and other deleterious materials. 
 Remove soil contaminated with calcium 
 chloride, toxic materials and 
 petroleum products. Remove debris 
 which protrudes more than 75 mm above 
 surface. Dispose of removed material 
 off site. 
 
.4 Cultivate entire area which is to 
 receive topsoil to minimum depth of 
 200 mm. 
 
 

3.2 Placing and 
Spreading of 
Topsoil/Hydraulic 
Seeding__________ 

.1 Place topsoil after Engineer has 
 accepted subgrade. 
 
.2 Spread topsoil in uniform layers not 
 exceeding 150 mm. 
 
.3 Spread topsoil to depth indicated on 
 drawings. 
 
.4 Hydraulic seeding and mulch shall be 
placed on top of topsoil for all disturbed 
vegetated areas. 
 
 

3.3 Soil Amendments .1 Apply and thoroughly mix soil 
 amendments into full specified depth 
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 of topsoil at rates indicated by soil 
 test. 
 
 

3.4 Finish Grading .1 Grade to eliminate rough spots and 
 low areas and ensure positive 
 drainage. Prepare loose friable bed 
 by means of cultivation and 
 subsequent raking. 
 
.2 Consolidate topsoil to required bulk 
 density using equipment approved by 
 Engineer.  Leave surfaces smooth, 
 uniform and firm against deep 
 footprinting. 
 
 

3.5 Acceptance .1 Engineer will inspect and test 
 topsoil in place and determine 
 acceptance of material, depth of 
 topsoil and finish grading. 
 
 

3.6 Surplus Material .1 Dispose of surplus materials where 
 directed by Engineer. 
 
 

END OF SECTION 
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PART 1 - GENERAL  
 
 

 

1.1 Related Work     
 
 

.1 Section 01 11 01 - Pay Item Descriptions
 
 

1.2 References       
 
 

.1   OPSD standards and drawings.  
 
 

PART 2 - PRODUCTS  
 
 

 

2.1 Materials        
 

.1  The following end treatment is accepted: 
.1  Extruder end treatment (OPSD 

922.532 
 

PART 3 - EXECUTION  
 
 

 

3.1 End devices       
  
 
 

.1  The end devices must be installed 
according to installation instructions 
of the manufacturer. 

 
 
 

 
END OF SECTION 
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PART 1 - GENERAL  
 

 

1.1 Description  
 

.1  Dewatering systems and cofferdams shall 
be built to dry up the excavation and 
all work areas at the abutment and 
retaining walls. The work includes all 
site preparation for the dewatering and 
cofferdams and the supply of all 
necessary documents. It includes all 
excavations required to construct the 
dewatering system (including 
cofferdams), all equipment and materials 
required for its construction and for 
its removal at the end of the work. It 
also includes the implementation of all 
environmental protections, turbidity 
curtains and incidental works. 
Contractor shall use the method of his 
choice; cofferdams built with sand bags 
and waterproof membrane, steel 
sheetpiles or other equivalent 
dewatering system to be approved by NCC. 
Contractor shall refer to General 
Condition GC3.4.5 stipulating that 
temporary structures are of the sole 
responsibility of Contractor, dewatering 
systems or cofferdams being considered 
as temporary structures.  Avoid 
dispersion of any materials in the 
waterways. 

 
.2 The work includes but is not limited to:

.1 The design, construction and 
maintenance of cofferdams 
considered temporary structures as 
required to facilitate demolition 
and reconstruction of the Canal 
wall as indicated on the drawings. 

 
.2 Design, provision and maintenance 

of a dewatering systems for removal 
of water from the work spaces and 
to maintain these spaces in the dry 
state. 

 
.3 Removal of water from the work 

spaces and the continued 
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maintenance of these spaces in the 
dry state for the duration of the 
work to meet work requirements and 
environmental regulations. 

 
.4 Supply of standby equipment to 

replace dewatering equipment which 
malfunctions. 

 
.3 This work is part of NCC General 

Condition GC3.4.5 stipulating sole 
responsibility of contractors for 
temporary structures.  

 
 
 

1.2 Related Sections  
    
 

.1 Section 01 35 43 —   Environmental 
Procedures 

   
.2 Section 31 23 10 —  Excavation, 

Trenching and Backfilling 
 
 

1.3 Regulatory 
Requirements__ 
 
 

.1  Adhere to local, provincial & federal 
requirements relating to: 

.1 Protection of environment; 
 
.2 Safety of construction; 
 
.3 Protection of workers.  

 
.2  Installation of cofferdams must be 

approved by Department of Fisheries and 
Oceans in accordance with Fisheries Act.

 
.3  Pumping water out of cofferdam 

enclosure: to Section 0l 35 43 – 
Environmental Procedures.  

 

.4  Obtain and pay costs of, all required 
permits. 

  
 

1.4 Documents Required 
 

.1  Shop drawings of water—tight cofferdam 
and other dewatering systems.  



National Capital       Dewatering and Cofferdams    Section 35 20 22 
Commission                    Page 3 
DC 3060-12                   May 2013 

 
.1  Shop drawings must be signed and 

sealed by an Engineer member of the 
Order of Engineers of Quebec (OIQ).

 
.2  Submit design calculations of 

stability of cofferdam & dewatering 
systems used. 

 
.2  Submit detail drawings to Regulatory 

Agencies, as required to satisfy 
conditions for granting of permits. 

 
 

1.5 Qualifications of 
Designer_____________  
 

.1  The Designer of the cofferdams and other 
related dewatering structures must be a 
Professional Engineer with considerable 
expertise and experience in design of 
similar structures and systems. 

 
.2  Designer must: make, check and sign all 

calculations; check, seal and sign all 
drawings; inspect dewatering structures 
and systems on site and verify their 
adequacy and safety.  

 
 

1.6 Design Criteria  
e               
 
 

.1  Design cofferdams to ensure maintenance 
of work spaces in a dry state for 
duration of work.  

 
.2  Plan and design dewatering systems 

considering:  
 

.1  Access to cofferdams and access to 
reach any portion of Work. 

 
.2  Space required for crews to work in 

dewatered areas. 
 

.3  Sequence of Work. 
 

.4  Water levels. 
 

.5  Environmental regulations and 
requirements. 
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.3 Ensure at all times, maintain 
environmental quality of water to 
Section 01 35 43 — Environmental 
Procedures. 

 
.4 Ensure that no phase of Work threatens 

safe performance of cofferdam. 
 
.5 The cofferdams are not to obstruct more 

than two-thirds of the watercourse width 
when simultaneously present on each side 
of the watercourse. 

 
.6 Water cumulating in the cofferdams shall 

be pumped and diverted in a vegetated 
area located at least 20 meters from 
watercourse. 

 
1.7 Water Levels             
 
 

.1  A water level is indicated on the plans. 
The Contractor must confirm the actual 
water level on site.  

 
 

1.8 Environmental 
Requirements_____              
 
 

.1  Dispose of water so that it does not 
create a safety or health hazard; or 
cause damage to the environment, to 
adjacent property or to any portion of 
Work. 

 
.2  Do not release any silt or other 

materials into watercourse during 
construction or removal of cofferdams.  

 
 

1.9 Protection        
     
 
 

.1  Protect cofferdam and dewatered work 
spaces from damage due to floods, rain, 
ice, snow or other adverse climatic 
conditions.  

 
 

PART 2 - PRODUCTS 
 

 

2.1 Materials         .1 In good condition, approved by 
Departmental Representative and suitable 
for their use in Work. 

 
.2 Do not use materials which may cause 

environmental damage to waterway or to 
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land at or near site. 
 
.3 Materials & methods proposed for use in 

cofferdams must be approved by Engineer.
 
.4 Earth or granular materials with sand 

and fines is not acceptable. 
 
.5 If using sandbags, sand must be washed 

of fines before placing in water. 
 
.6 Note that Fisheries & Oceans prefers 

gravel/rock fill with rubber membrane, 
caissons, rubber dams, sheet piling, 
bolted pre—engineered frame—type 
structures, or other types of cofferdams 
which do not generate turbidity. 

 
.7 Materials used to build earth fill 

cofferdams shall not have more than 10% 
of fine material screening through 80 
microns sieve, as fine particles stay in 
suspension in water. 

 
 

PART 3 - EXECUTION 
 

 

3.1 General         .1 Evaluate, plan and execute Work in an 
expert & prudent manner giving due 
consideration to: 

 
.1  Climatic conditions which may occur 

at work location during period of 
doing work in its entirety. 

 
.2  Safety of personnel and of general 

public. 
 

.3  Safety of Work and of adjacent 
property. 

 
.4  Safety of removals. 

 
.5  Environmental requirements 

 
.6  Clearance requirements for Work. 

 
.7  Changes in water levels 
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3.2 Dewatering        
    

.1 Dewater work spaces and maintain them in 
a fully dewatered state until Work is 
finished. 

 
.2 Continue dewatering operations, to 

enable Work to proceed in the dry, for 
duration of Work. 

 
.3 Repeat entire dewatering procedure as 

often as may be necessary if flooding or 
other damage occurs before completion of 
Work. 

 
 
 
 

3.3  Measurement for 
Payment              t 
  

.1 General: 
 

.1  Provide equipment in safe operating
condition & maintain it in a safe 
operating condition for entire 
period of use and/or standby for 
use on Work. 

 
.2  Provide skilled operators for 

equipment. 
 
.2 Performance and standards: 
 

.1  Provide equipment of such quality 
and in such quantity as to provide 
sufficient capability to perform 
essential functions of Work. 

 
.2  Provide standby replacement for 

pumps and other essential 
dewatering equipment which may 
break down during Work. 

 
.3  Keep this replacement equipment 

available on Site for immediate 
use. 

 
 

3.4 Cofferdam Removals 
          

.1 At approved stages in Work remove all 
cofferdam, temporary structures, and 
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dewatering systems to original bottom 
level. 

 
.2 Do not dispose of any materials in 

canal. 
 
.3 Turbidity curtain is to be removed once 

cofferdam is removed. 
 
 

END OF SECTION 
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