

Amendment # 2

Reasons for Amendment

- A. Amend Section 6 of the Statement of Work (SOW)
- B. To respond to bidders' questions no 2.

A. Amendment to RFP

- Delete Part 6 of the Statement of Work (SOW) in its entirety and replace it with the following:

6. Schedule

The project will start at the contract signature and will end in March 2014.

Course: "The Application of Revenues and Revenue Spending"

Deliverables	New Deadline
Contract Award	Week of September 2, 2013[1]
Project Kick off	Week of September 2, 2013
Phase 1: finalizing the design of the case study outline and approval	Week of September 9, 2013
Phase 2: development of the case study	Week of October 14, 2013[2]
+ Integration of changes following the validation and approval by TBS	December 10, 2013
Instructor Manual	Week of January 20, 2014
Phase 3: Pilot course	January 30-31, 2014
Phase 4: Post pilot adjustments to all material	Week of February 10[3], 2014
End of contract	March 2014

B. Response to Bidders' Questions

Question 2

In light of the very aggressive timeline of this project, we want to propose an adjusted project timeline. Considering that the bulk of the work is related to the development of the case study (not the validation and approval by TBS), the time required to sign the contract and that this RFP closes on Aug 22, please confirm if the revised timeline is acceptable for CSPS.

Answer 2

Please refer to the amendment above that reflects the new proposed timelines.

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME