

ANNEX C-ISS

CANADIAN ARMY MEDIUM RANGE RADAR

CONTRACT DATA REQUIREMENTS LIST (CDRL)

CDRL Format Description

The following defines the various blocks of information found on the Contract Data Requirements List (CDRL) forms:

Block 1 - Item Number

A sequential three-digit number to uniquely identify the individual data item

Block 2 - Title

The title of the data item being referred to in this CDRL

Block 3 - Subtitle

The subtitle of the data item for the CDRL if the title requires further identification

Block 4 - Data Item Number

Indicates the Data Item Description (DID) number to which this CDRL refers.

Block 5 - Reference

The specific article from the Contract or paragraph number from the Requirement, or other applicable document that identifies the work effort associated with the data item.

Block 6 – Requiring Office

Identifies the Authority responsible for defining the data requirement, and ensuring the adequacy of the delivered data item

Block 7 - Inspection

Indicates the requirement for Inspection and Acceptance of the data item

The following codes are used:

<u>CODE</u>	<u>INSPECTION</u>	<u>ACCEPTANCE</u>
SS	Source	Source
DD	Destination	Destination
SD	Source	Destination
DS	Destination	Source

Block 8 - Approval Code (APP CODE)

“A” indicates approval of a preliminary draft is required before submission of the final document.

Block 9 - Input

“X” indicates that the data represents the integrated results of inputs from associated contractors.

Block 10 - Frequency

Indicates the frequency of delivery of the data

The following frequency codes are used:

ANNLY	Annually
ASGEN	As generated
ASREQ	As required
BI-MO	Every 2 months
BI-WK	Every 2 weeks
DAILY	Daily
MNTHY	Monthly
ONE/R	One time with revisions
OTIME	One time
QRTLY	Quarterly
R/ASR	Revisions as required
SEMIA	Semi-annually
WKLY	Weekly

Block 11 - As of Date

The date that the data item is due, or the constraint if constrained by an event or milestone, if only one submission is required

The following abbreviations are used for constraints:

ASGEN	As generated
ASREQ	As required
DACA	Days after contract award
DATA	Days after task authorization

MACA	Months after contract award
EOM	End of month
EOQ	End of quarter

Block 12 – Date of 1st Submission

The date that the first submission of the data item is due, or the constraint if constrained by an event or milestone, if multiple submissions are required.

The abbreviations listed above for Block 11 are used for constraints.

Block 13 – Date of Subsequent Submission

The dates that the subsequent submissions of the data item are due, or the constraint if constrained by an event or milestone, if multiple submissions are required.

The abbreviations listed above for Block 11 are used for constraints.

Block 14 – Distribution and Addressees

The addressees and the respective number of copies (hard copies and soft copies separately), for the first submission and subsequent submissions of the data item.

The following addressee abbreviations are used:

CA	Contract Authority
RA	Requisition Authority
TA	Technical Authority
IRBA	Industrial and Regional Benefits Authority

Block 15 - Total

The total number of copies (hard copies and soft copies separately) for the first submission and subsequent submissions of the data item.

Block 16 - Remarks

Additional or clarifying information

Block 17 - 19

These blocks are for Contractor input as required.

List of CDRLs

1278-PMP-001 Project Management Plan

1278-PMR-002 Progress Report

1278-PMR-003 Meeting Agenda

1278-PMR-004 Meeting Minutes

1278-PMR-005 In-Service Support Monthly Status Report

1278-SES-001 Product Specification

1278-SES-002 First Article Test Procedures

1278-SES-003 First Article Test Report

1278-SES-006 Interface Control Document (ICD)

1278-SES-007 ADSI Interface Control Document

1278-HWT-007 Acceptance Test Plan

1278-HWT-008 Acceptance Test Description and Procedures

1278-HWT-009 Acceptance Test Report

1278-SWS-001 Software Description

1278-ILS-001 Integrated Logistics Support Plan (ILSP)

1278-ILS-002 Maintenance Plan (MP)

1278-ILS-003 Recommended Spare Parts List (RSPL)

1278-ILS-004 Special Tools and Test Equipment (STTE) List

1278-ILS-005 Technical Data (Publications and Engineering Drawings)

1278-ILS-006 Training Master Plan (TMP)

1278-ILS-007 Task Analysis, Training

1278-ILS-008 Performance Objectives (PO) and Performance Objective (PO) Checks

1278-ILS-009 Training Package

1278-ILS-0010 Recommended Training Materials List (RTML)

1278-ILS-0011 Configuration Management Plan (CMP)

1278-ILS-0012 Material Safety Data Sheet (MSDS)

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-PMP-001	Project Management Plan		1278-PMP-001		CA	5	2		1
5. Reference ACQ SOW Para 3.2.1 ISS SOW Para 1.3.2, 4.1.2	6. Requiring Office PMO ISTAR	7. Inspection	8. Approval Code A Block 16	9. INPUT	RA				1
					TA				2
					IRBA				
10. Frequency ONE/R	11. As Of Date	12. First Submission Proposal	13. Subsequent Submission Block 16		15.Total	5	2		4
16. Remarks Approval (Block 8): The Technical Authority (TA) will return comments up to 20 working days after Contract Award. Subsequent Submission (Block 13): Contractor shall resubmit the Project Management Plan 10 working days after review									
17. Contract File / Document Number		18. Estimated Number Of Pages			19. Estimated Price				

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-PMR-002	Progress Report		1278-PMR-002		CA		1		1
5. Reference ACQ SOW Paras 3.7.1, 3.8.1	6. Requiring Office PMO ISTAR	7. Inspection	8. Approval Code A Block 16	9. INPUT	RA		1		1
					TA		1		1
					IRBA				
10. Frequency QRTLY	11. As Of Date	12. First Submission 3 MACA	13. Subsequent Submission Block 16		15.Total		3		3
16. Remarks Approval (Block 8): The Technical Authority (TA) will return comments up to 15 working days after first submission. Subsequent Submission (Block 13): Contractor shall resubmit the Progress Report 10 working days after review									
17. Contract File / Document Number		18. Estimated Number Of Pages		19. Estimated Price					

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-PMR-003	Meeting Agenda		1278-PMR-003		CA		1		
5. Reference ACQ SOW paras 3.3.2, 3.4.2, 3.5.2, 3.6.2	6. Requiring Office PMO ISTAR	7. Inspection	8. Approval Code A Block 16	9. INPUT	RA		1		
					TA		1		1
					IRBA				
10. Frequency ASREQ	11. As Of Date	12. First Submission Block 16	13. Subsequent Submission Block 16		15.Total		3		1
16. Remarks Approval (Block 8): The Technical Authority (TA) will return comments no later than 2 working days prior to the meeting. First Submission (Block 12): at least 4 working days prior to a meeting. Subsequent Submission (Block 13): Contractor shall resubmit the amended agenda at the meeting.									
17. Contract File / Document Number		18. Estimated Number Of Pages			19. Estimated Price				

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-PMR-004	Meeting Minutes		1278-PMR-004						
					CA		1		1
5. Reference ACQ SOW Paras 3.3.2, 3.4.2, 3.5.2, 3.6.2	6. Requiring Office PMO ISTAR	7. Inspection	8. Approval Code A Block 16	9. INPUT	RA		1		1
					TA		1		1
					IRBA				
10. Frequency ASREQ	11. As Of Date	12. First Submission Block 16	13. Subsequent Submission Block 16		15.Total		3		3
16. Remarks Approval (Block 8): The Technical Authority (TA) will return comments up to 10 working days after first submission. First Submission (Block 12): First submission shall be no later than 10 working days after meeting. If possible meeting minutes will be completed and approved at the meeting. Subsequent Submission (Block 13): Contractor shall resubmit the amended minutes 10 working days after review only if required.									
17. Contract File / Document Number		18. Estimated Number Of Pages			19. Estimated Price				

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-PMR-005	In Service Support Monthly Status Report		1278-PMR-005						
					CA				
5. Reference ISS SOW Paras 8.15.1	6. Requiring Office PMO ISTAR	7. Inspection	8. Approval Code	9. INPUT	RA		1		1
					TA		1		1
					IRBA				
10. Frequency MNTY	11. As Of Date	12. First Submission Block 16	13. Subsequent Submission		15.Total		2		2
16. Remarks First Submission is required at the end of the first month that In Service Support is required for the repairs of parts or systems.									
17. Contract File / Document Number		18. Estimated Number Of Pages			19. Estimated Price				

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-SES-001	Product Specification		1278-SES-001						
					CA				
5. Reference ACQ SOW Para 4.2.1	6. Requiring Office PMO ISTAR	7. Inspection	8. Approval Code A Block 16	9. INPUT	RA				
					TA		2		2
					IRBA				
10. Frequency ONE/R	11. As Of Date	12. First Submission 4 MACA	13. Subsequent Submission Block 16		15.Total		2		2
16. Remarks Approval (Block 8): The Technical Authority (TA) will return comments up to 20 working days after first submission. Subsequent Submission (Block 13): Contractor shall resubmit the amended Product Specification 20 working days after review.									
17. Contract File / Document Number		18. Estimated Number Of Pages		19. Estimated Price					

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-SES-002	First Article Test Procedures		1278-SES-002						
					CA				
5. Reference ACQ SOW Para 4.6.1	6. Requiring Office PMO ISTAR	7. Inspection	8. Approval Code A Block 16	9. INPUT	RA				
					TA		2		2
					IRBA				
10. Frequency ONE/R	11. As Of Date	12. First Submission 6 MACA	13. Subsequent Submission Block 16		15.Total		2		2
16. Remarks Approval (Block 8): The Technical Authority (TA) will return comments up to 20 working days after first submission. Subsequent Submission (Block 13): Contractor shall resubmit the amended First Article Test Procedures 20 working days after review.									
17. Contract File / Document Number		18. Estimated Number Of Pages		19. Estimated Price					

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-SES-003	First Article Test Report		1278-HWT-009						
					CA				
5. Reference ACQ SOW Para 4.6.3	6. Requiring Office PMO ISTAR	7. Inspection	8. Approval Code A Block 16	9. INPUT	RA				
					TA		2		2
					IRBA				
10. Frequency ONE/R	11. As Of Date	12. First Submission Block 16	13. Subsequent Submission Block 16		15.Total		2		2
16. Remarks Approval (Block 8): The Technical Authority (TA) will return comments up to 20 working days after first submission. First Submission (Block 12): Contractor shall submit the First Article Test Report 30 working days after test completion. Subsequent Submission (Block 13): Contractor shall resubmit the amended First Article Test Report 20 working days after review.									
17. Contract File / Document Number		18. Estimated Number Of Pages		19. Estimated Price					

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-SES-006	LCSS Interface Control Document (ICD)		1278-SES-006		CA				
5. Reference ACQ SOW Para 4.8.1	6. Requiring Office PMO ISTAR	7. Inspection	8. Approval Code A Block 16	9. INPUT	RA				
					TA		2		2
					IRBA				
10. Frequency ONE/R	11. As Of Date	12. First Submission Block 16	13. Subsequent Submission Block 16		15.Total		2		2
16. Remarks Approval (Block 8): The Technical Authority (TA) will return comments up to 20 working days after first submission. First Submission (Block 12): Contractor shall submit the LCSS Interface Control Document (ICD) as per contractor schedule or as per TIES task. Subsequent Submission (Block 13): Contractor shall resubmit the amended LCSS Interface Control Document (ICD) 20 working days after review.									
17. Contract File / Document Number		18. Estimated Number Of Pages		19. Estimated Price					

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-SES-007	ADSI Interface Control Document		1278-SES-006		CA				
5. Reference ACQ SOW Para 4.7.1	6. Requiring Office PMO ISTAR	7. Inspection	8. Approval Code A Block 16	9. INPUT	RA				
					TA		2		2
					IRBA				
10. Frequency ONE/R	11. As Of Date	12. First Submission Block 16	13. Subsequent Submission Block 16		15.Total		2		2
16. Remarks Approval (Block 8): The Technical Authority (TA) will return comments up to 20 working days after first submission. First Submission (Block 12): Contractor shall submit the ADSI Interface Control Document as per contractor schedule. Subsequent Submission (Block 13): Contractor shall resubmit the amended ADSI Interface Control Document 20 working days after review.									
17. Contract File / Document Number		18. Estimated Number Of Pages		19. Estimated Price					

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-HWT-007	Acceptance Test Plan		1278-HWT-007		CA	5	2		1
5. Reference ACQ SOW Para 4.5.3	6. Requiring Office PMO ISTAR	7. Inspection	8. Approval Code A Block 16	9. INPUT	RA				1
					TA				4
					IRBA				
10. Frequency ONE/R	11. As Of Date	12. First Submission Proposal	13. Subsequent Submission Block 16		15.Total	5	2		6
16. Remarks Approval (Block 8): The Technical Authority (TA) will return comments up to 20 working days after Contract Award. Subsequent Submission (Block 13): Contractor shall resubmit the Acceptance Test Plan 20 working days after review									
17. Contract File / Document Number		18. Estimated Number Of Pages			19. Estimated Price				

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-HWT-008	Acceptance Test Description and Procedures		1278-HWT-008						
					CA				
5. Reference ACQ SOW Para 4.9.1	6. Requiring Office PMO ISTAR	7. Inspection	8. Approval Code A Block 16	9. INPUT	RA				
					TA		2		2
					IRBA				
10. Frequency ONE/R	11. As Of Date	12. First Submission 8 MACA	13. Subsequent Submission Block 16		15.Total		2		2
16. Remarks Approval (Block 8): The Technical Authority (TA) will return comments up to 20 working days after first submission. Subsequent Submission (Block 13): Contractor shall resubmit the amended Acceptance Test Description and Procedures 20 working days after review.									
17. Contract File / Document Number		18. Estimated Number Of Pages			19. Estimated Price				

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-HWT-009	Acceptance Test Report		1278-HWT-009						
					CA				
5. Reference ACQ SOW Para 4.9.3	6. Requiring Office PMO ISTAR	7. Inspection	8. Approval Code A Block 16	9. INPUT	RA				
					TA		2		2
					IRBA				
10. Frequency Block 16	11. As Of Date	12. First Submission Block 16	13. Subsequent Submission Block 16		15.Total		2		2
16. Remarks Approval (Block 8): The Technical Authority (TA) will return comments up to 20 working days after first submission. Frequency (Block 10): The contract shall submit on Acceptance Test Report for each System delivered First Submission (Block 12): Contractor shall submit the Acceptance Test Report 20 working days after the end of the acceptance test. Subsequent Submission (Block 13): Contractor shall resubmit the amended Acceptance Test Report 20 working days after review.									
17. Contract File / Document Number		18. Estimated Number Of Pages			19. Estimated Price				

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-SWS-001	Software Description		1278-SWS-001						
					CA				
5. Reference ACQ SOW Para 4.2.2	6. Requiring Office PMO ISTAR	7. Inspection	8. Approval Code A Block 16	9. INPUT	RA				
					TA		2		2
					IRBA				
10. Frequency ONE/R	11. As Of Date	12. First Submission 4 MACA	13. Subsequent Submission Block 16		15.Total		2		2
16. Remarks Approval (Block 8): The Technical Authority (TA) will return comments up to 20 working days after first submission. Subsequent Submission (Block 13): Contractor shall resubmit the amended Software Description 20 working days after review.									
17. Contract File / Document Number		18. Estimated Number Of Pages			19. Estimated Price				

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-ILS-001	Integrated Logistics Support Plan (ILSP)		1278-ILS-001		CA	5	2		1
5. Reference ACQ SOW Para 5.3.1 ISS SOW Para 1.3.2, 4.2.1, 6.1.1	6. Requiring Office Technical Authority	7. Inspection	8. Approval Code A (Block 16)	9. INPUT	RA				1
					TA				2
					IRBA				
10. Frequency R/ASR (See Block 16)	11. As Of Date	12. First Submission With Bid (See Block 16)	13. Subsequent Submission ASREQ (See Block 16)		15.Total	5	2		4
16. Remarks <u>Approval (Block 8):</u> Review comments on Subsequent Submissions of the ILS Plan will be provided by Canada within twenty (20) working days after receiving the revision. The Contractor shall submit a further revision addressing Canada’s review comments within twenty (20) working days after receiving the comments. <u>Frequency/Distribution (Blocks 10 and 14):</u> The ILS Plan shall be revised as required (R/ASR) by the TA and distributed per Block14. <u>1st Submission (Block 12):</u> The Draft ILS Plan shall be submitted for evaluation by Canada with the Contractor’s bid. The Approved ILS Plan shall be submitted within ninety (90) working days after Contract Award (DACA). <u>Subsequent Submissions (Block 13):</u> Subsequent revisions shall be submitted as required (ASREQ).									

17. Contract File / Document Number	18. Estimated Number Of Pages	19. Estimated Price
--	----------------------------------	---------------------

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-ILS-002	Maintenance Plan		1278-ILS-002						
					CA				
5. Reference ACQ SOW Para 5.5.1 ISS SOW Para 1.3.2, 4.3.1, 6.1.3	6. Requiring Office Technical Authority	7. Inspection	8. Approval Code A (Block 16)	9. INPUT	RA				
					TA		2		2
					IRBA				
10. Frequency R/ASR (See Block 16)	11. As Of Date	12. First Submission 4 MACA	13. Subsequent Submission ASREQ (See Block 16)		15.Total		2		2
16. Remarks <u>Approval (Block 8):</u> Review comments on Subsequent Submissions of the Maintenance Plan will be provided by Canada within twenty (20) working days after receiving the revision. The Contractor shall submit a further revision addressing Canada's review comments within twenty (20) working days after receiving the comments. <u>Frequency/Distribution (Blocks 10 and 14):</u> The Maintenance Plan shall be revised as required (R/ASR) by the TA and distributed per Block14. <u>Subsequent Submissions (Block 13):</u> After acceptance of the Maintenance Plan, subsequent revisions shall be submitted as required (ASREQ).									
17. Contract File / Document Number		18. Estimated Number Of Pages		19. Estimated Price					

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-ILS-003	Recommended Spare Parts List (RSPL)		1278-ILS-003						
					CA				
5. Reference ACQ SOW Para 5.6.1 ISS SOW Para 5.2.4, 6.3.2	6. Requiring Office Technical Authority	7. Inspection	8. Approval Code A (Block 16)	9. INPUT	RA				
					TA		2		2
					IRBA				
10. Frequency R/ASR (See Block 16)	11. As Of Date	12. First Submission 4 MACA	13. Subsequent Submission ASREQ (See Block 16)		15.Total		2		2
16. Remarks <u>Approval (Block 8):</u> Review comments on Subsequent Submissions of the RSPL will be provided by Canada within twenty (20) working days after receiving the revision. The Contractor shall submit a further revision addressing Canada's review comments within twenty (20) working days after receiving the comments. <u>Frequency/Distribution (Blocks 10 and 14):</u> The RSPL shall be revised as required (R/ASR) by the TA and distributed per Block14. <u>Subsequent Submissions (Block 13):</u> Subsequent revisions shall be submitted as required (ASREQ).									
17. Contract File / Document Number		18. Estimated Number Of Pages			19. Estimated Price				

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-ILS-004	Special Tools and Test Equipment (STTE) List		1278-ILS-004		CA				
5. Reference ACQ SOW Para 5.8.6 ISS SOW Para 6.6.1	6. Requiring Office Technical Authority	7. Inspection	8. Approval Code A (Block 16)	9. INPUT	RA				
					TA		2		2
					IRBA				
10. Frequency R/ASR (See Block 16)	11. As Of Date	12. First Submission 5 MACA	13. Subsequent Submission ASREQ (See Block 16)		15.Total		2		2
16. Remarks <u>Approval (Block 8):</u> Review comments on Subsequent Submissions of the STTE List will be provided by Canada within twenty (20) working days after receiving the draft. <u>Frequency/Distribution (Blocks 10 and 14):</u> The STTE List shall be revised as required (R/ASR) by the TA and distributed per Block14. <u>Subsequent Submissions (Block 13):</u> The Final STTE List shall be submitted addressing Canada's review comments within twenty (20) working days after receiving the comments. Subsequent revisions shall be submitted as required (ASREQ).									
17. Contract File / Document Number		18. Estimated Number Of Pages		19. Estimated Price					

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-ILS-005	Technical Data (Publications and Engineering Drawings)		1278-ILS-005						
					CA				
5. Reference ACQ SOW Para 5.9.3 ISS SOW Para 4.4.1, 5.2.6	6. Requiring Office Technical Authority	7. Inspection	8. Approval Code A (Block 16)	9. INPUT	RA				
					TA		2		2
					IRBA				
10. Frequency ONE/R (See Block 16)	11. As Of Date	12. First Submission 5 MACA	13. Subsequent Submission ASREQ (See Block 16)		15.Total		2		2
16. Remarks <u>Approval (Block 8):</u> Review comments will be provided by Canada within twenty (20) working days after receiving the Draft Tech Data. <u>Frequency/Distribution (Blocks 10 and 14):</u> The Contractor shall make a one-time with revisions (ONE/R) submission of the Technical (Tech) Data (Publications and Engineering Drawings). The Tech Data shall be distributed per Block14. <u>Subsequent Submissions (Block 13):</u> The Contractor shall submit Subsequent Tech Data addressing Canada's review comments within thirty (30) working days after receiving the comments. Subsequent revisions shall be submitted as required (ASREQ).									
17. Contract File / Document Number		18. Estimated Number Of Pages			19. Estimated Price				

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-ILS-006	Training Master Plan (TMP)		1278-ILS-006						
					CA				
5. Reference ACQ SOW Para 5.10.1 ISS SOW Para 1.3.2, 4.5.1	6. Requiring Office Technical Authority	7. Inspection	8. Approval Code A (Block 16)	9. INPUT	RA				
					TA		2		2
					IRBA				
10. Frequency ONE/R (See Block 16)	11. As Of Date	12. First Submission 4 MACA	13. Subsequent Submission (See Block 16)		15.Total		2		2
16. Remarks <u>Approval (Block 8):</u> Review comments will be provided by Canada within twenty (20) working days after receiving the draft TMP. <u>Frequency/Distribution (Blocks 10 and 14):</u> The Contractor shall make a one-time with revisions (ONE/R) submission of the Training Master Plan (TMP). The TMP shall be distributed per Block 14. <u>Subsequent Submissions (Block 13):</u> The Contractor shall submit the Final TMP addressing Canada's review comments within twenty (20) working days after receiving the comments.									
17. Contract File / Document Number		18. Estimated Number Of Pages			19. Estimated Price				

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-ILS-007	Task Analysis, Training		1278-ILS-007						
					CA				
5. Reference ACQ SOW Para 5.10.2	6. Requiring Office Technical Authority	7. Inspection	8. Approval Code A (Block 16)	9. INPUT	RA				
					TA		2		2
					IRBA				
10. Frequency ONE/R (See Block 16)	11. As Of Date	12. First Submission (See Block 16)	13. Subsequent Submission (See Block 16)		15.Total		2		2
16. Remarks <u>Approval (Block 8):</u> Review comments will be provided by Canada within twenty (20) working days after receiving the Training Task Analysis. <u>Frequency/Distribution (Blocks 10 and 14):</u> The Contractor shall make a one-time with revisions (ONE/R) submission of the Training Task Analysis. The Training Task Analysis shall be distributed per Block 14. <u>First Submission (Block 12):</u> The Contractor shall submit the Training Task Analysis for review and approval within 30 days after acceptance of the Training Master Plan or 30 days after acceptance of the Maintenance Plan which ever is later. <u>Subsequent Submissions (Block 13):</u> The Contractor shall submit the Final Training Task Analysis addressing Canada's review comments within twenty (20) working days after receiving the comments.									
17. Contract File / Document Number		18. Estimated Number Of Pages			19. Estimated Price				

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-ILS-008	Performance Objectives (PO) and Performance Objective (PO) Checks		1278-ILS-008		CA				
5. Reference ACQ SOW Para 5.10.2	6. Requiring Office Technical Authority	7. Inspection	8. Approval Code A (Block 16)	9. INPUT	RA				
					TA		2		2
					IRBA				
10. Frequency R/ASR (See Block 16)	11. As Of Date	12. First Submission (See Block 16)	13. Subsequent Submission (See Block 16)		15.Total		2		2
16. Remarks <u>Approval (Block 8):</u> Review comments of the POs and PO Checks will be provided by Canada within twenty (20) working days after receiving the first submission or subsequent revisions. <u>Frequency/Distribution (Blocks 10 and 14):</u> The POs and PO Checks shall be revised as required (R/ASR) by the TA and distributed per Block14. <u>1st Submission (Block 12):</u> The POs and PO Checks shall be submitted within 30 days after acceptance of the Training Task Analysis <u>Subsequent Submissions (Block 13):</u> The Contractor shall submit the Performance Objectives (PO) and Performance Objective (PO) Checks addressing Canada's review comments within twenty (20) working days after receiving the comments.									
17. Contract File / Document Number		18. Estimated Number Of Pages			19. Estimated Price				

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-ILS-009	Training Package		1278-ILS-009						
					CA				
5. Reference ACQ SOW Para 5.10.3	6. Requiring Office Technical Authority	7. Inspection	8. Approval Code A (Block 16)	9. INPUT	RA				
					TA		2		2
					IRBA				
10. Frequency R/ASR (See Block 16)	11. As Of Date	12. First Submission (See Block 16)	13. Subsequent Submission (See Block 16)		15.Total		2		2
16. Remarks <u>Approval (Block 8):</u> Review comments Training Package will be provided by Canada within twenty (20) working days after receiving the first submission or subsequent revisions. <u>Frequency/Distribution (Blocks 10 and 14):</u> The Training Package shall be revised as required (R/ASR) by the TA and distributed per Block14. <u>1st Submission (Block 12):</u> The Training Package shall be submitted for evaluation and approval by Canada within 90 days after acceptance of PO and PO Checks. <u>Subsequent Submissions (Block 13):</u> The Contractor shall submit the Training Package addressing Canada's review comments within twenty (20) working days after receiving the comments.									
17. Contract File / Document Number		18. Estimated Number Of Pages			19. Estimated Price				

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
1278-ILS-010	Recommended Training Materials List (RMTL)		1278-ILS-010		CA				
5. Reference ACQ SOW Para 5.10.5	6. Requiring Office Technical Authority	7. Inspection	8. Approval Code A (Block 16)	9. INPUT	RA				
					TA		2		2
					IRBA				
10. Frequency ONE/R (See Block 16)	11. As Of Date	12. First Submission (See Block 16)	13. Subsequent Submission (See Block 16)		15.Total		2		2
16. Remarks <u>Approval (Block 8):</u> Review comments will be provided by Canada within twenty (20) working days after receiving the RMTL. <u>Frequency/Distribution (Blocks 10 and 14):</u> The Contractor shall make a one-time with revisions (ONE/R) submission of the RTML. The RMTL shall be distributed as per Block14. <u>First Submission (Block 12):</u> The Contractor shall submit the RTML for review and approval within 30 days after acceptance of the PO and PO Checks. <u>Subsequent Submissions (Block 13):</u> The Contractor shall submit the Final RMTL addressing Canada's review comments within twenty (20) working days after receiving the comments.									
17. Contract File / Document Number		18. Estimated Number Of Pages			19. Estimated Price				

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number	2. Title	3. Subtitle	4. Data Item Number		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
					1278-ILS-011	Configuration Management Plan (CMP)		1278-ILS-011	CA
5. Reference ACQ SOW Para 5.13.2 ISS SOW Para 1.3.2, 5.6.1	6. Requiring Office Technical Authority	7. Inspection	8. Approval Code A (Block 16)	9. INPUT	RA				1
					TA				2
					IRBA				
10. Frequency R/ASR (See Block 16)	11. As Of Date	12. First Submission With Bid (See Block 16)	13. Subsequent Submission 45 DACA and ASREQ (See Block 16)		15.Total	5	2		4
16. Remarks									
<u>Approval (Block 8):</u> Review comments on Subsequent Submissions of the CMP will be provided by Canada twenty (20) days after Contract Award receiving the first draft revision.									
<u>Frequency/Distribution (Blocks 10 and 14):</u> The CMP shall be revised as required (R/ASR) by the TA and distributed per Block14.									
<u>1st Submission (Block 12):</u> The Draft CMP shall be submitted for evaluation by Canada with the Contractor’s bid.									
<u>Subsequent Submissions (Block 13):</u> The Final CMP shall be submitted within fourty five (45) working days after Contract Award (DACA). Subsequent revisions shall be submitted as required (ASREQ). The Contractor shall submit a further revision addressing Canada’s review comments within twenty (20) working days after receiving further comments.									

17. Contract File / Document Number	18. Estimated Number Of Pages	19. Estimated Price
--	----------------------------------	---------------------

CONTRACT DATA REQUIREMENTS LIST									
1. Item Number 1278-ILS-012	2. Title Material Data Safety Sheet (MSDS)	3. Subtitle	4. Data Item Number 1278-ILS-012		14.	1st		Subseq.	
						Hard Copy	Soft Copy	Hard Copy	Soft Copy
					CA	5	2		1
5. Reference ACQ SOW Para 4.12.2, 4.13.1	6. Requiring Office Technical Authority	7. Inspection	8. Approval Code A (Block 16)	9. INPUT	RA				1
					TA				2
					IRBA				
10. Frequency ONE/R	11. As Of Date	12. First Submission Proposal	13. Subsequent Submission (See Block 16)		15.Total	5	2		4
16. Remarks Approval (Block 8): The Technical Authority (TA) will return comments up to 20 working days after Contract Award. Subsequent Submission (Block 13): Contractor shall resubmit the MSDS sheets 10 working days after review									
17. Contract File / Document Number		18. Estimated Number Of Pages		19. Estimated Price					