



ADDENDUM # 5 OF 5

Project Name: Resident Site Project Administrator Liaison (RSPA) for the fit-up of the Canadian Joint Delegation space at the new NATO Headquarters building in Brussels, Belgium
Project No.: B-BNATO-100
Solicitation No.: ARP-SVC-BNATO-13059/A
Date: March 4th, 2014

The following supplements and/or supersedes the request for proposals documents issued on January 16th, 2014. This addendum forms part of the contract documents and is to be read, interpreted, and coordinated with all other parts. Any change to the cost of the work as a result of this addendum is to be included in the price proposal. The following revisions supersede the information contained in the original Request for Proposals Package for the above-mentioned project to the extent referenced and shall become part thereof.

1) Question #1

Addendum # 2 states that the Proposal Delivery date has changed. Is this correct?

Answer #1

Affirmative, as stated in Addendum # 2 issued on February 7th, 2014, the delivery date has been extended:

“In order for proposal to be valid, it must be received no later than 14:00 on March 21st, 2014 (Ottawa, Ontario time) referred to herein as the “Closing Date”.”

2) Question #2

Please confirm that the submission method for this Proposal is **by email** as per the first page under Proposal Delivery?

Answer #2

Affirmative, Proposal delivery must be sent via electronic mail. For information and instructions on the delivery process, please refer to the Request for Proposal, Section A7 - Proposal Delivery.

3) Question #3

What is the specific date that the Resident Site Project Administrator will be required to start on the project?

Answer #3

The anticipated period of this contract is April 2014 to December 31st, 2016.

4) Appendix "A" – Statement of Work (SOW), Article 3 – Timeframe & Milestones, is amended as follows:

DELETE: The anticipated period of utilization of this contract is February 2014 to December 31st, 2016, inclusively.

REPLACE BY: The anticipated period of utilization of this contract is April 2014 to December 31st, 2016, inclusively, subject to the following:

- Postponement
- Prolongation
- Schedule reduction, and/or
- Period cancellation, at the sole discretion of Her Majesty, according to the project conditions.

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED.

End of Addendum # 5