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.1 Description of  
Standing Offer Work  
 
 
 
 

 

.1  Scope of work under this Contract includes, 
but shall not be limited to the provision of 
all labour, material, tools and equipment 
necessary to complete, service work, minor 
renovation and/or minor repairs and 
maintenance including structural, interior 
finish work, wall coverings, crack filling, 
painting, flooring, cabinetry, doors, 
windows, siding, roofing, insulating, 
concrete & asphalt repairs, mechanical, 
plumbing, heating, landscaping, 
electrical,construction of sheds and small 
out building, etc as required to support the 
operations of the Royal Canadian Mounted 
Police in the province of Newfoundland and 
Labrador on an "as and when requested basis" 
for the duration of One(1) year with the 
option to renew for an additional Two(2)Terms 
of One(1)Year each.  Please note: the 
majority of the work to be completed in this 
contract will entail Employee Housing. 
However, this contract will also cover work 
completed at detachments, radio repeater 
sites and other buildings. The Province of 
Newfoundland and Labrador require work in Two 
(2) Areas.  

 
     1.Labrador:  
      - All areas for the South coast of          

Labrador, Forteau, Mary's Harbour and 
      Cartwright. 
      - All areas for Central Labrador, Goose Bay 
      Northwest River and Sheshashiu. 
      - All areas for North coast of Labrador, 
      Rigolet, Makkovik, Postville, Hopedale, 
      Natuashish and Nain. 
 
     2.Eastern Newfoundland: All areas of Eastern 

NL: Bonavista, Clarenville, Bay Roberts, 
Whitbourne, Marystown, Burin, Grand Bank, St. 
Lawrence, Placentia, Trepassey, Fermeuse, 
Ferryland and Bell Island. 

 
.2  All work must be coordinated with RCMP 
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Property Management office or the Local RCMP 
Detachment office where the residences are 
located.  

 
.3  For each call-up on this Standing Offer a 

scope of work will be provided on an as 
required basis, when and where needed.  

 
.4  If lowest tender for the Standing Offer is 

not available, the second lowest bidder may 
be given the work.  
 

1.2 Measurement of 
Payment 

.1   Payment for services will be based on 
estimated quantities shown in the Unit Price 
Table. 

.2   Travel - will be paid for as per Federal 
Government Travel Regulations at time of 
travel. Details of expense claims to be 
broken down daily, showing departure and 
arrival times, meals, incidentals and 
accommodations on the invoices. A provisional 
amount of $30,000.00 will be included in 
total bid price. 

.3   Base of operations for all regions of 
Labrador will be Goose Bay, Labrador. Access 
to all of Labrador, kilometres travelled and 
all hours of work will be measured from Goose 
Bay, Labrador. Mode of transportation will be 
paid on invoice with the base of operation 
from Goose Bay, Labrador. Mode of 
transportation and location to be determined 
by RCMP at time of inspection services.  The 
preferred method of Air Travel is via RCMP 
Aircraft when and where available.  

.4   Travel for Eastern Newfoundland - will be 
paid for as per Federal Government Travel 
Regulations at time of travel. Details of 
expense claims to be broken down daily, 
showing departure and arrival times, meals, 
incidentals and accommodations on the 
invoices. A provisional amount of $30,000.00 
will be included in total bid price. 

.5   Base of operations on the island of 
Newfoundland for all areas of Eastern NL is 
Clarenville, NL. 
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.6   For all areas accessible by road, all 
kilometres travelled to and from site will be 
measured from base of operation as indicated. 
In the event more than one site is visited on 
an inspection trip, the cost of travelling 
will be the aggregate cost of travelling to 
each individual site and return, as 
determined by the Departmental 
Representative. (Note: No additional payment 
will be authorized for rental vehicles, 
petroleum products, hours of operation of 
vehicle and air transportation). 

.7   Overtime rate will apply to hours worked in 
excess of eight(8) hours per day or on 
Saturdays and Sundays. All overtime must be 
approved by the Departmental Representative 
before being incurred. 

.8   Payment for standby will be based on the time 
spent standing idle on-site due to inclement 
weather. Standby time will only be paid upon 
prior authorization from a Departmental 
Representative to a maximum of eight(8) hours 
per day, and measured such that the total of 
hours worked and standby time not exceeds the 
eight(8) hours per day maximum. Standby time 
will not be authorized prior to arrival to 
specific project sites. 

.3 Documents     
Required  
 
 

.1  Maintain at job site, one copy each of 
following:  
.1  Call-Ups and Contract drawings.  
.2  Specifications.  
.3  Addenda.  
.4  Reviewed shop drawings and          
submissions.  
.5  Change orders.  
.6  Other modifications to Contract.  
.7  Field test reports.  
.8  Copy of approved work schedule.  
.9  Manufacturer's installation and 
application instructions.  
.10  Standards listed in Part 1 of the 
specification sections under Reference 
Standards.  

 
.4 Site Conditions .1  "As-Built" information of each facility may 
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be available for inspection at the RCMP 
Property Management office located in 
Newfoundland. This material may not be 
current and will be made available for 
information purposes only.  

.2  Parties intending to tender for this work are 
advised to visit sample facilities within the 
province and make their own assessment of the 
facilities and difficulties attending 
execution of the Work, actual site 
conditions, and all other contingencies. RCMP 
Property Management must coordinate such site 
visits.  

 
.5 Work Schedule   
 
 

.1  The Contractor is advised that the locations 
of the work will be determined by the Project 
Authority on a priority basis within the 
boundaries of the Region as defined in Clause 
1.1.  

.2   The Contractor shall comply to the following 
Work Priorities and Response Times: 
a.  Emergency Priority:  a priority of 

“Emergency” is defined as a deficiency or 
breakdown that requires immediate 
attention to reduce the potential for 
damage and/or danger to the occupants, the 
general public, the environment and/or the 
facility.  Work identified to be an 
emergency shall be responded to and report 
on without delay to the project authority. 
Emergency Response Times  
Urban (Goose Bay and Sheshashiu):  
Immediate  
Rural: ASAP (travel time considered) 
 
b.  Urgent Priority:  a priority of 
“Urgent” is defined as a deficiency or 
breakdown that requires same day attention 
to reduce the potential for damage and/or 
danger to the occupants, the general 
public, the environment and/or the 
facility.   
Urgent Response Times  
Urban (Goose Bay and Sheshashiu):  Within 
4 Hours 
Rural: ASAP (travel time considered) 



Minor Works          General Instructions       Section 01 11 00 
RCMP           Page 5   
Newfoundland and Labrador                                       
 

 
c.  Routine Priority:  a priority of 
“Routine” is defined as essential 
maintenance requirements which shall be 
rectified at the earliest possible 
opportunity, within the standard response 
times noted.  A routine priority is 
considered to be a deficiency or breakdown 
that will not impair current operations or 
pose any potential for damage and/or 
danger to the occupants, the general 
public, the environment and/or the 
facility.   
Routine Response Times  
Urban (Goose Bay and Sheshashiu):  Within 
24 Hours 
Rural: Within 48 Hours 
 
d. Low Priority (Planned Maintenance): a 
priority of “Low” is defined as routine 
maintenance requirements with less 
importance, which shall be rectified 
within the standard response times noted. 
A low priority is considered to be a 
deficiency or breakdown that will not 
impair current operations or pose any 
potential for damage and/or danger to the 
occupants, the general public, the 
environment and/or the facility.   

       The Contractor will be required to mobilize 
at the individual locations within 72 hours 
of notification from the Project Authority.  

 
.6 Contractor's Use  
of Site              
 
 

.1  Use of Site: partial, as coordinated with the 
Project Authority, local RCMP Detachment 
office or the occupant of the residence for 
execution of the Work.  

.2  Some facilities where the RCMP residence is 
attached to the existing Detachment office 
may require the Contractor to be accompanied 
by security approved guard or 
Commissionaires. The cost of this security is 
the responsibility of the Contractor. 
Contractor to invoice Project Authority for 
these Commissionaires' charges - no markup.  
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.3  Do not unreasonably encumber site with 
materials or equipment.  

.4  Move stored products or equipment supplied 
under this Contract at the Contractor's 
expense which interfere with day to day 
operation of the residence or other 
Contractors.  

.5  Obtain and pay for use of additional storage 
or work areas needed to conduct work under 
this Contract. The Contractor will be solely 
responsible for arranging for the storage of 
materials on or off the site, and any 
materials stored at the site which interfere 
with any of the day-to-day activities at or 
near the site.  

.6  Exercise care so as not to obstruct or damage 
public or private property in the area of the 
Work. Do not interfere with normal day-today 
operations of the residence.  

.7  At the completion of all work, restore the 
area of work to its original condition. 
Damage to grounds and property will be 
repaired at Contractor's expense. Remove all 
construction materials, residue, excess, 
etc., and leave the site in a condition 
acceptable to the Property Manager.  

.8  Comply with all regulations and authorities 
having jurisdiction over the work.  

.9  Provide temporary barriers and warning signs 
in locations where work is adjacent to areas 
used by the public or occupants of the RCMP 
residence.  

 
 

.7 Codes and 
Standards    

.1  Perform work in accordance with National 
Building Code of Canada(NBCC) 2010 and any 
other code of provincial or local 
application provided that in any case of 
conflict or discrepancy, the more 
stringent requirements will apply.  

 
.2  Meet or exceed requirements of contract 

documents, specified standards, codes and 
referenced documents.  
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.8 Setting Out  
  Of Work      
 
 

.1  Assume full responsibility for and execute 
complete layout of work to locations, 
lines and elevations indicated.  

 
.2  Provide devices needed to lay out and 

construct work.  
 
.3  Supply such devices as straight edges and 

templates required to facilitate Project 
Authority inspection of work.  

 
.9 Location of  
Equipment and  
Fixtures           
 
 

.1  Location of equipment, fixtures and 
outlets indicated or specified are to be 
considered as approximate. 

 
.2  Locate equipment, fixtures and 

distribution systems to provide minimum 
interference and maximum usable space and 
in accordance with manufacturer's 
recommendations for safety, access and 
maintenance. 

 
.3  Inform Project Authority of impending 

installation and obtain his approval for 
actual location. 

 
.4  Submit field drawings to indicate relative 

position of various services and equipment 
when required by Project Authority. 

 
.10  Protection     
 
 

.1  Store all materials and equipment to be 
incorporated into work to prevent damage 
by any means. 

 
.2  Repair or replace all materials or 

equipment damaged in transit or storage to 
the satisfaction of and at no cost to the 
Property Manager. 

 
.11  Concealment  
 
 

.1  Conceal pipes, ducts and wiring in floor, 
wall and ceiling construction of finished 
areas except where indicated otherwise. 

 
.12 Cutting and  
Patching          

.1  Execute cutting (including excavation), 
fitting and patching required to make work 
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fit properly. 
 
.2  Where new work connects with existing and 

where existing work is altered; cut, patch 
and make good to match existing work. 

 
.3  Obtain Project Authority approval before 

cutting, boring or sleeving load-bearing 
members. 

 
.4  Make cuts with clean, true, smooth edges. 

Make patches inconspicuous in final 
assembly. 

 
.5  Fit work airtight to pipes, sleeves, ducts 

and conduits. 
 

.13 Asbestos  
Discovery     
 
 

.1  Demolition of spray or trowel applied 
asbestos or suspect containing materials 
such as flooring can be hazardous to 
health. Should material resembling 
asbestos be encountered, stop work and 
notify Project Authority immediately. Do 
not proceed until written instructions 
have been received from Project Authority. 

 
.14 Existing 
Services      
 
 

.1  Where work involves breaking into or 
connecting to existing services, carry out 
work at times directed by governing 
authorities, with minimum of disturbance 
to pedestrian, vehicular traffic and 
residence occupants. 

 
.2  Before commencing work, establish location 

and extent of service lines in area of 
work and notify Project Authority of 
findings. 

 
.3  Submit schedule to and obtain acceptance 

from Project Authority for any shut-down 
or closure of active service or facility. 
Adhere to approved schedule and provide 
notice to affected parties. 

 
.4  Where unknown services are encountered, 
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immediately advise Project Authority and 
confirm findings in writing. 

 
.5  Record locations of maintained, re-routed 

and abandoned service lines. 
 

.15 Additional  
Drawings       
 
 

.1  Project Authority may furnish additional 
drawings to assist proper execution of the 
work. These drawings will be issued for 
clarification and intent as if they were 
included with plans referred to in the 
Contract Documents. 

 
.16 Works  
Coordination   
 
 

 
.1  The Contractor is responsible for 

coordinating the work of the various 
trades, where the work of each trade 
interfaces with each other.  

 
.2  The Contractor shall convene meetings 

between trades whose work interfaces, and 
ensure that they are fully aware of the 
areas and the extent of where the 
interfacing is required. Provide each 
trade with the plans and specifications of 
the interfacing trade as required, to 
assist them in planning and carrying out 
their respective work. 

 
.3  Shop drawing review and material ordering 

shall only commence after this 
coordination has taken place between 
trades and all conditions affecting the 
work of the interfacing trades has been 
made known. 

 
.4  Ensure coordination and cooperation 

between trades in order to facilitate the 
general progress of the work and avoid 
situations of spatial interference. 

 
.5  Ensure that each trade provides all other 

trades reasonable opportunity for the 
completion of the work and in such a way 
as to prevent unnecessary delays, cutting, 
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patching and the need to remove and 
replace completed work.  

 
.6  Project Authority will not be held 

responsible for any extra costs incurred 
as a result of the failure to carry out 
coordination of work. Disputes between the 
various trades as a result of their not 
being informed of the areas and extent of 
interface work shall be the sole 
responsibility of the Contractor, and 
shall be resolved by him/her at no 
additional cost to the Contract.  

 
 
.17 Contract  
Documents    
 
 

     
Contract Drawings:  
.1  The Project Authority will issue drawings 
     to assist in the proper execution of the  
     work. These drawings will be issued for   
     location and clarification only. Such     
     drawings will have the same meaning and   
     intent as if they were included in the    
     Contract Documents.  

.2  The drawings indicate the extent and 
general dimensions of the work. Make all 
necessary measurements to ensure that the 
result of the work is in accordance with 
the intent.  
.3  Verify all existing conditions in the 
field prior to proceeding with work.  

 
.2  Contract Specifications:  

.1  These specifications and those to be 
issued under this Standing Offer Contract 
are intended to describe and provide for a 
finished project. They are intended to be 
complementary, and what is called for by 
either will be as binding as if called for 
by both. The Contractor shall understand 
that the work herein described will be 
complete in every detail, notwithstanding 
that every item necessarily involved is 
not particularly mentioned, and the 
Contractor will be held to provide all 
labour, materials and equipment necessary 
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for the entire completion of the work and 
will not avail himself of any errors or 
omissions.  

 
.18 Taxes, Permits  
and Regulations  
 

.1  Pay applicable federal, provincial and 
municipal taxes.  

 
.2  Apply for, obtain and pay for all 

necessary permits, approvals and other 
authorizations required for the work.  

 
.3  Comply with all by-laws, ordinances and 

regulations of all authorities having 
jurisdiction.  

 
.19 Worker's  
Compensation     
 
 

.1  The Contractor and all sub-contractors 
must be registered under the Workers' 
Compensation Act and provide evidence of 
good standing.  

 
.20 Laws, Standards  
Taxes and Fees   
 
 

.1  Comply with all laws and standards 
governing all or any part of the work, pay 
all applicable taxes and pay for all 
permits and certificates required in 
respect of the execution of the work. 
Where variances exist between the 
requirements of agencies governing all or 
any part of the work, the most restrictive 
will govern, but in no instance will the 
standards established by the drawings and 
this Specification, which exceed such 
requirements, be reduced.  

 
.21 Protection and 
Repair     
 

.1  Repair any damage resulting from 
operations under this contract.  

 
.22 Inspection and 
Testing    
 
 

.1  The Project Authority may employ an 
Inspector and/or Testing Company to ensure 
work conforms with the Contract.  

 
.23 Disposal of  
Debris          
 
 

.1  Debris, including construction materials 
not incorporated in the work and other 
materials of this nature will be disposed 
of by the Contractor in suitable locations 
off the site. Disposal is the 
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responsibility of the Contractor.  
 

.24 Confined 
Spaces        
 
 

.1  All work in confined spaces will be 
carried out in compliance with the Canada 
Labour Code, Part II.  

 
.2  Contractor to provide and maintain all 

equipment as required by any person to 
enter and/or perform work in a safe 
manner, in compliance with the Canada 
Occupational, Safety and Health 
Regulations.  
.1  At the Departmental Representative's 
request, the Contractor agrees to provide 
to Project Authority or its Consultants, 
all necessary equipment to enter the 
confined space and the Contractor 
acknowledges that he/she is responsible 
for the safety and efficacy of this 
equipment.  

.3  The Contractor shall provide and maintain 
training, as required by the Canada Labour 
Code, Part II, Section 11.  
.1  The Contractor and/or his employees 
shall provide proof of training and 
qualifications when requested by the 
Departmental representative.  

.4  The Contractor shall provide the 
Departmental Representative with a copy of 
an "Entry Permit" for each and every entry 
into the confined space to ensure 
compliance with the Canada Labour Code, 
Part II, Section 11.  

 
.25 Personnel    
 
 

.1  The Contractor will provide only 
journeymen personnel with a valid 
Newfoundland and Labrador License or 
certification to work on all trades 
related projects under this Contract. The 
Project Authority may at any time during 
this Contract request to inspect a 
worker's certification.  

 
.26 Invoicing     
 

.1  The Contractor is required to notify the 
Project Authority upon completion of the 



Minor Works          General Instructions       Section 01 11 00 
RCMP           Page 13  
 Newfoundland and Labrador                                       
 

work at each facility before submitting an 
invoice.  

.2  Each invoice must show:  
.1  Contract number.  
.2  Work location.  
.3  Description of work.  
.4  Project Number.  
.5  Quantity broken down as per Unit     
     Price Table.  

.3  In the event of a dispute, the Contractor 
is to make any and all records available 
to the Project Authority to substantiate 
the invoiced amount.  

  
 
 


