

**TABLE OF CONTENTS**

<b>DIVISION 01</b>	<b>GENERAL REQUIREMENTS</b>	<b>PAGES</b>
01 11 00	Summary of Work	6
01 14 00	Work Restrictions	2
01 29 00	Payment Procedures	2
01 31 19	Project Meetings	2
01 32 16.07	Construction Progress Schedule – Bar Chart	3
01 33 00	Submittal Procedures	11
01 41 00	Regulatory Requirements	1
01 45 00	Quality Control	6
01 50 00	Temporary Facilities and Controls	6
01 61 00	Common Product Requirements	5
01 71 00	Examination and Preparation	1
01 74 11	Cleaning and Waste Management	5
01 91 13	General Commissioning (Cx) Requirements	10
01 91 31	Commissioning (Cx) Plan	9
01 91 33	Commissioning (Cx) Forms	3
01 91 41	Commissioning : Training	4
<b>DIVISION 02</b>	<b>EXISTING CONDITIONS</b>	
02 41 19	Selective Demolition	4

END OF SECTION