SUBJECT: Summary of Feedback and Outcomes from the RFI Process on the Polar Epsilon 2
Project - W8474-14PEQ2/A

Precis: This Revision to the above subject report is to:

- Highlight the provision contained in the report that provides industry the
opportunity to submit additional information demonstrating that licensing of RCM
Background Information and RCM Space Segment Foreground Information can
be achieved amongst industry members to facilitate the successful integration of
the PE2 System with RCM, as well as the successful integration of RCM
furnished subsystems into PE2; and,

- Extend the time period for submission of additional information from 25 July 2014

to 06 August 2014.

1. REFERENCE: Section 1 - Introduction, on Page 2 of the Report
DELETE: Section 1 - Introduction, on Page 2 of the Report, in its entirety
INSERT: Section 1 - Introduction, as follows:
“1. Introduction

Public Works and Government Services Canada (PWGSC) released a Request for
Information (RFI) on October 25, 2013 as a first step to inform industry on the possible
procurement for the Polar Epsilon 2 Project (PE2), on behalf of the Department of
National Defence (DND), and to seek its input in developing the procurement.

PWGSC's release of the RFI represented the first step in the industry engagement
process for PE2. Under the RFI, PWGSC sought to:
inform industry of DNDs PE2 requirements;
- obtain industry input for the refinement of the procurement strategy and
contractual terms; and,
- obtain industry input for the refinement of the PE2 system requirements.

To focus the industry engagement, the RFI documentation included the PE2
Development Contract Statement of Work (SOW), the System Requirements
Specifications (SRS), a draft of the first stage Request for Proposal to Qualify (RFPQ),
and specific questions of relevance to PWGSC and DND. The industry engagement
process also included the holding of an Industry Day Information Session, and the
holding of one-on-one meetings with industry representatives. This document reports on
the outcomes from the industry engagement process for PE2.

ATTENTION:
1. The competitive procurement strategy for the procurement of PE2 is being
reconsidered, as indicated in this report.

2. The RFI process did not demonstrate that intellectual property licensing among
industry was feasible, commensurate with the mandatory criteria included in the
draft competitive RFP(Q).

3. The publication of this report provides industry the opportunity to provide additional
information to demonstrate that licensing within industry is possible,
commensurate with the mandatory criteria included in the draft competitive
RFP(Q).

4. The closing date for submission of additional information to the Contracting
Authority is 06 August 2014.




2.

REFERENCE: Closing Date, on Page 1 of the Report
DELETE: Friday, July 25, 2014 - 14:00 Eastern Daylight Time (EDT)
INSERT: Wednesday, August 6, 2014 - 14:00 Eastern Daylight Time (EDT)

ALL OTHER ELEMENTS OF THE REPORT REMAIN UNCHANGED



