



RFP-CMIP212014-2880110-0287

Amendment No. 4: To the Tender Documents

General Contracting Services

Amendment Date: August 12, 2014

To all Proponents:

The Purpose of this Amendment is to address the following:

1. Please clarify the exact grid line locations and further descriptions of the scope of work that is required in the Breakout Pricing on page 27 of the RFP, as we are unsure of the intent for items 1, 2, 4, and 6.

Item 1 refers to the South Corridor 119 between Grids 35 and 30 (Drawing Reference A1.2.0). Substantial sections of the walls and ceiling have been removed to accommodate recent renovations. Further demolition work will be required in this area to facilitate work on mechanical and electrical systems. The itemized price should include the costs to restore GWB ceilings and upper walls to match the existing condition.

Item 2 is in Phase 2 of the project and is deleted from the Phase 1 Scope of Work.

Item 4 is in Phase 2 of the project and is deleted from the Phase 1 Scope of Work.

Item 6 is in Phase 2 of the project and is deleted from the Phase 1 Scope of Work

2. Under the Request for Proposal on page 29 under the alternates, there is an alternate that is un-numbered regarding Wall Type 10, what Alternate number would you like to use for this item?

This is a continuation of item 3.0 on the previous page of the Alternates list.

3. Under the Request for Proposal on page 28 under the itemized prices, should items 6.1, 11.1, and 11.3 be added in the Alternate Prices group rather than the Itemized Prices group as they would not be held as part of our base bid, they are in fact alternates to the proposal.

Itemized Prices items 6.1, 11.1., and 11.3 are to be removed from the Itemized Prices list and added to the Alternates list as items 9.0, 10.0, and 11.0 respectively.

4. Request for an alternative approval for Assa Abloy door hardware products.

Hardware must accommodate Schlage cores as the Museum must ensure security and of the entire site with existing security system

5. Under the RFP document under section 5.3.8, c) Security Limitation Dependant on Cruise Ship schedule, please clarify what limitations will be imposed by CMIP and the Halifax Port Authority and what additional security will be required? Is this in direct reference to Section 01 35 13 Additional Requirements, 1) Hours of work?

Contractor may be barred from access to Shed 22 for unloading/loading purposes during cruise ship days. During cruise ship days, all vehicles parked adjacent to Shed 22 who are

loading/unloading must be occupied and cannot be left unattended. There will be no access to the roof or brow of Shed 22 during cruise ship days.

6. For additional specification information, refer to document "2014 08 11 ADD 04 Arch.pdf"

END OF DOCUMENT