



NOTES:

- A. RECONSTRUCTION OF LAKESHORE ROAD EAST OF STA 11+070 SHALL NOT BE COMPLETED UNTIL SUCH TIME THAT THE LTWMF MOUND IS AVAILABLE FOR DISPOSAL OF TREES & EXCAVATED MATERIALS.
- B. CONTRACTOR TO PROVIDE TAPERED TRANSITION FROM STA 11+060 TO 11+070
- C. SEE LAK-C-18.

