



## Addendum 3

**Project Title:** Emergency Generator Installation  
Building 49  
Central Experimental Farm (CEF), Ottawa (Ontario)

**Solicitation No:** 14-1234

November 10, 2014

The following changes in the tender documents are effective immediately. This addendum will form part of the contract documents

---

### Q & A

**Q7. Addendum 1 mentions that the delivery of the generator and the automatic transfer switch should be done within 2 weeks after shop drawings approval. Usually, the delivery time is between 10 and 16 weeks depending on the provider. Do you accept a normal delay or do you maintain the Addendum 1 delay?**

A7. The generator is to be provided within 2 weeks after shop drawing approval as per Specifications and Addendum.

**ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME**