



Addendum 1

Project Title: Re-Roofing
Building 34
Central Experimental Farm (CEF), Ottawa (Ontario)

Solicitation No: 14-1250

November 20, 2014

The following changes in the tender documents are effective immediately. This addendum will form part of the contract documents

Q & A

Q1. Due to the latest weather conditions, is it possible to schedule the project for spring 2015?

A1. No, this project will not be postponed to spring 2015.

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME