
1. Est-il possible de reporter la date limite pour la présentation des propositions? 

 Sur le plan opérationnel, il n’est pas possible pour le moment de prolonger la période de 
soumission. 
 

2. La période pour la durée du projet est-elle flexible? (la période peut-elle être prolongée et se 
terminer à une date ultérieure?) 

 Pas pour le moment.  
 

3. La demande de propositions ne fait pas mention d’exigences en matière d’assurance ou de 
sécurité. Existe-t-il de telles exigences?  

 Non, aucune exigence de ce type n’est prévue. 
 

4. Le versement des paiements proportionnels ne semble pas être associé aux produits livrables 
dont il est question dans la proposition, malgré le fait que les produits livrables soient définis. 
Doit-on établir le calendrier des paiements proportionnels figurant dans la proposition, ou les 
paiements sont-ils plutôt déterminés en fonction des produits livrables? (Je pose cette 
question parce qu’il y a un écart de deux mois entre les produits livrables c et d, période 
pendant laquelle ces produits livrables pourraient très bien être fournis.) 

 Il s’agit d’une démarche en deux phases. La phase 1 s’échelonnera jusqu’à la fin de 
l’exercice, moment où il y aura paiement, et la phase 2 correspond à la deuxième partie 
du produit livrable, à la fin de laquelle il y aura également paiement).  

 La phase 1 correspond aux tâches 1 à 3.  

 La phase 2 englobe les tâches 4 à 8 et la présentation du rapport final.  
 

5. Le fait que mon entreprise présente une proposition constitue-t-il un conflit d’intérêts, perçu 
ou non? 

 On serait en présence d’un conflit d’intérêts si votre entreprise pouvait tirer avantage 
de ce type de travaux (p. ex. une entreprise de recyclage ou de construction de 
bâtiments). Nous souhaitons obtenir les services d’une entreprise qui s’y connait sur le 
plan maritime, mais il faudra s’assurer qu’il existe un certain « degré de séparation ». 

 
********** 
 
1. Would it be possible to have an extension for the proposal submission? 

 It is not operationally feasible at this time to extend the bidding period. 
 

2. Is there any flexibility with respect to the project duration period? (Could it be for a longer period 
with a later end date?) 

 Not at this time.  
 

3. I see nothing in the RFP for insurance or security requirements, are there any?  

 No, there are not. 
 

4. The release of progress payments doesn’t seem to be linked to any specific deliverables in the 
proposal, though there are deliverables defined. Are we to define the progress payment schedule 
in the proposal or are they in fact determined by the deliverables? (I ask this, as there is a 2 month 



gap between deliverables c and d, during which all the time might very well be used to provide 
them.) 

 This is a Phase 1 and Phase 2 approach. Phase 1 being until end of fiscal and we would 
provide a payment and then Phase 2 would be the rest of the deliverables (with a 
payment at the end).  

 Phase 1 would be: Tasks 1-3  

 Phase 2 would be: Tasks 4-8 and submission/completion of the final report 
 

5. Is there any conflict of interest, perceived or otherwise, with my company submitting a proposal? 

 We would see a conflict of interest if it is a company that would benefit from this type of 
work (i.e. a marine recycling or shipbuilding company). We would like to have a 
company that is familiar with marine issues but care would need to be taken in ensuring 
there is a degree of separation. 

 


