
<u>SECTION</u>	<u>TITLE</u>	<u>No. OF PAGES</u>
----------------	--------------	---------------------

DIVISION 01 - General Requirements

01 00 10 - General Instructions	8
01 14 25 - Designated Substances Report.....	13
01 21 00 - Allowances	2
01 32 16.06 - Construction Progress Schedule - Critical Path Method (CPM)	9
01 33 00 - Submittal Procedures	4
01 35 29.06 - Health and Safety Requirements.....	4
01 45 00 - Quality Control	3
01 73 00 - Execution	3
01 74 11 - Cleaning.....	2
01 74 21 - Construction/Demolition Waste Management and Disposal	5
01 78 00 - Closeout Submittals	5
01 79 00 - Demonstration and Training	2
01 91 13 - General Commissioning (CX) Requirements.....	13
01 91 31 - Commissioning (CX) Plan	10
01 91 33 - Commissioning Forms.....	3
NMMS Inventory Sheet	2
01 91 41 - Commissioning: Training.....	4

DIVISION 02 - Existing Conditions

02 84 00 - Polychlorinated Biphenyl Remediation	7
---	---

DIVISION 05 - Metals

05 50 00 - Metal Fabrications	5
-------------------------------------	---

DIVISION 07 - Thermal and Moisture Protection

07 84 00 - Fire Stopping.....	8
-------------------------------	---

DIVISION 09 - Finishes

09 21 99 - Partitions for Minor Works	5
09 91 99 - Painting for Minor Works	6

DIVISION 23 - Heating, Ventilating and Air-Conditioning (HVAC)

23 05 00 - Common Work Results for HVAC	4
23 05 93 - Testing, Adjusting and Balancing For HVAC	4
23 07 13 - Duct Insulation	4
23 31 13.01 - Metal Ducts - Low Pressure to 500 PA.....	4
23 33 15 - Dampers - Operating (Actuators)	3
23 33 16 - Dampers - Fire and Smoke	3
23 37 13 - Diffusers, Registers and Grilles	2

23 44 00 - HVAC Air Filtration	2
--------------------------------------	---

DIVISION 25 - Integrated Automation

25 01 11 - EMCS: Start-up, Verification and Commissioning.....	4
25 05 01 - EMCS: General Requirements	2
25 05 03 - EMCS: Project Record Documents	2
25 05 54 - EMCS: Identification.....	3
25 30 02 - EMCS: Field Control Devices	5
25 90 01 - EMCS: Site Requirements, Applications and Systems Sequences of Operation	2

DIVISION 26 - Electrical

26 05 00 - Common Work Results for Electrical	9
26 05 20 - Wire and Box Connectors 0-1000 V	2
26 05 21 - Wires and Cables (0-1000 V)	4
26 05 28 - Grounding - Secondary	3
26 05 29 - Hangers and Supports for Electrical Systems	3
26 05 31 - Splitters, Junction, Pull Boxes and Cabinets	2
26 05 34 - Conduits, Conduit Fastenings and Conduit Fittings	4
26 05 48 - Vibration and Seismic Controls for Electrical Equipment	5
26 12 16 - Dry Type, Medium Voltage Transformers	5
26 12 16.01 - Dry Type Transformers up to 600 V Primary	3
26 24 02 - Main Secondary Switchboard.....	5
26 24 16.01 - Panelboards Breaker Type.....	3
26 24 19 - Motor Control Centres	6
26 28 13.01 - Fuses - Low Voltage.....	2
26 28 16.01 - Insulated Case Circuit Breakers	4
26 28 16.02 - Moulded Case Circuit Breakers	2
26 28 23 - Disconnect Switches - Fused and Non-fused	3
26 29 10 - Motor Starters to 600 V	4
26 36 23 - Automatic Transfer Switches.....	6
26 57 00 - Power Systems Studies	6
Appendix A - Waste Audit Summary	1
Appendix B - Waste Reduction Work Plan Summary	1
Appendix C - Waste Material Tracking Form.....	1

LIST OF DRAWINGS

Architectural

A1 SUB-BASEMENT WELLINGTON WING MODIFICATIONS

Electrical

E0 ELECTRICAL SPECIFICATIONS
E1 SUB-BASEMENT FLOOR PLAN
E2 BASEMENT FLOOR PLAN
E3 FIRST FLOOR PLAN
E4 SECOND FLOOR PLAN

E5	THIRD FLOOR PLAN
E6	FOURTH FLOOR PLAN
E7	FIFTH FLOOR PLAN
E8	SIXTH FLOOR PLAN
E9	SEVENTH FLOOR PLAN
E10	EIGHTH FLOOR PLAN
E11	NINTH FLOOR PLAN
E12	TENTH FLOOR PLAN
E13	EXISTING SINGLE LINE DIAGRAM
E14	NEW SINGLE LINE DIAGRAM
E15	SUB-BASEMENT NEW ELECTRICAL LAYOUT AND DETAILS, TWELFTH FLOOR PANEL UPGRADE
E16	NEW ELECTRICAL DETAILS
E17	PANEL SCHEDULES
E18	SUB-BASEMENT WELLINGTON WING ELECTRICAL ROOM MODIFICATIONS

Mechanical

M1	SUB-BASEMENT WELLINGTON WING MECHANICAL MODIFICATIONS
----	---

Structural

S1	STRUCTURAL DETAILS
----	--------------------

Hydro

92010585-COM-01

92010585-COM-02

END OF SPECIFICATIONS