







GENERAL LEGEND

 DENOTES ITEMS TO BE COMPLETELY
DEMOLISHED AND REMOVED UNLESS
NOTED OTHERWISE

1. ALL DITCHES IN MILLIMETRES UNLESS SPECIFIED OTHERWISE.
2. ALL ELEVATIONS IN METRES.
3. DO NOT SCALE FROM DRAWINGS. USE DIMENSIONS AS SHOWN.
4. THE CONTRACTOR SHALL DETERMINE WHAT SAFETY MEASURES NEED TO BE TAKEN DURING DEMOLITION CONSTRUCTION ACTIVITIES.
5. EXISTING ALL ITEMS WHICH ARE DESIGNATED FOR REMOVAL ARE FULLY EXTRACTED IN THEIR ENTIRETY.
6. RELIABLE AS-BUILT INFORMATION IS LIMITED. EXISTING WORK PLANS AND SECTIONS SHOWN FOR INFORMATION ONLY. CONTRACTOR TO BASE COSTS FOR DEMOLITION AND ASSOCIATED RISKS ACCORDINGLY.
7. DEMOLITION OF 24 16 - STRENGTH DEMOLITION AND REMOVAL.
8. THIS IS AN ACTIVE FISHING AND PROCESSING SITE AND THEREFORE CONTRACTOR SHALL COORDINATE WORK AS NECESSARY AS NOT TO DISRUPT ONGOING ACTIVITIES BOTH ON THE EXISTING STRUCTURES AND IN THE PLANS AREA.
9. CONTRACTOR INCLUDING SITE STAFFED INTO THE BOTTOM, IS REMOVED.
10. THOSE ITEMS DESIGNATED FOR DEMOLITION SHALL BE REMOVED ENTIRELY.
11. PRIOR TO DEMOLITION OF STRUCTURES, DEACTIVATE POWER TO THE AFFECTED FIXTURES AND DEMOLITION TERMINATE CABLES IN ACCORDANCE WITH ELECTRICAL DRAWINGS. DEMOLITION AND NEW WORK SHALL BE SPLIT UP INTO TWO (2) SEPARATE PHASES. THIS WILL ALLOW ACCESS TO ACCESS THE PLANT FOR OFFLOADING PRODUCTS AND PROVIDE SOME BERTHAGE SPACE DURING CONSTRUCTION. PHASE 1 WILL INVOLVE THE CONSTRUCTION OF NEW FINER PER 8 AS OUTLINED ON SHEET 04. THIS WILL INCLUDE THE DEMOLITION OF THE EXISTING FINER PER 8 TO THE APPROXIMATE LIMITS INDICATED ON SHEET 04. ELECTRICAL POWER TO REMAIN INTACT AND ACTIVE ON ALL STRUCTURES WITHIN THE PHASE 2 AREA DURING PHASE 1. CONSTRUCTION. PHASE 1 CONSTRUCTION SHALL HAVE NEW ELECTRICAL SHEED AND ACTIVE POWER TO REMAIN INTACT AND ACTIVE ON ALL LIMITS WITHIN THE PHASE 2 AREA DURING PHASE 1. CONSTRUCTION. PHASE 1 TO REFLECT THE ELECTRICAL DRAWINGS FOR ADDITIONAL DETAILS UPON FULL COMPLETION OF PHASE 1 WORK. CONSTRUCTION CAN START ON PHASE 2. PHASE 2 INCLUDES THE CONSTRUCTION OF NEW FINER PER 8 AS OUTLINED ON SHEET 06. THIS WILL INCLUDE THE REMAINING DEMOLITION OF THE EXISTING FINER PER 8 TO THE APPROXIMATE LIMITS INDICATED ON SHEET 04. ALL OTHER WORK NOT SPECIFICALLY IDENTIFIED WITHIN PHASE 1 OR 2 SHALL BE COORDINATED DURING CONSTRUCTION WITH SITE USERS AND APPROVED BY THE DEPARTMENTAL REPRESENTATIVE.



E	ISSUED FOR TENDER	15/09/
D	ISSUED FOR 100% REVIEW	19/02/
C	ISSUED FOR 99% REVIEW	14/12/
B	ISSUED FOR 66% REVIEW	14/11/
A	ISSUED FOR 33% REVIEW	14/10/
revisions		date

FINGER PIER WHARF
RECONSTRUCTION
OLD PERLICAN, NL

WHARF DEMOLITION SECTIONS

designed	L. BENNETT	comp
date	OCTOBER, 2014	
drown	R. SNOW	design
date	OCTOBER, 2014	

date _____

Tender *B.H. Duvier* 13 March 2015 Soumission

PMSC Project Manager Administrateur de projets TPSC

C5 OF 18