



**RETURN RESPONSES TO:
RETOURNER LES RÉPONSES À:**

PWGSC Bids Receiving Unit
Place Bonaventure, 7th Floor
South-East Portal
800 De la Gauchetière St. West
Montreal, Quebec, Canada
H5A 1L6

Module de réception des
soumissions de TPSGC
Place Bonaventure, 7^e étage
Portail Sud-Est
800 rue De la Gauchetière Ouest
Montréal, Québec, Canada
H5A 1L6

**SOLICITATION ADMENDMENT
MODIFICATION DE L'INVITATION**

The referenced document is hereby revised;
unless otherwise indicated, all other terms and
conditions of the solicitation remain the same.

Ce document est par la présente révisé: sauf
indication contraire, les modalités de l'invitation
demeurent les mêmes.

Comments – Commentaires

**Vendor / Firm Name and Address
Raison sociale et adresse du
fournisseur / de l'entrepreneur**

Issuing Office - Bureau de distribution

Space Programs Directorate (MTD Division)
6767 route de l'Aéroport
Longueuil, Quebec, Canada
J3Y 8Y9



| | |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------|
| Titre – Sujet Multi-mission Antenna Reservation System (ARS) for the Canadian Space Agency (CSA) | |
| Solicitation No. - N° de l'invitation 9F044-14-0394 | Amendment No. - N° modif. 004 |
| Client Reference No. - N° de référence du client 9F044-14-0934 | Date September 2nd, 2015 |
| GETS Ref. No. - N° de réf. de SEAG PW-15-00690227 | |
| File No. - N° de dossier 9F044-14-0934 | CCC No./N° CCC - FMS No/N° VME N/A |
| Solicitation Closes - L'invitation prend fin : at - à 2:00 pm On - le Thursday, September 24, 2015 | Time Zone Fuseau horaire Eastern Daylight Time (EDT) |
| F.O.B - F.A.B. Plant-Usine : <input type="checkbox"/> Destination : <input type="checkbox"/> Other-Autre : <input checked="" type="checkbox"/> | |
| Address Enquiries to: - Adresser toutes questions à: Pierre Letendre | Buyer Id - Id de l'acheteur 205mtd |
| Telephone No. - N° de téléphone 450-926-5173 | E-mail address - Adresse Courriel pierre.letendre@tpsgc-pwgsc.gc.ca |
| Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: Canadian Space Agency 6767 route de l'Aéroport Longueuil, Quebec, Canada J3Y 8Y9 | |

Instructions : See Herein
Instructions : Voir aux présentes

| | |
|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------|
| Delivery Required - Livraison exigée See herein | Delivery Offered - Livraison proposée |
| Vendor / Firm Name and Address Raison sociale et adresse du fournisseur / de l'entrepreneur | |
| Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur | |
| Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie) | |
| Signature | Date |

PROJECT TITLE

Multi-mission Antenna Reservation System (ARS) for the Canadian Space Agency (CSA)

This Amendment 004 provides answers to additional questions raised by one potential Bidder as of September 1st, 2015 (Section 1).

This Amendment 004 also provides a correction to the Statement of Work and to the Annex "G" of the RFP as a result of questions raised by one potential Bidder (Section 2).

ALL OTHER TERMS AND CONDITIONS OF THE RFP REMAIN UNCHANGED.

AMENDMENT 004 – SECTION 1: ANSWERS TO QUESTIONS RECEIVED

17. In Amendment #1 to the RFP, Canada provided a new pricing spreadsheet in which the milestone payment had been modified such that a payment of 5% would be claimable at TIM #2. The percentage claimable at DR was correspondingly reduced from 20% to 15%. However, the amendment made no reference to a change in the RFP Annex "B" – Basis of Payment, Table 1 which still retains the previous payment plan. Can Canada please confirm that the spreadsheet is the desired payment plan or the RFP?

Answer: The Table 1 of the Annex "B" – Basis of payment of the RFP is the correct payment plan. An updated version of the Annex "G" is included as part of this Amendment 004. Such revised version addresses the inconsistency raised above.

18. Amendment #1 to the RFP states, "**Training is only required once both the demonstration and OSAT activities are completed**". This implies training will be delivered only once after the OSAT. However, the SOW states (Section 3.7.2 - End-to-End On-Site Acceptance Test), "**The OSAT will be conducted by CSA personnel**", implying training would precede OSAT. Assuming it is Canada's intention to have CSA personnel operate (i.e. hands-on) the system during the OSAT, would Canada please clarify its training requirements?

Answer: As stated under the Amendment 001 to the RFP, training is only required once both the demonstration and OSAT activities are completed. A correction to the first paragraph of the Section 3.7.2 of the Statement of Work is made through this Amendment 004 to improve its clarity. Bidders must also take note that in the event that Canada would require the assistance of the chosen Contractor to support the OSAT activities beyond two person weeks (which is the currently anticipated maximum effort level), such additional work will be subjected to the Task Authorization process described under the article 7.1.3 of the Contract.

AMENDMENT 004 – SECTION 2: CORRECTIONS TO THE RFP AND TO THE STATEMENT OF WORK (SOW)

9. ANNEX “G” – BID COST BREAKDOWN CALCULATION SHEET

The August 24, 2015 version of the Annex “G”, as provided with the Amendment 001 of August 27, 2015 is deleted in its entirety and is replaced in full by a new version (September 1st, 2015), as a separate Excel file.

As such, the file:
24_august_2015_annex_g_ARS.xlsx

is replaced by file:

1_september_2015_annex_g_ARS.xlsx

10. Section 3.7.2 – End-to-End On-Site Acceptance Test (OSAT) of the Statement of Work (SOW)

The first paragraph of section 3.7.2 of the SOW is deleted in its entirety and replaced with the following:

CSA, together with the RCM main contractor, will perform the End-to-End GS Final Acceptance Test and the ARS OSAT at the same time. The OSAT will be coordinated by CSA personnel. The support from the ARS Contractor will be required to operate, resolve problems and possibly make adjustment to the ARS software. The Contractor must provide up to two (2) person week for this task at CSA.

*****END OF AMENDMENT 004*****