



ADDENDUM # 1

Date: 2015, November 2nd

Project: Digestion and fermentation of starch and starch-based food products

Bidders must make sure that their bids are based on the latest version of the tender documents published and take into consideration the following amendments and information, including any information provided on amendments or Q&A previously published for this project.

Bidders that do not comply with this requirement will be discarded.

1. Part 3, Section 4.0 Contract Period

REPLACE :

“The contract shall be from the date of the signature to March 31st, 2016.

If applied, year 2 (optional) of this contract would be from April 1st, 2016 to March 31st, 2017 “

BY :

The contract shall be from the date of the signature to April 30th, 2016.

If applied, year 2 (optional) of this contract would be from May 1st, 2016 to March 31st, 2017

2. Part 3, Section 12.0 Basis of Payment

REPLACE:

“In consideration of the Contractor satisfactorily completing all of its obligations under the Contract, the Contractor will be paid in accordance with **Appendix F** (Financial Proposal).”

BY:

In consideration of the Contractor satisfactorily completing all of its obligations under the Contract, the Contractor will be paid in accordance with **Appendix F** (Financial Proposal) and the following progress payments:

30% of the bidder’s proposed amount for year 1 for Scope of work item #6 and deliverable #4 (Final report, in Word and/or Excel)

70% of the bidder’s proposed amount for year 1 for Scope of work items #1-5 & 7 and deliverable #3 (Freeze dried samples residues)



3. Appendix B Statement of Work, Scope of Work

REPLACE:

“Year 1 Scope of Work must be completed and all deliverables received by March 21, 2016.”

BY:

Year 1 Scope of Work items #1 to 5 & 7 must be completed by and deliverable #3 (Freeze dried sample residues) received by March 31, 2016.

Year 1 Scope of Work item #6 must be completed by and deliverable #4 (Final report) received by April 30, 2016.

4. Appendix B Statement of Work, Deliverables and schedule

REPLACE:

Entire section

BY:

1. Contractor must initiate Scope of Work within (1) one week of receipt of samples.
2. Sample testing and analysis must be completed, with confirmation by email to the AAFC GFRC Technical Authority, by March 31, 2016.
3. The freeze-dried sample residues must be received by the AAFC GFRC Technical Authority by March 31, 2016.
4. Final report, in Word and/or Excel, must be received by email to the AAFC GFRC Technical Authority by April 30, 2016.

All other terms and conditions remain the same