

SECTION	TITLE	PAGE(S)
	Title Page	1
	List of Drawings	1
01 10 10	General Instructions	12
01 29 83	Payment Procedures for Testing Laboratory Services	2
01 32 18	Construction Progress Schedules - Bar (GANTT) Chart	4
01 33 00	Submittal Procedures	5
01 35 24	Special Procedures on Fire Safety Requirements	5
01 35 25	Special Procedures on Lockout Requirements	6
01 35 28	Health & Safety Requirements	14
01 35 43	Environmental Procedures	4
01 35 45	Environmental Protection Refueling Vehicles	3
01 45 00	Testing and Quality Control	4
01 50 00	Temporary Facilities	3
01 56 00	Temporary Barriers and Enclosures	2
01 59 20	Site Monitor's Camp & Board	2
01 61 00	Common Product Requirements	4
01 74 11	Cleaning	3
01 74 21	Construction/Demolition Waste Management & Disposal	5
01 77 00	Closeout Procedures	2
01 78 00	Closeout Submittals	5
02 41 16	Demolition and Removal	4
03 10 00	Concrete Forming and Accessories	6
03 20 00	Concrete Reinforcing	5
03 20 50	Rock Anchors	2
03 30 07	Concrete Repairs	42
05 50 00	Metal Fabrications	5
06 10 00	Rough Carpentry	5
31 23 10	Excavating, Trenching & Backfilling	5
31 23 17	Rock Removal	2
32 01 91	Tree & Shrub Preservation	2
35 00 00	Dewatering	2

#### List of Appendices

Appendix A	-	Contractor's Copy of the Regulatory Approvals
Appendix B	-	Photos
Appendix C	-	Optional Mooring System