

---

**PROJECT MANUAL AND DRAWINGS****SPECIFICATION SECTIONS****GENERAL****DIVISION 01 - GENERAL REQUIREMENTS – GENERAL CONTRACT**

01 11 01	General Contract Summary
01 29 83	Price and Payment Procedures
01 31 19	Project Meetings
01 32 16.07	Construction Progress Schedule – Bar Chart (GANTT)
01 33 00	Documents / Submittal Procedures / To be Kept on Site
01 35 13	SCC Specific Procedure to Project Safety Requirements
01 35 14	Additional Safety Requirements
01 35 29.06	Health and Safety Requirements
01 35 43	Environmental Procedures
01 41 00	Quality Requirements
01 45 00	Quality Control
01 51 00	Temporary Facilities
01 52 00	Construction Facilities
01 56 00	Temporary Barriers and Enclosures
01 61 00	Product Requirements
01 71 00	Examination and Preparation
01 73 00	Execution
01 74 11	Cleaning
01 74 21	Construction / Demolition Waste Management and Disposal
01 77 00	Closeout Procedures
01 78 00	Closeout Submittals

**TECHNICAL DIVISIONS****DIVISION 02 - EXISTING CONDITIONS**

02 41 99	Selective Building Demolition
----------	-------------------------------

**DIVISION 05 - METALS**

05 05 00	Base Metal Materials and Finishes
05 12 23	Structural Steel for Buildings
05 41 00	Metal Framing Parapets
05 50 00	Metal Work

**DIVISION 07 - THERMAL AND MOISTURE PROTECTION**

07 52 00	Membrane Roofing
----------	------------------

**DIVISION 09 - FINISHES**

09 91 00	Painting
----------	----------

**DIVISION 22 - PLUMBING**

22 05 00	Common Work Results for Plumbing
22 13 17	Drainage Waste and Vent Piping –Cast Iron and Copper

**DIVISION 23 - HVAC**

23 05 00	Common Work Results for HVAC
23 05 01	Use of HVAC Systems During Construction
23 05 05	Installation of Pipework
23 05 17	Pipe Welding
23 05 29	Hangers and Support for HVAC Piping and Equipment

---

---

23 05 48	Vibration and Seismic Controls for HVAC Piping and Equipment
23 05 53.01	Mechanical Identification
23 07 15	Thermal Insulation for Piping
23 23 00	Refrigerant Piping
23 31 13.01	Metal Ducts – Low Pressure to 500 PA

**DIVISION 26 - ELECTRICAL**

26 05 00	Common Work Results for Electricity
26 05 20	Wire and Box Connectors 0-1000 V
26 05 21	Wires and Cables (0-1000 V)
26 05 29	Hangers and Supports for Electrical Systems
26 05 31	Splitters, Junction, Pull Boxes and Cabinets
26 05 32	Outlet Boxes, Conduit Boxes and Fittings
26 05 34	Conduits, Conduit Fastenings and Conduit Fittings
26 27 26	Wiring Devices
26 28 23	Disconnect Switches – Fused and Non-Fused

**ANNEX**

Mechanical and Electrical works  
Pictures inside the Raised Roof

**LIST OF DRAWINGS****ARCHITECTURE**

A001	DRAWING LIST
A101	SITE PLAN
AD201	ROOF PLAN – DEMOLITION – RAISED ROOF AND SLAB
A201	ROOF PLAN – CONSTRUCTION
A451	ROOF DETAILS - TYPICAL
A452	ROOF DETAILS
A453	ROOF DETAILS

**STRUCTURE**

S101	TYPICAL ROOF DETAILS
------	----------------------

**MECHANICAL / ELECTRICAL**

ME101A	ROOF PLAN BLOCK B
--------	-------------------