



RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Public Works and Government Services Canada
ATB Place North Tower
10025 Jasper Ave./10025 ave. Jasper
5th floor/5e étage
Edmonton
Alberta
T5J 1S6
Bid Fax: (780) 497-3510

SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada
ATB Place North Tower
10025 Jasper Ave./10025 ave Jasper
5th floor/5e étage
Edmonton
Alberta
T5J 1S6

Title - Sujet CM Services, PCSP Resolute		
Solicitation No. - N° de l'invitation E0209-161645/A		Amendment No. - N° modif. 002
Client Reference No. - N° de référence du client NRCAN E0209-161645		Date 2016-01-28
GETS Reference No. - N° de référence de SEAG PW-\$PWU-023-10665		
File No. - N° de dossier PWU-5-38256 (023)	CCC No./N° CCC - FMS No./N° VME	
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2016-02-04		Time Zone Fuseau horaire Mountain Standard Time MST
F.O.B. - F.A.B. Specified Herein - Précisé dans les présentes Plant-Usine: <input type="checkbox"/> Destination: <input type="checkbox"/> Other-Autre: <input checked="" type="checkbox"/>		
Address Enquiries to: - Adresser toutes questions à: Taylor (RPC), Ian		Buyer Id - Id de l'acheteur pwu023
Telephone No. - N° de téléphone (780) 566-9487 ()		FAX No. - N° de FAX (780) 497-3510
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: NRCAN Polar Continental Shelf Program Facility Box 147 Resolute, NU X0A 0V0		

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

This solicitation amendment has been raised to extend the solicitation period and to respond to questions posed by potential bidders and to make the identified changes:

**REVISED CLOSING DATE OF:
02:00 PM on 2016-02-04**

Questions

- Answers

1. In the CM Services Terms of Reference Document, Section 1.2.1.4.1, page 5 of 40:
 - a. Please confirm that the reference Appendix is Appendix 4 of the TOR.
 - Confirmed. See list of Appendices TOR page 40 of 40
 - b. Please define acronym RMC in phrase "A study by RMC".
 - Royal Military College
2. In the CM Services Terms of Reference Document, Section 1.2.1.5.1.1, page 5 of 40:
 - a. (typo?) Confirm that PCS Operation Centre should read PCSP Operation Centre.
 - Confirmed.
3. In the CM Services Terms of Reference Document, Section 1.2.1.8.1.2, page 7 of 40:
 - a. Please confirm that the reference Appendix is Appendix 7 of the TOR.
 - Confirmed (Also typo "Pease" should be "Please".)
4. In the CM Services Terms of Reference Document, Section 1.2.5.2.1, page 11 of 40:
 - a. Please clarify the February 28 2017 date vs. March 31 2017 date of the Bid Form.
 - Date in TOR should be March 31, 2017.
5. In the CM Services Terms of Reference Document, Section 1.2.5.5 & .6, page 11 of 40:
 - a. From Section 1.2.5.5, we conclude that the work will occur February 2016 through March 31 2017 as according to Section 1.2.5.6 the site is closed mid-September 2016 to January 2017. It is our understanding that the 2015 shipment arrived at Resolute on September 22, 2015 thus we can expect the 2016 shipment around the same date in 2016 and we should have access to the facility to start the work accordingly. Please advise as we need this information to complete our pricing estimate.
 - When facility is operating, construction activities must be planned to ensure that disruption to the daily operation of the facilities is kept to a minimum.
6. In the CM Services Terms of Reference Document, Section 1.2.5.8, page 12 of 40:
 - a. If available, please provide the waste disposal guidelines of the Hamlet of Resolute, especially as it pertains to materials that cannot be disposed of locally.
 - It is the CM's responsibility to be award of current requirement, and comply with requirements of the local authorities.
7. In the CM Services Terms of Reference Document, Section 1.3.2.3.1 page 13 of 40 and section 1.4.1.1.7 (p14/40):
 - a. We recommend that the Owner or PWGSC engage the Hazardous Abatement Professional. Please advise.
 - No change.

8. In the CM Services Terms of Reference Document, Section 1.4.1.1 page 14 of 40:
 - a. The list of specialists differs significantly with the requirements under SRE 2.2.
 - b. Respectfully the specialists under 1.4.1.1.1, 2, 3, 4, 5 and 10 should be provided by the CM own staff.
 - Agreed.
9. In the CM Services Terms of Reference Document, Section 1.5.1.2, page 15 of 40:
 - a. Please advise if the start date is still January 2016.
 - Revise CM Contract Award to February 2016. All other dates remain.
10. In the CM Services Terms of Reference Document, Section 1.5.2, page 15 of 40:
 - a. Please correct CM Award date of January 2015.
 - Revise CM Contract Award to February 2016. All other dates remain.
11. In the CM Services Terms of Reference Document, Section 1.6.1, page 15 of 40:
 - a. Section 1.6.1.1: Would it be possible to have the breakdown of the \$2,200,000 Construction Budget per each of the 9 Sub-Projects?
 - i. This referenced
 - Not available.
 - b. Section 1.6.1.2: Refer to Appendix A. We did not find Appendix A within this document. Please advise.
 - Delete 1.6.1.2. Details are in 1.2.1.
12. In the CM Services Terms of Reference Document, Section 1.7.2.2, page 16 of 40:
 - a. Respectfully, The Consultant (author) charged with producing the Bid/Contract Documents should be "responsible for verifying the accuracy of the {as-built} information incorporated into the design", not the CM.
 - Both Consultant and CM are responsible for verifying any information they make use of in the information provided.
13. In the CM Services Terms of Reference Document, Section 1.6.2, page 15 of 40:
 - a. Please identify what, if any of the \$300,000 will be expended in 2015/2016.
 - All of it.
14. In the CM Services Terms of Reference Document, Section 2.1.3.1 & .2, page 17 of 40:
 - a. Is the diagram part of 2.1.3.1 or is it 2.1.3.2?
 - b. Not sure if 2.1.3.2 is empty or missing some text?
 - Not sure this requires clarification. If it does, the diagram is 2.1.3.2.
15. In the CM Services Terms of Reference Document, Section 2.7.5.5.1, page 30 of 40:
 - a. Please confirm who is the "Cx agent". Is the "Cx agent" the "Consultant hired third party commissioning agent"?
 - Yes.
16. In the CM Services Terms of Reference Document, Section 2.7.6.2.4, page 32 of 40:
 - a. Please clarify difference between the Prime Consultant, the Design Consultant and the Consultant as it appears throughout the TOR.
 - All the same.
17. In the CM Services Terms of Reference Document, Section 2.8.2.1.5, page 34 of 40:
 - a. If we are successful, can the bids be opened at a PWGSC office in the Ottawa area?
 - RFP does not stipulate location of CM tender closings.
18. In the CM Services Terms of Reference Document, Section 2.9.2.4, page 36 of 40:

- a. Please explain the reasoning behind the statement of Section 2.9.2.4. If changes exist, and they always do on every project, why would the CM's Own Forces Work not be entitled to an extra if the change legitimately involves additional CM's Own Forces Work?**
- A change order to add "Own Forces Work" will be not be permitted.
- 19. Schedule: It is stated in the Bid Form that the project is to be completed by March 31, 2017. Please provide the following:**
- a. Any requirement of the RFP for Consultant Services, which could impact the schedule or the CM Fee.**
- Consultant RFP is available on buyandsell.
- b. i.e the location of pre-construction (i.e. location of the 3 IDP workshops as per TOR# 2.6.2.3.1), construction, commissioning - in person meetings.**
i. (n.b.: teleconference meetings as per TOR:
1. 2.7.4.2.1: Participate in regularly scheduled bi-weekly design meetings.)
- See 2.7.4.2.1. Location of IDP meetings tbd.
- c. Please provide the schedule for the award of the Hazardous Material Consultant.**
- See 1.3.2.3.1.
- d. Will there be a Commissioning Consultant? If so, please provide the schedule for that appointment.**
- Term not used in TOR.
- 20. From TOR Appendix 6 photos there seems be lay-down space available on site. Please confirm.**
- Confirmed. There is laydown space available.
- 21. If so, is the area fenced in and what is the security set-up?**
- No area is fenced to avoid snow drifting. There is limited traffic on the site.
- 22. Is there available space or a room within the complex to set up a desk with power for use by our Site Superintendent?**
- Yes, space is available.
- 23. Is it possible obtain independent phone and internet services on site?**
- No independent service providers in the area. Phones and wifi are available for use in most areas on site.

All other terms and conditions of the Invitation to Tender remain unchanged.