
201600837- CMHC RFP for Firm to Act as Prime 

Consultant for Programming and Planning Phase of 

CMHC Space Planning Initiative 

Question 1 - 3 

 

Question 1 

Regarding the proposal mentioned in title, would you please answer the following question 
below: 
 
What consultants are needed as subs? 
 

 

Answer 1  

The proponent is expected to identify the team of experts they will use to successfully fulfil the 

requirements outlined in the RFP. (e.g. Architect, Interior Designer, Code Compliance experts, 

experts who can conduct surveys in both official languages, etc.) 

 

 

Question 2 

Item 3.3.4 Timeline (page 14) lists the tasks/deliverables (items 3.3.3.1 through 3.3.3.5) that 

must be completed no later than Sept 30, 2016. This list does not include the ‘Space 

Management Program’ task (3.3.3.6) and the ‘Implementation Schedule / Master Roll-Out Plan’ 

task (3.3.3.7). Please provide the anticipated timeline for these two. 

 

 

Answer 2  

CMHC has a hard deadline of September 30 for tasks 3.3.3.1 – 3.3.3.5. Ideally, CMHC would 

prefer that the remaining work be completed no later than the end of 2016. 

 

 

Question 3 

Will the successful Consultant of this RFP be excluded from submitting proposals for any of the 

future scopes of work that result from the work they performed from this RFP? 

 

 

Answer 3 

No, the successful consultant will be able to submit proposals for any future scopes of work 

related to the work outlined in this RFP. 

 
 


