

---

**Washroom Buildings Recapitalization  
Buildings 32, 34 & 38  
Newman Sound Campground  
Terra Nova National Park, NL  
Proj. No.: R.079272.001**

Issued April 4, 2016

Section 01 45 00 – Quality Control

Page 1 of 4

---

**PART 1**      **GENERAL**

**1.1**            **SECTIONS INCLUDE**

- .1      Inspection and testing, administrative and enforcement requirements.
- .2      Tests and mix designs.
- .3      Mock-ups.
- .4      Mill tests.
- .5      Equipment and system adjust and balance.

**1.2**            **RELATED SECTIONS**

- .1      Section 01 33 00 – Submittal Procedures
- .2      Section 01 78 00 – Closeout Submittals

**1.3**            **INSPECTION**

- .1      Allow Departmental Representative access to Work. If part of Work is in preparation at locations other than Place of Work, allow access to such Work whenever it is in progress.
- .2      Give timely notice requesting inspection if Work is designated for special tests, inspections or approvals by Departmental Representative instructions.
- .3      If Contractor covers or permits to be covered Work that has been designated for special tests, inspections or approvals before such is made, uncover such Work, have inspections or tests satisfactorily completed and make good such Work.
- .4      Departmental Representative may order any part of Work to be examined if Work is suspected to be not in accordance with Contract Documents. If, upon examination such work is found not in accordance with Contract Documents, correct such Work and pay cost of examination and correction. If such Work is found in accordance with Contract Documents, Departmental Representative shall pay cost of examination and replacement.

**1.4**            **INDEPENDENT INSPECTION AGENCIES**

- .1      Independent Inspection/Testing Agencies will be engaged by Departmental Representative for purpose of inspecting and/or testing portions of Work.
- .2      Provide equipment required for executing inspection and testing by appointed agencies.

---

**Washroom Buildings Recapitalization  
Buildings 32, 34 & 38  
Newman Sound Campground  
Terra Nova National Park, NL  
Proj. No.: R.079272.001**

Issued April 4, 2016

Section 01 45 00 – Quality Control

Page 2 of 4

---

- .3 Employment of inspection/testing agencies does not relax responsibility to perform Work in accordance with Contract Documents.
- .4 If defects are revealed during inspection and/or testing, appointed agency will request additional inspection and/or testing to ascertain full degree of defect. Correct defect and irregularities as advised by Departmental Representative at no cost to Departmental Representative. Pay costs for retesting and reinspection.

**1.5 ACCESS TO WORK**

- .1 Allow inspection/testing agencies access to Work, off site manufacturing and fabrication plants.
- .2 Co-operate to provide reasonable facilities for such access.

**1.6 PROCEDURES**

- .1 Notify appropriate agency and Departmental Representative in advance of requirement for tests, in order that attendance arrangements can be made.
- .2 Submit samples and/or materials required for testing, as specifically requested in specifications. Submit with reasonable promptness and in an orderly sequence so as not to cause delay in Work.
- .3 Provide labour and facilities to obtain and handle samples and materials on site. Provide sufficient space to store and cure test samples.

**1.7 REJECTED WORK**

- .1 Remove defective Work, whether result of poor workmanship, use of defective products or damage and whether incorporated in Work or not, which has been rejected by Departmental Representative as failing to conform to Contract Documents. Replace or re-execute in accordance with Contract Documents.
- .2 Make good other Contractor's work damaged by such removals or replacements promptly.
- .3 If in opinion of Departmental Representative it is not expedient to correct defective Work or Work not performed in accordance with Contract Documents, Departmental Representative may deduct from Contract Price difference in value between Work performed and that called for by Contract Documents, amount of which shall be determined by Departmental Representative.

---

**Washroom Buildings Recapitalization  
Buildings 32, 34 & 38  
Newman Sound Campground  
Terra Nova National Park, NL  
Proj. No.: R.079272.001**

Issued April 4, 2016

Section 01 45 00 – Quality Control

Page 3 of 4

---

**1.8           REPORTS**

- .1     Submit 3 copies of inspection and test reports to Departmental Representative, plus electronic copies in PDF format.
- .2     Provide copy to Subcontractor of work being inspected or tested, manufacturer or fabricator of material being inspected or tested.
- .3     Include copy of all inspection and test reports in Commissioning Manuals.

**1.9           MOCK-UPS**

- .1     Prepare mock-ups for Work specifically requested in specifications. Include for Work of all Sections required to provide mock-ups.
- .2     Construct in all locations acceptable to Departmental Representative as specified in specific Section.
- .3     Prepare mock-ups for Departmental Representative review with reasonable promptness and in an orderly sequence, so as not to cause any delay in Work.
- .4     Failure to prepare mock-ups in ample time is not considered sufficient reason for an extension of Contract Time and no claim for extension by reason of such default will be allowed.
- .5     Remove mock-up at conclusion of Work or when acceptable to Departmental Representative
- .6     Specification section identifies whether mock-up may remain as part of Work or if it is to be removed and when.
- .7     Reviewed and accepted mock-ups will become standards of workmanship and material against which installed work will be verified.
- .8     Mock-ups may remain as part of Work.

**1.10          EQUIPMENT AND SYSTEMS**

- .1     Submit adjustment and balancing reports for mechanical, electrical and building equipment systems.
- .2     Mechanical – coordinate with mechanical division.
- .3     Electrical – Coordinate with electrical division.

---

**Washroom Buildings Recapitalization  
Buildings 32, 34 & 38  
Newman Sound Campground  
Terra Nova National Park, NL  
Proj. No.: R.079272.001**

**Issued April 4, 2016**

**Section 01 45 00 – Quality Control**

**Page 4 of 4**

---

**PART 2      PRODUCTS (NOT APPLICABLE)**

**PART 3      EXECUTION (NOT APPLICABLE)**

**END OF SECTION**