

1. General

1.1 Work Covered by Contract Documents

- 1.1.1 Work of this Contract comprises general construction of a trailer dumping facility including the construction of one concrete septic tank, one disposal field, the installation of sewage pumps, trailer water filling and wash down stations and miscellaneous site improvements. The work site is located at Newman Sound Campground in Terra Nova National Park, NL.

1.2 Contract Documents

- 1.2.1 Construct work under unit price contract.

1.3 Work by Others

- 1.3.1 Where applicable, co-operate with other Contractors in carrying out their respective works and carry out instructions from Departmental Representative.
- 1.3.2 Co-ordinate work with that of other Contractors. If any part of work under this Contract depends for its proper execution or result upon work of another Contractor, report promptly to Departmental Representative, in writing, any defects which may interfere with proper execution of Work.

1.4 Work Sequence

- 1.4.1 Construct Work to accommodate Owner's intermittent use of premises during construction.
- 1.4.2 Maintain fire access/control.

1.5 Contractor Use of Premises

- 1.5.1 Unrestricted use of site until Substantial Performance.
- 1.5.2 Co-ordinate use of premises under direction of Departmental Representative.
- 1.5.3 Repair or replace portions of existing work which have been altered during construction operations to match existing or adjoining work, as directed by Departmental Representative.

1.6 Owner Occupancy

- 1.6.1 Owner will occupy premises during entire construction period for execution of normal operations.
- 1.6.2 Co-operate with Owner in scheduling operations to minimize conflict and to facilitate Owner usage.

1.7 Existing Services

- 1.7.1 Notify Departmental Representative and utility companies of intended interruption of services and obtain required permission.
- 1.7.2 Where Work involves breaking into or connecting to existing services, give owner 48 hours notice for necessary interruption of mechanical or electrical service throughout course of work. Minimize duration of interruptions. Carry out work at times as directed by governing authorities with minimum disturbance to owners operations
- 1.7.3 Establish location and extent of service lines in area of work before starting Work. Notify Departmental Representative of findings.
- 1.7.4 Submit schedule to, and obtain approval from, Departmental Representative for any shut-down or closure of active service or facility including power and communications services. Adhere to approved schedule and provide notice to affected parties.
- 1.7.5 Provide temporary services when directed by Departmental Representative to maintain critical building and tenant systems.
- 1.7.6 Where unknown services are encountered, immediately advise Departmental Representative and confirm findings in writing.
- 1.7.7 Protect, relocate or maintain existing active services. When inactive services are encountered, cap off in manner approved by authorities having jurisdiction.
- 1.7.8 Record locations of maintained, re-routed and abandoned service lines.

1.8 Documents Required

- 1.8.1 Maintain at job site, one copy each document as follows:
 - 1. Contract Drawings.
 - 2. Specifications.
 - 3. Addenda.
 - 4. Reviewed Shop Drawings.
 - 5. List of Outstanding Shop Drawings.
 - 6. Change Orders.
 - 7. Other Modifications to Contract.
 - 8. Field Test Reports.
 - 9. Copy of Approved Work Schedule.
 - 10. Health and Safety Plan and Other Safety Related Documents.

11. Other documents as specified.

2. Products

Not Used.

3. Execution

Not Used.

4. Measurement and Basis for Payment

4.1 Measurement for Payment

4.1.1 This item will not be measured for payment.

4.2 Basis for Payment

4.2.1 No separate or direct payment will be made for work under this Section, which will be considered incidental to work under this Contract. Costs will be deemed to be included in the unit and lump sum prices quoted in the Schedule of Quantities and Prices.