



Fisheries and Oceans
Canada

Pêches et Océans
Canada

Procurement Hub – Ottawa Office,
Station 9W081, 9th Floor,
200 Kent Street,
Ottawa, Ontario K1A 0E6

June 29, 2016

ADDENDUM NO. 1

Subject: ITT Invitation to Tender No. FP802-160098
Guyed Tower Replacement, CCG Meaford MCTS Site

Dear Sir/Madam:

Further to the above-mentioned Request for Proposal, this Addendum (#1) is to advise potential bidders of the question(s) received during this tender call to date. Both the question(s) and the response(s) are indicated in the attached Annex A and to advise potential bidders that the closing date for this tender call has been changed as follows:

Delete: July 08, 2016
Insert: July 15, 2016

All other terms and conditions remain unchanged.

Tenderers are to acknowledge this Addendum by signing in the space provided below and enclosing a copy of this document with their tender submission.

Yours truly,

(Original signed by)

Beverly Shawana
Senior Contracting Officer,
Financial & Materials Management Operations

RECEIPT ACKNOWLEDGED

Name of Company
Signature _____

Canada

Annex A

Question #1: The current closing is July 8th. Would it be possible to extend to July 15th?

Answer: The deadline will remain July 15th to be fair to all bidders.

Question #2: Usually it is the client (DFO) that commissions a geotechnical study, because without it, I cannot do foundation design and thus estimate the cost of the work. Is that the case here?

Answer: The bidder will commission a geotechnical investigation. The appendices of the specification have drawings which include the current foundation details.