

DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

00 00 01 - Cover Page	1
00 01 07 - Seals Page	2
00 01 10 - Table of Contents	4

DIVISION 01 - GENERAL REQUIREMENTS

01 11 00 - Summary of Work	3
01 14 00 - Work Restrictions	2
01 29 00 - Payment Procedures	8
01 29 83 - Laboratory Payments	2
01 31 19 - Project Meetings	5
01 32 16.07 - Construction Progress Schedule (Gantt)	4
01 33 00 - Submittal Procedures	5
01 35 29.06 - Health and Safety	7
01 35 43 - Environmental Procedures	5
01 45 00 - Quality Control	3
01 51 00 - Temporary Utilities	2
01 52 00 - Construction Facilities	4
01 56 00 - Temporary Barriers and Enclosures	2
01 61 00 - Common Product Requirements	4
01 71 00 - Examination and Preparation	3
01 74 11 - Cleaning	2
01 74 21 - Construction Demolition Waste Management and Disposal	5
01 77 00 - Closeout Procedures	2
01 78 00 - Closeout Submittals	6

DIVISION 02 - EXISTING CONDITIONS

02 41 13 - Selective Site Demolition	6
02 83 10 - Lead—Base Paint Abatement—Minimum Precautions	7

DIVISION 03 – CONCRETE

03 10 00- Concrete forming and Accessories	2
03 20 00 - Concrete reinforcing	3
03 30 00- Cast-in-Place - Concrete	6

DIVISION 05 - METALS

05 50 00.01 – Steel Fencing	4
-----------------------------------	---

DIVISION 06 - WOOD, PLASTICS AND COMPOSITES

06 14 01 - Wood Treatment	5
---------------------------------	---

DIVISION 09 – FINISHES

09 03 61 - Historic—Repainting exterior surfaces	10
--	----

DIVISION 22 – PLUMBING

22 05 00 – Mechanics – General Requirements Concerning the Results of Work	6
22 11 16 – Domestic Water Piping	5
22 13 17 – Drainage Waste and Vent Piping – Cast Iron and Copper	2
22 13 18 – Drainage Waste and Vent Piping – Plastic	2

DIVISION 23 – HEATING, VENTILATION, AND AIR-CONDITIONING (HVAC)

23 05 05 – Installation of Pipework	4
23 05 17 – Pipe Welding	3
23 05 93 – Testing, Adjusting, and Balancing for HVAC	3
23 07 13 – Duct Insulation	4
23 07 15 – Thermal Insulation for Piping	5
23 31 13 01 – Metal Ducts – Low Pressure to 500 Pa	4

DIVISION 26 – ELECTRICAL

26 05 00 – Common Work Results – Electrical	7
26 05 21 – Wires and Cables (0-1000 V)	2
26 05 22 – Connectors and Terminations	2
26 05 28 – Grounding – Secondary	3
26 05 31 – Splitters, Junction, Pull Boxes, and Cabinets	2
26 05 32 – Outlet Boxes, Conduit Boxes, and Fittings	2
26 05 34 – Conduits, Conduit Fastenings, and Conduit Fittings	4
26 05 43 01 – Installation of Cables in Trenches and Ducts	2
26 24 16 01 – Panelboards Breaker Type	3
26 27 26 – Wiring Devices	3
26 50 00 – Lighting	3

DIVISION 31 – EARTHWORK

31 00 00.01 - Earthwork Work - Short Form	5
31 05 16 - Aggregate Materials	5
31 11 00 – Clearing and Grubbing	4
31 23 33.01 - Excavating, Trenching and Backfilling	8
31 32 19.01 - Geotextiles	3

DIVISION 32 - EXTERIOR IMPROVEMENTS

32 01 90.33 Tree and Shrub Preservation	8
32 14 13 – Precast Concrete Unit Paving	7
32 91 19.13 – Topsoil placement and grading	8
32 92 19.16 – Hydraulic Seeding	6
32 92 23 - Sodding	6
32 93 10 – Trees, Shrubs and Ground Cover Planting	13

DIVISION 33 - UTILITIES

33 71 73 02 – Underground Electrical Service	2
--	---

APPENDICES

Analysis report (french version only)	1 page
Architecture (Services building 23681)	60 pages

LISTE DES DESSINS / LIST OF DRAWING

ARCHITECTURE / ARCHITECTURE

DÉMOLITION - PLAN, ÉLÉVATIONS, COUPES, PHOTOS ET NOTE / <i>DEMOLITION - PLAN, ELEVATIONS, SECTIONS, PHOTOS AND NOTES</i>	A1
CONSTRUCTION - PLAN, ÉLÉVATIONS, COUPES, DÉTAILS ET NOTES / <i>CONSTRUCTION - PLAN, ELEVATIONS, SECTIONS, DETAILS AND NOTES</i>	A2
CONSTRUCTION - COUPES ET DÉTAILS / <i>CONSTRUCTION - SECTIONS AND DETAILS</i>	A3

ARCHITECTURE DE PAYSAGE / LANDSCAPE ARCHITECTURE

SITUATION EXISTANTE ET DÉMOLITION / <i>EXISTING SITUATION AND DEMOLITION</i>	C01
PLAN D'IMPLANTATION / <i>SITE PLAN</i>	C02
PLAN DE NIVELLEMENT / <i>GRADING PLAN</i>	C03
PLAN DE PLANTATION / <i>PLANTATION PLAN</i>	C04
AGRANDISSEMENTS / <i>ENLARGEMENTS</i>	C05
COUPES ET DÉTAILS / <i>SECTIONS AND DETAILS</i>	C06
COUPES ET DÉTAILS / <i>SECTIONS AND DETAILS</i>	C07
COUPES ET DÉTAILS / <i>SECTIONS AND DETAILS</i>	C08
COUPES ET DÉTAILS / <i>SECTIONS AND DETAILS</i>	C09
COUPES ET DÉTAILS / <i>SECTIONS AND DETAILS</i>	C10

INGÉNIERIE / ENGINEERING

ACCÈS SOUTERRAIN OUEST - VUES EN PAN / <i>WEST UNDERGROUND ACCES - PLANS</i>	E01
ACCÈS SOUTERRAIN OUEST - COUPES, DÉTAILS WEST / <i>UNDERGROUND ACCESS - SECTIONS, DETAILS</i>	E02
BÂTIMENT DE SERVICE - VUES EN PLAN ET DÉTAIL / <i>BUILDING SERVICE - PLANS AND DETAIL</i>	M01
BÂTIMENT DE SERVICE - VUES EN PLAN / <i>BUILDING SERVICE – PLANS</i>	M02
VUES EN PLAN D'ENSEMBLE ET NOTES / <i>GENERAL LAYOUT AND NOTES</i>	S01
ACCÈS SOUTERRAIN OUEST - COUPES, DÉTAILS ET PHOTOS / <i>WEST UNDERGROUND ACCESS - SECTIONS, DETAILS AND PHOTOS</i>	S02
ACCÈS SOUTERRAIN EST - COUPES, DÉTAILS ET PHOTOS / <i>EAST UNDERGROUND ACCESS - SECTIONS, DETAILS AND PHOTOS</i>	S03

RÉPARATION BATTERIE (CANON OUEST) -COUPES, DÉTAILS ET PHOTOS / <i>BATTERY REPAIRS (WEST CANNON) - SECTIONS, DETAILS AND PHOTOS</i>	S04
RÉPARATION BATTERIE (CANON EST) - COUPES, DÉTAILS ET PHOTOS / <i>BATTERY REPAIRS (EAST CANNON) - SECTIONS, DETAILS AND PHOTOS</i>	S05
RÉPARATION CHEMINÉES DE VENTILATION - DÉTAILS TYPES ET PHOTOS / <i>VENT CHIMNEYS REPAIRS - TYPICAL DETAILS AND PHOTOS</i>	S06
RÉPARATION DE MÉTAUX OUVRÉS - VUE EN PLAN / <i>MANUFACTURED METALS REPAIR - TOP VIEW</i>	S07
RÉPARATION DE MÉTAUX OUVRÉS – PHOTOS / <i>MANUFACTURED METALS REPAIR – PHOTOS</i>	S08
DÉTAILS / <i>DETAILS</i>	S09

END OF TABLE OF CONTENTS