

DIVISION 00 PROCUREMENT AND CONTRACTING REQUIREMENTS

Section 00 01 10 Table of Contents	2
--	---

DIVISION 01 GENERAL REQUIREMENTS

Section 01 11 00 Summary of Work	3
Section 01 14 00 Work Restrictions	2
Section 01 29 83 Payment Procedures: Testing Laboratory Services	2
Section 01 31 19 Project Meetings	3
Section 01 32 16.07 Construction Progress Schedules - Bar (GANTT) Charts	3
Section 01 33 00 Submittal Procedures	4
Section 01 35 43 Environmental Procedures	2
Section 01 41 00 Regulatory Requirements	1
Section 01 45 00 Quality Control	3
Section 01 51 00 Temporary Utilities	2
Section 01 52 00 Construction Facilities	3
Section 01 56 00 Temporary Barriers and Enclosures	2
Section 01 71 00 Examination and Preparation	1
Section 01 73 00 Execution	2
Section 01 74 11 Cleaning	2
Section 01 77 00 Closeout Procedures	2
Section 01 78 00 Closeout Submittals	6

DIVISION 02 EXISTING CONDITIONS

Section 02 21 00 Site Survey	1
------------------------------------	---

DIVISION 03 CONCRETE

Section 03 10 00 Concrete Forming and Accessories	2
Section 03 20 00 Concrete Reinforcing	2
Section 03 30 00 Cast-in-Place Concrete	7

DIVISION 07 THERMAL AND MOISTURE PROTECTION

Section 07 72 70 Roof Safety Restraints	3
---	---

DIVISION 31 EARTHWORK

Section 31 05 16 Aggregate Materials	3
--	---

DIVISION 32 EARTHWORK

Section 32 14 13 Precast Concrete Unit Paving	3
---	---

DRAWING LIST

ARCHITECTURAL

A0.0 COVER SHEET

A2.1 SITE PLAN

A2.2 DEMOLITION
CONSTRUCTION

STRUCTURAL

S1.1 DEMOLITION
CONSTRUCTION

END OF TABLE OF CONTENTS