



RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Regional Manager/Real Property
Contracting/PWGSC
Ontario Region, Tendering Office
12th Floor, 4900 Yonge Street
Toronto, Ontario
M2N 6A6
Ontario

SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Regional Manager/Real Property Contracting/PWGSC
Ontario Region, Tendering Office
12th Floor, 4900 Yonge Street
Toronto, Ontario
M2N 6A6
Ontario

Title - Sujet Port Severn Area Dams	
Solicitation No. - N° de l'invitation EQ754-170947/A	Amendment No. - N° modif. 003
Client Reference No. - N° de référence du client R.076951.036	Date 2016-08-24
GETS Reference No. - N° de référence de SEAG PW-\$PWL-027-2191	
File No. - N° de dossier PWL-6-39053 (027)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2016-09-07	
Time Zone Fuseau horaire Eastern Daylight Saving Time EDT	
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Jackson, Dahlia	Buyer Id - Id de l'acheteur pwl027
Telephone No. - N° de téléphone (416) 512-5918 ()	FAX No. - N° de FAX (416) 512-5862
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: Port Severn, Ontario	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie) Signature Date	

Amendment No. 003

This amendment is being raised to provide responses to Requests for Clarification.

- Q1. We would like to have some clarification in reference to item 3 - SRE 3.1.1.
Is it obligatory that licenses and permits, certification or authorization of proposed personnel be in effect at the time of proposal submission? If not, are we able to describe how we intend to meet the requirements for the performance of the contract?
- A1. Proponents must demonstrate that they are licensed, or eligible to be licensed, certified or otherwise authorized to provide the necessary professional services to the full extent that is required by the province of Ontario. Proponents who are eligible to be licensed, certified or otherwise authorized must clearly demonstrate in their proposal how they intend to meet the provincial licensing requirements without causing delays to the project schedule. Canada will not accept extensions to the proposed schedule while the Consultant(s) seek(s) Ontario licensing, certification and/or authorisations.
- Q2. Are there any problems with hiring international suppliers/engineering firms??
- A2. Please refer to A1.
- Q3. When the Bayview Bridge is out, how bad is the detour?
- A3. Public access can be maintained through Highway 400. Various access options have to be assessed and to be included in the communication plan(s). Detour specifics will be discussed with the community before start of construction.
- Q4. Is the Lock 45 property Parks Canada Agency (PCA) owned? Will it be available for use, i.e. Staging?
- A4. The property is owned by PCA and will be available for staging.
- Q5. Will there be access issues to the private properties during construction?
- A5. Site specific access issues including private properties and encroachments (if any) will be addressed during design process.
- Q6. Is the Construction Management (CM) process underway since they participate in the design review?
- A6. The CM procurement will be done through separate solicitation process, which is intended to be completed within reasonable / short timelines of engaging the designer.
- Q7. How will the timing of the project work? Will the sites be worked on sequentially? Does Canada have something in mind?
- A7. Finalising the sequence of site work will require pro-active community involvement and will be finalised in discussions with the successful Consultant. Communications regarding project sequencing and staging will be a critical element of this project and required to minimise impact on the community.
- Q8. Are drawings of the Bayview Bridge structure available?

- A8. Drawings of the Bayview Bridge have been provided in the preceding amendment.
- Q9. How recent are the geotechnical reports?
- A9. Please review Project Requirements PR 6 Existing Documentation for available list of reports and report dates.
- Q10. (*At the Bridge by the Lock*) Has any concrete testing been done at the pier?
- A10. Minimal testing was done when working on the bridge during a past project.
- Q11. Where will we be putting the back-up generator?
- A11. Control building will be required to house the backup generator(s) and the electrical main control panel.
- Q12. Are Dams B and B1 included in this project? I see it on the map but not in the scope of work.
- A12. Dams B and B1 are not part of the project scope.
- Q13. Are property lines available?
- A13. Information about property lines will be available to the successful Consultant.
- Q14. We would like to request an additional period of 2 weeks to respond to the RFP.
- A14. Due to operational requirements and scheduling constraints, an extension to the date for the receipt of proposals may not be granted at this time.

All other terms and conditions of the RFP remain the same.