
ADDENDUM NUMBER: TWO

**ISSUED BY: SEPW Architecture Inc.
109 - 3725 Pasqua Street, Regina, SK S4S 6W8
PH. (306) 569-2255**

**PROJECT: AIRPORT HANGAR RENOVATIONS
PRINCE ALBERT, SK**

This Addendum forms part of the Contract Documents and amends the original Drawings and Specifications dated 2016-06-24, previous Addenda if applicable and as noted below. This Addendum consists of 1 page.

Ensure that all parties are aware of all items included in this Addendum.

A-2-1 REF. SECTION 01 52 00

.1 1.7 DELETE this article in its entirety.

A-2-2 REF. DRAWING A2.1

.1 DELETE all reference to temporary bridging.

A-2-3 GENERAL REQUIREMENT

.1 The Owner will temporarily store the plane off site for a period of 60 consecutive days. After the 60 day period has ended, if there are open excavations, it will be the Contractor's responsibility to provide temporary measures for the plane to safely cross the open excavations to enter and exit the hangar, on a daily basis. The Contractor shall submit in written proposed temporary measures to the Departmental Representative for review. Installation of the temporary measures may proceed only after written approval has been provided by the Departmental Representative.

END OF SECTION