Parks Parcs
Canada Canada

i+l

RETURN BIDS TO:

RETOURNER LES SOUMISSIONS A:

Parks Canada Agency
1300 - 635 8 Ave SW
Calgary, AB T2P3M3
Bid Fax: (403) 292-4475

INVITATION TO TENDER
APPEL D’OFFRES
AMENDMENT / MODIFICATION
002

Tender To: Parks Canada Agency

We hereby offer to sell to Her Majesty the
Queen in right of Canada, in accordance with
the terms and conditions set out herein,
referred to herein or attached hereto, the
goods, services, and construction listed herein
and on any attached sheets at the price(s) set
out therefor.

Soumission aux: I’Agence Parcs Canada
Nous offrons par la présente de vendre a Sa
Majesté la Reine du Chef du Canada, aux
conditions énonceées ou incluses par référence
dans la présente at aux annexes ci-jointes, les
biens, services et construction énumérés ici et
sur toute feuille ci-annexée, au(x) prix
indiqué(s).

Comments - Commentaries

Issuing Office - Bureau de distribution

Parks Canada Agency
Suite 1300

635 - 8 Ave SW
Calgary, AB T2P3M3

I+l

Canada

2

Title-Sujet
Highway 93N Paving — km 195-201
Jasper National Park

Date:
September 2, 2016

Solicitation No. - No. de I’invitation

5P420-16-5190/A

Amendment No. - N° de la modif.
002

GETS Reference No. — No de reference de
SEAG

PW-16-00744473

Solicitation Closes:

at-a on-le Time Zone - Fuseau horaire
02:00 PM | September 8, 2016 | MDT - HAR

F.O.B.-F.AB.

Plant-Usine: O Destination: M Other-Autre: O

Address Inquiries to: - Adresser toute demande de renseignements a :
Nathaniel Harrison - nathaniel.harrison@pc.gc.ca

Telephone No. - No de téléphone Fax No. — No de FAX:

(403) 292-4572 (403) 292-4475

Destination of Goods, Services, and Construction:
Destinations des biens, services et construction:

See Herein — Voir ici

TO BE COMPLETED BY THE BIDDER (type or print)

Vendor/Firm Name

Address - Adresse

Name of person authorized to sign on behalf of the Vendor/Firm
Nom de la personne autorisée a signer au nom du fournisseur/ de I’entrepreneur

Titale - Titre

Telephone No. - N° de telephone:

Facsimile No. - N° de télécopieur:

Signature Date




Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer - I'acheteur

5P420-16-5190/A 002 Nathaniel Harrison
Client Ref. No. - N° de réf. du client File Name - Nom du dossier
201538B Highway 93N Paving — km 195-201 — Jasper National Park

Amendment 2
This amendment has been issued to answer questions from bidders and revise the tender package.

This tender now closes on September 8, 2016 at 2:00 PM MDT.

A. Questions

Q1. Please confirm that all millings will be hauled and stockpiled in the 8Mile Pit.
Al. Referto Section 02 41 31 14, Clause 1.1.4.

Q2. Can grubbed material be chipped or burned in the 8 mile pit and left onsite? Hauling of this material
outside of the park will add considerable cost.
A2. Referto Section 31 11 00, Clause 3.4.1.

Q3. Please confirm if all waste material from the ditch excavation can be stockpiled and left in the 8 mile
pit?
A3. Referto Section 31 24 13, Clause 1.2.2.1.

Q4. Please confirm that material stripped in the 8 mile pit does not require screening?
A4. Referto Section 31 24 13, Clause 1.2.1.1.

Q5. Will the stripped material from the ditch cleanout require any screening? This will add considerable
cost.
A5. Refer to Section 31 24 13, Clause 1.2.2.1.

Q6. Will work be permitted on Sundays and on the Thanksgiving Long weekend due to the Oct 21
deadline?
A6. Referto Section 01 14 00, Clause 1.4.

Q7. How will the moving and restock piling of the existing overburden in the 8 Mile pit be paid?
A7. Referto Section 31 11 00, Clause 1.2.

Q8. Please confirm that use of the 16mm material in the 8 Mile pit can be used for shouldering at no
charge.
A8. Refer to Section 01 11 00, Clause 1.9.1.

Q9. Where is stripping in the 8 Mile pit to be stockpiled?
A9. Refer to Section 31 24 13, Clause 1.2.1.

Q10. The stripping quantity in item 3a seems high for the amount of area that is being grubbed. Is this
quantity accurate?
A10. This is correct.

Q11. Is the large quantity of 16mm aggregate in item 4a for stockpile inventory after construction?
All. Yes.

Q12. What will the liquidated damages be if the project exceeds the Oct 21 2016 deadline?
Al12. Referto Section 01 25 20, Clause 1.2.

Q13. Would Parks Canada be willing to change the unit of measure for the aggregate production from

cubic metre to tonne? (Crushing sub-contractor question).
A13. Refer to Section 31 05 16, Clause 1.2.1.
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Q14. Work Restrictions — 1.3.3 Would Parks Canada reconsider allowing camping in the pits for the

crews?

Al4. Refer to Section 01 14 00, Clause 1.3.3.

Q15. Summary of Work — 1.3 Work Covered by Contract Documents (0.4.9.4) states “water can be
obtained from Parks Canada compound or from digging a hole in pit below the water table.”
However, in Work Restrictions 1.3.4 it states “no water is available in Ranger Pit either directly or
through exposing the submerged water table.” Which one applies?

A15. Referto Section 01 14 00, Clause 1.3.4 as this is correct.

Q16. Will Parks Canada allow night time crushing (24 hour shifts) or night time paving?

Al16. Referto Section 01 14 00, Clause 1.4.

Q17. Summary of Work — 0.4.4 states that slot milling is required but there isn’t an item in the unit price
schedule. Is this considered incidental?

A17. Refer to Addendum #1.

Q18. Work Restrictions - 1.3.8 states that “no portion of the existing material in the Pit will be rejected or
wasted. All material must be utilized in the product being produced. “Can the reject material be used
for another portion of the work in this contract?

A18. Reject material cannot be used for this project. The intent here is that the Contractor demonstrates
that all responsible and necessary steps have been undertaken before a material is classified as
reject.

Q19. One of the issues we are seeing is that the crushing contractors feel that the deadline to complete
the aggregate production to allow for the paving to meet the completion date is too unfeasible.
Could there be alternatives without reducing quantities? For example, do you expect all of the
material to be in stockpile prior to paving? Or can the crusher move out and then move back in to
finish the quantities? Even possibly allowing for reject material could improve production of the
aggregate. Also, allowing for 24 hour shifts could assist with this issue.

A19. Crushing equipment could leave the pit and come back. However, this is the Contractor’s
responsibility as per Section 01 11 00, Clause 1.7.

Q20. Is the contractor allowed to utilize the 16mm aggregate that is being crushed for this contract for the
production of asphalt?

A20. Yes.

B. Revisions

In: Bid and Acceptance Form (BA)

Delete: BA06 CONSTRUCTION TIME

Replace with:

BAO6 CONSTRUCTION TIME

The Contractor must perform and complete the Work by November 30, 2016.

All other terms and conditions remain unchanged.
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