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CANADA MORTGAGE AND HOUSING CORPORATION 

700 Montreal Road, Ottawa, ON   K1A 0P7 

 

TENDER, ACCEPTANCE AND CONTRACT 

 

CONSTRUCTION, ALTERATIONS AND REPAIRS 

 

 

 

PROJECT TITLE 
 

Exterior Lighting Upgrade – Phase Two (Granville Island) 

 

 

 

Date Issued 

 

September 6, 2016 

Date Tender Closes 

 

September 30, 2016 

2:00PM (EDT) 

CMHC File # 

 

201603038 

 

SITE VISIT 

Date 

 

September 15, 2016 

Time 

 

10:00AM 

PDT 

Location 

 

Granville Island Administration Office 

1661 Duranleau St., 2nd Floor 

Vancouver, BC V6H 3S3 

 

 

Inquiries: 

 

Heather Forsyth 

Procurement Advisor 

Email: 

 

hforsyth@cmhc-schl.gc.ca 

Deadline for 

Questions: 

September 21, 2016 

2:00PM (EDT) 

 

  

             

 

Security Classification:  Protected 

 

Ce document est aussi disponible en français sur demande 

 
 

 

CMHC is subject to the Privacy Act. Individuals have a right 

of access to CMHC controlled information about themselves. 

 

 

mailto:hforsyth@cmhc-schl.gc.ca
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This document consists of the following: 

 

 

 

  PART 1  INSTRUCTIONS TO TENDERERS     pages 3 to 6  

 

  PART 2  TENDER AND ACCEPTANCE      pages 7 to 21   

 

  PART 3  CONTRACT - GENERAL CONDITIONS   pages 22 to 35 

 

  PART 4  DRAWINGS AND SPECIFICATIONS 

 

 

The meanings of all defined terms used in this document shall be as set out in clause 1 of 

the Contract and General Conditions. 
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PART 1 

 

INSTRUCTIONS TO TENDERERS 
 

1. GENERAL REQUIREMENTS 

 

(1) All tenders, deposited by hand, shall be carefully completed, signed and submitted in 

duplicate (including any applicable appendices and schedules on the accompanying 

Tender and Acceptance). 
 

(2) All tenders must be completed in duplicate. All spaces in both copies of the Tender and 

Acceptance and any accompanying Appendices must be completed. 
 

(3) The tenderer may revise its tender by written telecommunication or letter, provided it is 

received before Tender Closing Time, as such term is defined in the Tender and 

Acceptance. 

 

2. SUPPLIER INFORMATION (SI) DATABASE 

 

 CMHC’s contracting and procurement activities are decentralized among CMHC’s National 

Office in Ottawa and various Business Service Centers throughout Canada. 

 

 The policy pertaining to the selection of suppliers is based on the principle that all suppliers 

must be treated fairly and equally. Suppliers are defined as an individual or firm that could 

provide, or has provided, goods or services or construction under contract. 

 

 CMHC utilizes the Supplier Information (SI) database, maintained by Business Access 

Canada as the official CMHC source list. All suppliers must be registered with Business 

Access Canada prior to submitting a proposal. The Procurement Business Number (PBN) 

provided by Business Access Canada must be included with your proposal. If you are not 

registered, and you wish to do so, you may access Business Access Canada 

(https://buyandsell.gc.ca/) or you may call their Information Line at: 1-800-811-1148. Present 

Suppliers not registered with Business Access Canada are required to self-register on the SI 

via the Business Access Canada Web site. 

 

3. TENDERER’S MANDATORY SITE VISIT 

 

 It is mandatory that the tenderer visit the site and examine the scope of the work required and 

the existing conditions. 

 

 Arrangements have been made for a tour of the work site. The site visit will be held on 

September 15, 2016 at 10:00AM (PDT). The site visit will be held at the Granville Island 

Administration Office – 1661 Duranleau St., 2nd Floor, Vancouver, BC. By 10:00AM 

(PDT) on September 14, 2016, the tenderer must send confirmation of attendance, including 

the name(s) of the person(s) who will be attending e-mail to mhsu@cmhc-schl.ca (Mark Hsu 

– Procurement Coordinator). A maximum of four (4) representatives from each firm will be 

allowed to attend. The tenderer who, for any reason, cannot attend at the specified date and 

https://buyandsell.gc.ca/
mailto:mhsu@cmhc-schl.ca


Exterior Lighting Upgrade – Phase 2 
CMHC Granville Island; File #201603038 

  

Page 4 

 

 

time will not be given an alternative appointment to view the site and its proposal, therefore, 

will be rejected as non-compliant, no exceptions will be made. 

 

4. UNACCEPTABLE TENDERS 
 

 (1) Tenders not submitted on the accompanying Tender and Acceptance forms will not be 

considered. 

 

 (2) Tenders received after the Tender Closing Time will not be considered. 

 

 (3) The inclusion of an escalation clause or conditional letter will invalidate the bid and no 

alternative bid will be permitted. 

 

 (4) Unless otherwise permitted in the Tender and Acceptance, tenders on part of the work 

only will not be accepted. 

 

 (5) Tenders not accompanied by the required bid security will not be considered. 

 

5. BID AND CONTRACT SECURITY 
 

(1) The tender must be accompanied by bid security in an amount equal to ten percent (10%) 

of the tender price in one of the following forms: 

 

(a) A surety (bid) bond, or 

 

(b) A certified cheque drawn on a bank to which the Bank Act or Quebec Savings and 

Credit Union Act applies, or 

 

(c) Bearer or negotiable bonds issued or guaranteed by the Government of Canada, or 

 

(d) An irrevocable letter of credit, or 

 

(e)  A money order or bank draft. 

 Any bond submitted with this proposal must be obtained from the list of Treasury 

Board approved bonding companies. This list is currently located at the following 

Web site: 

 

http://www.tbs-sct.gc.ca/pubs_pol/dcgpubs/contracting/contractingpol_l_e.asp> 
 

 (2) Immediately following advice of award, the successful tenderer must provide contract 

security by replacing or supplementing the bid security to provide: 

 

  (a) A labour and material payment bond and a performance bond each in the amount of 

fifty percent (50%) of the contract price, or 
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(b) A labour and material payment bond in the amount of fifty percent (50%) of the 

contract price, together with either the security outlined in paragraph (b) or (c) or (d) 

of sub-section (1) preceding, or  

 

(c) The security outlined in either (1)(b) or (1)(c) or (1)(d) preceding converted to 

contract security plus an additional amount equal to ten percent (10%) of the contract 

price in the form of a certified cheque, bearer or negotiable bonds, irrevocable letter 

of credit, money order or bank draft. 

 

Note: For information regarding holdbacks to progress payments refer to clause 24 of 

General Conditions. 

 

 Certified cheques provided as contract security shall be cashed and deposited in a trust 

account and will be returned to the contractor once the contract has been properly executed 

or expires. Variable interest accumulated in the trust account shall be returned to the 

contractor, as per CMHC policy. 

 

(3) Information on companies whose bonds are acceptable is available for examination at all 

CMHC offices. 

 

(4) CMHC may require of any tenderer proof of financial and technical capability to 

undertake the work for which its tender is submitted. 

 

6. ACCEPTANCE OF TENDER 
 

The lowest cost of any bid will not necessarily be accepted and CMHC reserves the 

right to accept or reject any or all bids in whole or in part. 

 

CMHC reserves the right to reject any submission that does not demonstrate, to the sole 

satisfaction of CMHC, that the Tenderer’s submission meets the requirements of the Tender 

document. 

 

CMHC shall conduct the ITT process in a visibly fair manner and will treat all tenders 

equitably. To this end, it has established objective ITT standards and criteria which will be 

applied uniformly to all proponents. Therefore, no tenderers shall have any cause of action 

against CMHC arising out of a failure to award a contract, the failure to evaluate any tender, 

or the methods by which tenders are assessed. 

 

7. COMPLETION OF TENDER AND ACCEPTANCE 
 

 If the contract is unit price with a schedule of classes of labour, plant or material as 

shown in clause 5 (and Schedule 1, as applicable) of the Tender and Acceptance, insert 

the price per unit against each item, multiply by the respective estimated quantity and 

extend the answers in the total column to the right of the page. The amount to be entered 

in clause 5 of the Tender and Acceptance is the grand total of all those totals in the right 

hand column of Schedule 1 of the Tender and Acceptance. 
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 Type or legibly print the tenderer's full business name and address under the spaces 

provided for Contractor's full business name and Contractor's business address 

respectively. 

 

 Sign the tender form in the space provided as indicated below: 

 

Sole Proprietorship: 

 

Signature under seal of sole proprietor in the presence of a witness who will sign 

where indicated. Insert the words “sole proprietor” under Title(s). 

 

Partnership: 

 

Signature under seal of one of the partners in the presence of a witness who will sign 

where indicated. Insert the word “partner” against signature. 

 

Limited Company:  

 

If this tender is made by a Limited Company, the tender must be signed by duly 

authorized signing officers of the Company in their normal signatures designating 

against each signature the official capacity in which the signing officer acts. The 

corporate seal of the company must also be affixed to the tender. If the tender is 

signed by officials other than the President and Secretary of the company or the 

President and Secretary Treasurer of the company, a copy of a by-law or resolution of 

the Board of Directors authorizing them to do so must be submitted with the tender 

documents. 

 

Note: In the Province of Quebec the signature of a witness should appear opposite the 

signature of company-authorized signing authority. 
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PART 2 

 

TENDER AND ACCEPTANCE 
 

Granville Island Administration Office 
1661 Duranleau St., 2nd Floor 
V6H 3S3 
 

Date: September 2, 2016 

File No. 

201603038 

Project 

Lighting Upgrade – Phase 2 (Granville 
Island) 

Location 
 
Granville Island, Vancouver, BC 
Building 35 – 1402 Anderson Street (Parkade) 
Building 36 – 1596 Johnston Street (Parkade) 
Other locations – refer to Specifications and Drawings 

 

Designated CMHC Representative 
 
Heather Forsyth 
Procurement Advisor 
 

 

Telephone 
 
613-740-5466 

DELIVER TENDERS TO: 
 

 
EBID@cmhc-schl.gc.ca 
 
The subject line of the 
transmission must state: ITT, File 
#201603038 

TENDER CLOSING TIME 

DATE: 

September 30, 2016 
HOUR: 

2:00PM (EDT) 

 
SITE VISIT (MANDATORY) 

Date: 
 

September 15, 2016 

Time: 
 

10:00AM 
(PDT) 

Location: 
 
Granville Island Administration Office 
1661 Duranleau St., 2nd Floor 
Vancouver, BC, V6H 3S3 
 

 
DEADLINE FOR QUESTIONS 

  

Date: 
 

September 21, 2016 
 

Time: 
 

2:00PM 
(EDT) 

Send to: 
 
Heather Forsyth 
hforsyth@cmhc-schl.gc.ca 
 
All answers to questions will be posted to 
buyandsell.gc.ca. 
 

 

 

  

mailto:EBID@cmhc-schl.gc.ca
mailto:hforsyth@cmhc-schl.gc.ca
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1. GENERAL DESCRIPTION OF WORK TO BE PERFORMED 
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2. BID AND CONTRACT SECURITY 

 

 The successful tenderer must replace or supplement its bid security as specified in clause 

5 of the Instructions to Tenderers.  

 

3. QUALIFICATIONS 

 

  The Tenderer must demonstrate the following: 

 

Mandatory Criteria 

Response 

(Yes/No) Initials Date 

 

Minimum of five (5) years of experience in 

industrial/commercial electrical work and 

exterior lighting installation. 

       

Project supervisor assigned to this project 

must have a minimum of ten (10) years of 

experience supervising comparable projects 

(Tenderers must provide detailed resumé of 

supervisor assigned to this project).    

 

Three (3) comparable projects completed in 

the province of British Columbia (Tenderers 

must provide detailed project information in 

the forms provided in Appendix B) 

       

 

If a response of “NO” is given to any of the above, the Tenderers submission will be 

deemed non-compliant and eliminated from further consideration. 

 

 

4. TENDER DOCUMENTS 

  

The Tender Documents shall consist of the following 

(collectively, the “Tender Documents”): 

 

DATE 
 

PAGES 

1. Letter to Tenderers   

2. Tender and Contract   

(1) Instructions to Tenderers (Part 1)   

(2) Tender and Acceptance (Part 2)   

(3) General Conditions (Part 3)   
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3. Schedule 1 – Labour, Material, Plant , and/or 

Equipment 

  

4. Sub-Contractors (Appendix “A”)     

5. Comparable Projects Form (Appendix “B”)   

6. Resumé of Project Supervisor   

7. Project Specifications and Drawings (Part 4)   

8. Addenda   

 

5. OFFER 
 

 The undersigned Contractor having made, or caused to be made, an inspection of the site of 

the work and an examination of all the Tender Documents  and having satisfied itself as to site 

conditions and all conditions surrounding or affecting the proper execution of the work, offers 

to CMHC to provide the necessary labour, materials, transportation, tools, plant and equipment 

required, including all sub-trades (if any) and to pay all Federal, Provincial and Municipal 

taxes, permits and fees and to carry out the work as described in a sound, careful and 

workmanlike manner complete in all respects to the entire satisfaction of CMHC on the terms 

and conditions contained in the Tender Documents. 

 

 

 Total for the unit prices set out in Schedule 1    $ _________________ 

 

              GST  $ _________________ 

 

 TOTAL TENDER PRICE         $ _________________ 
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SCHEDULE 1 - LABOUR, MATERIAL PLANT, AND/OR EQUIPMENT 
 

 
 

The Contractor further understands and agrees that the quantities listed in the schedule for unit 

price items in the Tender and Acceptance preceding are estimated quantities only and may be 

Item Description Unit Quantity Unit Price Extended Price

1.1 Type AA (14w jam jar c/w clear globe and Gaurd) Each 120

1.2 Type AB (14w  Jam Jar c/w clear globe and guard) Wall mounted Each 13

1.3 Type A (14w Jam Jar - Clear Puck) Each 0 - -

2.1 Type BA Bollard light swap Each 104

3.1 Type EA - 8m Pole 49 LED on Shepherd Hook Arm Each 1

3.2 Type C Concrete Base Each 1

4.1 Type EC - Wall Mounted 49 LED on Shepherd Hook Arm (50%) Each 20

4.2 Type GA - 183w Phuzion Wide Frosted Each 17

4.3 Type GB - 50w LED Bronze Wall pack Each 8

4.4 Type GC - 11.3w Recessed Down Light Each 3

4.5 Type GD - 27w LED wall mount Each 2

5.1
Luminaire removals, removal of redundant wire, 

conduit, misc. clean up etc.
Each 88

5.2 Install Salvaged Luminaire on Entrance column Each 39

5.3 Trench and Backfill lm 5

5.4 Removal and Replacement of Paver Stones lm 2

6.1 Type 10 JB Each 1

6.2 35mm RPVC lm 5

6.3 27mmRGS (Surface) lm 300

6.4 4"x4"x2" RGS Box Each 5

6.5 No. 10 Cu Conductors lm 328

6.6 No. 12 Cu Conductors lm 960

Other (Proponent must specify all items and amounts)

Total
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increased or decreased in accordance with the requirements of the work, and that all payments for 

these items shall be based upon the actual quantities of materials supplied and work performed, as 

authorized and certified by the Designated Corporate Representative. 
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6. GENERAL AGREEMENT 
 
The Contractor agrees: 

 

1. To complete the work within: (specify no. of working days) 

       WORKING 

  _____________  DAYS  from the date of notification of acceptance of this tender. 

 

2. To start work within _________ days of notification. 

 

 

3. That the documentation listed in clause 2 of the Tender and Acceptance is the complete 

tender and this offer is made subject to all provisions contained in these documents, 

which provisions are accepted by the Contractor.  

 

4. That this tender supersedes and cancels all communications, negotiations and agreements 

relating to the work other than that contained in the completed tender. 

 

5. That this tender may not be withdrawn for a period of 30 DAYS following the Tender 

Closing Time. 

 

6. That if this tender is duly accepted and the Contractor refuses to enter into a contract, bid 

security will be forfeited. 

 

7. That the complete tender together with and subject to all the provisions contained in the 

Tender Documents shall, when accepted and executed on behalf of CMHC, constitute a 

binding contract between the Contractor and CMHC. 

 

8. That the following insurance will be maintained: 

   

 A) Commercial General Liability Insurance 

 

The Proponent will provide and maintain Commercial General Liability insurance with an 

insurer licensed to do business in Canada with a limit of not less than $5,000,000 per 

occurrence for bodily injury and damage to property including loss of use of such property. 

This policy shall include the following extensions:  

 

 cross Liability including severability of interest 

 personal Injury  

 broad form property damage and completed operations 

 blanket contractual 

 employers liability (or confirmation that all employees including sub-contractors and 

independent contractors are covered by Workers Compensation) 

 non Owned automobile liability 

 Canada Mortgage and Housing Corporation to be added as additional insured. 
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 30 days prior written notice of cancellation to Senior Advisor, Corporate Insurance, 

700 Montréal Road, Ottawa, Ontario K1A 0P7 

 contractors liability to include operations of independent contractors (if not provided 

then each subcontractor must provide a certificate of insurance confirming that they 

have liability insurance as detailed in the ITT). 

 

B) Installation Floater 

 

The Proponent will provide and maintain an Installation Floater in an amount not less than the 

value of the equipment being installed.   

 

C) Property Floater  

 

Where applicable, The Proponent shall insure all property brought onto the premises or 

otherwise in their care, custody, and control against direct physical loss or damage.  The 

property insured shall be on a replacement cost basis and include but not be limited to any 

stock, inventory, goods for sale, equipment, displays, and kiosks.  

 

D) Automobile Insurance 

 

The Proponent will provide and maintain Automobile Insurance with an insurer licensed to 

do business in Canada with limits of not less than $2,000,000. Third Party Liability for all 

motor vehicles used by the Proponent in the performance of this Contract. 

 

E) Fidelity Bond/Employee Dishonesty Insurance 

 

The Proponent shall carry a fidelity bond/employee dishonesty insurance with an insurer 

licensed to do business in Canada the policy shall extend to include a third party extension 

(client coverage). Insurance is to include a third party extension for a limit of not less than 

$500,000. Needed if they have access to indoor spaces.  

 

Other conditions 

 

If there are material changes in the scope of Services provided under this Agreement, CMHC 

may request changes to the minimum insurance coverages set out above. 

 

All insurance policies required to be maintained by Proponent pursuant to this Article 8 shall 

be primary with respect to this Agreement and any valid and collectible insurance of CMHC 

shall be excess of Proponent’s insurance and shall not contribute to it. 

 

All Certificate of Insurance shall mention that insurers will provide CMHC with at least thirty 

(30) days’ written notice prior to cancellation of any insurance referred to under this Article 

8. In addition Proponent shall provide written notice to CMHC forthwith upon learning that 

an insurer described in this Article 8 intends to cancel, or intends to make or has made a 

material change to, any insurance referred to in this Article 8. A Certificate of Insurance 

meeting the above requirements shall be delivered to CMHC upon execution of this 

Agreement and for each renewal thereafter. 



Exterior Lighting Upgrade – Phase 2 
CMHC Granville Island; File #201603038 

  

Page 15 

 

 

Without in any way restricting CMHC’s discretion to grant or withhold its consent to a request 

to subcontract pursuant to Part 3 – Article 3, the Proponent agrees that it shall contractually 

obligate any subcontractor or independent contractor retained in connection with this 

Agreement to maintain insurance against such risks and in such amounts that having regard 

to such subcontractor’s or independent contractor’s involvement in the provision of the 

Services could reasonably be expected to be carried by Persons acting prudently and in a 

similar business to that of such subcontractor or independent contractor.   

 

It shall be the sole responsibility of the Proponent to decide whether or not any other insurance 

coverage, in addition to the insurance requirements stipulated herein, is necessary for its own 

protection or to fulfill its obligation under the contract. All insurance policies shall be provided 

and maintained by the Proponents at its own expense. 

 

7. ADDENDA 
 

 The Contractor acknowledges receipt of the following addenda: 

 

 Addenda No. / Date received 

 

 __________________________________________________________________________ 

 

 __________________________________________________________________________ 

 

 __________________________________________________________________________ 
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8. CONTRACTOR’S INFORMATION 

  

Company Name: 

 

 

 

 

Address: 

 

 

 

 

 

 

Phone #: 

 

Fax #: 

 

 E-mail: 

 

Contact 

name/title: 

 

Legal Structure 

of Contractor  
(mark one ): 

Limited 

Company 

Partnership Sole 

Proprietorship 

Other (Specify) 

Names and 

titles/positions of 

officers, partners, 

principal 

 

 

 

 

 

 

 

 

Year Established:  

 

9. FINANCIAL REFERENCES 

  

Bank Name: 

 
 

Address: 

 

 

 

Contact Name 

& Title: 
 

Phone #: 

 

Fax: # 

 

 E-mail:  

 

   

Bonding 

Company: 

 

 

Address: 
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Contact Name 

& Title: 
 

Phone #: 

 

Fax: # 

 

 E-mail:  

 

I/We agree and consent that you may make credit inquiries at any time in connection with 

my/our financial status or otherwise 

 

Date 
 

 

Signature (Tenderer) Witness 

Title 

 

 

CMHC accepts the above tender and undertakes and agrees subject to compliance of the 

Contractor with all terms and provisions of the Tender Documents to pay the Contractor for the 

work at the price(s) set out above and in accordance with the terms and conditions stated herein, 

in the Working Drawings, Specifications and in the Tender Documents. 

 

CMHC USE ONLY 

Date 
 

 

Authorized Signatory Witness 

Title 
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Appendix “A” 
Sub-Contractors 

Submit in Duplicate 

TENDER AND CONTRACT 

CONSTRUCTION, ALTERATIONS AND REPAIRS 
 

The Contractor shall list below the name and address of all sub-contractors it proposes to employ 

for any portion of the work. When work for trades other than those listed is sub-contracted, the 

work shall be identified in the blank spaces provided. 

 

Where a sub-contractor is not named, it will be assumed that the Contractor intends to use its 

own forces; and it is understood and agreed that no substitution of sub-contractors may be made, 

and that additional work may not be sub-contracted, without consent of the Designated Corporate 

Representative having been previously obtained in writing, as indicated in clause 3 of the 

General Conditions. 

 

WORK SUB-CONTRACTED COMPANY NAME CONTACT AND ADDRESS 
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Appendix “B” 
 

COMPARABLE PROJECT FORM 

 

PROJECT #1 

 

Project Name:  

Name of the 

Client: 

 

Client Contact 

Person and 

Contact 

Information: 

 

Consultant:  

 

Consultant Contact 

Person and 

Contact 

Information: 

 

Description of the 

project and 

relevance to 

present 

requirements: 

 

 

 

 

 

 

 

 

 

Awarded Contract 

Cost: 

 Final Contract Cost:  

Scheduled 

Completion Date: 

 Actual Completion 

Date: 
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PROJECT #2 

 

Project Name:  

Name of the 

Client: 

 

Client Contact 

Person and 

Contact 

Information: 

 

Consultant:  

 

Consultant Contact 

Person and 

Contact 

Information: 

 

Description of the 

project and 

relevance to 

present 

requirements: 

 

 

 

 

 

 

 

 

 

Awarded Contract 

Cost: 

 Final Contract Cost:  

Scheduled 

Completion Date: 

 Actual Completion 

Date: 
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PROJECT #3 

 

Project Name:  

Name of the 

Client: 

 

Client Contact 

Person and 

Contact 

Information: 

 

Consultant:  

 

Consultant Contact 

Person and 

Contact 

Information: 

 

Description of the 

project and 

relevance to 

present 

requirements: 

 

 

 

 

 

 

 

 

 

Awarded Contract 

Cost: 

 Final Contract Cost:  

Scheduled 

Completion Date: 

 Actual Completion 

Date: 
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PART 3 

 

CONTRACT - GENERAL CONDITIONS  
 

1. DEFINITIONS OF TERMS 
 

The following definitions shall apply to the tender and contract documents: 

 

(a) "CMHC" means Canada Mortgage and Housing Corporation. 

 

(b)  "Contract" means the undertaking by the parties to perform their respective duties, 

responsibilities and obligations as prescribed in the Tender Documents listed in clause 2 

of the Tender and Acceptance, and represents the entire agreement between the parties. 

 

(c) "Contractor" means the person, firm or corporation whose tender offer has been accepted 

by CMHC and is identified as the tenderer in the Tender and Acceptance document. 

 

(d) "DCR" or the "Designated Corporate Representative" means the person specially 

authorized by CMHC from time to time to perform on its behalf functions under the 

Contract. 

 

(e) “General Conditions” means the terms and conditions contained herein. 

 

(f) "Holdback Monies" or "Holdback" means such percentage of the progress payment 

payable to the Contractor as CMHC may determine. 

 

(g) “Instruction to Tenderers” means the direction given to tenderers on how to respond to 

the Tender, Acceptance and Contract for Construction, Alterations and Repairs 

document. 

 

(h) “Specifications” means written documentation associated with Working Drawings to 

provide information on the type and quality of materials and workmanship required for a 

project. 

 

(i) “Tender Closing Time” means the date and time indicated in the Tender and Acceptance. 

 

(j) “Tender Documents” shall have the meaning set out in clause 2 of the Tender and 

Acceptance. 

 

(k) "Work" means the total construction and related services required by the Contract and 

includes the materials, matters and things to be done, furnished and performed by the 

Contractor under the Contract. 

 

(l) “Working Drawings” means the architectural and / or engineering mechanical and 

electrical tender drawings associated with a project such as, but not limited to, vicinity 

maps, site plans, foundation plans, demolition plans, construction plans, reflected ceiling 

plans, finishing plans, power and communication plans, roof plans, cross sections, 
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interior elevations, exterior elevations and details; and may also include schedules, 

general notes and specifications associated with such drawings/plans. 

 

2. INTERPRETATION 
 

In the event of discrepancies or conflicts: 

 

(a) between Working Drawings, Specifications and General Conditions, General Conditions 

shall govern. 

 

(b) between Working Drawings and Specifications, Specifications shall govern. 

 

(c) between Working Drawings, the working drawing drawn with the largest scale shall 

govern. 

 

(d) between figured dimensions and scaled dimensions, the figured dimensions shall govern. 

 

3.  ASSIGNMENT AND SUBCONTRACTING 
 

This Contract may not be assigned without the written consent of CMHC, which consent will 

not be unreasonably withheld, and neither the whole nor any part of the Work may be 

subcontracted by the Contractor without the prior consent of the DCR. The Contractor shall 

enter into contracts and written agreements with its subcontractors to require them to perform 

their work in accordance with and subject to the terms and conditions of the Contract. 

 

4.  MEMBERS OF THE HOUSE OF COMMONS 
 

No Member of the House of Commons shall be admitted to any share or part of the Contract 

or to any benefit arising from the Contract. 

 

5. INDEMNIFICATION 
 

The Contractor shall indemnify and save harmless CMHC, its agents and employees from 

and against all claims, losses, demands, costs, damages, suits, proceedings or actions by third 

parties arising out of or related to or attributable to the Contractor's (and any subcontractor’s) 

performance of the Contract and the Contractor's (and any subcontractor’s) activities in 

executing the Work, including those resulting from the Contractor's (and any 

subcontractor’s) omissions, improper acts or delays in executing the Work under the 

Contract, and whether such actions suits or proceedings are brought in the name of CMHC or 

in the name of the Contractor. 

 

6. PROTECTION OF WORK AND PROPERTY 
 

The Contractor shall protect the Work and CMHC's property adjacent to the site of the Work 

from damage and shall be responsible for any damage which may arise as the result of the 

Contractor’s operations under the Contract except damage which occurs as the result of: 
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(a) errors in the Tender Documents, or 

 

(b) acts or omissions by CMHC or the DCR which the Contractor cannot reasonably be 

expected to prevent by the exercise of ordinary prudence. The Contractor shall use 

CMHC's property only at such times and in such a manner as may be directed by the 

DCR and the Contractor shall, at the DCR'S request, account to the DCR, for the use of 

CMHC's property. 

 

Should the Contractor, (or any subcontractor) in the performance of this Contract or, in the 

case of a subcontractor, any subcontracting agreement, damage the Work, or CMHC's 

property or property adjacent to the site of the Work, the Contractor shall be responsible for 

the making good of such damage at the Contractor’s expense. 

 

7. PERMITS AND BY-LAWS 
 

The Contractor shall comply with the most current version of the applicable provincial 

building code, the National Building Code, and all applicable federal, provincial and 

municipal laws and regulations and shall apply for, obtain and pay for all permits and 

certificates required in respect of the execution of the Work. No act or omission by CMHC or 

the DCR shall constitute a waiver of the Contractor's obligations to apply for, obtain and pay 

for such permits. 

 

8. PUBLICITY 
 

The Contractor will neither permit any public ceremony nor erect or permit the erection of 

any sign or advertising, in connection with the Work without the prior written approval of 

CMHC. 

 

9. CONTRACTOR'S SUPERINTENDENT 
 

The Contractor will employ a competent superintendent and necessary assistants who shall 

be in attendance on the site of the Work at all times during the progress of the Work unless 

otherwise authorized by the DCR. The superintendent and necessary assistants must be 

acceptable to the DCR and have the authority to receive on behalf of the Contractor any order 

or communication in respect of the Contract. The Contractor shall remove from the site and 

replace any superintendent and workmen not acceptable to the DCR because of 

incompetence or improper conduct, as determined by the DCR in its sole discretion. 

 

10. COOPERATION WITH OTHER CONTRACTORS 
 

The Contractor will cooperate fully with other contractors or workmen sent onto the site of 

the Work by the DCR. If the sending onto the site of such other contractors and workmen 

could not have been reasonably foreseen by the Contractor when entering into the Contract, 

and if in the opinion of the DCR the Contractor has incurred additional expense by such 

action, and if the Contractor gives written notice of claim within thirty days of such action 

CMHC will pay the cost of such additional expense to the Contractor calculated in 

accordance with clause 17 of the General Conditions. 
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11. CLAIMS AGAINST AND OBLIGATIONS OF THE CONTRACTOR OR 

SUBCONTRACTOR 
 

The Contractor shall ensure that all the lawful obligations and lawful claims against the 

Contractor or subcontractor(s) arising out of the execution of the Work are discharged and 

satisfied at least as often as this Contract requires CMHC to discharge its obligations to the 

Contractor and the Contractor shall supply the DCR with a Statutory Declaration deposing to 

the existence and condition of such claims and obligations when called upon to do so. In the 

event that the Contractor or any subcontractor fails to discharge and satisfy said lawful 

obligations and claims at the request of CMHC, CMHC may, in order to discharge lawful 

obligations of and satisfy lawful claims against the Contractor or a subcontractor arising out 

of the execution of the Work, pay any amount which is due and payable to the Contractor 

under the Contract or derived from a conversion or a negotiation of the surety bonds or other 

security, if any, directly to the obligees of and the claimants against the Contractor or the 

subcontractor. 

 

12. EXECUTION OF WORK UNDER DIRECTION OF DESIGNATED CORPORATE 

REPRESENTATIVE 
 

The Contractor will permit the DCR to have complete and full access to the Work at all times 

during the execution of the Work, will provide the DCR with full information concerning 

what is being done to execute the Work and will give the DCR every possible assistance in 

respect of the performance of his/her duty to see that the Work is executed in accordance 

with the Contract. 

 

13. DCR MAY ORDER ADDITIONAL WORK OR CHANGES 
 

The DCR may at any time by written notice order work or material deleted from or added to 

the Work provided for in the Working Drawings and Specifications, and the Contractor will 

execute the Work in accordance with such orders. The costs of work deleted or additional 

work required by the DCR shall be calculated in accordance with clause 17 of the General 

Conditions. 

 

14. TAKING WORK OUT OF CONTRACTOR'S HAND 
 

(a) CMHC may take all or part of the Work out of the Contractor's hands and may employ 

such means as it sees fit to complete the Work, including without limitation, in the 

following circumstances: 

 

(i)  if the Contractor has made default or delayed in the commencement or execution 

of the Work and CMHC has given notice thereof to the Contractor and has by 

such notice required the Contractor to put an end to such default or delay, and 

such default or delay continues for six days after such notice was given to the 

Contractor; 

 

(ii)  if the Contractor makes a voluntary assignment into bankruptcy or is adjudged 

insolvent or bankrupt or commits an act of insolvency or bankruptcy or makes a 
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general assignment for the benefit of its creditors or if a receiver is appointed on 

account of its insolvency; 

 

(iii) if, in the opinion of the DCR, the Contractor has abandoned the Work; 

 

(iv)  if the Contractor assigns the Work without the consent of CMHC; or 

 

(v)  if the Contractor fails to comply with any of the provisions of the Contract. 

 

(b) Where the Work has been taken out of the Contractor's hands, the Contractor shall not be 

entitled, except as provided in subsection (c), to any further payments, and CMHC's 

obligation to make payments as provided for in clause 23 of the General Conditions shall 

be at an end, and the Contractor shall be liable for, and upon demand shall pay to CMHC 

an amount equal to all loss and damage arising out of or caused by non-completion. 

 

(c) Where the Work has been taken out of the Contractor's hands, CMHC shall determine the 

amount of claims and holdbacks unpaid at the time of taking the Work out of the hands of 

the Contractor and to the extent that any portion of that amount is not required by CMHC 

for the purposes of completing the Work, CMHC shall authorize payment to the 

Contractor of that portion of the amount. The taking of work out of the Contractor's 

hands does not relieve or discharge the Contractor of any legal or contractual obligation 

excepting only the obligation to physically execute that portion of the Work taken out of 

the Contractor’s hands pursuant to this paragraph. 

 

(d) If the Work or any part of it is taken out of the Contractor's hands under this clause, all 

material, plant and interest of the Contractor in all real property, permits, certificates, 

licences or privileges acquired, used or provided by the Contractor for the purposes of the 

Work shall be the property of CMHC without compensation to the Contractor, except that 

any interest in the property of CMHC which the DCR has certified is no longer required 

for purposes of the Work and is not in the interest of CMHC to retain shall become the 

property of the Contractor. 

 

(e) In adopting its remedies or rights under either clause 13 or this clause, CMHC is in no 

way assuming any of the Contractor's liabilities or responsibilities pursuant to the 

applicable provincial lien legislation which may have arisen or may arise as a result of 

this Contract and those liabilities and/or responsibilities remain with the Contractor 

regardless of CMHC's exercise of its discretion under these clauses. 

 

15. DELAY BY CMHC 
 

No extra payment will be made to the Contractor for any extra cost, expense, loss or damage 

arising out of or attributable to unreasonable delay by CMHC unless the DCR shall certify 

that such extra cost, expense, loss or damage arises out of or is directly attributable to 

unreasonable delay by CMHC occurring after the execution of the Contract in providing any 

information or doing any act which is expressly required to be done by CMHC by the 

Contract, and the Contractor has, within 30 days of the commencement of such delay, given 

written notice to the DCR of a claim for such extra cost, expense, loss or damage. The 
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amount of extra payment to be made pursuant to this clause will be calculated in accordance 

with clause 17 of the General Conditions. 

 

16. TERMINATION OF CONTRACT 
 

(1) CMHC may terminate the Contract without cause and without penalty at any time by 

giving notice of such termination in writing, and the Contractor shall immediately upon 

receipt of such notice, cease all operations. Following such termination, no material or 

any part of the work may be removed from the site without the written permission of the 

DCR. 

 

(2) If the Contract that is terminated without cause pursuant to this clause is a firm lump sum 

arrangement, CMHC shall pay to the Contractor an amount equal to the lesser of 

 

(a) the cost agreed upon by the Contractor and the DCR of all Contractor supplied 

labour, plant and material to the date of termination or, if the Contractor and the DCR 

cannot agree, the cost shall be the total of all reasonable and proper amounts actually 

expended or payable by the Contractor in respect of labour, plant or material costs 

directly attributable to the execution of the work and less all amounts which the 

Contractor is liable to pay to CMHC, and 

 

(b) the amount calculated in accordance with clause 23(1)(a) of the General Conditions 

which would have been payable to the Contractor had it completed the Work. 

 

(3) If the Contract terminated is a unit price arrangement, CMHC will pay to the Contractor 

an amount equal to the cost as agreed upon by the Contractor and DCR of all labour, 

material and plant supplied by the Contractor as of the date of termination; failing 

agreement between the DCR and the Contractor, CMHC will pay to the Contractor an 

amount calculated in accordance with paragraph (2) preceding.  

 

(4) Any termination of this Contract and any payments out which may be made as a result of 

this clause or other provisions of this Contract shall be made subject always to the 

proviso that CMHC shall retain any and all holdback monies necessary to satisfy lawful 

claims against the Contractor or a subcontractor arising out of the execution of the Work. 

 

17. DETERMINATION OF COSTS 
 

For the purposes of clauses 10, 13 and 15 of the General Conditions the amount payable to 

the Contractor shall, subject to the provisions of clause 23 (1) (b) (ii) following, be based 

upon the unit prices, if any are set out in clause 3 of the Tender and Acceptance. If such unit 

prices are not applicable, the DCR and the Contractor may mutually agree on the amount 

payable. Failing such agreement, the amount payable shall be the reasonable and proper 

expenses paid or legally payable by the Contractor directly attributable to the Work plus 10% 

of such expenses to cover overhead and profit, as certified by the DCR. 
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18. RECORDS TO BE KEPT 
 

The Contractor shall for a period of two years from the date of the Final Certificate of 

Completion, maintain and keep full records, vouchers, other writings and information in 

respect of its estimates and actual cost of the Work and upon request shall immediately make 

them available for copy, audit or inspection by CMHC or persons acting on its behalf. 

 

19. AUDIT 
 

The Contractor shall keep proper and detailed records and statements of account, including 

receipts, vouchers and all other documents relating to the cost of carrying out the Work, and 

shall at all reasonable times permit inspection and audit of such records and statements by 

CMHC and/or its internal or external auditors. While any such audit may be conducted 

without prior notice, CMHC agrees to cooperate with the Contractor in the course of 

conducting any audit in order to avoid disruption in day-to-day operations and to preserve 

confidentiality.    

 

20. EXTENSION OF THE TIME 

   

CMHC may, on the application of the Contractor made before the day fixed for the 

completion of the Work, extend the time for completion of the Work. The Contractor shall 

pay to CMHC an amount equal to CMHC's expenses, damages incurred or suffered by reason 

of the delay in completion of the Work unless in the opinion of CMHC such delay was due to 

causes beyond the control of the Contractor. 

 

21. CLEANING OF WORK 
 

The Contractor will, upon completion of the Work, clear and clean the Work and its site to 

the satisfaction of and in accordance with any directions of the DCR. 

 

22. RECTIFICATION OF DEFECTS 
 

The Contractor will, upon notice from the DCR or CMHC and within such reasonable time 

as is specified in said notice, rectify at the Contractor’s own expense any defect or fault, 

however caused, which appears in the Work. Notwithstanding any such rectification, the 

Contractor shall remain liable for all loss or damage to CMHC arising from such defects, 

faults or rectifications. 

 

23. PAYMENT 
 

(1) Subject to clause 16 of the General Conditions, CMHC will, subject to and in accordance 

with subsections (2) and (3), pay to the Contractor and the Contractor will accept as full 

consideration for the work performed and executed, 

 

(a)  in the case of a firm lump sum arrangement: 

 

(i) the tender amount stated in clause 3(A) of the Tender and Acceptance; 
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(ii) any extra calculated in accordance with General Conditions clauses  10, 13,  15 

and, 

 

(iii) less amounts calculated in accordance with General Conditions clauses 5, 6, 13, 

14, 16, 22. 

 

(b) in the case of a unit price contract: 

 

(i) the amount referred to in Clause 3(B) of the Tender and Acceptance will be 

deemed to be the amount computed by totalling the products of the unit prices set 

out in the unit price schedule and the actual quantities of such units as set out in 

the DCR's Final Certificate of Measurement, subject to any adjustment provided 

for in subparagraph (ii) of this subsection; 

 

(ii) the DCR and the Contractor may by agreement in writing add to the aforesaid unit 

price table other classes of labour, material, plant, etc., units of measure, 

estimated quantities and prices per unit, and may, if the actual quantities as set out 

in the aforesaid Final Certificate of Measurement exceed or fall short of the 

estimated quantities in respect of any item(s) shown in the aforesaid unit price 

table by more than 15%, amend the unit prices shown in the unit price table for 

such items. Where the DCR and the Contractor fail to agree on the amount of any 

adjustment as contemplated by this sub-section, the revised or new prices per unit 

shall be determined in accordance with clause 17 of the General Conditions. 

 

(2) Progress Payments 

 

(a)  The Contractor shall be entitled to receive progress payments based upon progress 

certificates issued by the DCR at monthly intervals. 

(b)  Applications for payment shall be dated the last day of the agreed monthly payment 

period and the amount claims shall set out the value, proportionate to the amount of 

the Contract, of work performed and, where applicable, of materials delivered to the 

site by that date. 

 

(c)  The Contractor shall submit to CMHC, at least fourteen (14) days before the first 

application for payment, a schedule of values of the various parts of the Work, 

aggregating the total amount of the Contract price and divided so as to facilitate 

evaluation of applications for payment. 

 

(d) This schedule shall be made out in the appropriate CMHC form and supported by 

such evidence as to its correctness as CMHC may reasonably direct and when 

approved by CMHC shall be used as the basis for applications for payment, unless it 

is found to be in error. 

 

(e) When making applications for payments, the Contractor shall submit a statement 

based upon this schedule. Where applicable, claims for materials delivered to the site 

but not yet incorporated into the Work shall be supported by such evidence as CMHC 
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may reasonably require to establish the value and delivery and payments made to the 

suppliers in relation to the said materials or products. 

 

(f) Applications for release of Holdback Monies following substantial performance of the 

Work and the application for final payment shall be made at the time and in the manner set 

forth in subsection 3. 

 

(g) The Contractor shall submit a statutory declaration with each progress claim declaring 

that all wages and account for materials, subcontractors and suppliers, as well as all 

payments required by the applicable provincial Worker's Compensation legislation, 

have been paid up to the date of the preceding progress claim. 

 

(h) The Contractor shall submit with its final application for payment a letter from the 

Worker's Compensation Board stating that the Contractor is in good standing and that 

all assessments have been paid. 

 

(3) Payments Following Substantial Performance 

 

(a) The DCR will, no later than fifteen (15) days after receipt of the claim for substantial 

performance of the Work from the Contractor, make an inspection and assessment of 

the Work to verify the validity of the claim and shall, no later than ten (10) days after 

the inspection, notify the Contractor of the approval or the reasons for the disapproval 

of the application. When the DCR finds that the Contractor's claim for substantial 

performance of the Work is valid, the DCR shall issue, to the Contractor, 

confirmation that the substantial performance of the work is valid. Following 

confirmation, the DCR, in consultation with the Contractor, shall establish a 

reasonable date for the total performance of the Work. 

 

(b) Immediately following the issuance of confirmation, the DCR will issue, to the 

Contractor, an interim payment of Holdback Monies statement. The Holdback 

Monies  shall become due and payable on the day following the expiration of the 

holdback period stipulated by CMHC, providing that CMHC may retain out of such 

Holdback Monies any sums it considers necessary to satisfy the lawful monetary 

claims against the Contractor or subcontractor arising out of the execution of the 

Work and that the Contractor has submitted to CMHC a sworn statement that all 

accounts for labour, subcontracts, materials, construction machinery and equipment 

and other indebtedness which may have been incurred by the Contractor in the 

substantial performance of the Work have been paid in full except Holdback Monies 

properly retained. 

 

(c) Where legislation permits and where, upon application by the Contractor, the DCR 

has certified that the work of a subcontractor has been totally performed to CMHC’s 

satisfaction prior to the substantial performance of the Work, CMHC shall pay the 

Contractor the Holdback Monies retained for such subcontractor on the day following 

the expiration of the holdback period for such subcontractor stipulated by CMHC, 

and the DCR shall issue an interim payment of Holdback Monies statement. 
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(d) The Contractor shall ensure that such work is protected pending the total performance 

of the Work and shall be responsible for the correction of defects in it regardless of 

whether or not they were apparent when such certificates were issued. 

 

(e) The DCR shall within fifteen (15) days of receiving an application for payment upon 

total performance of the Work and Statutory Declaration by the Contractor before a 

Notary Public or Commissioner for Oaths that to the best of the Contractor’s 

knowledge, opinion and belief, the Work has been performed in its entirety and to the 

requirements of the Contract, make an inspection and assessment of the Work to 

verify the validity of the application.  No later than seven (7) days following the 

inspection, the DCR will notify the Contractor of the approval or the reasons for the 

disapproval of the application for payment. When the DCR finds that the Contractor's 

claim for total performance of the Work is valid, the DCR shall issue confirmation 

that the total performance of the Work is valid - and certify for payment the 

remaining monies due to the Contractor under the Contract, less Holdback Monies 

which are required to be retained. Subject to the provisions of clause 28(a) of the 

General Conditions, CMHC shall, no later than five (5) days after the issuance of the 

final payment of Holdback Monies statement, make payment to the Contractor in 

accordance with the provisions of subsection (1). 

 

(f) The release of the remaining Holdback Monies shall become due and payable on the 

day following the expiration of the holdback period stipulated by CMHC providing 

that CMHC may further retain out of such Holdback Monies any sums required to 

satisfy any monetary claims against the Contract. 

 

(g) If because of conditions reasonably beyond the control of the Contractor there are 

items of work that cannot be performed, payment in full for work which has been 

performed as certified by the DCR shall not be withheld or delayed by CMHC on 

account thereof, but CMHC may withhold until the remaining work is finished such 

monies as CMHC determines are sufficient and reasonable to cover the costs and 

expenses of performing such remaining work. 

 

(h) No certificate issued by the DCR, no payment made by CMHC under this Contract 

and no partial or entire use or occupancy of the Work by CMHC shall constitute an 

acceptance of work or products which are not in accordance with the requirements of 

the Contract. 

 

(i) The issuance of the final payment of Holdback Monies statement and payment of all 

monies due under the Contract shall not constitute a waiver by CMHC of claims 

against the Contractor respecting defects and deficiencies in the Work: 

 

(i)  made in writing prior to the issuance of the final payment of Holdback Monies 

statement  and still unsettled; 

 

(ii) made in writing within a period of six (6) years from the date of substantial 

performance of the Work or within such shorter period as may be prescribed by 

any limitation statute of the province or territory of the Work. 
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(j) The acceptance by the Contractor of the final payment of Holdback Monies statement 

or of the payment due thereunder shall constitute a waiver of all claims against 

CMHC under this Contract except those made in writing prior to the Contractor's 

application for payment upon total performance of the Work and still unsettled. 

 

(k) Prior to issuing the final payment of Holdback Monies statement , the DCR may, in 

addition to the matters described in the interim payment  Holdback Monies statement, 

require the Contractor to rectify any other portions of the Work not completed to the 

satisfaction of the DCR and to do any other things necessary for the completion of the 

Work. 

 

24. SET OFF 
 

CMHC may set off against any amount payable or any debt due by CMHC to the Contractor 

under this contract the amount of any amount payable or any debt due by the Contractor to 

CMHC under this contract or any other contract between CMHC and the Contractor. 

 

25. NO ADDITIONAL PAYMENTS 
 

The amount payable to the Contractor under this contract will not be increased or decreased 

by reason of any increase or decrease in the cost of labour, material, or plant except that an 

adjustment to the Contract price may be made in the event of a change in any tax that affects 

the cost of the work to the Contractor imposed under the Excise Act, the Excise Tax Act, the 

Old Age Security Act, the Customs Act or Customs Tariff made public after date of the 

submission of the tender by the Contractor.  

 

26. INSURANCE 
 

The Contractor will at its expense maintain insurance coverage as in clause 4.2 of the Tender 

and Acceptance. 

 

27. CONTRACT SECURITY 
 

(a)  The Contractor shall promptly provide to CMHC contract security pursuant to clause 3(2) 

of the Instructions to Tenderers. 

 

(b)  The contract security must be delivered by the successful bidder to CMHC before the 

contract documents are executed by CMHC. 

 

(c)  Where the contract security is a bearer or negotiable bond, the bond shall provide that in 

the event that CMHC or the DCR determine that the Contractor is in breach or default 

under the contract, CMHC may convert or negotiate the bond to its own use. If a Labour 

and Material Payment Bond is provided pursuant to the Contract, the Contractor shall 

post on the site of the work a notice that a Labour and Material Payment bond is provided 

pursuant to the Contract and the notice shall include the name and address of the Surety, 

a definition of those persons protected thereunder and an outline of the procedure for 

submitting a claim. 
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28. WORKER'S COMPENSATION 
 

(a)  Prior to commencing the Work and prior to receiving payment on substantial and total 

performance of the Work, the Contractor shall provide evidence of compliance with the 

requirements of the province or territory of the site of the Work with respect to Workers' 

Compensation, including payments due thereunder. 

 

(b)  At any time during the term of the Contract, when requested by CMHC, the Contractor 

shall provide such evidence of compliance by himself and his subcontractors. 

 

29. INSTRUCTIONS FOR PERFORMANCE OF THE WORK 
 

Notwithstanding any provision to the contrary in this Contract, the DCR will give to the 

Contractor such instructions as in the DCR’s opinion are necessary for the proper 

performance of the Work and to prevent delays pending settlement of any dispute, and the 

parties shall act immediately according to such instructions, it being understood and agreed 

that such action shall not constitute a waiver of any claim by either party against the other 

party if it is subsequently determined that such instructions were in error or at variance with 

the Contract CMHC shall pay the Contractor costs incurred by the Contractor in carrying out 

such instructions which the Contractor was required to do beyond what the Contract correctly 

understood and interpreted would have required the Contractor to do, including costs 

resulting from interruption of the Work. 

 

30. CLOSURE OF CMHC OFFICE 
 

(a) Where services are being provided by the Contractor pursuant to this Contract on CMHC 

premises and the premises become inaccessible due to evacuation or closure because of 

events or circumstances beyond the control of CMHC, and where the health and / or safety of 

persons on the premises may be reasonably determined by CMHC, in its sole judgment, to be 

at risk, payment to the contractor hereunder may be suspended or modified.  Payment will be 

suspended in full after 48 hours written notice unless the Contractor provides satisfactory 

evidence to CMHC that the Contractor will continue to incur monetary obligations to others 

directly as a result of its undertakings under this Contract and is unable to mitigate its losses 

due to such obligations.  Based on such evidence and the extent to which the Contractor is 

able to mitigate, CMHC may continue payment in full (subject to subsection (b) below), or at 

a reduced amount, or suspend payment completely. 

 

(b) Notwithstanding subsection (a) above, if closure is continued beyond one calendar week, 

payment under this Contract may be suspended in full immediately, on further written notice 

by CMHC to the Contractor, until reopening permits the services to continue. 

 

31.  CONFLICT OF INTEREST   
 

The Contractor and its principals, employees and agents shall avoid any conflict of interest 

during the term of this Contract and shall immediately declare any existing, potential or 

apparent conflict and shall, upon direction of CMHC, take steps to eliminate any conflict or 

perception that a conflict of interest exists. 
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The Contractor must not provide any services to any third party in circumstances that might 

reasonably give rise to a conflict of interest, including a conflict between the Contractor’s 

duties to that third party and the Contractor’s duties to CMHC.                           

 

In the event that a conflict of interest, real or perceived, cannot be resolved to the satisfaction 

of CMHC, CMHC shall have the right to immediately terminate the Contract. All portions of 

any work which have been completed at the date of termination shall be forwarded to CMHC 

and CMHC shall be liable for payment to the Contractor of an amount which, in the sole 

opinion of CMHC, constitutes reasonable payment for the partial performance of the 

Contractor’s obligations under the Contract. Upon such payment, CMHC shall have no 

further obligation of any nature or kind to the Contractor.    

 

32.  SECURITY CLEARANCE  
 

CMHC may require the Contractor and any persons who are to perform the Work to be 

security cleared. Any and all information requested by CMHC’s Security and Risk 

Management Centre must be provided immediately upon request. Should the Contractor or 

any other person who is to perform the Work fail to receive such a security clearance, CMHC 

may in its sole discretion exclude such person from performing any services under this 

Contract, or terminate this Contract immediately. 

 

33.  INDEPENDENT CONTRACTOR   
 

The Contractor shall act as an independent contractor for the purposes of this Contract. It and 

its employees, officers and agents are not engaged as employees of CMHC. The Contractor 

agrees to so advise its employees, officers, and agents. Without limiting the generality of the 

foregoing, the Contractor shall retain complete control of and accountability for its 

employees and agents. The Contractor shall prepare and process the payroll for its employees 

directly, and shall withhold and/or pay all applicable employment taxes and payroll 

deductions required in respect of its employees. All personnel shall, at all times, and for all 

purposes, be solely in the employment of the Contractor.             

 

34.  CONTRACTOR’S AUTHORITY 
 

The Contractor agrees that it has no authority to give any guarantee or warranty whatsoever 

expressed or implied on behalf of CMHC and that it is in no way the legal representative or 

agent of CMHC and that it has no right or authority to create any obligation on behalf of 

CMHC or to bind CMHC in any way.  

 

35.  CONFIDENTIALITY 
 

(a) The Contractor and its employees and agents will treat as confidential during and 

following the term of this Contract all information relating to the affairs of CMHC of 

which it acquires knowledge as a result of its engagement hereunder. 

 

(b) The Contractor shall, at the request of CMHC, provide an Oath of Secrecy for each of its 

employees or persons engaged in carrying out the Work, in a form prescribed by CMHC.  
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(c) Upon termination or expiration of this Contract for any reason, the Contractor shall 

promptly (and in no event later than 10 days thereafter) return all writings and materials 

whatsoever which contain information which is confidential or proprietary to CMHC, 

including all copies thereof, and the Contractor shall certify in writing to CMHC that all 

such materials have been returned (or, at the option of CMHC, destroyed).  

 

36.  WAIVER  
 

No waiver by either party of any delay, default or omission by the other party shall affect or 

impair the rights of the non-defaulting party in respect of any subsequent delay, default or 

omission of the same or different kind. 

 

37.  SEVERABILITY 
 

If any covenant or provision of this Contract is determined to be void or unenforceable in 

whole or part, it shall not be deemed to affect or impair the validity of any other covenant or 

provision.  

 

38.  SURVIVAL OF TERMS 
 

The Contractor’s obligations under clauses 5, 18, 19, 22 and 35 of the General Conditions 

shall survive the expiry or termination of this Contract regardless of the method or manner in 

which it is terminated.  
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PART 4 

PROJECT SPECIFICATIONS AND DRAWINGS 

 

Refer to attached Project Specifications and Drawings prepared by Stantec Consulting Services 

Inc. 

 

 


