

Specifications

<u>Section No.</u>	<u>Section Name</u>	<u>No. of Pages</u>
01 10 10	General Instructions	5
01 14 10	Scheduling and Management of Work	9
01 33 00	Submittal Procedures	6
01 35 24	Special Procedures on Fire Safety Requirements.....	4
01 35 25	Special Procedures on Lockout Requirements.....	5
01 35 29	Health and Safety Requirements	10
01 35 43	Environmental Procedures	3
01 45 00	Testing and Quality Control	3
01 50 00	Temporary Facilities.....	7
01 61 00	Common Product Requirements	4
01 74 11	Cleaning.....	2
01 74 21	Construction Demolition Waste Management	5
01 77 00	Closeout Procedures.....	1
01 78 00	Closeout Submittals.....	7
01 79 00	Demonstration and Training	2
04 05 10	Common Work Results for Masonry.....	4
04 05 12	Masonry Mortar and Grout	2
04 05 19	Masonry Anchorage and Reinforcing.....	4
04 22 00	Concrete Unit Masonry	2
05 12 23	Structural Steel.....	4
07 46 13	Preformed Metal Siding.....	3
09 90 00	Painting.....	4
21 05 01	Mechanical General Requirements.....	9
21 07 18	Thermal Insulation for Equipment	5
21 07 19	Thermal Insulation for Piping	5
22 13 17	Drainage, Waste and Vent Piping - Cast Iron and Copper	2
23 05 05	Installation of Pipework.....	4
23 05 29	Bases, Hangers and Supports	5
23 05 53	Mechanical Identification	4
23 07 13	Thermal Insulation for Ducting.....	5
23 11 13	Facility Fuel Oil Piping	2
23 31 13	Ductwork - Low Pressure Metallic to 500 Pa	5
23 33 00	Duct Accessories	2
23 33 15	Dampers – Operating.....	2
23 37 20	Louvres, Intakes and Vents.....	2
23 51 00	Breeching, Chimneys and Stacks	3
26 05 01	Common Work Results - Electrical.....	15

26 05 20	Wire and Box Connectors (0-1000V).....	2
26 05 21	Wires and Cables (0-1000V).....	5
26 05 28	Grounding – Secondary	4
26 05 29	Hangers and Supports For Electrical Systems	3
26 05 31	Splitters, Junction, Pull Boxes, and Cabinets.....	2
26 05 32	Outlet Boxes, Conduit Boxes and Fittings.....	3
26 05 34	Conduits, Conduit Fastenings and Conduit Fittings	6
26 09 23.01	Metering and Switchgear Instruments	4
26 12 16.01	Dry Type Transformers Up to 600V Primary	3
26 24 13	Generator Paralleling Switchgear.....	17
26 24 16.01	Panelboards – Breaker Type	4
26 24 26	Panel Schedules.....	5
26 28 13.01	Fuses – Low Voltage	2
26 28 16	Power Circuit Breakers.....	5
26 28 16.02	Moulded Case Circuit Breakers	3
26 28 20	Ground Fault Circuit Interrupters – Class A.....	2
26 32 13	Power Generation Diesel	14
26 36 23	Automatic Load Transfer Equipment	9
26 50 00	Lighting	2
26 99 99	Commissioning	2

Drawings

Cover Sheet

A-101 Architectural Plans and Detail

S101 Louvre Replacement Supports

E-100 Electrical Notes, Legend & BIO Route Plan

E-101 Existing/Demolition Power Plan, New Power Plan & Existing Single Line Diagram

E-102 Electrical Details, Elevation, Risers & New Single Line Diagram

E-103 Van Steenburg Building Ground, Second & Fourth Levels

E-104 Van Steenburg Building Service Towers Levels 1-6

E-105 Murray & Holland Building Floor Plans

E-106 Vulcan Building Ground Level

E-107 Strickland Building Basement Level

E-108 Coast Guard and Ellis Lab Buildings Floor Plans

E-109 Polaris Building Ground & Fourth Levels

M-101 Mechanical Layouts and Details