

*General Requirements Subgroup*

**DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS**

00 01 10 .....	Table of Contents.....	3
00 01 15 .....	Drawing List .....	1

**DIVISION 01 - GENERAL REQUIREMENTS**

01 10 10 .....	General Instructions.....	7
01 14 10 .....	Scheduling and Management of Work .....	7
01 31 19 .....	Project Meetings .....	3
01 32 33 .....	Photographic Documentation .....	2
01 33 00 .....	Submittal Procedures .....	9
01 35 24 .....	Special Procedures on Fire Safety Requirements .....	4
01 35 25 .....	Special Procedures on Lockout Requirements .....	4
01 35 30 .....	Health and Safety Requirements.....	8
01 35 43 .....	Environmental Procedures .....	3
01 35 54 .....	Site Security Requirements.....	2
01 42 13 .....	Abbreviations and Acronyms .....	11
01 45 00 .....	Testing and Quality Control .....	2
01 50 00 .....	Temporary Facilities and Controls .....	6
01 61 00 .....	Common Product Requirements.....	3
01 73 00 .....	Execution .....	2
01 73 29 .....	Cutting and Patching.....	4
01 74 11 .....	Cleaning.....	2
01 74 21 .....	Construction/Demolition Waste Management and Disposal .....	2
01 77 00 .....	Closeout Procedures .....	1
01 78 00 .....	Closeout Submittals .....	5
01 79 00 .....	Demonstration and Training .....	2
01 91 13 .....	General Commissioning (Cx) Requirements .....	13

*Facility Construction Subgroup*

**DIVISION 02 – EXISTING CONDITIONS**

02 41 19 .....	Selective Structure Demolition .....	7
02 82 00.02 ..	Asbestos Abatement – Intermediate Precautions.....	8

**DIVISION 03 – CONCRETE**

03 10 00 .....	Concrete Forming and Accessories .....	2
03 20 00 .....	Concrete Reinforcing.....	5
03 30 00 .....	Cast-in-Place Concrete .....	9

**DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES**

06 10 53 .....	Miscellaneous Rough Carpentry.....	3
----------------	------------------------------------	---

**DIVISION 07 - THERMAL AND MOISTURE PROTECTION**

07 84 13 .....	Penetration Firestopping.....	8
----------------	-------------------------------	---

**DIVISION 08 - OPENINGS**

08 31 13 .....	Access Doors and Frames.....	4
----------------	------------------------------	---

**DIVISION 09 - FINISHES**

09 91 13 .....	Exterior Painting.....	9
09 91 23 .....	Interior Painting.....	16

*Facility Services Subgroup*

**DIVISION 23 - HEATING, VENTILATING AND AIR-CONDITIONING (HVAC)**

23 31 13.01 ..	Metal Ducts - Low Pressure to 500 Pa .....	3
----------------	--	---

**DIVISION 26 - ELECTRICAL**

26 05 00 .....	Common Work Results for Electrical .....	6
26 05 20 .....	Wire and Box Connectors (0-1000 V) .....	3
26 05 21 .....	Wires and Cables (0-1000 V) .....	2
26 05 27 .....	Grounding – Primary .....	3
26 05 28 .....	Grounding - Secondary .....	3
26 05 29 .....	Hangers and Supports For Electrical Systems .....	2
26 05 31 .....	Splitters, Junction, Pull Boxes and Cabinets .....	2
26 05 32 .....	Outlet Boxes, Conduit Boxes and Fittings .....	2
26 05 34 .....	Conduits, Conduit Fastenings and Conduit Fittings .....	4
26 05 43.01 ..	Installation of Cables in Trenches and Ducts .....	2
26 08 00 .....	Commissioning of Electrical Systems .....	2
26 13 19 .....	Short-Circuit/Coordination Study/Arc Flash Hazard Analysis.....	9
26 23 00 .....	Metal-Enclosed Drawout Switchgear – Low Voltage .....	12
26 24 03 .....	Electronic Monitoring System.....	30
26 24 05 .....	Service Entrance TVSS Protection.....	4
26 24 16.01 ..	Panelboards Breaker Type .....	4
26 28 13.01 ..	Fuses-Low Voltage.....	2
26 28 16.02 ..	Moulded Case Circuit Breakers .....	3
26 28 23 .....	Disconnect Switches - Fused and Non-Fused .....	2
26 29 10 .....	Motor Starters to 600 V .....	3
26 82 39.01 ..	Unit Heaters – Electric.....	3

**DIVISION 27 - COMMUNICATIONS**

27 10 50 .....	Data System.....	6
----------------	------------------	---

**DIVISION 28 - ELECTRONIC SAFETY AND SECURITY**

28 31 00 .....	Fire Detection and Alarm .....	2
----------------	--------------------------------	---

**DIVISION 31 - EARTHWORK**

31 23 33.01 ..	Excavating, Trenching and Backfilling .....	8
----------------	---	---

**DIVISION 32 – EXTERIOR IMPROVEMENTS**

32 91 19.13 ..	Topsoil Placement and Grading.....	4
32 92 23 .....	Sodding.....	5

**DIVISION 33 - UTILITIES**

33 65 73 .....	Concrete Encases Duct Banks .....	4
33 71 73.02 ..	Underground Electrical Service.....	3

**APPENDIX A**

Hazardous Building Materials Survey .....	183
---	-----

**END OF SECTION**