



TENDER AMENDMENT

RETURN BIDS TO:

Parks Canada Agency
635 – 8 Avenue S.W., Suite 1300
Calgary, AB T2P 3M3
Bid Fax: (403) 292-4475

The referenced document is hereby amended: unless otherwise indicated, all other terms and conditions of the contract remain the same.

Issuing Office:

Parks Canada Agency
635 – 8 Avenue S.W., Suite 1300
Calgary, AB T2P 3M3

MODIFICATION D'APPEL D'OFFRES

RETOURNER LES SOUMISSIONS À :

Agence Parcs Canada
635 – 8 Avenue S.O., pièce 1300,
Calgary, AB T2P 3M3
N° de télécopieur pour soumissions : (403) 292-4475

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Bureau de distribution :

Agence Parcs Canada
635 – 8 Avenue S.O., pièce 1300
Calgary (AB) T2P 3M3

Title: Radium Hot Springs Aquacourt Roofing Replacement, Kootenay National Park, BC		
Solicitation No.: / N° de l'invitation : 5P420-16-5237/A	Amendment No.: / N° de modification de l'invitation : 001	Date: October 7, 2016 Date : 7 octobre 2016
GETS Reference No.: / N° de référence de SEAG : PW-16-00749259		
Solicitation Closes: / L'invitation prend fin :		
At: 02:00 PM	On: October 18, 2016	Time Zone: Mountain Daylight Time (MDT)
À : 14h00	Le : 18 octobre 2016	Fuseau horaire : Heure avancée des Rocheuses (HAR)
Address Inquiries to: / Adresser toute demande de renseignements à : Nicole Levesque-Welch		
Telephone No.: / N° de téléphone : (403) 292-4691	Fax No.: / N° de télécopieur : (403) 292-4475	Email Address: / Courriel : nicole.levesque-welch@pc.gc.ca
TO BE COMPLETED BY THE BIDDER (type or print)		
Vendor/Firm Name – Nom du fournisseur/de l'entrepreneur		
Address - Adresse		
Name of person authorized to sign on behalf of the Vendor/Firm Nom de la personne autorisée à signer au nom du fournisseur/de l'entrepreneur		
Title - Titre		
Signature		Date



AMENDMENT 001

This amendment is being raised to post the attendance sheet from the optional site visit and to provide further clarification on solicitation 5P420-16-5237/A:

A. CLARIFICATION ON REQUIREMENT

The following clarification is being made due to questions that were asked during the optional site visit:

- No heavy equipment will be permitted on the roof deck.
- The wheelchair accessible ramp to the west of the Aquacourt cannot be used for transporting materials or equipment.
- The "south bridge" shown on drawing BE-1.01 leads to a hiking trail and must remain open as long as possible.
- The bathrooms located just NE of the south bridge need to remain open as long as possible. Construction workers are permitted to use these bathrooms in lieu of a portapotty but must keep them in an acceptable manner.
- The half wall shown in Section 1 (Central Roof Terrace) on drawing BE-1.01 is to be removed.
- There is no natural gas hookup.
- The facility will remain open during construction with access at the NE door. Some work will need to be coordinated when guests are not present in the pools or spa.
- Hours of work - up to 12 hour days / up to 7 days a week with approval from the Departmental Representative.

B. OPTIONAL SITE VISIT ATTENDANCE

See DSP 2 – 16-5237 folder for document.

All other terms and conditions remain the same.