

5		
4		
3		
2		
1		
0	ISSUED FOR TENDER	AUG. 31 2016
Revision/	Description/Description	Date/Date

A	A detail number numero de detail	A
B	B source drawing no. de dessin no.	B/C
C	C detail on drawing no. detail sur dessin no.	

Client/client

PARKS CANADA AGENCY

WESTERN AND NORTHERN REGION

Project title/Titre du projet
DAWSON CITY
YUKON TERRITORY

PALACE GRAND THEATRE
TEMPORARY WORK
& MAJOR UPGRADE

Consultant Signature Only

Designed by/Concept par
SZ

Drawn by/Dessiné par
BM

PWQSC Project Manager/Administrateur de Projets TPSCG
TOM DUNPHY

Regional Manager, Architectural and Engineering Services
Gestionnaire régionale, Services d'architecture et de génie, TPSCG

Drawing title/Titre du dessin


TEMPORARY FOUNDATION
UPGRADE WORK PLAN

Project No./No. du
projet
R.068835.001

Sheet/Fauille
S3
OF

Revision no./
La Révision
no.
0

12381



TEMPORARY FOUNDATION UPGRADE WORK PLAN
1:75 (EXISTING FOUNDATION & GROUND FLOOR FRAMING FOR REFERENCE ONLY)

LEGEND:

- DENOTES EXIST. FLOOR BEAM UNDER FLOOR JOISTS, U.N.O.
- ////// DENOTES EXIST. LOAD-BEARING WOOD STUD WALL UNDER FLOOR JOISTS
- DENOTES EXIST. TIMBER PILE

NOTES:

- THE EXISTING TIMBER BEAM SIZE/ELEVATION SHOWN ON THE SECTIONS/DETAILS ON ALL DRAWINGS ARE FOR GENERAL INFORMATION ONLY.
- CONTRACTOR TO COORDINATE TO ENSURE NEW TIE BEAM INSTALLATION AT THE PILE LOCATIONS. ARRANGE PROPER CONSTRUCTION SEQUENCES & RUN MECH. DUCTS IN FLOOR JOISTS AS REQUIRED TO ALLOW FOR THE BEAM INSTALLATION AT LOCATIONS AS SHOWN.