



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS Á:

Parks Canada Agency
National Contracting Service
Bid Receiving Unit
111 Water St. East
Cornwall ON K6H 6S3

Bid Fax: (877) 558-2349

AMENDMENT No.7

INVITATION TO TENDER

APPEL D'OFFRES

Tender To: Parks Canada Agency
We hereby offer to sell to Her Majesty the Queen in right of Canada, in accordance with the terms and conditions set out herein, referred to herein or attached hereto, the goods, services, and construction listed herein and on any attached sheets at the price(s) set out therefor.

Soumission aux: l'Agence Parcs Canada
Nous offrons par la présente de vendre à Sa Majesté la Reine du Chef du Canada, aux conditions énoncées ou incluses par référence dans la présente at aux annexes ci-jointes, les biens, services et construction énumérés ici et sur toute feuille ci-annexée, au(x) prix indiqué(s).

Comments - Commentaries

Vendor/Firm Name and Address
Raison sociale et adresse du
Fournisseur / de l'entrepreneur

Issuing Office - Bureau de distribution

Parks Canada Agency
111 Water St.
Cornwall, ON K6H 6S3

Form containing bid details: Title - Subject (Horseshoe Lake Dam Replacement), Solicitation No. (5P300-16-5458), Date (2016-11-01), Solicitation Closes (2016-11-08), Time Zone (Eastern Standard Saving Time), and contact information for Michel Marleau.

TO BE COMPLETED BY THE BIDDER
À ÊTRE COMPLÉTÉ PAR LE SOUMISSIONNAIRE

Form for bidder completion: Vendor/Firm Name and Address, Telephone/Fax numbers, Name and title of authorized person, and Signature/Date fields.

AMENDMENT No.7

THE PURPOSE OF THIS AMENDMENT IS TO GIVE EFFECT TO THE FOLLOWING CHANGE;

The schedule for completion of work is extended in response to concerns raised by bidders about spring load restrictions on county and municipal roads typically running from March 1, 2017 to April 30, 2017. This includes both Horseshoe Lake Road and Bethel Road at the site.

1 – Item BA06 “Construction time” of the Bid and Acceptance Form is to be deleted and replaced by:

The Contractor shall perform and complete the Work on or before August 15, 2017.

2 – Item 1.2.1 “ of Section 01 32 16.07 “Construction Progress Schedule – BAR (GANNT) Chart” of the Specifications is to be deleted and replaced by:

.1 Specified Contract completion date is August 15, 2017.

3 – Item 1.4.12 “ of Section 01 14 00 “Work Restrictions” of the Specifications is to be deleted and replaced by:

.12 Two sluices in the Horseshoe Lake Dam must be operational by no later than March 1, 2017.

(This can also be described as completion of stages 1 to 5 on drawings 104 and 105.)

Note:

All in-water work including removal of the east cofferdam shown in stage 7 on drawing 105 cannot occur between May 1 and July 15, 2017 to respect fish spawning. All other work associated with stages 6 and 7 may however be completed during March and April provided spring load restrictions on local roadways are respected. No exemptions are possible.

In-water work is then permitted after July 15, 2017. Completion of all work is therefore moved to August 15, 2017.

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED.