



**TRAFFIC OPERATIONS  
FIRST FLOOR**

**LEGEND**

- SUPERINTENDENT'S AREA TO BE COMPLETED AS A SEPARATE WORK AREA EITHER BEFORE OR AFTER THE TRAFFIC AREA
- TRAFFIC AREA TO BE AVAILABLE FOR A MAXIMUM OF TWO WEEKS (INCLUDING FOUR DAYS FOR BUS AREA)
- BUS AREA TO BE AVAILABLE FOR A MAXIMUM OF FOUR DAYS (MON-THURS)
- NO SUSPENDED CEILING PRESENT THEREFORE NO ABATEMENT REQUIRED

NOTE: THIS DRAWING ILLUSTRATES SUPPORTING INFORMATION SPECIFIC TO A STANTEC CONSULTING LTD. REPORT AND MUST NOT BE USED FOR OTHER PURPOSES.

**FLOOR PLAN SHOWING WORK AREA AVAILABILITY**

PACIFIC HIGHWAY BORDER CROSSING  
28 - 176 STREET, SURREY, BC

**Client:** PUBLIC WORKS AND GOVERNMENT SERVICES CANADA

<b>Project No.:</b> 123220547
<b>Scale:</b> N.T.S.
<b>Date:</b> 16/08/24
<b>Dwn. By:</b> CD_DM SL2016080625
<b>App'd By:</b> TW

**Dwg. No.:**  
  
**3**

