



Fisheries and Oceans
Canada

Pêches et Océans
Canada

Procurement Hub – Ottawa Office,
Station 9W081, 9th Floor,
200 Kent Street,
Ottawa, Ontario K1A 0E6

January 29, 2017

ADDENDUM NO. 2

Subject: ITT Invitation to Tender No. FP802-160367
Fishway Enhancement

Dear Sir/Madam:

Further to the above-mentioned Invitation to Tender, this Addendum (#2) is to advise potential bidders of the question(s) received during this tender call to date. Both the question(s) and the response(s) are indicated in the attached Annex A.

This Addendum (#2) is also issued to advise potential bidders of the revisions to the Construction Tender Form, FP-5155-E (2011-11) and the revisions are as follows:

Delete in its entirety: Construction Tender Form, FP-5155-E (2011-11)

Insert the following: Revised Construction Tender Form, FP-5155-E (2011-11)

All other terms and conditions remain unchanged.

Tenderers are to acknowledge this Addendum by signing in the space provided below and enclosing a copy of this document with their tender submission.

Yours truly,

(Original signed by)

Beverly Shawana
Senior Contracting Officer,
Financial & Materials Management Operations

RECEIPT ACKNOWLEDGED

Name of Company
Signature _____

Canada

Annex A

Question 1: Could you please outline all contractual requirements or penalties, financial or otherwise, should the project not be completed in this time period.

Question 2: Given the project is taking place in a fish habitat, is there a final "HARD" date at which the work must be completed? (e.g. start of fish run) What contingencies/requirements are expected of the contractor should this date be unattainable for the reasons outlined above?

Answer 1&2: The department will revise the completion of this project to May 16, 2016 to ensure the project timelines can be met.