

TENDER AMENDMENT

RETURN BIDS TO:

Parks Canada Agency 635 – 8 Avenue S.W., Suite 1300 Calgary, AB T2P 3M3 Bid Fax: (403) 292-4475

The referenced document is hereby amended: unless otherwise indicated, all other terms and conditions of the contract remain the same.

Issuing Office:

Parks Canada Agency 635 – 8 Avenue S.W., Suite 1300 Calgary, AB T2P 3M3

MODIFICATION D'APPEL D'OFFRES

RETOURNER LES SOUMISSIONS Á:

Agence Parcs Canada 635 – 8 Avenue S.O., pièce 1300, Calgary, AB T2P 3M3

N° de télécopieur pour soumissions : (403) 292-4475

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Bureau de distribution :

Agence Parcs Canada 635 – 8 Avenue S.O., pièce 1300 Calgary (AB) T2P 3M3

Solicitation No.: / N° de l'invitation : 5P420-17-5061/A		Amendment No.: de modification d l'invitation : 003		•	Date: May 26, 2017 Date: 26 mai 2017
GETS Refe PW-17-007	-	N° de référe	nce d	e SEAG :	
Solicitation	n Closes: / I	'invitation pr	rend f	in :	
At: 02:00 PM	On: May 31, 2017		Time Zone: Mountain Daylight Time (MDT)		
Á: 14h00	Le : 31 mai 2017		Fuseau horaire : Heure avancée des Rocheuses (HAR)		
	quiries to: , esque-Welc		ute de	emande d	le renseignement
•		Fax No.: / N° de télécopieur : (403) 292-4475		Email Address: / Courriel : nicole.levesque-welch@pc.gc.ca	
À ÊTRE CO					per ou écrire en

Name of person authorized to sign on behalf of the Vendor/Firm

Nom de la personne autorisée à signer au nom du fournisseur/de

Date

l'entrepreneur

Title - Titre

Signature





Page 2 of 3

AMENDMENT 003

This amendment is being raised to respond to questions submitted in response to solicitation 5P420-17-5061/A:

A. QUESTIONS AND ANSWERS

- Q1: The tender documents state that there is no site visit scheduled for this project, and it is our understanding that the access to site is current restricted due to Mount Edith Cavell Road being closed for the season. Is there any possibility to view the site prior to the tender period closing?
- A1. The area is closed to motor vehicle traffic until mid June. It is not possible to visit the site prior to the closing date.
- Q2. Considering the access road is currently closed for the season, please advise when the contractor will have unimpeded access to the site?
- A2. Please refer to the specifications for the dates.
- Q3. Paragraph 8, Section 1.9 Contractor Use of Premises (page 8), states that mobilization and demobilization of equipment needs to be completed prior to June 5th or after September 15th. Considering the project is closing on May 24th, when is it expected that the contract will be awarded? The contractor will require sufficient time between contract award and June 5, 2017 to mobilize equipment to site considering the constraints imposed by the visitor season.
- A3. Mobilization to site will be permitted between the period of June 5th to September 15th, but with the following hourly restrictions described in the tender specifications. "Delivery of materials to site need to be completed prior to visitor season or between the following hours during the visitor season to limit disturbance to visitors: .1 6:00 am and 8:00 am; .2 8:00 pm and 10:00 pm."
- Q4. Is it possible to mobilize and demobilize equipment during the visitor season (I.e. June 5 to September 15) between the hours of 6:00 to 8:00 and 20:00 to 22:00? The equipment needed for this project will not be required for the entire duration of the visitor season, and the inability to demobilize this equipment would essentially result in it be "trapped" at the project site until after the visitor season expires.
- A4. Please see the response above. Mobilization and Demobilization will be required during non-visitor hours. ie. 06:00 08:00 or 20:00 22:00.
- Q5. Paragraph 8, Section 1.9 Contractor Use of Premises (page 8), states that delivery of materials to site needs to occur outside of the visitor season (I.e. June 5 to September 15) or between the hours of 6:00 to 8:00 and 20:00 to 22:00. Is this provision intended to include importing the owner supplied granular materials and the export of those materials that are intended to be disposed of at Marmot pit? Are all hauling activities subject to this provision, and therefore, need to commence between the restricted hours during the visitor season? This would essentially result in trucks and equipment being on standby between the hours of 8:00 to 20:00 and is a very inefficient construction methodology.
- A5. All hauling activities are restricted to the hours described above and in the referenced tender section.
- Q6. Paragraph 3, Section 02 41 13.14 Asphalt Pavement Removal (page 14), states that the removed asphalt needs to disposed of outside of the Jasper National Park. In contradiction to this, paragraph 5 of Subsection 3.2 Removals (page 72) states that removed asphalt is to be disposed of at Jasper National Park. Please clarify which statement is correct, and where removed asphalt is to be disposed of?
- A6. Please ensure all disposal of asphalt occurs outside of Jasper National Park.
- Q7. What is required on the "large custom road signs" that have to be supplied? How big are they and what is to be written on them?
- A7. Please refer to buyandsell.gc.ca for Amendment 001, DWG 501 to 503.





- Q8. How much material is in the "stockpiled mulch pile"?
- A8. The estimated volume of the pile is 450m3.
- Q9. How tall are the "Whitebark Pine" saplings? What is the diameter of the trunk?
- A9. The white bark pine saplings are no greater than 3 ft. in height, with a truck diameter of less than 45 cm.
- Q10. Can the willows be purchased from Nursery stock or do they have to be harvested in the field?
- A10. Please refer to Section 32 93 10 , 2.1.6. (Collected Cuttings) Page. 5. The intent is to collect the willow's in the field.

All other terms and conditions remain the same.